
 

 
State of North Carolina  |  Department of Transportation  |  Division of Highways, Division 7 Office 

1584 Yanceyville Street, Greensboro, NC 27405| P. O. Box 14996, Greensboro, NC 27415-4996 

336-487-0075 

 

November 8, 2016 

 

 

 

WBS Element:    44449 
County    Guilford    

Letting Date:  October 20, 2016 

Contract #: DG00328    

 

SUBJECT Bid Tabulations – Relocate SR 2145 (Old Stage Coach Trail) and Install 

a Triple Barrel Box Culvert along Horsepen Creek 

       

MEMORANDUM TO ALL BIDDERS: 

 

Attached on the following sheet are “Contract Quantity & Unit”, “Unit Price” and “Total Amount 

Bid” tabulations for the above project.  The low bidder, Smith-Rowe, LLC was awarded the 

contract.  We appreciate your submitting a bid for this work and your interest in the Purchase 

Order Contracts.   

 

If you should have any questions, please advise. 

 

Sincerely, 

 

 

 

D.R. Huffines 

DIVISION PROJECT MANAGER 

 

 

 

 

DRH/bcj 

 

cc: file 

ec:  Smith-Rowe, LLC    Triangle Grading & Paving, Inc. 

 Mountain Creek Contractors, Inc.   P&S Grading, LLC  

 Apple Tuck & Associates, Inc. 

  

 



OCT 21, 2016 09:00 AM

TIP NO 2:00 P.M. 1 /  4 005

GUILFORD

44449

FED AID NO STATE FUNDED

CULVERT INSTALLATION

RELOCATE SR 2145 (OLD STAGE COACH TRAIL) AND INSTALL A THREE BARREL BOX CULVERT ON HORSEPEN CREEK

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. MOUNTAIN CREEK CONTRACTORS
INC

RUTHERFORDTON,  NC CATAWBA,  NC

DG00328OCT 20 2016
0.250 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24500.00 26000.00 21111.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 6500.00 5000.00 9420.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 92478.90 100000.00 87777.00GRADING
0004 0134000000-E 240  125 CY  8.00 1000.00 8.00 1000.00 6.00 750.00DRAINAGE DITCH EXCAVATION
0005 0318000000-E 300  5 TON 36.00 180.00 19.50 97.50 30.00 150.00FND CONDIT MATL MINOR STRS
0006 0320000000-E 300  10 SY  8.00 80.00 2.00 20.00 5.00 50.00FND CONDIT GEOTEXTILE
0007 0344000000-E 310  28 LF  55.00 1540.00 42.00 1176.00 65.00 1820.0018" SIDE DRAIN PIPE
0008 0995000000-E 340  67 LF  16.00 1072.00 10.00 670.00 10.00 670.00PIPE REMOVAL
0009 1220000000-E 545  25 TON 45.00 1125.00 27.00 675.00 30.00 750.00INCIDENTAL STONE BASE
0010 1297000000-E 607  330 SY  8.00 2640.00 8.00 2640.00 5.00 1650.00MILL ASP PVMT *****" DTH

1.5"
0011 1308000000-E 607  340 SY  8.00 2720.00 8.00 2720.00 5.00 1700.00MILLN ASPHALT PVMT ***** - *****

0" TO 1.5"
0012 1330000000-E 607  450 SY  10.00 4500.00 10.00 4500.00 5.00 2250.00INCIDENTAL MILLING
0013 1489000000-E 610  490 TON 58.00 28420.00 58.00 28420.00 58.00 28420.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  300 TON 62.00 18600.00 62.00 18600.00 69.00 20700.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  361 TON 73.00 26353.00 73.00 26353.00 74.00 26714.00ASP CONC SURF CRS S9.5B
0016 1575000000-E 620  61 TON 415.00 25315.00 415.00 25315.00 415.00 25315.00ASP FOR PLANT MIX
0017 2830000000-N 858  3 EA  2750.00 8250.00 1500.00 4500.00 350.00 1050.00ADJ MANHOLES
0018 3030000000-E 862  125 LF  48.10 6012.50 48.10 6012.50 15.00 1875.00STL BM GUARDRAIL
0019 3045000000-E 862 37.5 LF  15.00 562.50 15.00 562.50 15.00 562.50SBGR SHOP CURVED
0020 3165000000-N SP   1 EA  1700.00 1700.00 1700.00 1700.00 1700.00 1700.00GR ANCHOR TYPE **********

350 (TL-2)
0021 3195000000-N 862  3 EA  400.00 1200.00 400.00 1200.00 400.00 1200.00GR ANCHOR TYPE AT-1
0022 3635000000-E 876  130 TON 45.00 5850.00 42.00 5460.00 40.00 5200.00RIP RAP, CLASS II
0023 3649000000-E 876  4 TON 120.00 480.00 41.00 164.00 35.00 140.00RIP RAP, CLASS B
0024 3656000000-E 876  296 SY  2.50 740.00 2.00 592.00 3.37 997.52GEOTEXTILE FOR DRAINGE
0025 4400000000-E 1110  174 SF  12.50 2175.00 12.50 2175.00 5.20 904.80WORK ZONE SIGNS (STAT)
0026 4405000000-E 1110  96 SF  15.00 1440.00 8.50 816.00 8.06 773.76WORK ZONE SIGNS (PORT)
0027 4410000000-E 1110  20 SF  10.00 200.00 10.00 200.00 5.50 110.00WORK ZONE SIGNS (BARR)
0028 4435000000-N 1135  16 EA  35.00 560.00 25.00 400.00 18.70 299.20CONES
0029 4445000000-E 1145  48 LF  25.00 1200.00 30.00 1440.00 18.50 888.00BARRICADES (TYPE III)
0030 4455000000-N 1150  2 DAY 250.00 500.00 1000.00 2000.00 150.00 300.00FLAGGER
0031 4685000000-E 1205  8,174 LF  0.64 5231.36 1.50 12261.00 0.64 5231.36THERMO PVT MKG LINES 4"90
0032 4710000000-E 1205  60 LF  12.00 720.00 6.10 366.00 12.00 720.0024"WIDE THERMO 120 MILS
0033 6000000000-E 1605  1,265 LF  2.10 2656.50 2.75 3478.75 2.00 2530.00TEMPORARY SILT FENCE
0034 6006000000-E 1610  75 TON 32.50 2437.50 23.50 1762.50 35.00 2625.00EROS CONTRL STONE CL A
0035 6009000000-E 1610  190 TON 22.00 4180.00 41.00 7790.00 35.00 6650.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  165 TON 18.00 2970.00 35.00 5775.00 30.00 4950.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615  1 ACR 900.00 900.00 180.00 180.00 1200.00 1200.00TEMPORARY MULCHING
0038 6018000000-E 1620  100 LB  1.00 100.00 1.00 100.00 7.00 700.00SEED FOR TEMP SEEDING
0039 6021000000-E 1620 0.5 TON 200.00 100.00 50.00 25.00 1900.00 950.00FERT FOR TEMP SEEDING



OCT 21, 2016 09:00 AM

TIP NO 2:00 P.M. 2 /  4 005

GUILFORD

44449

FED AID NO STATE FUNDED

CULVERT INSTALLATION

RELOCATE SR 2145 (OLD STAGE COACH TRAIL) AND INSTALL A THREE BARREL BOX CULVERT ON HORSEPEN CREEK

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. MOUNTAIN CREEK CONTRACTORS
INC

RUTHERFORDTON,  NC CATAWBA,  NC

DG00328OCT 20 2016
0.250 MI

0040 6024000000-E 1622  200 LF  2.00 400.00 4.00 800.00 5.00 1000.00TEMPORARY SLOPE DRAINS
0041 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 3.00 600.00SAFETY FENCE
0042 6030000000-E 1630  90 CY  2.15 193.50 10.00 900.00 8.00 720.00SILT EXCAVATION
0043 6036000000-E 1631  8,630 SY  0.25 2157.50 0.40 3452.00 1.95 16828.50MATTING FOR EROS CONTROL
0044 6037000000-E SP   157 SY  5.00 785.00 5.00 785.00 4.00 628.00COIR FIBER MAT
0045 6038000000-E SP   210 SY  5.00 1050.00 7.00 1470.00 4.00 840.00PERM SOIL REINF MAT
0046 6042000000-E 1632  225 LF  3.50 787.50 4.00 900.00 7.00 1575.001/4" HARDWARE CLOTH
0047 6045000000-E SP   95 LF  95.00 9025.00 50.00 4750.00 25.00 2375.00**" TEMPORARY PIPE

36"
0048 6070000000-N 1639  4 EA  345.00 1380.00 250.00 1000.00 250.00 1000.00SPECIAL STILLING BASINS
0049 6071020000-E SP   45 LB  0.25 11.25 10.00 450.00 8.00 360.00POLYACRYLAMIDE (PAM)
0050 6084000000-E 1660  3 ACR 880.00 2640.00 600.00 1800.00 1800.00 5400.00SEEDING AND MULCHING
0051 6087000000-E 1660 0.5 ACR 1.00 0.50 10.00 5.00 350.00 175.00MOWING
0052 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 10.00 500.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 200.00 50.00 50.00 12.50 2500.00 625.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  5.00 250.00 1.00 50.00 5.00 250.00SEED FOR SUPP SEEDING
0055 6108000000-E 1665 0.5 TON 2000.00 1000.00 50.00 25.00 1800.00 900.00FERTILIZER TOPDRESSING
0056 6111000000-E SP   56 LF  105.00 5880.00 50.00 2800.00 25.00 1400.00IMPERVIOUS DIKE
0057 6114500000-N 1667  10 MHR 1.00 10.00 10.00 100.00 45.00 450.00SPECIALIZED HAND MOWING
0058 6117000000-N SP   13 EA  1.00 13.00 25.00 325.00 100.00 1300.00RESPONSE FOR EROS CONTROL
0059 6123000000-E 1670 0.1 ACR 10000.00 1000.00 50.00 5.00 3500.00 350.00REFORESTATION
0060 6132000000-N SP   2 EA  1750.00 3500.00 500.00 1000.00 500.00 1000.00GENERIC EROSION CONTROL ITEM (EA)

CONCRETE WASHOUT STRUCTURE
0061 8126000000-N 414 Lump Sum 64600.00 25000.00 55555.00CULV EXCAV @ ************

(STATION 16+28.50 -L-)
0062 8133000000-E 414  114 TON 43.76 4988.64 50.00 5700.00 50.00 5700.00FND CONDIT MAT, BOX CULV
0063 8196000000-E 420 189.7 CY  442.34 83911.90 625.00 118562.50 650.00 123305.00CLASS A CONCRETE (CULV)
0064 8245000000-E 425  24,140 LB  0.97 23415.80 1.15 27761.00 1.00 24140.00REINF STEEL (CULVERT)

 

    TOTAL 494688.85 TOTAL 500249.75 TOTAL 517780.64CONTRACT TOTAL

 

    SUB-TOTAL 494688.85 SUB-TOTAL 500249.75 SUB-TOTAL 517780.64ROADWAY ITEMS



OCT 21, 2016 09:00 AM

TIP NO 2:00 P.M. 3 /  4 005

GUILFORD

44449

FED AID NO STATE FUNDED

CULVERT INSTALLATION

RELOCATE SR 2145 (OLD STAGE COACH TRAIL) AND INSTALL A THREE BARREL BOX CULVERT ON HORSEPEN CREEK

P & S GRADING LLC

 

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC  

DG00328OCT 20 2016
0.250 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 30500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7500.00 7500.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 103000.00 150000.00GRADING
0004 0134000000-E 240  125 CY  30.00 3750.00 12.00 1500.00DRAINAGE DITCH EXCAVATION
0005 0318000000-E 300  5 TON 65.00 325.00 40.00 200.00FND CONDIT MATL MINOR STRS
0006 0320000000-E 300  10 SY  7.50 75.00 3.00 30.00FND CONDIT GEOTEXTILE
0007 0344000000-E 310  28 LF  40.00 1120.00 75.00 2100.0018" SIDE DRAIN PIPE
0008 0995000000-E 340  67 LF  12.00 804.00 10.00 670.00PIPE REMOVAL
0009 1220000000-E 545  25 TON 35.00 875.00 65.00 1625.00INCIDENTAL STONE BASE
0010 1297000000-E 607  330 SY  8.50 2805.00 8.00 2640.00MILL ASP PVMT *****" DTH

1.5"
0011 1308000000-E 607  340 SY  8.50 2890.00 8.00 2720.00MILLN ASPHALT PVMT ***** - *****

0" TO 1.5"
0012 1330000000-E 607  450 SY  8.50 3825.00 10.00 4500.00INCIDENTAL MILLING
0013 1489000000-E 610  490 TON 77.05 37754.50 58.00 28420.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  300 TON 73.20 21960.00 62.00 18600.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  361 TON 76.10 27472.10 73.00 26353.00ASP CONC SURF CRS S9.5B
0016 1575000000-E 620  61 TON 361.00 22021.00 415.00 25315.00ASP FOR PLANT MIX
0017 2830000000-N 858  3 EA  800.00 2400.00 1000.00 3000.00ADJ MANHOLES
0018 3030000000-E 862  125 LF  28.00 3500.00 62.00 7750.00STL BM GUARDRAIL
0019 3045000000-E 862 37.5 LF  29.00 1087.50 24.00 900.00SBGR SHOP CURVED
0020 3165000000-N SP   1 EA  3267.00 3267.00 2200.00 2200.00GR ANCHOR TYPE **********

350 (TL-2)
0021 3195000000-N 862  3 EA  772.00 2316.00 850.00 2550.00GR ANCHOR TYPE AT-1
0022 3635000000-E 876  130 TON 55.00 7150.00 85.00 11050.00RIP RAP, CLASS II
0023 3649000000-E 876  4 TON 100.00 400.00 85.00 340.00RIP RAP, CLASS B
0024 3656000000-E 876  296 SY  6.50 1924.00 3.00 888.00GEOTEXTILE FOR DRAINGE
0025 4400000000-E 1110  174 SF  5.57 969.18 6.75 1174.50WORK ZONE SIGNS (STAT)
0026 4405000000-E 1110  96 SF  8.10 777.60 8.70 835.20WORK ZONE SIGNS (PORT)
0027 4410000000-E 1110  20 SF  5.90 118.00 7.05 141.00WORK ZONE SIGNS (BARR)
0028 4435000000-N 1135  16 EA  17.50 280.00 20.00 320.00CONES
0029 4445000000-E 1145  48 LF  19.80 950.40 22.00 1056.00BARRICADES (TYPE III)
0030 4455000000-N 1150  2 DAY 200.00 400.00 250.00 500.00FLAGGER
0031 4685000000-E 1205  8,174 LF  0.83 6784.42 1.50 12261.00THERMO PVT MKG LINES 4"90
0032 4710000000-E 1205  60 LF  7.70 462.00 6.10 366.0024"WIDE THERMO 120 MILS
0033 6000000000-E 1605  1,265 LF  3.00 3795.00 2.50 3162.50TEMPORARY SILT FENCE
0034 6006000000-E 1610  75 TON 45.00 3375.00 45.00 3375.00EROS CONTRL STONE CL A
0035 6009000000-E 1610  190 TON 55.00 10450.00 45.00 8550.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  165 TON 35.00 5775.00 40.00 6600.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615  1 ACR 675.00 675.00 1200.00 1200.00TEMPORARY MULCHING
0038 6018000000-E 1620  100 LB  2.50 250.00 5.00 500.00SEED FOR TEMP SEEDING
0039 6021000000-E 1620 0.5 TON 1700.00 850.00 1000.00 500.00FERT FOR TEMP SEEDING



OCT 21, 2016 09:00 AM

TIP NO 2:00 P.M. 4 /  4 005

GUILFORD

44449

FED AID NO STATE FUNDED

CULVERT INSTALLATION

RELOCATE SR 2145 (OLD STAGE COACH TRAIL) AND INSTALL A THREE BARREL BOX CULVERT ON HORSEPEN CREEK

P & S GRADING LLC

 

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC  

DG00328OCT 20 2016
0.250 MI

0040 6024000000-E 1622  200 LF  25.00 5000.00 10.00 2000.00TEMPORARY SLOPE DRAINS
0041 6029000000-E SP   200 LF  2.75 550.00 3.00 600.00SAFETY FENCE
0042 6030000000-E 1630  90 CY  35.00 3150.00 10.00 900.00SILT EXCAVATION
0043 6036000000-E 1631  8,630 SY  2.00 17260.00 2.00 17260.00MATTING FOR EROS CONTROL
0044 6037000000-E SP   157 SY  7.00 1099.00 10.00 1570.00COIR FIBER MAT
0045 6038000000-E SP   210 SY  11.00 2310.00 4.00 840.00PERM SOIL REINF MAT
0046 6042000000-E 1632  225 LF  7.00 1575.00 2.50 562.501/4" HARDWARE CLOTH
0047 6045000000-E SP   95 LF  101.00 9595.00 80.00 7600.00**" TEMPORARY PIPE

36"
0048 6070000000-N 1639  4 EA  270.00 1080.00 500.00 2000.00SPECIAL STILLING BASINS
0049 6071020000-E SP   45 LB  15.00 675.00 15.00 675.00POLYACRYLAMIDE (PAM)
0050 6084000000-E 1660  3 ACR 2600.00 7800.00 2500.00 7500.00SEEDING AND MULCHING
0051 6087000000-E 1660 0.5 ACR 250.00 125.00 100.00 50.00MOWING
0052 6090000000-E 1661  50 LB  12.00 600.00 5.00 250.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 1200.00 300.00 1500.00 375.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING
0055 6108000000-E 1665 0.5 TON 1500.00 750.00 1500.00 750.00FERTILIZER TOPDRESSING
0056 6111000000-E SP   56 LF  112.00 6272.00 100.00 5600.00IMPERVIOUS DIKE
0057 6114500000-N 1667  10 MHR 45.00 450.00 50.00 500.00SPECIALIZED HAND MOWING
0058 6117000000-N SP   13 EA  225.00 2925.00 100.00 1300.00RESPONSE FOR EROS CONTROL
0059 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00REFORESTATION
0060 6132000000-N SP   2 EA  500.00 1000.00 1000.00 2000.00GENERIC EROSION CONTROL ITEM (EA)

CONCRETE WASHOUT STRUCTURE
0061 8126000000-N 414 Lump Sum 50000.00 40000.00CULV EXCAV @ ************

(STATION 16+28.50 -L-)
0062 8133000000-E 414  114 TON 47.00 5358.00 50.00 5700.00FND CONDIT MAT, BOX CULV
0063 8196000000-E 420 189.7 CY  475.00 90107.50 700.00 132790.00CLASS A CONCRETE (CULV)
0064 8245000000-E 425  24,140 LB  1.05 25347.00 1.50 36210.00REINF STEEL (CULVERT)

 

    TOTAL 555211.20 TOTAL 639674.70CONTRACT TOTAL

 

    SUB-TOTAL 555211.20 SUB-TOTAL 639674.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  494688.85SMITH-ROWE, LLC
     2  500249.75APPLE TUCK & ASSOCIATES, INC.
     3  517780.64MOUNTAIN CREEK CONTRACTORS INC
     4  555211.20P & S GRADING LLC
     5  639674.70TRIANGLE GRADING & PAVING INC




