



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

November 16, 2017

LETTING POSTPONED

CONTRACT ID: D7POC213
WBS ELEMENT NO.: 7.101711, 7.201711, 7.107911, 7.207911, 7.201711, 7.201721
COUNTY: CASWELL AND ROCKINGHAM
DESCRIPTION: MISCELLANEOUS CONCRETE REPAIR AND INSTALLATION
AT VARIOUS LOCATIONS AS NEEDED

The letting is being postponed until December 7, 2017.

Contractors shall acknowledge all addendum on the appropriate sheet in the proposal.

I am sorry for the inconvenience.

Best Regards,

A handwritten signature in black ink, appearing to read "Carolyn T. Huskins".

Carolyn T. Huskins Division Proposals Engineer

CTH/bcj

ec: Plan Rooms Plan Holders Posted to web

