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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 7 
 

PROPOSAL 
 
DATE AND TIME OF BID OPENING: January 15, 2015 AT 11:00 a.m. 
 
CONTRACT ID:  DG00228 
 
WBS ELEMENT NO.:  7SP.20685.1 
 
COUNTY:  Orange  
 
MILES:  38.93  
 
ROUTE NO.:  14 secondary roads 
 
LOCATION:   Orange 
 
TYPE OF WORK:  AST Retreatment 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY 
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL 
AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY 
WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY 
WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, 
PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 
NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED 
ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 
CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BONDS ARE REQUIRED. 
 
 

NAME OF BIDDER 
 
 
 

ADDRESS OF BIDDER 
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PROPOSAL 
 

FOR THE CONSTRUCTION OF 
CONTRACT No. DG00228 IN ORANGE COUNTY, NORTH CAROLINA 

 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
RALEIGH, NORTH CAROLINA 

 

The Bidder has carefully examined the location of the proposed work to be known as Contract 
No. DG00228; has carefully examined the plans and specifications, which are acknowledged to be 
part of the proposal, the special provisions, the proposal, the form of contract, and the forms of 
contract payment bond and contract performance bond; and thoroughly understands the stipulations, 
requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid 
and subsequent award to him by the Department of Transportation in accordance with this proposal to 
provide the necessary contract payment bond and contract performance bond within fourteen days 
after the written notice of award is received by him.  The undersigned Bidder further agrees to 
provide all necessary machinery, tools, labor, and other means of construction; and to do all the work 
and to furnish all materials, except as otherwise noted, necessary to perform and complete the said 
contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, 
and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 
contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, 
and perform the work and required labor to construct and complete State Highway Contract No. 
DG00228 in Orange County, for the unit or lump sum prices, as the case may be, bid by the Bidder 
in his bid and according to the proposal, plans, and specifications prepared by said Department, which 
proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 
Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, 
is by reference incorporated into and made a part of this contract; that, except as herein modified, all 
the construction and work included in this contract is to be done in accordance with the specifications 
contained in said volume, and amendments and supplements thereto, under the direction of the 
Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 
Contract Officer or such other person as may be designated by the Secretary to sign for the 
Department of Transportation.  The conditions and provisions herein cannot be changed except over 
the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only 
and are given as the basis for comparison of bids.  The Department of Transportation may increase or 
decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an 
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except 
as provided for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the 
order of the Department of Transportation, for five percent of the total bid price, which deposit is to 
be forfeited as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the 
required payment and performance bonds with the Department of Transportation, under the condition 
of this proposal, within 14 calendar days after the written notice of award is received by him, as 
provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 

1. Download the entire proposal from the Connect NCDOT website, bind and return the entire proposal 
with your bid.   

2. The Bidder should use “Expedite Bid” to complete prepare bids. 
3. The Bidder shall submit a unit price for every item.  ***Unit Prices shall be rounded off by the 

bidder to contain no more than FOUR decimal places.*** The computer generated itemized 
proposal sheets shall be printed and signed by a duly authorized representative in accordance 
with Subarticle 102-8(A)(8).. 

4. An amount bid shall be entered for every item.   
5. Changes to any entry shall be made by marking through the entry in ink and making the correct entry 

adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use 
correction fluid, correction tape or similar product to make corrections. 

6. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, 
Debarment Certification and Gift Ban Certification form.  All bids shall show the following 
information: 
a. Name of corporation, partnership, limited liability company, joint venture, individual or firm, 

submitting bid.   
b. Corporations that have a corporate seal should include it on the bid. 
c. Name of individual or representative submitting bid and position or title held on behalf of the 

bidder. 
d. Name, signature, and position or title of witness. 
e. Completed attestation by Notary Public 

7. Note:  Signer, Witness and Notary Public must be different individuals. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter 

into a contract pursuant to an award.  
10. Contractors who download bid packages SHALL EMAIL cthuskins@ncdot.gov   a minimum of five 

(5) days prior to the bid opening to inform NCDOT of your possession of a bid package. BIDS 
RECEIVED FROM CONTRACTORS WHO HAVE NOT PROVIDED NOTICE OF POSSESSION 
OF A BID PACKAGE MAY BE REJECTED. 

11. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE 
PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED 
IN THE NCDOT DIVISION 7 OFFICE, LOCATED AT 1584 YANCEYVILLE STREET, 
GREENSBORO, NC  27405 BY 11:00 A.M. ON, JANUARY 15, 2015. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DG00228 
TO BE OPENED AT 11:00 A.M. ON, THURSDAY JANUARY 15, 2015. 

CONTRACTOR’S NAME AND LICENSE NUMBER 
 

13. .If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 
envelope shall be addressed as follows: 

N. C. Department Of Transportation 
Attn: Carolyn T. Huskins 

1584 Yanceyville Street 
Greensboro, NC  27405 
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PROJECT SPECIAL PROVISIONS - GENERAL 
 
COMPUTER BID PREPARATION REQUIRED: 
(7-18-11) 102 SPD 01-050A 
 

The Contractor shall prepare his bid and MBE/WBE or DBE participation electronically by 
means of a personal computer.  The Contractor shall download the Expedite program from 
the NCDOT “Project Letting” website.  Then download the appropriate .ebs electronic file of 
line items and quantities unique to each project from the Division Office’s website. 
 
The only entries into the program which will be permitted by the Bidder are the appropriate 
unit or lump sum prices for those items which must be bid in order to provide a complete bid 
for the project, and any MBE/WBE or DBE participation in the appropriate section of the 
Expedite program.  When these entries have been made, the program will automatically 
prepare a complete set of itemized proposal sheets which will include the amount bid for the 
various items and the total amount bid for the project in addition to the unit or lump sum 
prices bid.  The computer generated itemized proposal sheets shall be printed and 
signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8).  
This set of itemized proposal sheets, when submitted together with the appropriate proposal, 
will constitute the bid and shall be delivered to the appropriate Division Office or location 
specified in the INSTRUCTIONS TO BIDDERS.  Bid prices shall not be written on the 
itemized proposal sheets bound in the proposal.  The computer generated itemized 
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by 
the Contractor and shall be submitted to the Department with the bid. 
 
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump 
sum prices submitted on the printed and signed itemized proposal sheets shall prevail. 
 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of 
bids. Changes to any entry on the computer generated itemized proposal sheets shall be made 
in accordance with requirement Number five (5) of the INSTRUCTIONS TO BIDDERS.   
 
Expedite software necessary for electronic bid preparation may be downloaded from the 
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is March 16, 2015. 
 
The completion date for this contract is September 25, 2015. 
 
Except where otherwise provided by the contract, observation periods required by the 
contract will not be a part of the work to be completed by the completion date and/or 
intermediate contract times stated in the contract.  The acceptable completion of the 
observation periods that extend beyond the final completion date shall be a part of the work 
covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Six Hundred Dollars ($ 600.00) per calendar 
day. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 
(2-20-07) RG 14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  
The Contractor shall not close or narrow a lane of traffic on the following maps during the 
following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

MAP # 11 
MONDAY THRU FRIDAY SUNSET TO 9:00 A.M. 

FRIDAY SUNSET TO SATURDAY SUNRISE 
SATURDAY SUNSET TO MONDAY 9:00 A.M. 

 
MAPS # 1 THRU 10, 12 THRU 14 

MONDAY THRU SATURDAY SUNSET TO SUNRISE 
SATURDAY SUNSET TO MONDAY SUNRISE 

 
In addition, the Contractor shall not close or narrow a lane of traffic on ANY MAP, detain 
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any 
other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 9:00 A.M. December 31st and Sunset 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
Sunset the following Tuesday. 

 
3. For Easter, between the hours of 9:00 A.M. Thursday and Sunset Monday. 
 
4. For Memorial Day, between the hours of 9:00 A.M. Friday and Sunset Tuesday. 
 
5. For Independence Day, between the hours of 9:00 A.M. the day before Independence 

Day and Sunset the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 9:00 A.M. the Thursday before Independence Day and  Sunset the Tuesday 
after 
Independence Day. 

 
6. For Labor Day, between the hours of 9:00 A.M. Friday and Sunset Tuesday. 
 
7. For Thanksgiving Day, between the hours of 9:00 A.M. Tuesday and Sunset Monday. 

 
8. For Christmas, between the hours of 9:00 A.M. the Friday before the week of Christmas 

Day and Sunset the following Tuesday after the week of Christmas Day. 
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule 
his work so that lane closures will not be required during these periods, unless otherwise 
directed by the Engineer. 
 
When Holiday and Holiday Weekend Lane Closure Restrictions are no longer in effect, 
then the Day and Time Restrictions shall be in effect. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to 
the time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Six Hundred Dollars ($ 600.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
 

The following applies to all maps: 
  
The Contractor shall complete the work required of installing pavement markings for each 
Map in accordance with the drawings of the existing pavement markings, changes to the 
drawings of the existing layout by the Engineer, the Roadway Standard Drawings, the 
Standard Specifications and/or the requirements of the contract after the obliteration of the 
existing pavement markings by the milling, widening, patching or resurfacing operations and 
shall place and maintain traffic on same.    
  
The date of availability for this intermediate contract time for the pavement marking 
installation on each map will be the date when the Contractor elects to obliterate the existing 
pavement marking.   
  
The completion date for this intermediate contract time for the pavement marking installation 
on each map will be the date, which is specified in Section 1205-3(D) Time Limitations for 
Replacement of the Standard Specifications.  
 
These markings may be permanent or temporary. No payment will be made for 
temporary markings. 
 
The liquidated damages are Six Hundred Dollars ($600.00) per calendar day. 
 
Permanent pavement markings shall be installed within 30 calendar days from the date the 
existing permanent pavement markings are obliterated. 
 
The liquidated damages are Six Hundred Dollars ($600.00) per calendar day beginning the 
31st calendar day after the date when the Contractor elects to obliterate the existing 
permanent pavement markings. 
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PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted 
manner from the time he begins the work until completion and final acceptance of the 
project.  The Contractor will not be permitted to suspend his operations except for reasons 
beyond his control or except where the Engineer has authorized a suspension of the 
Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above 
provisions, the sum of $ 600.00 will be charged the Contractor for each and every calendar 
day that such suspension takes place.  The said amount is hereby agreed upon as liquidated 
damages due to extra engineering and maintenance costs and due to increased public hazard 
resulting from a suspension of the work.  Liquidated damages chargeable due to suspension 
of the work will be additional to any liquidated damages that may become chargeable due to 
failure to complete the work on time. 
 
RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track 
Supervisor when the use of slow-moving or stopped equipment is required over at-grade 
railroad crossings. 
 
POSTED WEIGHT LIMITS: 
(7-1-95) (Rev. 8-21-12) 107 SP1 G 24R 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and 
bridges are posted with weight limits less than the legal limit.  Do not exceed the posted 
weight limits in transporting materials and/or equipment to the projects, unless otherwise 
indicated below.  Make a thorough examination of all projects and haul routes and be 
prepared to discuss them at the Preconstruction Conference. 
 
The following maps have posted weight limits: 
 
MAP #10 – SR 1544 (Pearson Road) 
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 
2012 Standard Specifications). 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-20-14) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability 
of Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
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Transportation's schedule of estimated completion progress for this project as required by 
that Standard Special Provision is as follows: 
 

2015 (7/01/14 - 6/30/15) 50 % of Total Amount Bid 
2016 (7/01/15 - 6/30/16) 50 % of Total Amount Bid 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 
of the 2012 Standard Specifications.  Any acceleration of the progress as shown by the 
Contractor's progress schedule over the progress as shown above shall be subject to the 
approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is 
required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is 
being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any 
MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, 
but not greater than the advertised contract goals for each. 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along with a 
listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on 
the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 
by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract 
are bought, kept in stock, and regularly sold to the public in the usual course of business.  A 
regular dealer engages in, as its principal business and in its own name, the purchase and sale 
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or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock, if it owns and 
operates distribution equipment for the products.  Brokers and packagers are not regarded as 
manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed 
by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20W
BE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Appr
oval%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20N
otification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as
%20a%20Subcontractor.pdf 
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for paper 
bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%
20MBE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted 
with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Qu
ote%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0.5% 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary 
and reasonable steps to ensure that MBEs participate in at least the percent of 
the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 1.0% 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary 
and reasonable steps to ensure that WBEs participate in at least the percent of 
the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation 
obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms 
that are certified through NCUCP in the Directory of Transportation Firms.  Only firms 
identified in the Directory as MBE and WBE certified shall be used to meet the MBE and 
WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of 
the firm’s capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate 
to use during the life of the contract.  Only those identified to meet the MBE goal and the 
WBE goal will be considered committed, even though the listing shall include both 
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any 
additional MBE/WBE subcontractor participation submitted at the time of bid will be used 
toward overall race-neutral goals.  Only those firms with current MBE and WBE certification 
at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and 
WBE participation.  The Contractor shall indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract documents 
in order for the bid to be considered responsive.  Bidders shall indicate the 
total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety.  Blank forms will 
not be deemed to represent zero participation.  Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not 
be read publicly during the opening of bids.  The Department will not consider 
these bids for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, 
the firm is responsible for meeting the goals or making good faith efforts to meet the goals, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one 
of the goals by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along 
with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE 
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firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract 
which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith effort.  
It should be noted that you cannot combine the two goals to meet an overall value.  The two 
goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet 
the MBE and WBE goals of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of 
the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 
later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be 
used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are 
not present), the MBE/WBE participation will not count toward meeting the MBE/WBE 
goal.  If the lack of this participation drops the commitment below either the MBE or WBE 
goal, the Contractor shall submit evidence of good faith efforts for the goal not met, 
completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day 
following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on 
the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless 
the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due 
in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 



DG00228     7SP.20685.1 14 Orange County 
 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also 
mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro 
forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive or 
exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the 
use of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs who have the capability to perform the work of the contract.  The 
bidder must solicit this interest within at least 10 days prior to bid opening to allow 
the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the 
project is located.  The bidder must determine with certainty if the MBEs/WBEs are 
interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase 

the likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible 
units to facilitate MBE/WBE participation, even when the prime contractor 
might otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 
MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors and 
suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 
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(2) A bidder using good business judgment would consider a number of factors 
in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such 
costs are reasonable.  Also, the ability or desire of a prime contractor to 
perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidding contractors 
are not, however, required to accept higher quotes from MBEs/WBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political or 
social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of MBEs/WBEs.  
Contact within 7 days from the bid opening NCDOT’s Business Development 
Manager in the Business Opportunity and Work Force Development Unit to give 
notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but 
others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have met 
the goals.  If the apparent successful bidder fails to meet the MBE and WBE 
goals, but meets or exceeds the average MBE and WBE participation obtained 
by other bidders, the Department may view this, in conjunction with other 
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factors, as evidence of the apparent successful bidder having made a good 
faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder 
that can satisfy to the Department that the MBE and WBE goals can be met or that an 
adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they 
shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by 
the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same 
holds for work that a WBE subcontracts to another WBE firm.  Work that a MBE 
subcontracts to a non-MBE firm does not count toward the MBE contract goal 
requirement.  Again, the same holds true for the work that a WBE subcontracts to a 
non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 
significantly greater portion of the work of the contract than would be expected on the 
basis of standard industry practices, it shall be presumed that the MBE or WBE is not 
performing a commercially useful function.  The MBE/WBE may present evidence to 
rebut this presumption to the Department.  The Department's decision on the rebuttal 
of this presumption may be subject to review by the Office of Inspector General, 
NCDOT. 
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(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its 
forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such expenditures 
from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona 

fide service, such as professional, technical, consultant, or managerial 
services, or for providing bonds or insurance specifically required for the 
performance of  
a DOT-assisted contract, provided the fees or commissions are determined to 
be reasonable and not excessive as compared with fees and commissions 
customarily allowed for similar services. 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 
neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site (but not the cost of the materials and supplies 
themselves), provided the fees are determined to be reasonable and not 
excessive as compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  
To perform a commercially useful function, the MBE/WBE shall also be responsible 
with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where 
applicable) and paying for the material itself.  To determine whether a MBE/WBE is 
performing a commercially useful function, the Department will evaluate the amount 
of work subcontracted, industry practices, whether the amount the firm is to be paid 



DG00228     7SP.20685.1 18 Orange County 
 

under the contract is commensurate with the work it is actually performing and the 
MBE/WBE credit claimed for its performance of the work, and any other relevant 
factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of 

the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation 
services it provides on the contract using trucks it owns, insures, and operates 
using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE.  When this occurs, the MBE or WBE who 
subcontracts work receives credit for the total value of the transportation 
services the subcontracted MBE or WBE provides on the contract.  It should 
be noted that every effort shall be made by MBE and WBE contractors to 
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not 
always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly 
certified transportation service providers and there is no interest or 
availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not to 
exceed the value of transportation services provided by MBE/WBE-owned 
trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor will 
not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
MBE/WBE has exclusive use of and control over the truck.  This requirement 
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does not preclude the leased truck from working for others during the term of 
the lease with the consent of the MBE/WBE, so long as the lease gives the 
MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the 
MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of 

the MBE/WBE that they are subcontracted/leased to and their own company 
name if it is not identified on the truck itself.  Magnetic door signs are not 
permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a period of 
up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional 
MBE that was submitted at the time of bid may be used to fulfill the MBE 
commitment.  The same holds true if a committed WBE is terminated for good cause, 
an additional WBE that was submitted at the time of bid may be used to fulfill the 
WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 
cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, 
the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in 
subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
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(a) The names, addresses, and telephone numbers of MBEs/WBEs who 
were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding 
the plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named MBE/WBE 
firm, the Contractor shall take all necessary and reasonable steps to replace 
the MBE/WBE subcontractor with another similarly certified MBE/WBE 
subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the 
same amount of work, a good faith effort must be submitted to NCDOT (see 
A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be 
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall 
participate in additional work to the same extent as the MBE/WBE participated in the 
original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination 
of work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall 
seek additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation 
caused by the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to 
beginning construction on the project.  The plan shall include the names of all trucking firms 
proposed for use, their certification type(s), the number of trucks owned by the firm, as well 
as the individual truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall also 
indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE 
and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal 

of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from being approved for further work on future projects until the required information is 
submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 
RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 
become a part of our solid waste stream, to divert materials from landfills, and to find ways 
to recycle and reuse materials for the benefit of the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of 
recycled or solid waste products in accordance with Article 104-13 of the 2012 Standard 
Specifications.  Report the quantities of reused or recycled materials either incorporated in 
the project or diverted from landfills on the Project Construction Reuse and Recycling 
Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse 
and Recycling Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx 
 
DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with 
the following: 
 
All steel and iron products that are permanently incorporated into this project shall be 
produced in the United States except minimal amounts of foreign steel and iron products may 
be used provided the combined material cost of the items involved does not exceed 0.1% of 
the total amount bid for the entire project or $2,500, whichever is greater.  If invoices 
showing the cost of the material are not provided, the amount of the bid item involving the 
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foreign material will be used for calculations.  This minimal amount of foreign produced 
steel and iron products permitted for use is not applicable to high strength fasteners.  
Domestically produced high strength fasteners are required. 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the 
first sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the 
last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged 
guardrail or guiderail is repaired or replaced as a result of maintaining the project in 
accordance with this article, such repair or replacement shall be performed within 7 
consecutive calendar days of such inspection report.  
 
Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last 
sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to 
the work covered by the various contract items.  The provisions of Article 104-7, Extra 
Work, and Article 104-8, Compensation and Record Keeping will apply to authorized 
maintenance of guardrail/guiderail.  Performance of weekly inspections of 
guardrail/guiderail, and the damage reports required as described above, will be considered to 
be an incidental part of the work being paid for by the various contract items. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
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GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for 
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make 
gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile 
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have adopted 
Executive Order 24. 
 
LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 
second sentence of the third paragraph: 
Prior to beginning services, all contractors shall provide proof of coverage issued by a 
workers’ compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors, irrespective of whether having 
regularly in service fewer than three employees. 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
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STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 
sentence of the first paragraph: 
 
All requests to sublet work shall be submitted within 30 days of the date of availability or 
prior to expiration of 20% of the contract time, whichever date is later, unless otherwise 
approved by the Engineer. 
 
Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 
sentence of the fourth paragraph: 
 
Purchasing materials for subcontractors is not included in the percentage of work required to 
be performed by the Contractor.  If the Contractor sublets items of work but elects to 
purchase material for the subcontractor, the value of the material purchased will be included 
in the total dollar amount considered to have been sublet. 
 
 

PROJECT SPECIAL PROVISIONS - ROADWAY 
 
CONSTRUCTION SEQUENCE: 
(7-1-95) (Rev. 8-21-12) 560 SP1 R34R 
 

Pave each section of roadway begun in a continuous operation.  Do not begin work on 
another section of roadway unless satisfactory progress is being made toward completion of 
intersections and all other required incidental work by satisfactorily furnishing additional 
paving equipment and personnel, except for milling and patching operations. 
 
ASPHALT SURFACE TREATMENT 
DDC 7 
 

The provisions of Section 660 shall apply with the following exceptions and or additions: 
 
The Contractor shall use the following aggregate and emulsion rates: 

Split Seal - Lightweight #9 Aggregate 

Top Agg. Layer 9 to 12 lb/sq.yd. Type Lt. Wt. 

Top Emulsion Layer 0.3 gal/sq. Type CRS-2L 
Bottom Agg. Layer 16 to 20 lb/sq.yd. Type 78M 

Bottom Emulsion Layer 0.3 to .35 gal/sq. Type CRS-2L 
 

Or 
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Split Seal #9 Aggregate 

Top Agg. Layer 12 to 15 lb/sq.yd. Type #9 

Top Emulsion Layer 0.3 gal/sq. Type CRS-2L 

Bottom Agg. Layer 16 to 20 lb/sq.yd. Type 78M 

Bottom Emulsion Layer 0.3 to .35 gal/sq. Type CRS-2L 
 
The emulsion shall be a CRS2-L NCDOT approved emulsion. 
 
The Contractor’s attention is directed to the fact that there may be vegetative growth on the 
edges of the existing surface treatment. The Contractor shall remove and dispose of all 
vegetative growth found on the existing pavement edges.  
 
No direct payment will be made for preparing the surface of the existing road as such work 
will be considered incidental to the various contract items. 
 
The Contractor’s attention is directed to the fact that much of the project is in residential 
areas. The Contractor should not plan to broom loose aggregate onto shoulders. Should the 
Contractor choose to broom loose aggregate onto shoulders and complaints arise; the 
Contractor shall remove such aggregate at no additional cost to the Department. 
 
No direct payment will be made for brooming loose aggregate from the newly installed AST 
surface as such work will be considered incidental to the various contract items. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Asphalt Surface Treatment, Split Seal SY 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 

Final surface testing is not required on this project. 
 
WARRANTY OF ASPHALT SURFACE TREATMENT: 
(6-18-02) (Rev 8-21-12) 660 SP6 R56R 
 

Description 
 

The warranty for Asphalt Surface Treatment (AST) shall consist of partial acceptance, 
warranty bond, warranty performance criteria, and the rights and responsibilities of the 
Department and the Contractor.  The warranty period shall be for 1 year, beginning on the 
Engineer’s acceptance date. 
 
Definitions 
 

Extent - This distress indicator refers to the size of the problem area (extent of occurrence).  
The extent of occurrence will be measured on frequency. 
 
Lot - A 1,000-foot section of pavement or portion thereof, a lane width wide, on which AST 
is constructed on a single day and a single map. 
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Map - A segment of roadway defined in the contract with definitive beginning and ending 
points. 
 
Severity - This distress indicator describes the problem area. 
 
Warranty Bond - The bond that guarantees the AST against defects in materials and 
workmanship that may develop after the Engineer’s acceptance date and during the warranty 
period. 
 
Warranty Period - The 1-year period beginning on the date of the Engineer’s acceptance by 
the Department. 
 
Warranty Work - If the thresholds are exceeded during the warranty period, corrective action 
will be completed by the Contractor to bring the warranted work back into compliance prior 
to the release of the warranty.  All costs associated with any warranty work shall be borne by 
the Contractor. 
 
AST Acceptance and Warranty 
 

(A) Engineer’s Acceptance 
 

At the completion of the AST, the Department will conduct an inspection of the work.  
If appropriate, the Department may inspect a portion of the work as necessary.  If the 
work is determined by the Department to have been satisfactorily completed in 
accordance with the contract, the Department will issue an Engineer’s acceptance of 
all or part of the work as described above.  If the work is determined by the 
Department not to have been satisfactorily completed in accordance with the contract, 
the Contractor shall correct at his own expense any and all defects in materials and 
workmanship, after which the Engineer’s acceptance date will be established.  The 
Engineer’s acceptance dates so established will constitute the start date for the 
warranty period. 

 
(B) Subsequent Inspections 
 

The Department will inspect the work for determination of warranty compliance 
within 6 months of the date of Engineer’s acceptance and just prior to the end of the 
warranty period. 

 
(C) Situations Affecting the Warranty 
 

During the warranty period, the Contractor will not be held responsible for distresses 
that are caused by factors not related to materials and workmanship.  These include, 
but are not limited to, chemical and fuel spills, vehicle fires, base failures, and snow 
plows.  Other factors considered to be beyond the control of the Contractor, which 
may contribute to pavement distress, will be considered by the Engineer on a case by 
case basis upon receipt of a written request from the Contractor.  Maintaining traffic 
on the pavement surface prior to the Engineer’s acceptance will not be a condition for 
voiding the warranty. 
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(D) Emergency Repairs 
 

If, in the opinion of the Department, a pavement condition covered by the warranty 
requires immediate attention for the safety of the traveling public, the Contractor will 
be notified immediately.  If the Contractor cannot be contacted or cannot perform the 
required work in a timely fashion, the Department may perform or have the work 
performed at the Contractor’s expense.  Any emergency work performed will not 
alter the requirements, responsibilities, or obligations of the warranty. 

 
(E) Warranty Bond  
 

The Contractor shall furnish a warranty bond in an amount equal to 100% of the 
amount bid for the AST items of work.  The warranty shall be for a period of 1 year.  
The effective starting date of the warranty bond shall be the Engineer’s acceptance 
date. 

 
(F) Warranty Performance Criteria 
 

Surface 
Defects 

Severity 
Extent 

(Per Lot) 

Surface 
Patterns 

Alternate lean and heavy lines 
streaking over the entire pavement 
surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

Bleeding/ 
Flushing 

Distinctive appearance (with excess 
asphalt binder already free). 

Greater than 20% of the wheel tracks 
within a lot affected. 

Loss of Cover 
Aggregate 

Large patches of cover aggregate lost 
from the pavement surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

 
The beginning point of the first lot will be the beginning point of each day’s operation 
or the beginning of a map, which ever is applicable. 

 
(G) Rights and Responsibilities of the Department 
 

The Department: 
 
Will be responsible for monitoring the AST during the warranty period and will 
provide the Contractor all written reports of the surface treatment’s condition related 
to the warranty performance criteria. 
 
Will be responsible for notifying the Contractor in writing of any required warranty 
work. 
 
Will review and approve the date(s) requested by the Contractor to perform warranty 
work. 
 
Will approve all materials and methods used in warranty work. 
 
Will determine if warranty work performed by the Contractor meets the contract. 
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Will perform or have performed, routine maintenance during the warranty period, 
which routine maintenance will not relieve the Contractor from meeting the warranty 
requirements of this provision. 
 
Will require the Contractor to make immediate emergency repairs to the AST to 
prevent as unsafe road condition as determined by the Department.  Should the 
Contractor fail to comply with this requirement, to the Department’s satisfaction and 
within the time frame required by the Department, the Department has the right to 
perform, or have performed, at the Contractor’s sole expense, any emergency repairs 
deemed necessary by the Department.  Any such emergency repairs undertaken will 
not relieve the Contractor from meeting the warranty requirements of this provision. 
 
Will document the condition of the AST prior to emergency repairs. 

 
(H) Rights and Responsibilities of the Contractor 
 

The Contractor: 
 
Shall unconditionally warrant to the Department that the AST shall be free of defects 
in materials and workmanship as defined by the warranty performance criteria as set 
forth above for a period of 1 year from the Engineer’s acceptance date of the AST.  
The warranty bond shall be submitted to the Department upon the Engineer’s 
acceptance. 
 
Shall be responsible for performing all warranty work, including but not limited to, 
traffic control and restoring all associated pavement features at no additional cost to 
the Department. 
 
Shall be responsible for replacing all temporary repairs, resulting from the AST being 
in non-compliance with the warranty performance criteria, with Department approved 
materials and methods. 
 
Shall notify the Department and shall submit a written course of action proposing 
appropriate corrective measures for the needed warranty work 5 calendar days prior 
to commencement of warranty work, unless the warranty work requires immediate 
emergency repairs as determined by the Department. 
 
Shall follow all maintenance of traffic requirements of the contract when any 
warranty work is performed. 
 
Shall complete all warranty work in a neat and uniform manner and shall meet the 
requirements specified in the contract. 
 
Shall supply to the Department original documentation in accordance with the 
2012 Standard Specifications that all insurance required by the contract is in effect 
during the periods that any warranty work is being performed. 
 
Shall make repairs to the AST prior to the conclusion of the warranty period or within 
such other time as agreed to by the Department and the Contractor after receiving 
notification from the Department that required warranty work is necessary, unless the 



DG00228     7SP.20685.1 30 Orange County 
 

Department notifies the Contractor that immediate emergency repairs are necessary to 
the AST to prevent an unsafe road condition, in which event the Contractor shall 
make said emergency repairs within the time frame required by the Department. 
 
Shall be liable during the warranty period in the same manner contractors currently 
are liable for their construction related activities with the Department in accordance 
with the 2012 Standard Specifications.  This liability shall arise and continue only 
during the period when the Contractor is performing warranty work. 

 
(I) Non-extension of Contract 
 

No extension in contract time will be allowed as a result of work performed under the 
provisions of this warranty. 

 
Measurement and Payment 
 
No separate measurement or payment will be made for any work performed under this 
provision as the cost of such work will be incidental to the contract. 
 
RESURFACING EXISTING BRIDGES: 
(7-1-95) (Rev. 8-21-12)  SP6 R61AR 
 

The Contractor's attention is directed to the fact that he will be required to AST retreat the 
following bridges: 
 

 Bridge # 135   SR 1516 (Brown Road) 
 Bridge # 136  SR 1544 (Pearson Road) 
 Bridge # 137   SR 1550 (Latta Road) 

 
Place the surface so as to follow a grade line set by the Engineer with the minimum thickness 
as shown on the sketch herein or as directed by the Engineer.  State Forces will make all 
necessary repairs to the bridge floors prior to the time that the Contractor places the proposed 
surfacing.  Give the Engineer at least 15 days notice prior to the expected time to begin 
operations so that State Forces will have sufficient time to complete their work. 
 
At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer adjacent 
to the bridges to insure a proper tie-in with the bridge surface. 
 
PAVING INTERSECTIONS: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67AR 
 

Surface all unpaved intersections back from the edge of the pavement on the main line of the 
project at least 50 feet.  The pavement placed in the intersection shall be of the same material 
and thickness placed on the main line of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
The base on the unpaved intersections will be placed and prepared for surfacing by State 
Forces. 
 
Widen the pavement on curves as directed by the Engineer. 
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MATERIALS: 
(2-21-12) (Rev. 5-20-14) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 
paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of 
the finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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 Maximum Water-Cement Ratio Consistency 

Max. Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete
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d 

N
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- 
V
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te
d Vibrated 

Non- 
Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 
wet

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 
max. at 
56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed as needed as needed as needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 
design only 

0.559 0.559 - - 

1.5 
slip 
form 
3.0 
hand 
place

- 526 - - - 

Precast 
See 

Table 
1077-1 

as needed as needed - - 6 
as 

needed 
as 

needed 
as 

needed 
as 

needed 
as 

needed 

Prestress per 
contract 

See 
Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 
following to the table of item references: 
 
Item       Section 
Type IL Blended Cement    1024-1 
 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 
replace with the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 
paragraph: 
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Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited 
to between 5 and 12% by weight and the constituents shall be interground.  Class F fly ash can 
replace a portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) 
for Portland cement.  For mixes that contain cement with alkali content between 0.6% and 1.0% and 
for mixes that contain a reactive aggregate documented by the Department, use a pozzolan in the 
amount shown in Table 1024-1.  
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 
paragraph and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 
stabilized earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 
 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 

Application 
Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilization

Temporary 
Walls 

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- 
ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - 
ASTM 
D4533 

Puncture 
Strength 

- - 
ASTM 
D6241 

Ultimate 
Tensile 
Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 
(unless 
required 

otherwise 
in the 

contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

70% 
ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first 
two sentences with the following: 
 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 
load testing will only be required for new casting designs during the design process, and 
conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 
documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and 
(D) with the following: 
 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 
Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, 
ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt 
Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion 
Test as specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the 
product has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of 
the description for Type 2 and replace with the following: 
 

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to 
patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction are 
expected. 
 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second 
paragraph with the following: 
 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts 
and other fixtures in hardened concrete, the manufacturer shall submit test results showing 
that the bonding system will obtain 125% of the specified required yield strength of the 
fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment 
depth required, the anchor system will not fail by adhesive failure and that there is no 
movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum 
Portland cement concrete compressive strength used in this test.  Use adhesives that meet 
Section 1081. 
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List the properties of the adhesive on the container and include density, minimum and 
maximum temperature application, setting time, shelf life, pot life, shear strength and 
compressive strength. 
 

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with 
the following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second 
sentence of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 
through the Value Management Unit with the following information for each type and brand 
name: 
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 
Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph 
replace “AASHTO M 237” with “the specifications”. 
 
Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence 
of the last paragraph. 
 
Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first 
paragraph replace “Type 1” with “Type 3”. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 
1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides 
rapid adherence to traffic markers to the surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 
recommended for adherence of traffic markers to pavement surfaces when rapid set is not 
required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of 
rapid setting adhesive, due to its low viscosity, is appropriate only for use with embedded 
traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
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(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph 
with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM 
A572 or ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be 
coated as required by the plans.  Galvanized sheet piles shall be coated in accordance with 
Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project Special 
Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy 
coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in 
concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne 
coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal 
sprayed coating.  The waterborne coating shall be applied at a spreading rate that results in a 
theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification 
that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum 
thermal sprayed alloy and suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the 
following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 
Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 
manufacturer’s recommendations whichever is more stringent.  Use Type I when the 
pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations 
whichever is more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach 
temporary pavement markers to the pavement surface when the pavement temperature is 
between 32°F and 50°F or per the manufacturer’s recommendations whichever is more 
stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with 
“Article 1081-4”. 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with 
“Article 1081-4”. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph 
with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 
ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 
paragraph with the following: 
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All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on 
beads, without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is 
detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-
ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the 
following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W
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w
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en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
 

STANDARD SPECIAL PROVISIONS 
 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in 
this contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in 
the amount of allotments made to the Department of Transportation by the Director for the 
estimated payments for transportation project contract work to be performed in the 
appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on 
estimated revenues and shall be subject to the maximum contract authority contained in 
General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant 
to contract in any fiscal year other than the current fiscal year is subject to appropriations by 
the General Assembly.  Transportation project contracts shall contain a schedule of estimated 
completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right 
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to terminate or suspend any transportation project contract, and any transportation project 
contract shall be so terminated or suspended if funds will not be available for payment of the 
work to be performed during that fiscal year pursuant to the contract.  In the event of 
termination of any contract, the contractor shall be given a written notice of termination at 
least 60 days before completion of scheduled work for which funds are available.  In the 
event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
ERRATA 
(1-17-12) (Rev. 11-18-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source 
of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” 
with “Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 
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Division 12 
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 
“Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with 
the following: W=LD√P ÷ 148,000 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01” with “1631.01”. 
 
PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any 
part of the Contractor's operations is located within a quarantined area, thoroughly clean all 
equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving from 
the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 
States Department of Agriculture.  Have the certificate or limited permit accompany the 
article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on this 
project originating in a quarantined county. 
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Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles.  This includes movement of articles listed above that may be 
associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 
other noxious weeds. 

 
MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes 
in the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep 
fully informed of all Federal and State Laws affecting his contract. 
 
ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the 
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Alternate Program.  Standard OJT requirements typically associated with individual projects 
will no longer be applied at the project level.  Instead, these requirements will be applicable 
on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 
140, this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to 
training employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status 
is a primary objective of this special training provision. Accordingly, the Contractor shall 
make every effort to enroll minority and women as trainees to the extent that such persons 
are available within a reasonable area of recruitment.  This training commitment is not 
intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated 
upcoming year’s activity with the Department.  At the beginning of each year, all contractors 
eligible will be contacted by the Department to determine the number of trainees that will be 
assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 
agreement with the Department to provide a self-imposed on-the-job training program for the 
calendar year.  This agreement will include a specific number of annual training goals agreed 
to by both parties.  The number of training assignments may range from 1 to 15 per 
contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual 
goal for the year.  A sample agreement is available at www.ncbowd.com/section/on-the-job-
training. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established 
are not all-inclusive.  Where the training is oriented toward construction applications, 
training will be allowed in lower-level management positions such as office engineers and 
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estimators.  Contractors shall submit new classifications for specific job functions that their 
employees are performing.  The Department will review and recommend for acceptance to 
FHWA the new classifications proposed by contractors, if applicable.  New classifications 
shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman 
level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the 
Contractor retains primary responsibility for meeting the training and this provision is made 
applicable to the subcontract.  However, only the Contractor will receive credit towards the 
annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the 
work classifications on the basis of the contractor’s needs and the availability of journeymen 
in the various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman level status or in which they 
have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee 
with a certification Certificate showing the type and length of training satisfactorily 
completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate 
interview conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of 
the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as 
follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 
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In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who 
is currently enrolled or becomes enrolled in an approved program and who receives training 
for at least 50 percent of the specific program requirement.  Trainees will be allowed to be 
transferred between projects if required by the Contractor’s scheduled workload to meet 
training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be 
taken off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these 
contract documents. 
 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 7-15-14) 
 

RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work.  Use a lane closure or slow moving operation 
to complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing 
No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all 
times is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing 
traffic pattern at all times, except in the immediate work zone where lane closures are 
allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
a stationary work zone such as pavement patching resurfacing, or pavement marking 
removal.  Properly ballasted cones and skinny drums may be used instead of drums.  
However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any given 
time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A pilot vehicle 
operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning 
signing as directed by the Engineer.  During periods of construction inactivity, return the 
traffic pattern to the existing alignment and remove or cover any work zone signs.  When 
covering work zone signs, use an opaque material that prevents reading of the sign at night 
by a driver using high beam headlights.  Use material, which does not damage the sign 
sheeting.  Replace any obliterated markings as required by other sections of the 2012 
Standard Specifications and the Engineer. 
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When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet 
of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are 
working within a lane of travel of an undivided facility, close the lane according to the traffic 
control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  Conduct 
the work so that all personnel and/or equipment remain within the closed travel lane.  Do not 
work simultaneously, on both sides of an open travel way, within the same location, on a 
two-lane, two-way road. Perform work only when weather and visibility conditions allow 
safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles 
and devices shown on the Moving Operation Caravan Details according to Roadway 
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic 
cones may be used when necessary to provide additional protection of wet pavement 
markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal 
lifts of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of 
each work day for nominal lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 

mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and labor 
associated with this operation will be at no expense to the Department. This work is not 
considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 

1. Before working on ANY MAP, the Contractor shall submit a written construction 
sequence for traffic control and construction lighting for ALL MAPS to the Engineer 
at the first pre-construction meeting and the sequence must be approved before 
closing a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 
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Management Unit at 919-773-2800 or Traffic Services for additional traffic control 
guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 
mile unless otherwise directed by the Engineer. 

 
3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 
4. Traffic Control for the milling and/or paving of ramps is to be done according to 

Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be 
closed by the Engineer. If approved, Contractor will provide plans and devices for the 
detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times 
and Liquidated Damages”. 

 
6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and 

install the following portable signs to warn drivers of the conditions.  These are to 
include, but not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and 
“Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be 
dual indicated on Multi-Lane Roadways with speed limits 45 mph and greater where 
lateral clearance can be obtained within the median areas.  These portable signs are 
incidental to the other items of work included in the temporary traffic control (Lump 
Sum) pay item. 
 

3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in 
these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing 
Utility owners per Article 105-8 of the 2012 Standard Specifications and Special Provision 
SP1 G115 within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular 
map.  If signs are installed more than seven (7) calendar days prior to the beginning of work 
on a particular map, cover the signs until the work begins.  Install each work zone 
Advance/General warning sign separately and not on the same post or stand with any other 
sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 
directed by the Engineer. All sign locations to be verified by the Engineer prior to 
installation. Once the signs have been installed and accepted, any sign relocations requested 
by the Department will be compensated in accordance with Article 104-7. Any additional 
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signs other than the ones shown in the drawing will be compensated in accordance with 
Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 
feet of resurfacing along the –Y- line. Whenever work proceeds through an intersection, 
portable signs shall be used for traffic control. There will be no direct compensation for any 
portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone 
signs no more than 7 calendar days before work resumes.  All other operations may be 
suspended upon failure to comply with the above requirements.  Such suspended operations 
would not be resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. 
The project is substantially complete when the resurfacing operations are completed and the 
shoulders are brought up to the same elevation as the proposed pavement and when pavement 
markings are installed. The pavement marking doesn’t have to be the final marking material 
to be considered substantially complete. Any remaining punch list items are to be completed 
with portable work zone signing. There will be no compensation for any portable signing.  
Sign removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance 
with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway 
Standard Drawings. Any required portable signs for lane closures are compensated in the 
contract pay item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of 
portable signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, 
truck mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the 
contract lump sum price for Temporary Traffic Control. The Temporary Traffic Control pay 
item does not include work zone advance or general warning signs. Partial payments for 
Temporary Traffic Control will be made as follows:  The cumulative total of the lump sum 
price for temporary traffic control will be equal to the percent complete (project) as 
calculated for each partial pay estimate. Additional flashing arrow boards and message 
boards beyond those shown in the contract, detail drawings or Roadway Standard Drawings 
required by the Engineer will be paid as extra work in accordance with Article 104-7 of the 
Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general 
warning signs, including, but not limited to, furnishing, locating, installing, covering, 
uncovering and removing stationary signs will be measured for each required sign and paid at 
the contract price for Work Zone Advance/General Warning Signing (SF). Payment for Work 
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Zone Advance/General Warning Signing will be limited to a maximum of 90% of the total 
installed quantity.  The remaining 10% will be paid once all signs have been removed. 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) 
flaggers per operation per map being utilized at the same time on any day.  If a pilot vehicle 
is used for an operation, the Lump Sum Price for Temporary Traffic Control will include the 
work of five (5) flaggers. The operator of a pilot vehicle will be considered one of the five 
flaggers.  
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic 
Control pay item will be considered supplemental flagging and compensated at a rate of 
$20.00 per hour for each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

BID BOND 
 

Contract Number:  DG00228 County:  Orange County 
 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the Department of Transportation in 
the full and just sum of five (5) percent of the total amount bid by the Principal for the project stated above, for 
the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents. 
 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty 
(60) days after the opening of the bids, or within such other time period as may be provided in the proposal, and 
if the Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) 
calendar days after written notice of award is received by him, provide bonds with good and sufficient surety, as 
required for the faithful performance of the contract and for the protection of all persons supplying labor, 
material, and equipment for the prosecution of the work.  In the event the Principal requests permission to 
withdraw his bid due to mistake in accordance with the provisions of Article 103-3 of the Standard 
Specifications for Roads and Structures, the conditions and obligations of this Bid Bond shall remain in full 
force and effect until the Department of Transportation makes a final determination to either allow the bid to be 
withdrawn or to proceed with award of the contract.  In the event a determination is made to award the contract, 
the Principal shall have fourteen (14) calendar days to comply with the requirements set forth above.  In the 
event the Principal withdraws its bid after bids are opened except as provided in Article 103-3, or after award of 
the contract has been made fails to execute such additional documents as may be required and to provide the 
required bonds within the time period specified above, then the amount of the bid bond shall be immediately 
paid to the Department of Transportation as liquidated damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and 
sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

    
  Surety 
    
    

By   
  General Agent or Attorney-in-Fact Signature 
    
    

Seal of Surety   
  Print or type Signer's Name 
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BID BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Corporation 
  
  
  

Address as prequalified 
 
 
 

By   
  Signature of President, Vice President, Assistant Vice President 

   Select appropriate title 

    
    
    

  
 
    
  Print or type Signer's name 

 
Affix Corporate Seal 

 
 
 
 
 
Attest     
   Signature of Secretary, Assistant Secretary   
  Select appropriate title   
      
      
      
      
      

Print or type Signer's name   
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BID BOND 

 
LIMITED LIABILITY COMPANY 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor   

  Full name of Firm 
 
 

  
Address as prequalified 

 
 
 

Signature of Member/ 
Manager/Authorized Agent 

  

  Individually 
  
 
 
 
 
 

  
Print or type Signer’s name  
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BID BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Individual Name 
    
    

Trading and doing business as   
  Full name of Firm 

 
 
 

 
  

Address as prequalified 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 

 
 
 

 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor    
  Print or type Individual Name 
    
    
    
    
    

    
  Address as prequalified 

    
 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 
    

 
 
 
 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

  
Full name of Partnership 

  
  
 
  
  

Address as prequalified 
 
 
 
  By   

    Signature of Partner 
      
      
      
      
      
      
    Print or type Signer's name 
      
      
      
      

      
Signature of Witness     

      
      
      
      
      
      

Print or type Signer’s name     
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BID BOND 
JOINT VENTURE (2 or 3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and 
execute.   Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute 
below in the appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of 
the third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form 
of execution must be strictly followed. 
 

        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
        
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
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ADDENDA 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 

  
  



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DG00228Dec 10, 2014 8:04 am

County : Orange

ROADWAY ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

297,582660 1803000000-E ASPHALT SURFACE TREATMENT,
SPLIT SEAL

0002

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.11054399000000-N TEMPORARY TRAFFIC CONTROL0003

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,85011104400000000-E WORK ZONE SIGNS (STATIONARY)0004

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,012,57512054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0005

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22412054815000000-E PAINT PAVEMENT MARKING LINES
(6")

0006

Total Amount Of Bid For Entire Project :0804/Dec10/Q1313233.0/D20227100000/E6

cthuskins
Typewritten Text

cthuskins
Typewritten Text

cthuskins
Typewritten Text
CONTRACTOR_______________________________________________FEDERAL ID: ________________________
ADDRESS____________________________________________________________________________________
PHONE __________________________________________________________		
AUTHORIZED AGENT_______________________________________ TITLE _________________________________
SIGNATURE_______________________________________________ DATE _________________________________
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LISTING OF MBE AND WBE SUBCONTRACTORS 
 

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the 
contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

 
* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor and 
the MBE/WBE subcontractor, and these prices will be 
used to determine the percentage of the MBE/WBE 
participation in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor 
Percentage of Total Contract Bid Price: 

 
** Dollar Volume of MBE Subcontractor     $ ____________ 
 
MBE Percentage of Total Contract Bid Price  _________% 
 
** Dollar Volume of WBE Subcontractor     $ ___________ 
 
WBE Percentage of Total Contract Bid Price  _________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  
  
  

Address as Prequalified 

 
Attest   By   

Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 
Select appropriate title   Select appropriate title 

      
      
      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 
 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  
  

Address as Prequalified 
  
  

  
 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 
      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint 
of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding 
for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  
On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in 
the appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On 
Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If Corporation, affix Corporate Seal and   
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If  Corporation, affix Corporate Seal and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     
    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  
  

Address as Prequalified 
  

   

  Signature of Contractor, Individually 

    
    
  Print or type Signer's Name 

    
    

Signature of Witness   

    
    

Print or type Signer’s name   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 
debarment certification or explanation filed with the Department, or has become 
erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, 
and voluntarily excluded, as used in this provision, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 
copy of the Federal Rules requiring this certification and detailing the definitions and 
coverages may be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter 

into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, 
unless authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this 

form he will include the Federal-Aid Provision titled Required Contract Provisions 
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the 
Department, without subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded 
from the covered transaction, unless he knows that the certification is erroneous.  The 
bidder may decide the method and frequency by which he will determine the eligibility of 
his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this 
provision.  The knowledge and information of a participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if 

the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal.  An explanation will not necessarily result in denial of 
participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 
 
  

Check here if an explanation is attached to this certification. 
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EXECUTION OF CONTRACT 
 
 
 

Contract No:  DG00228 
 
 

County:  Orange County 
 
 
 

ACCEPTED BY THE DEPARTMENT 
 
 
 
 
 
 

_____________________________________________ 
Division Engineer 

 
 

__________________________________________________ 
Date 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 




