STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT McCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

June 22, 2015

WBS Element: 45337.3.FD7

Federal Aid No.: HSIP-1914(3)

County Rockingham

TIP NO.: W-5207G

Letting Date: June 4, 2015

Contract #: DG00258

SUBJECT Bid Tabulations —Intersection Improvements

MEMORANDUM TO ALL BIDDERS:

Attached on the following sheet are “Contract Quantity & Unit”, “Unit Price” and “Total Amount
Bid” tabulations for the above project. The low bidder, Yates Construction Company, Inc. was
awarded the contract. We appreciate your submitting a bid for this work and your interest in
the Purchase Order Contracts.

If you should have any questions, please advise.

Sincerely,

DocuSigned by:

0.k éh,«fﬁvu,s

6832F5BF230443B...

D.R. Huffines
Division Program Manager

DRH/bcj
ec: Yates Construction Company, Inc. Dane Construction, Inc.
Smith-Rowe, LLC file
1584 Yanceyville Street, Greensboro, NC 27405 P.O. Box 14996 Greenshoro, NC 27415-4996

Telephone No. (336) 487-0075 Fax No. (336) 334-3637


https://trust.docusign.com

JUN 05, 2015 09:51 AM ROCKINGHAM
TIP NO W-5207G 45337.3.FD7

FED AID NO HSIP-1914(3)
GRADING, DRAINAGE, PAVING
INTERSECTION IMPROVEMENTS AT THE INTERSECTION OF SR 1914 (OREGON HILL ROAD) AND SR 2023 (GUERRANT SPRINGS ROAD)

11:00 A.M. 1/ 2 005
JUN 04 2015 DGO00258
0.189 MI

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 42000.00
0002 0043000000-N 226 GRADING Lump Sum 158500.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0004 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 25.00 250.00
0005 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 28.00 840.00
0006 0320000000-E 300 FND CONDIT GEOTEXTILE 90 SY 2.10 189.00
0007 0335200000-E 305 15" DRAINAGE PIPE 60 LF 50.00 3000.00
0008 0342000000-E 310 **" SIDE DRAIN PIPE 26 LF 55.00 1430.00
12" SIDE DRAIN PIPE
0009 0343000000-E 310 15" SIDE DRAIN PIPE 80 LF 60.00 4800.00
0010 0448300000-E 310 18"RCP CULV CLASS IV 75 LF 65.00 4875.00
0011 0995000000-E 340 PIPE REMOVAL 118 LF 10.00 1180.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 32.00 3200.00
0013 1330000000-E 607 INCIDENTAL MILLING 790 SY 10.00 7900.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,670 TON 67.85 113309.50
0015 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,000 TON 73.75 73750.00
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 770 TON 79.00 60830.00
0017 1575000000-E 620 ASP FOR PLANT MIX 173 TON 612.00 105876.00
0018 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 80 SY 65.00 5200.00
0019 3649000000-E 876 RIP RAP, CLASS B 8 TON 100.00 800.00
0020 3656000000-E 876 GEOTEXTILE FOR DRAINGE 30 SY 3.00 90.00
0021 4025000000-E 901 CONTR FURN, TYPE **SIGN 66.5 SF 13.20 877.80
CONTRACTOR FURNISHED, TYPE E SIGN
0022 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 105 LF 5.50 577.50
0023 4102000000-N 904 SIGN ERECTION, TYPE E 10 EA 77.00 770.00
0024 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 2.00 8.00
0025 4360000000-N SP GENERIC SIGNING ITEM (EA) 4 EA 28.00 112.00
(72" X 3" U-POST MOUNTED RETROFLECTIVE PANELS)
0026 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 14000.00
0027 4400000000-E 1110 WORK ZONE SIGNS (STAT) 324 SF 5.00 1620.00
0028 4410000000-E 1110 WORK ZONE SIGNS (BARR) 139 SF 7.00 973.00
0029 4430000000-N 1130 DRUMS 71 EA 48.00 3408.00
0030 4445000000-E 1145 BARRICADES (TYPE Il 168 LF 18.25 3066.00
0031 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 4200.00 25200.00
0032 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 370 LF 31.00 11470.00
0033 4650000000-N 1251 TEMP RAISED PVMT MRKS 120 EA 11.00 1320.00
0034 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,956 LF 0.88 2601.28
0035 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,094 LF 0.95 2939.30
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,515 LF 0.40 3806.00
0037 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,880 LF 1.00 5880.00
0038 4900000000-N 1251 PERM RAISED PVMT MARKERS 18 EA 40.00 720.00

0039 5325600000-E 1510 6" WATER LINE 525 LF 52.00 27300.00

100.00
20.00
50.00

2.25
25.00
35.00

28.00
50.00
10.00
40.00
20.00
58.49
60.95
60.79
632.50
50.00
50.00
2.25
12.00

5.00
70.00
1.00
25.00

4.25
6.00
39.00
16.50
3950.00
32.50
8.00
0.60
0.65
0.23
0.14
8.00
52.50

44975.00
219025.00
100.00
200.00
1500.00
202.50
1500.00
910.00

2240.00
3750.00
1180.00
4000.00
15800.00
97678.30
60950.00
46808.30
109422.50
4000.00
400.00
67.50
798.00

525.00
700.00

4.00
100.00

10000.00
1377.00
834.00
2769.00
2772.00
23700.00
12025.00
960.00
1773.60
2011.10
2188.45
823.20
144.00
27562.50

49000.00

280000.00

1.00 1.00
25.00 250.00
40.00 1200.00
5.00 450.00
35.00 2100.00
35.00 910.00
40.00 3200.00
45.00 3375.00
10.00 1180.00
50.00 5000.00
12.50 9875.00
64.00 106880.00
69.50 69500.00
74.20 57134.00
612.00 105876.00
85.00 6800.00
150.00 1200.00
20.00 600.00
12.00 798.00
5.00 525.00
70.00 700.00
1.00 4.00
25.00 100.00
25000.00

4.25 1377.00
6.00 834.00
50.00 3550.00
16.50 2772.00
7000.00 42000.00
35.00 12950.00
6.00 720.00
1.27 3754.12
1.37 4238.78
0.60 5709.00
0.89 5233.20
12.00 216.00
33.00 17325.00



JUN 05, 2015 09:51 AM

TIP NO

FED AID NO HSIP-1914(3)

W-5207G

GRADING, DRAINAGE, PAVING
INTERSECTION IMPROVEMENTS AT THE INTERSECTION OF SR 1914 (OREGON HILL ROAD) AND SR 2023 (GUERRANT SPRINGS ROAD)

ROCKINGHAM
45337.3.FD7

11:00 A.M. 2/ 2 005
JUN 04 2015 DGO00258
0.189 MI

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC

MOORESVILLE, NC MOUNT AIRY, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048

0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059

5325800000-E
5540000000-E
5546000000-E
5571600000-E
5571800000-E
5835800000-E
5871400000-E
5871500000-E
5912000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6030000000-E
6036000000-E
6038000000-E
6042000000-E
6071012000-E
6071020000-E
6084000000-E

1510
1515
1515
1515
1515
1540
1550
1550
SP

1605
1610
1610
1610
1630
1631
SP

1632
SP

SP

1660

8" WATER LINE

6" VALVE

8" VALVE

6" TAPPING VALVE

8" TAPPING VALVE

18" ENCASEMENT PIPE

6" TRENCHLESS INSTALL (IN SOIL)
8" TRENCHLESS INSTALL (IN SOIL)

GENERIC UTILITY ITEM (LS)
(REMOVE EXISTING WATERLINE)
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
SILT EXCAVATION

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

YATES CONSTRUCTION CO., INC.
DANE CONSTRUCTION, INC.
SMITH-ROWE, LLC

74
37
37
Lump Sum

535

LF
EA
EA
EA
EA
LF
LF
LF

LF

65 TON
740 TON
260 TON

650
2,350
200
250
540
205

CY
SY
SY
LF
LF
LB

3 ACR

63.00 77805.00
1400.00 1400.00
1500.00 6000.00
3700.00 7400.00
4500.00 9000.00

85.00 6290.00

150.00 5550.00
150.00 5550.00
8500.00

3.50 1872.50

40.00 2600.00

40.00 29600.00

36.00 9360.00

10.00 6500.00

2.00 4700.00
5.00 1000.00
4.00 1000.00
8.50 4590.00
6.50 1332.50
3000.00 9000.00
TOTAL 893818.38
SUB-TOTAL 893818.38
CONTRACT TOTAL
893818.38
899860.95
982117.80

52.50 64837.50 36.00 44460.00
1700.00 1700.00 3500.00 3500.00
2000.00 8000.00 2800.00 11200.00
4400.00 8800.00 2900.00 5800.00
5100.00 10200.00 4200.00 8400.00

65.00 4810.00 65.00 4810.00

105.00 3885.00 365.00 13505.00
105.00 3885.00 365.00 13505.00
22500.00 5000.00

4.00 2140.00 2.22 1187.70

45.00 2925.00 45.00 2925.00

35.00 25900.00 20.00 14800.00

28.00 7280.00 18.00 4680.00

10.00 6500.00 1.00 650.00

2.00 4700.00 1.88 4418.00

10.00 2000.00 5.00 1000.00

4.00 1000.00 2.22 555.00

7.00 3780.00 7.00 3780.00

8.50 1742.50 1.00 205.00
2500.00 7500.00 1800.00 5400.00
TOTAL 899860.95 TOTAL 982117.80
SUB-TOTAL 899860.95 SUB-TOTAL 982117.80
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