STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY
July 8, 2015

WBS Element: 7CR.20411.74
County Guilford
Letting Date: June 18, 2015
Contract #: DG00254
SUBJECT Bid Tabulations —Milling and Resurfacing, North College Drive from Joint

at SR 1471 (Monte Avenue) to Joint North of SR 1486 (Lexington

Avenue)

MEMORANDUM TO ALL BIDDERS:

Attached on the following sheet are “Contract Quantity & Unit”, “Unit Price” and “Total Amount
Bid” tabulations for the above project. The low bidder, Blythe Construction, Inc. was awarded
the contract. We appreciate your submitting a bid for this work and your interest in the
Purchase Order Contracts.

If you should have any questions, please advise.

Sincerely,

DocuSigned by:

0.k éh,«fﬁvu,s

6832F5BF230443B...

D.R. Huffines
DIVISION PROJECT MANAGER

DRH/bcj
ec: Sharpe Brothers, A Division of Vecellio & Grogan, Inc.; Blythe Construction, Inc.
Thompson Arthur, A Division of APAC-Atlantic, Inc., file
1584 Yanceyville Street, Greensboro, NC 27405 P.O. Box 14996 Greenshoro, NC 27415-4996

Telephone No. (336) 487-0075 Fax No. (336) 334-3637



JUN 18, 2015 12:44 PM

TIP NO

FED AID NO STATE FUNDED
MILLING AND RESURFACING
NORTH COLLEGE DRIVE FROM JOINT AT SR 1471 (MONTLIEU AVENUE) TO JOINT NORTH OF SR 1486 (LEXINGTON AVENUE)

GUILFORD

7CR.20411.74

11:00 A.M. 1/1 002
JUN 18 2015 DG00254
0.656 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

0001
0002

0003

0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027

0000100000-N
1297000000-E

1297000000-E

1297000000-E

1489000000-E
1498000000-E
1525000000-E
1575000000-E
2600000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4685000000-E
4686000000-E
4695000000-E
4702000000-E
4710000000-E
4725000000-E
4810000000-E
4820000000-E
4825000000-E
4835000000-E
4845000000-N
7324000000-N
7444000000-E
7456000000-E

800
607

607

607

610
610
610
620
SP
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1716
1725
1726

ROADWAY ITEMS

MOBILIZATION

MILL ASP PVMT ****" DTH

MILLING ASPHALT PAVEMENT, 12" DEPTH
MILL ASP PVMT ****" DTH

MILLING ASPHALT PAVEMENT, 42" DEPTH
MILL ASP PVMT ****" DTH

MILLING ASPHALT PAVEMENT, 8" DEPTH
ASP CONC BASE CRS B25.0B

ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

RETROFIT EXT CURB RAMP

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
12"WIDE THERMO 120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"

PAINT PVMT MARKINGS 12"
PAINT PVT MKG LINES 24"

PAINT PVT MKG SYMBOL
JUNCTION BOX (STANDARD SIZE)
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(***+*ks)
LEAD-IN CABLE (14-2)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
BLYTHE CONSTRUCTION, INC.

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC.

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

Lump Sum
27,097

195

54

SY

SY

SY

25 TON
50 TON
2,237 TON
153 TON

2

14

5

74
Lump Sum
540
11,891
830
1,160
328

49
9,729
150
1,160
328

49

1
3,400
700

EA
EA
EA
SF

LF
LF
LF
LF
LF
EA
LF
LF
LF
LF
EA
EA
LF
LF

1.85

12.50

40.30

120.00
120.00
34.10
512.00
450.00
549.00
539.00
9.50

1.26
1.31
3.00
3.75
7.00
75.00
0.27
1.00
1.00
2.50
25.00
205.00
4.35
0.50

TOTAL

SUB-TOTAL

4400.00
50129.45

2437.50

2176.20

3000.00
6000.00
76281.70
78336.00
900.00
7686.00
2695.00
703.00
2300.00
680.40
15577.21
2490.00
4350.00
2296.00
3675.00
2626.83
150.00
1160.00
820.00
1225.00
205.00
14790.00
350.00

287440.29

287440.29

CONTRACT TOTAL

287440.29
329452.86
362746.85

16000.00

1.88 50942.36
12.50 2437.50
44.50 2403.00
88.78 2219.50
134.31 6715.50
46.56 104154.72
498.96 76340.88
539.00 1078.00
549.00 7686.00
450.00 2250.00
9.50 703.00
10525.00

0.70 378.00
0.75 8918.25
2.00 1660.00
2.00 2320.00
8.00 2624.00
110.00 5390.00
0.35 3405.15
2.00 300.00
1.00 1160.00
4.00 1312.00
65.00 3185.00
205.00 205.00
4.35 14790.00
0.50 350.00
TOTAL 329452.86
SUB-TOTAL 329452.86

7500.00

1.70 46064.90
19.00 3705.00
51.00 2754.00
175.00 4375.00
170.00 8500.00
55.00 123035.00
592.00 90576.00
450.00 900.00
549.00 7686.00
539.00 2695.00
9.50 703.00
13000.00

0.75 405.00
0.80 9512.80
2.00 1660.00
2.00 2320.00
8.00 2624.00
110.00 5390.00
0.35 3405.15
2.00 300.00
1.00 1160.00
4.00 1312.00
66.00 3234.00
250.00 250.00
5.50 18700.00
1.40 980.00
TOTAL 362746.85
SUB-TOTAL 362746.85





