



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

February 24, 2015

SUBJECT: Addendum #1

RE: Contract No. DH00159
WBS Element No. 8C.076153
Grade, place ABC stone, pave, reconstruct shoulders, seed and mulch, and install pavement markings on SR 1301 (Valley Farm Road) in Randolph County.

To Whom It May Concern:

All Prospective Bidders are hereby notified that due to inclement weather, the advertisement period for this project originally scheduled for the February 24, 2015 bid opening has been extended. All bids will be received and opened on March 3, 2015 at 2:00 P.M.

Please download new bidding documents listed for the March 3, 2015 letting. Also, if you are utilizing the Expedite software to prepare your bids, please delete the EBS you previously downloaded for the February 24, 2015 letting and download the new EBS file listed for the March 3, 2015 letting.

Please contact me at (910) 944-2344 or jstroder@ncdot.gov if there are any questions.

Sincerely,

DocuSigned by:

A3C912A7820D436...

Jeffrey A. Stroder, PE
Division Proposal Engineer

cc: Mr. J. R. G. Olinger, PE
Mr. J. B. Loflin, PE

Mr. R. E. Blakley, PE
File