

BID TABULATIONS

Contract No: DH00151

Project: 17BP.R.R.14

Replacement of Bridge No. 174 over Williams Creek on SR 1403 (Willie Road) in Moore County.

Bid Opening: 11/13/2014 at 2:00 pm

ITEM NO.	ITEM	QUANTITY	UNITS	TCB Builders, LLC		Keystone Contracting Co.		Dellinger, Inc.		Dane Construction, Inc.		Country Boy Landscaping, Inc.		Smith-Rowe, LLC		T.A. Loving Co.	
				UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID
1	MOBILIZATION	1	LS	\$28,000.00	\$28,000.00	\$29,275.00	\$29,275.00	\$29,000.00	\$29,000.00	\$30,840.00	\$30,840.00	\$30,000.00	\$30,000.00	\$31,000.00	\$31,000.00	\$31,000.00	\$31,000.00
2	CONSTRUCTION SURVEYING	1	LS	\$3,500.00	\$3,500.00	\$4,700.00	\$4,700.00	\$7,000.00	\$7,000.00	\$4,700.00	\$4,700.00	\$5,200.00	\$5,200.00	\$5,000.00	\$5,000.00	\$4,700.00	\$4,700.00
3	BRG APP SUB REG TIER** , STA 14+30.00 -L-	1	LS	\$9,500.00	\$9,500.00	\$9,200.00	\$9,200.00	\$10,000.00	\$10,000.00	\$5,585.00	\$5,585.00	\$11,000.00	\$11,000.00	\$9,000.00	\$9,000.00	\$10,000.00	\$10,000.00
4	GRADING	1	LS	\$53,000.00	\$53,000.00	\$31,000.00	\$31,000.00	\$67,000.00	\$67,000.00	\$58,100.00	\$58,100.00	\$68,500.00	\$68,500.00	\$67,000.00	\$67,000.00	\$68,547.75	\$68,547.75
5	SUPP CLEARING & GRUBBING	1	ACR	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$100.00	\$100.00	\$0.01	\$0.01	\$1.00	\$1.00	\$1.00	\$1.00
6	FND CONDOT MATL MNOR STRS	10	TON	\$19.00	\$190.00	\$43.00	\$430.00	\$25.00	\$250.00	\$35.00	\$350.00	\$34.00	\$340.00	\$25.00	\$250.00	\$3.50	\$35.00
7	FND CONDOT GEOTEXTILE	30	SY	\$2.00	\$60.00	\$3.00	\$90.00	\$4.00	\$120.00	\$2.25	\$67.50	\$4.50	\$135.00	\$4.00	\$120.00	\$5.00	\$150.00
8	15" DRAINAGE PIPE	12	LF	\$41.00	\$492.00	\$81.00	\$972.00	\$42.00	\$504.00	\$30.00	\$360.00	\$44.00	\$528.00	\$42.00	\$504.00	\$30.00	\$360.00
9	18" SIDE DRAIN PIPE	40	LF	\$40.00	\$1,600.00	\$32.00	\$1,280.00	\$46.00	\$1,840.00	\$35.00	\$1,400.00	\$46.00	\$1,840.00	\$46.00	\$1,840.00	\$35.00	\$1,400.00
10	15" RCP CULV CLASS IV	20	LF	\$36.00	\$720.00	\$52.00	\$1,040.00	\$42.00	\$840.00	\$35.00	\$700.00	\$30.00	\$600.00	\$42.00	\$840.00	\$30.00	\$600.00
11	PIPE REMOVAL	21	LF	\$10.00	\$210.00	\$38.00	\$798.00	\$18.00	\$378.00	\$15.00	\$315.00	\$10.00	\$210.00	\$18.00	\$378.00	\$5.00	\$105.00
12	AGGREGATE BASE COURSE	55	TON	\$31.00	\$1,705.00	\$37.00	\$2,035.00	\$49.00	\$2,695.00	\$25.00	\$1,375.00	\$30.00	\$1,650.00	\$49.00	\$2,695.00	\$30.00	\$1,650.00
13	INCIDENTAL STONE BASE	50	TON	\$31.00	\$1,550.00	\$36.00	\$1,800.00	\$27.00	\$1,350.00	\$25.00	\$1,250.00	\$30.00	\$1,500.00	\$27.00	\$1,350.00	\$3.00	\$150.00
14	INCIDENTAL MILLING	230	SY	\$11.00	\$3,680.00	\$16.00	\$3,680.00	\$6.50	\$1,495.00	\$16.00	\$3,680.00	\$16.00	\$3,680.00	\$6.50	\$1,495.00	\$16.00	\$3,680.00
15	ASP CONC BASE CRS B25.0B	240	TON	\$65.00	\$15,600.00	\$65.00	\$15,600.00	\$65.00	\$15,600.00	\$65.00	\$15,600.00	\$65.00	\$15,600.00	\$65.00	\$15,600.00	\$65.00	\$15,600.00
16	ASP CONC INTR CRS 119.0B	140	TON	\$70.00	\$9,800.00	\$70.00	\$9,800.00	\$70.00	\$9,800.00	\$70.00	\$9,800.00	\$70.00	\$9,800.00	\$70.00	\$9,800.00	\$70.00	\$9,800.00
17	ASP CONC SURF CRS SF9.5A	200	TON	\$74.00	\$14,800.00	\$74.00	\$14,800.00	\$74.00	\$14,800.00	\$74.00	\$14,800.00	\$74.00	\$14,800.00	\$74.00	\$14,800.00	\$74.00	\$14,800.00
18	ASP FOR PLANT MIX	30	TON	\$625.00	\$18,750.00	\$625.00	\$18,750.00	\$625.00	\$18,750.00	\$625.00	\$18,750.00	\$625.00	\$18,750.00	\$625.00	\$18,750.00	\$625.00	\$18,750.00
19	MASRY DRAINAGE STRUCT	2	EA	\$1,050.00	\$2,100.00	\$1,400.00	\$2,800.00	\$1,300.00	\$2,600.00	\$1,375.00	\$2,750.00	\$1,500.00	\$3,000.00	\$1,300.00	\$2,600.00	\$2,000.00	\$4,000.00
20	FRAME W2GRTS 840.20 STD	2	EA	\$350.00	\$700.00	\$465.00	\$930.00	\$300.00	\$600.00	\$575.00	\$1,150.00	\$1,000.00	\$2,000.00	\$300.00	\$600.00	\$500.00	\$1,000.00
21	SHOULDER BERM GUTTER	57	LF	\$29.00	\$1,653.00	\$23.00	\$1,311.00	\$55.00	\$3,135.00	\$35.00	\$1,995.00	\$48.00	\$2,736.00	\$60.00	\$3,420.00	\$35.00	\$1,995.00
22	STL BM GUARDRAIL	25	LF	\$15.00	\$375.00	\$15.00	\$375.00	\$15.00	\$375.00	\$15.00	\$375.00	\$15.00	\$375.00	\$15.00	\$375.00	\$15.00	\$375.00
23	SBGR SHOP CURVED	12.5	LF	\$17.50	\$218.75	\$17.50	\$218.75	\$17.50	\$218.75	\$17.50	\$218.75	\$17.50	\$218.75	\$17.50	\$218.75	\$17.50	\$218.75
24	ADDIT GUARDRAIL POSTS	5	EA	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00
25	GR ANCHOR TYPE CAT-1	1	EA	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00
26	GR ANCHOR TYPE III	4	EA	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00
27	GR ANCHOR TYPE 350	3	EA	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00
28	RIP RAP, CLASS B	3	TON	\$34.00	\$102.00	\$50.00	\$150.00	\$175.00	\$525.00	\$50.00	\$150.00	\$55.00	\$165.00	\$175.00	\$525.00	\$44.25	\$132.75
29	GEOTEXTILE FOR DRAINAGE	255	SY	\$1.25	\$318.75	\$2.00	\$510.00	\$1.50	\$382.50	\$2.25	\$573.75	\$2.25	\$573.75	\$1.50	\$382.50	\$2.00	\$510.00
30	TEMP TRAFFIC CONTROL	1	LS	\$3,500.00	\$3,500.00	\$2,800.00	\$2,800.00	\$3,500.00	\$3,500.00	\$2,800.00	\$2,800.00	\$3,120.00	\$3,120.00	\$3,500.00	\$3,500.00	\$2,800.00	\$2,800.00
31	PAINT PVT MARKINGS 4"	5,000	LF	\$0.60	\$3,000.00	\$0.65	\$3,250.00	\$0.35	\$1,750.00	\$0.65	\$3,250.00	\$0.60	\$3,000.00	\$0.74	\$3,700.00	\$0.23	\$1,150.00
32	TEMPORARY SILT FENCE	765	LF	\$2.25	\$1,721.25	\$1.85	\$1,415.25	\$1.65	\$1,262.25	\$1.85	\$1,415.25	\$3.50	\$2,677.50	\$1.65	\$1,262.25	\$1.85	\$1,415.25
33	EROS CONTRL STONE CL A	80	TON	\$35.00	\$2,800.00	\$42.00	\$3,360.00	\$15.00	\$1,200.00	\$30.00	\$2,400.00	\$32.00	\$2,560.00	\$15.00	\$1,200.00	\$3.80	\$304.00
34	EROS CONTRL STONE CL B	190	TON	\$41.00	\$7,790.00	\$49.00	\$9,310.00	\$15.00	\$2,850.00	\$30.00	\$5,700.00	\$32.00	\$6,080.00	\$15.00	\$2,850.00	\$4.42	\$839.80
35	SEDIMENT CONTROL STONE	110	TON	\$34.00	\$3,740.00	\$36.00	\$3,960.00	\$13.00	\$1,430.00	\$25.00	\$2,750.00	\$34.00	\$3,740.00	\$13.00	\$1,430.00	\$3.50	\$385.00
36	TEMPORARY MULCHING	1	ACR	\$600.00	\$600.00	\$600.00	\$600.00	\$900.00	\$900.00	\$600.00	\$600.00	\$150.00	\$150.00	\$900.00	\$900.00	\$600.00	\$600.00
37	SEED FOR TEMP SEEDING	50	LB	\$6.00	\$300.00	\$3.50	\$175.00	\$2.00	\$100.00	\$3.50	\$175.00	\$3.00	\$150.00	\$2.00	\$100.00	\$3.50	\$175.00
38	FERT FOR TEMP SEEDING	0.25	TON	\$1,400.00	\$350.00	\$1,400.00	\$350.00	\$800.00	\$200.00	\$1,400.00	\$350.00	\$400.00	\$100.00	\$800.00	\$200.00	\$1,400.00	\$350.00
39	TEMPORARY SLOPE DRAINS	200	LF	\$1.00	\$200.00	\$2.00	\$400.00	\$5.00	\$1,000.00	\$10.00	\$2,000.00	\$0.01	\$2.00	\$5.00	\$1,000.00	\$2.00	\$400.00
40	SAFETY FENCE	100	LF	\$2.00	\$200.00	\$2.00	\$200.00	\$2.50	\$250.00	\$2.00	\$200.00	\$2.00	\$200.00	\$2.50	\$250.00	\$2.00	\$200.00
41	SILT EXCAVATION	160	CY	\$2.00	\$320.00	\$2.00	\$320.00	\$3.00	\$480.00	\$10.00	\$1,600.00	\$2.00	\$320.00	\$3.00	\$480.00	\$2.50	\$400.00
42	MATTING FOR EROS CONTROL	9,820	SY	\$0.10	\$982.00	\$0.30	\$2,946.00	\$0.75	\$7,365.00	\$1.35	\$13,257.00	\$0.01	\$98.20	\$0.25	\$2,455.00	\$0.01	\$98.20
43	COIR FIBER MAT	185	SY	\$3.00	\$555.00	\$6.00	\$1,110.00	\$4.00	\$740.00	\$6.00	\$1,110.00	\$6.00	\$1,110.00	\$4.00	\$740.00	\$6.00	\$1,110.00
44	PERM SOIL REINF MAT	405	SY	\$4.00	\$1,620.00	\$5.75	\$2,328.75	\$5.00	\$2,025.00	\$5.75	\$2,328.75	\$6.00	\$2,430.00	\$5.00	\$2,025.00	\$5.75	\$2,328.75
45	1/4" HARDWARE CLOTH	310	LF	\$2.00	\$620.00	\$3.80	\$1,178.00	\$2.00	\$620.00	\$3.80	\$1,178.00	\$6.00	\$1,860.00	\$2.00	\$620.00	\$3.80	\$1,178.00
46	WATTLE	50	LF	\$3.00	\$150.00	\$10.25	\$512.50	\$6.00	\$300.00	\$6.50	\$325.00	\$8.00	\$400.00	\$16.00	\$800.00	\$10.25	\$512.50
47	POLYACRYLAMIDE (PAM)	30	LB	\$12.00	\$360.00	\$15.00	\$450.00	\$7.70	\$231.00	\$8.00	\$240.00	\$0.01	\$0.30	\$7.70	\$231.00	\$15.00	\$450.00
48	SEEDING AND MULCHING	3	ACR	\$2,100.00	\$6,300.00	\$1,600.00	\$4,800.00	\$1,500.00	\$4,500.00	\$3,100.00	\$9,300.00	\$0.01	\$0.03	\$900.00	\$2,700.00	\$310.00	\$930.00
49	MOWING	3	ACR	\$120.00	\$360.00	\$60.00	\$180.00	\$75.00	\$225.00	\$60.00	\$180.00	\$5.00	\$15.00	\$25.00	\$75.00	\$60.00	\$180.00
50	SEED FOR REPAIR SEEDING	50	LB	\$6.00	\$300.00	\$12.00	\$600.00	\$3.00	\$150.00	\$12.00	\$600.00	\$2.00	\$100.00	\$3.00	\$150.00	\$12.00	\$600.00
51	FERT FOR REPAIR SEEDING	0.25	TON	\$1,600.00	\$400.00	\$1,600.00	\$400.00	\$600.00	\$150.00	\$1,600.00	\$400.00	\$400.00	\$100.00	\$600.00	\$150.00	\$1,600.00	\$400.00
52	SEED FOR SUPP SEEDING	50	LB	\$6.00	\$300.00	\$2.00	\$100.00	\$2.00	\$100.00	\$2.00	\$100.00	\$5.00	\$250.00	\$2.00	\$100.00	\$2.00	\$100.00
53	FERTILIZER TOPDRESSING	0.75	TON	\$1,200.00	\$900.00	\$820.00	\$615.00	\$500.00	\$375.00	\$820.00	\$615.00	\$2,000.00	\$1,500.00	\$500.00	\$375.00	\$820.00	\$615.00
54	SPECIALIZED HAND MOWING	10	MHR	\$21.00	\$210.00	\$65.00	\$650.00	\$18.00	\$180.00	\$65.00	\$650.00	\$18.00	\$180.00	\$18.00	\$180.00	\$65.00	\$650.00
55	RESPONSE FOR EROS CONTROL	13	EA	\$5.00	\$65.00	\$50.00	\$650.00	\$1.00	\$13.00	\$50.00	\$650.00	\$0.01	\$0.13	\$1.00	\$13.00	\$30.00	\$390.00
56	REMV EXIST STR ***** , STA 14+30.00 -L-	1															

BID TABULATIONS

Contract No: DH00151

Project: 17BP.8.R.14

Replacement of Bridge No. 174 over Williams Creek on SR 1403 (Willie Road) in Moore County.

Bid Opening: 11/13/2014 at 2:00 pm

ITEM NO.	ITEM	QUANTITY	UNITS	R. E. Burns & Sons Co.		S.T. Wooten Corp.		Palmetto Infrastructure	
				UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID
1	MOBILIZATION	1	LS	\$32,000.00	\$32,000.00	\$32,500.00	\$32,500.00	\$30,000.00	\$30,000.00
2	CONSTRUCTION SURVEYING	1	LS	\$3,950.00	\$3,950.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
3	BRG APP SUB REG TIER", STA 14+30.00 -L-	1	LS	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$6,500.00	\$6,500.00
4	GRADING	1	LS	\$67,000.00	\$67,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
5	SUPP CLEARING & GRUBBING	1	ACR	\$1.00	\$1.00	\$1.00	\$1.00	\$1,000.00	\$1,000.00
6	FND CONDIRT MATL MNOR STRS	10	TON	\$25.00	\$250.00	\$70.00	\$700.00	\$45.00	\$450.00
7	FND CONDIRT GEOTEXTILE	30	SY	\$4.00	\$120.00	\$3.00	\$90.00	\$5.00	\$150.00
8	15" DRAINAGE PIPE	12	LF	\$42.00	\$504.00	\$80.00	\$960.00	\$75.00	\$900.00
9	18" SIDE DRAIN PIPE	40	LF	\$46.00	\$1,840.00	\$84.00	\$3,360.00	\$85.00	\$3,400.00
10	15" RCP CULV CLASS IV	20	LF	\$42.00	\$840.00	\$80.00	\$1,600.00	\$68.00	\$1,360.00
11	PIPE REMOVAL	21	LF	\$18.00	\$378.00	\$10.00	\$210.00	\$12.00	\$252.00
12	AGGREGATE BASE COURSE	55	TON	\$49.00	\$2,695.00	\$67.00	\$3,685.00	\$70.00	\$3,850.00
13	INCIDENTAL STONE BASE	50	TON	\$27.00	\$1,350.00	\$25.00	\$1,250.00	\$68.00	\$3,400.00
14	INCIDENTAL MILLING	230	SY	\$6.50	\$1,495.00	\$18.00	\$4,140.00	\$16.00	\$3,680.00
15	ASP CONC BASE CRS B25.0B	240	TON	\$110.00	\$26,400.00	\$78.50	\$18,840.00	\$65.00	\$15,600.00
16	ASP CONC INTR CRS H19.0B	140	TON	\$120.00	\$16,800.00	\$78.50	\$10,990.00	\$70.00	\$9,800.00
17	ASP CONC SURF CRS SF9.5A	200	TON	\$130.00	\$26,000.00	\$82.00	\$16,400.00	\$74.00	\$14,800.00
18	ASP FOR PLANT MIX	30	TON	\$1.00	\$30.00	\$670.00	\$20,100.00	\$625.00	\$18,750.00
19	MASNRY DRAINAGE STRUCT	2	EA	\$1,300.00	\$2,600.00	\$2,500.00	\$5,000.00	\$1,200.00	\$2,400.00
20	FRAME WZGRTS 840.20 STD	2	EA	\$300.00	\$600.00	\$360.00	\$720.00	\$1,000.00	\$2,000.00
21	SHOULDER BERM GUTTER	57	LF	\$57.00	\$3,249.00	\$42.00	\$2,394.00	\$45.00	\$2,565.00
22	STL BM GUARDRAIL	25	LF	\$15.00	\$375.00	\$15.00	\$375.00	\$15.00	\$375.00
23	SBGR SHOP CURVED	12.5	LF	\$17.50	\$218.75	\$17.50	\$218.75	\$17.50	\$218.75
24	ADDIT GUARDRAIL POSTS	5	EA	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00
25	GR ANCHOR TYPE CAT-1	1	EA	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00	\$520.00
26	GR ANCHOR TYPE III	4	EA	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00	\$1,425.00	\$5,700.00
27	GR ANCHOR TYPE 350	3	EA	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00	\$1,850.00	\$5,550.00
28	RIP RAP, CLASS B	3	TON	\$175.00	\$525.00	\$75.00	\$225.00	\$125.00	\$375.00
29	GEOTEXTILE FOR DRAINAGE	255	SY	\$1.50	\$382.50	\$3.00	\$765.00	\$6.00	\$1,530.00
30	TEMP TRAFFIC CONTROL	1	LS	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$4,500.00	\$4,500.00
31	PAINT PVT MARKINGS 4"	5,000	LF	\$0.74	\$3,700.00	\$0.65	\$3,250.00	\$0.60	\$3,000.00
32	TEMPORARY SILT FENCE	765	LF	\$1.65	\$1,262.25	\$1.85	\$1,415.25	\$1.85	\$1,415.25
33	EROS CONTRL STONE CL A	80	TON	\$15.00	\$1,200.00	\$30.00	\$2,400.00	\$70.00	\$5,600.00
34	EROS CONTRL STONE CL B	190	TON	\$15.00	\$2,850.00	\$50.00	\$9,500.00	\$58.00	\$11,020.00
35	SEDIMENT CONTROL STONE	110	TON	\$13.00	\$1,430.00	\$45.00	\$4,950.00	\$63.00	\$6,930.00
36	TEMPORARY MULCHING	1	ACR	\$900.00	\$900.00	\$600.00	\$600.00	\$600.00	\$600.00
37	SEED FOR TEMP SEEDING	50	LB	\$2.00	\$100.00	\$3.50	\$175.00	\$3.50	\$175.00
38	FERT FOR TEMP SEEDING	0.25	TON	\$800.00	\$200.00	\$1,400.00	\$350.00	\$1,400.00	\$350.00
39	TEMPORARY SLOPE DRAINS	200	LF	\$5.00	\$1,000.00	\$5.00	\$1,000.00	\$12.00	\$2,400.00
40	SAFETY FENCE	100	LF	\$2.50	\$250.00	\$2.00	\$200.00	\$2.00	\$200.00
41	SILT EXCAVATION	160	CY	\$3.00	\$480.00	\$5.00	\$800.00	\$28.00	\$4,480.00
42	MATTING FOR EROS CONTROL	9,820	SY	\$0.75	\$7,365.00	\$1.35	\$13,257.00	\$1.35	\$13,257.00
43	COIR FIBER MAT	185	SY	\$4.00	\$740.00	\$6.00	\$1,110.00	\$6.00	\$1,110.00
44	PERM SOIL REINF MAT	405	SY	\$5.00	\$2,025.00	\$5.75	\$2,328.75	\$5.75	\$2,328.75
45	1/4" HARDWARE CLOTH	310	LF	\$2.00	\$620.00	\$3.80	\$1,178.00	\$3.80	\$1,178.00
46	WATTLE	50	LF	\$6.00	\$300.00	\$10.25	\$512.50	\$10.25	\$512.50
47	POLYACRYLAMIDE (PAM)	30	LB	\$7.70	\$231.00	\$15.00	\$450.00	\$15.00	\$450.00
48	SEEDING AND MULCHING	3	ACR	\$1,000.00	\$3,000.00	\$3,100.00	\$9,300.00	\$3,100.00	\$9,300.00
49	MOWING	3	ACR	\$10.00	\$30.00	\$60.00	\$180.00	\$60.00	\$180.00
50	SEED FOR REPAIR SEEDING	50	LB	\$3.00	\$150.00	\$12.00	\$600.00	\$12.00	\$600.00
51	FERT FOR REPAIR SEEDING	0.25	TON	\$600.00	\$150.00	\$1,600.00	\$400.00	\$1,600.00	\$400.00
52	SEED FOR SUPP SEEDING	50	LB	\$2.00	\$100.00	\$2.00	\$100.00	\$2.00	\$100.00
53	FERTILIZER TOPDRESSING	0.75	TON	\$500.00	\$375.00	\$820.00	\$615.00	\$820.00	\$615.00
54	SPECIALIZED HAND MOWING	10	MHR	\$10.00	\$100.00	\$65.00	\$650.00	\$65.00	\$650.00
55	RESPONSE FOR EROS CONTROL	13	EA	\$1.00	\$13.00	\$30.00	\$390.00	\$300.00	\$3,900.00
56	REMV EXIST STR "*****", STA 14+30.00 -L-	1	LS	\$18,200.00	\$18,200.00	\$20,000.00	\$20,000.00	\$35,000.00	\$35,000.00
57	UNCL STR EXCAV STA "****", STA 14+30.00 -L-	1	LS	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
58	CLASS A CONCRETE (BRIDGE)	54.8	CY	\$890.00	\$48,772.00	\$700.00	\$38,360.00	\$1,200.00	\$65,760.00
59	BRG APPR SLAB "*****", STA 14+30.00 -L-	1	LS	\$16,000.00	\$16,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
60	REINF STEEL (BRIDGE)	8,780	LB	\$2.00	\$17,560.00	\$1.28	\$11,238.40	\$1.50	\$13,170.00
61	HPI4X73 PILES	125	LF	\$44.00	\$5,500.00	\$100.00	\$12,500.00	\$95.00	\$11,875.00
62	STEEL PILE POINTS	10	EA	\$200.00	\$2,000.00	\$128.00	\$1,280.00	\$250.00	\$2,500.00
63	VERT CONC BARRIER RAIL	200	LF	\$115.00	\$23,000.00	\$100.00	\$20,000.00	\$115.00	\$23,000.00
64	RIP RAP II (2'-0")	245	TON	\$45.00	\$11,025.00	\$80.00	\$19,600.00	\$65.00	\$15,925.00
65	GEOTEXTILE FOR DRAINAGE	272	SY	\$1.50	\$408.00	\$3.00	\$816.00	\$4.00	\$1,088.00
66	ELASTOMERIC BEARINGS	1	LS	\$4,600.00	\$4,600.00	\$2,000.00	\$2,000.00	\$7,500.00	\$7,500.00
67	3'-0"X 3'-3" PRESTR BOX BEAM	1,000	LF	\$240.00	\$240,000.00	\$235.00	\$235,000.00	\$190.00	\$190,000.00
				\$645,864.50		\$650,654.65		\$660,750.25	

- Bidder No. 1: TCB Builders, LLC
- Bidder No. 2: Keystone Contracting
- Bidder No. 3: Dellinger, Inc.
- Bidder No. 4: Dane Construction, Inc
- Bidder No. 5: Country Boy Landscap
- Bidder No. 6: Smith-Rowe, LLC
- Bidder No. 7: T.A. Loving Co.
- Bidder No. 8: R. E. Burns & Sons Co
- Bidder No. 9: S.T. Wooten Corp.
- Bidder No. 10: Palmetto Infrastructure