

**ADDENDUM NO. 1**

**TO:** Prospective Bidders

**FROM:** Fred Hobbs, P.E.  
Hobbs, Upchurch & Associates, P.A.

**PROJECT:** Love's Creek Greenway  
Siler City, NC

**DATE:** November 17, 2014

The Contractors' attention is brought to the following instructions and changes to the Construction Plans and Contract Documents.

**Item #1: Schedule of Bid Items**

- a. Changed quantity for Item 15, Retaining Wall, to 155LF
- b. Added Item 38, Guardrail, 161LF to the Schedule of Bid Items (new Schedule for Bid Items attached)

**Item #2: Guardrail Details**

- a. Included details for guardrail, 4 sheets (attached)

**Item #3: Retaining Wall Details**

- a. Included details for retaining walls, 7 sheets (attached)

**Item #4: Clarifications**

- a. The 30-inch culvert shown on sheet C10 and EC6 is referenced to Energy Dissipator #5 as shown on sheet EC11.
- b. The twin 36-inch pipes shown on sheet EC4 and C6 (culvert #2) should be referenced to Energy Dissipator #2 on sheet EC11