



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

February 13, 2013

SUBJECT: Bid Results
Contract #DI00020
BD-5109E – Replace Bridge No. 2 Over Crooked Run Creek in Stokes County.

MEMORANDUM TO BIDDERS

Listed below are results of the bid opening held on February 13, 2013 for the above subject project.

BIDDER	AMOUNT BID	% DIFFERENCE
Apple Tuck & Associates, Inc.	\$565,166.10	-10.62%
Smith-Rowe, LLC	\$586,693.80	-7.21%
TCB Builders, LLC	\$611,979.45	-3.22%
James R. Vannoy & Sons Const. Co.	\$612,960.86	-3.06%
Country Boy Landscaping, Inc.	\$685,288.88	+8.38%
Dane Construction, Inc.	\$694,503.88	+9.84%
Dellinger, Inc.	Non-responsive	
ENGINEER'S ESTIMATE	\$632,315.30	

If you have any questions regarding this project, please feel free to call at (336) 747-7800.

Yours very truly,

Matthew W. Jones, P.E.
Division Bridge Program Manager

cc: S. P. Ivey, P.E., Division Engineer
D. W. Spainhour, P.E., Division Maintenance Engr.
M. C. Shaffner, P.E., Division Operations Engr.
J. B. Abernathy, P.E., PLS, Division Project Manager