
OCT 30, 2012 02:11 PM

TIP NO B-4413 2:00 PM 1 /  6 001

BEAUFORT

33690.3.1

FED AID NO BRSTP-264(24)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON US-264.

T. A. LOVING COMPANY

GOLDSBORO,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C202658OCT 16 2012
0.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 80000.00 80000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 6250.00 10000.00 7250.00CONSTRUCTION SURVEYING
0003 0000960000-E SP   900 SY  6.00 5400.00 3.00 2700.00 4.50 4050.00GENERIC MISCELLANEOUS ITEM (SY)

GEOTEXTILE FOR EMBANKMENT STABILIZATION
0004 0029000000-N SP  Lump Sum 17325.00 8500.00 15000.00REINF BRG APPR **********

(15+77)
0005 0043000000-N 226 Lump Sum 169051.94 102500.00 77700.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 1200.00 1200.00 1.00 1.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  700 CY  2.50 1750.00 23.00 16100.00 18.50 12950.00UNDERCUT EXCAVATION
0008 0194000000-E SP   1,600 CY  14.50 23200.00 30.00 48000.00 24.25 38800.00SELECT GRANULAR MATL, CLASS III
0009 0196000000-E 270  700 SY  2.00 1400.00 3.00 2100.00 1.60 1120.00GEOTEXTILE SOIL STABILIZATION
0010 0255000000-E SP   1,000 TON 35.00 35000.00 22.00 22000.00 39.50 39500.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0011 0318000000-E 300  23 TON 30.00 690.00 55.00 1265.00 43.00 989.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  242 SY  2.00 484.00 3.00 726.00 1.85 447.70FND CONDIT GEOTEXTILE
0013 0335200000-E 305  76 LF  24.75 1881.00 45.00 3420.00 38.50 2926.0015" DRAINAGE PIPE
0014 0448200000-E 310  64 LF  34.54 2210.56 55.00 3520.00 40.50 2592.0015" RCP CULV CLASS IV
0015 1110000000-E 510  400 TON 3.04 1216.00 32.00 12800.00 35.50 14200.00STABILIZER AGGREGATE
0016 1121000000-E 520  309 TON 22.50 6952.50 32.00 9888.00 35.50 10969.50AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 22.50 2250.00 28.00 2800.00 46.50 4650.00INCIDENTAL STONE BASE
0018 1245000000-E SP   6 SMI 2000.00 12000.00 6000.00 36000.00 2750.00 16500.00SHOULDER RECONSTRUCTION
0019 1489000000-E 610  480 TON 88.92 42681.60 88.92 42681.60 72.00 34560.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  300 TON 88.45 26535.00 88.45 26535.00 76.00 22800.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  5,000 TON 43.00 215000.00 47.65 238250.00 50.00 250000.00ASP CONC SURF CRS S9.5B
0022 1575000000-E 620  336 TON 692.00 232512.00 692.00 232512.00 635.00 213360.00ASP FOR PLANT MIX
0023 2022000000-E 815 22.4 CY  20.00 448.00 65.00 1456.00 55.00 1232.00SUBDRAIN EXCAVATION
0024 2033000000-E 815 16.8 CY  40.00 672.00 70.00 1176.00 67.50 1134.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  100 LF  2.50 250.00 24.00 2400.00 9.00 900.006" PERF SUBDRN PIPE
0026 2070000000-N 815  1 EA  250.00 250.00 200.00 200.00 315.00 315.00SUBDRN PIPE OUTLET
0027 2077000000-E 815  6 LF  10.00 60.00 35.00 210.00 16.00 96.006" OUTLET PIPE
0028 2286000000-N 840  4 EA  1100.00 4400.00 1250.00 5000.00 1600.00 6400.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  4 EA  475.00 1900.00 1200.00 4800.00 700.00 2800.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  268 LF  32.00 8576.00 22.00 5896.00 25.00 6700.00SHOULDER BERM GUTTER
0031 2830000000-N 858  1 EA  900.00 900.00 2500.00 2500.00 800.00 800.00ADJ MANHOLES
0032 3030000000-E 862  600 LF  13.75 8250.00 13.75 8250.00 13.75 8250.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1375.00 5500.00GR ANCHOR TYPE B-77
0036 3628000000-E 876  25 TON 39.50 987.50 100.00 2500.00 83.00 2075.00RIP RAP, CLASS I
0037 3649000000-E 876  2 TON 39.50 79.00 155.00 310.00 240.00 480.00RIP RAP, CLASS B
0038 3656000000-E 876  500 SY  2.00 1000.00 4.00 2000.00 2.00 1000.00GEOTEXTILE FOR DRAINGE
0039 3659000000-N SP   1 EA  1000.00 1000.00 1200.00 1200.00 2850.00 2850.00PREFORMED SCOUR HOLES
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BEAUFORT

33690.3.1

FED AID NO BRSTP-264(24)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON US-264.

T. A. LOVING COMPANY

GOLDSBORO,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C202658OCT 16 2012
0.150 MI

0040 4400000000-E 1110  359 SF  3.25 1166.75 3.25 1166.75 3.25 1166.75WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  144 SF  15.00 2160.00 7.25 1044.00 70.00 10080.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  94 SF  6.00 564.00 6.00 564.00 6.00 564.00WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  70 EA  17.65 1235.50 16.50 1155.00 33.00 2310.00CONES
0044 4445000000-E 1145  64 LF  21.50 1376.00 21.50 1376.00 21.50 1376.00BARRICADES (TYPE III)
0045 4455000000-N 1150  30 DAY 160.00 4800.00 250.00 7500.00 310.00 9300.00FLAGGER
0046 4685000000-E 1205  1,390 LF  1.20 1668.00 1.20 1668.00 1.20 1668.00THERMO PVT MKG LINES 4"90
0047 4686000000-E 1205  1,390 LF  1.35 1876.50 1.35 1876.50 1.35 1876.50THERMO PVT MKG LINES 4"120
0048 4770000000-E 1205  520 LF  3.90 2028.00 3.90 2028.00 3.90 2028.004" COLD APPL PLSTIC LINES TYPE **

(III)
0049 4810000000-E 1205  126,720 LF  0.10 12672.00 0.10 12672.00 0.10 12672.00PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  215 EA  10.00 2150.00 10.00 2150.00 10.00 2150.00PERM RAISED PVMT MARKERS
0051 5326200000-E 1510  48 LF  150.00 7200.00 290.00 13920.00 215.00 10320.0012" WATER LINE
0052 5558000000-E 1515  1 EA  2000.00 2000.00 3110.00 3110.00 3720.00 3720.0012" VALVE
0053 5804000000-E 1530  48 LF  55.00 2640.00 110.00 5280.00 17.50 840.00ABANDON 12" UTILITY PIPE
0054 6000000000-E 1605  2,300 LF  2.15 4945.00 2.75 6325.00 2.15 4945.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  250 TON 3.55 887.50 55.00 13750.00 60.00 15000.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  30 TON 35.50 1065.00 65.00 1950.00 60.00 1800.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  90 TON 30.00 2700.00 60.00 5400.00 60.00 5400.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 500.00 1250.00 750.00 1875.00 1500.00 3750.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  4.00 400.00 4.00 400.00 6.00 600.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 1000.00 500.00 1025.00 512.50 1400.00 700.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  200 LF  8.00 1600.00 22.00 4400.00 16.00 3200.00TEMPORARY SLOPE DRAINS
0062 6029000000-E SP   1,500 LF  1.40 2100.00 1.75 2625.00 1.60 2400.00SAFETY FENCE
0063 6030000000-E 1630  100 CY  5.00 500.00 24.00 2400.00 23.50 2350.00SILT EXCAVATION
0064 6036000000-E 1631  1,510 SY  1.80 2718.00 1.20 1812.00 1.50 2265.00MATTING FOR EROS CONTROL
0065 6042000000-E 1632  350 LF  4.00 1400.00 4.00 1400.00 6.00 2100.001/4" HARDWARE CLOTH
0066 6048000000-E SP   170 SY  10.00 1700.00 28.00 4760.00 27.00 4590.00FLOAT TURBIDITY CURTAIN
0067 6071010000-E SP   210 LF  5.00 1050.00 6.50 1365.00 7.00 1470.00WATTLE
0068 6071020000-E SP   25 LB  8.00 200.00 16.00 400.00 13.00 325.00POLYACRYLAMIDE (PAM)
0069 6084000000-E 1660  4 ACR 1500.00 6000.00 1650.00 6600.00 3000.00 12000.00SEEDING AND MULCHING
0070 6087000000-E 1660  1 ACR 100.00 100.00 65.00 65.00 100.00 100.00MOWING
0071 6090000000-E 1661  50 LB  4.00 200.00 6.00 300.00 6.50 325.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1000.00 250.00 1100.00 275.00 1475.00 368.75FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  4.00 200.00 7.25 362.50 8.00 400.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 1.5 TON 1000.00 1500.00 1100.00 1650.00 1330.00 1995.00FERTILIZER TOPDRESSING
0075 6114500000-N 1667  10 MHR 60.00 600.00 60.00 600.00 75.00 750.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   25 EA  1.00 25.00 175.00 4375.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.1 ACR 2500.00 250.00 4200.00 420.00 5750.00 575.00REFORESTATION
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON US-264.

T. A. LOVING COMPANY

GOLDSBORO,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C202658OCT 16 2012
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STRUCTURE ITEMS

0078 8035000000-N 402 Lump Sum 75000.00 30000.00 45000.00REMV EXIST STR **********
(15+77.00-L-)

0079 8112730000-N 450  1 EA  2300.00 2300.00 4500.00 4500.00 4500.00 4500.00PDA TESTING
0080 8121000000-N 412 Lump Sum 8125.00 6000.00 5000.00UNCL STR EXCAV STA *****

(15+77.00-L-)
0081 8156000000-E SP   4,194 SF  10.95 45924.30 11.00 46134.00 15.00 62910.00CONCRETE WEARING SURFACE
0082 8161000000-E 420  5,189 SF  1.10 5707.90 1.50 7783.50 0.66 3424.74GROOVING BRIDGE FLOORS
0083 8182000000-E 420  52 CY  962.50 50050.00 850.00 44200.00 1500.00 78000.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 49208.20 20000.00 33000.00BRG APPR SLAB ***********

(15+77.00-L-)
0085 8217000000-E 425  7,810 LB  0.95 7419.50 1.50 11715.00 1.00 7810.00REINF STEEL (BRIDGE)
0086 8364000000-E 450  720 LF  44.50 32040.00 65.00 46800.00 50.00 36000.00HP12X53 PILES
0087 8365000000-E 450  980 LF  52.00 50960.00 80.00 78400.00 57.00 55860.00HP12X53 GALV PILES
0088 8393000000-N 450  14 EA  10.00 140.00 150.00 2100.00 50.00 700.00PILE REDRIVES
0089 8503000000-E 460 255.5 LF  87.50 22356.25 65.00 16607.50 85.00 21717.50CONCRETE BARRIER RAIL
0090 8608000000-E 876  398 TON 52.50 20895.00 55.00 21890.00 44.00 17512.00RIP RAP II (2'-0")
0091 8622000000-E 876  442 SY  2.00 884.00 4.00 1768.00 3.00 1326.00GEOTEXTILE FOR DRAINAGE
0092 8657000000-N 430 Lump Sum 9324.50 7500.00 7000.00ELASTOMERIC BEARINGS
0093 8692000000-N SP  Lump Sum 13500.00 10000.00 15000.00FOAM JOINT SEALS
0094 8762000000-E 430  1,530 LF  115.50 176715.00 110.00 168300.00 120.00 183600.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1569155.00 TOTAL 1596990.85 TOTAL 1606102.44CONTRACT TOTAL

 

    SUB-TOTAL 998605.35 SUB-TOTAL 1073292.85 SUB-TOTAL 1027742.20ROADWAY ITEMS
    SUB-TOTAL 570549.65 SUB-TOTAL 523698.00 SUB-TOTAL 578360.24STRUCTURE ITEMS
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33690.3.1

FED AID NO BRSTP-264(24)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON US-264.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C202658OCT 16 2012
0.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 86000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 7500.00CONSTRUCTION SURVEYING
0003 0000960000-E SP   900 SY  4.50 4050.00 9.00 8100.00GENERIC MISCELLANEOUS ITEM (SY)

GEOTEXTILE FOR EMBANKMENT STABILIZATION
0004 0029000000-N SP  Lump Sum 20000.00 20000.00REINF BRG APPR **********

(15+77)
0005 0043000000-N 226 Lump Sum 100000.00 85000.00GRADING
0006 0050000000-E 226  1 ACR 1365.00 1365.00 1500.00 1500.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  700 CY  18.50 12950.00 20.00 14000.00UNDERCUT EXCAVATION
0008 0194000000-E SP   1,600 CY  24.25 38800.00 40.00 64000.00SELECT GRANULAR MATL, CLASS III
0009 0196000000-E 270  700 SY  1.60 1120.00 2.50 1750.00GEOTEXTILE SOIL STABILIZATION
0010 0255000000-E SP   1,000 TON 37.00 37000.00 37.00 37000.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0011 0318000000-E 300  23 TON 43.00 989.00 90.00 2070.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  242 SY  1.85 447.70 2.50 605.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  76 LF  38.50 2926.00 53.50 4066.0015" DRAINAGE PIPE
0014 0448200000-E 310  64 LF  40.50 2592.00 55.00 3520.0015" RCP CULV CLASS IV
0015 1110000000-E 510  400 TON 35.50 14200.00 35.00 14000.00STABILIZER AGGREGATE
0016 1121000000-E 520  309 TON 35.50 10969.50 36.00 11124.00AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 46.50 4650.00 37.00 3700.00INCIDENTAL STONE BASE
0018 1245000000-E SP   6 SMI 2000.00 12000.00 2000.00 12000.00SHOULDER RECONSTRUCTION
0019 1489000000-E 610  480 TON 72.00 34560.00 72.00 34560.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  300 TON 76.00 22800.00 76.00 22800.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  5,000 TON 50.00 250000.00 50.00 250000.00ASP CONC SURF CRS S9.5B
0022 1575000000-E 620  336 TON 635.00 213360.00 635.00 213360.00ASP FOR PLANT MIX
0023 2022000000-E 815 22.4 CY  55.00 1232.00 50.00 1120.00SUBDRAIN EXCAVATION
0024 2033000000-E 815 16.8 CY  67.50 1134.00 80.00 1344.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  100 LF  9.00 900.00 15.00 1500.006" PERF SUBDRN PIPE
0026 2070000000-N 815  1 EA  315.00 315.00 300.00 300.00SUBDRN PIPE OUTLET
0027 2077000000-E 815  6 LF  16.00 96.00 45.00 270.006" OUTLET PIPE
0028 2286000000-N 840  4 EA  1600.00 6400.00 1800.00 7200.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  4 EA  700.00 2800.00 525.00 2100.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  268 LF  36.75 9849.00 20.60 5520.80SHOULDER BERM GUTTER
0031 2830000000-N 858  1 EA  800.00 800.00 1000.00 1000.00ADJ MANHOLES
0032 3030000000-E 862  600 LF  13.75 8250.00 13.75 8250.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00GR ANCHOR TYPE B-77
0036 3628000000-E 876  25 TON 83.00 2075.00 85.00 2125.00RIP RAP, CLASS I
0037 3649000000-E 876  2 TON 240.00 480.00 135.00 270.00RIP RAP, CLASS B
0038 3656000000-E 876  500 SY  2.00 1000.00 2.50 1250.00GEOTEXTILE FOR DRAINGE
0039 3659000000-N SP   1 EA  2850.00 2850.00 1800.00 1800.00PREFORMED SCOUR HOLES
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FED AID NO BRSTP-264(24)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON US-264.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C202658OCT 16 2012
0.150 MI

0040 4400000000-E 1110  359 SF  5.45 1956.55 5.45 1956.55WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  144 SF  30.00 4320.00 30.00 4320.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  94 SF  5.75 540.50 5.75 540.50WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  70 EA  30.00 2100.00 45.00 3150.00CONES
0044 4445000000-E 1145  64 LF  19.00 1216.00 19.00 1216.00BARRICADES (TYPE III)
0045 4455000000-N 1150  30 DAY 310.00 9300.00 200.00 6000.00FLAGGER
0046 4685000000-E 1205  1,390 LF  1.20 1668.00 1.20 1668.00THERMO PVT MKG LINES 4"90
0047 4686000000-E 1205  1,390 LF  1.35 1876.50 1.35 1876.50THERMO PVT MKG LINES 4"120
0048 4770000000-E 1205  520 LF  3.90 2028.00 3.90 2028.004" COLD APPL PLSTIC LINES TYPE **

(III)
0049 4810000000-E 1205  126,720 LF  0.10 12672.00 0.10 12672.00PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  215 EA  10.00 2150.00 10.00 2150.00PERM RAISED PVMT MARKERS
0051 5326200000-E 1510  48 LF  290.00 13920.00 200.00 9600.0012" WATER LINE
0052 5558000000-E 1515  1 EA  3110.00 3110.00 3000.00 3000.0012" VALVE
0053 5804000000-E 1530  48 LF  110.00 5280.00 65.00 3120.00ABANDON 12" UTILITY PIPE
0054 6000000000-E 1605  2,300 LF  2.15 4945.00 2.15 4945.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  250 TON 60.00 15000.00 60.00 15000.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  30 TON 60.00 1800.00 60.00 1800.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  90 TON 60.00 5400.00 50.00 4500.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 1500.00 3750.00 500.00 1250.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  6.00 600.00 4.00 400.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 1400.00 700.00 1000.00 500.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  200 LF  16.00 3200.00 10.00 2000.00TEMPORARY SLOPE DRAINS
0062 6029000000-E SP   1,500 LF  1.60 2400.00 1.40 2100.00SAFETY FENCE
0063 6030000000-E 1630  100 CY  23.50 2350.00 10.00 1000.00SILT EXCAVATION
0064 6036000000-E 1631  1,510 SY  1.50 2265.00 1.80 2718.00MATTING FOR EROS CONTROL
0065 6042000000-E 1632  350 LF  6.00 2100.00 4.00 1400.001/4" HARDWARE CLOTH
0066 6048000000-E SP   170 SY  30.00 5100.00 36.50 6205.00FLOAT TURBIDITY CURTAIN
0067 6071010000-E SP   210 LF  7.00 1470.00 5.00 1050.00WATTLE
0068 6071020000-E SP   25 LB  15.00 375.00 8.00 200.00POLYACRYLAMIDE (PAM)
0069 6084000000-E 1660  4 ACR 3000.00 12000.00 1500.00 6000.00SEEDING AND MULCHING
0070 6087000000-E 1660  1 ACR 100.00 100.00 100.00 100.00MOWING
0071 6090000000-E 1661  50 LB  6.50 325.00 4.00 200.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1475.00 368.75 1000.00 250.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  8.00 400.00 4.00 200.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 1.5 TON 1330.00 1995.00 1000.00 1500.00FERTILIZER TOPDRESSING
0075 6114500000-N 1667  10 MHR 75.00 750.00 60.00 600.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   25 EA  300.00 7500.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.1 ACR 5750.00 575.00 2500.00 250.00REFORESTATION
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON US-264.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C202658OCT 16 2012
0.150 MI

STRUCTURE ITEMS

0078 8035000000-N 402 Lump Sum 45000.00 55000.00REMV EXIST STR **********
(15+77.00-L-)

0079 8112730000-N 450  1 EA  4600.00 4600.00 7800.00 7800.00PDA TESTING
0080 8121000000-N 412 Lump Sum 9500.00 15000.00UNCL STR EXCAV STA *****

(15+77.00-L-)
0081 8156000000-E SP   4,194 SF  12.50 52425.00 10.60 44456.40CONCRETE WEARING SURFACE
0082 8161000000-E 420  5,189 SF  0.70 3632.30 0.65 3372.85GROOVING BRIDGE FLOORS
0083 8182000000-E 420  52 CY  1150.00 59800.00 1350.00 70200.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 32000.00 35000.00BRG APPR SLAB ***********

(15+77.00-L-)
0085 8217000000-E 425  7,810 LB  1.00 7810.00 1.25 9762.50REINF STEEL (BRIDGE)
0086 8364000000-E 450  720 LF  40.00 28800.00 77.00 55440.00HP12X53 PILES
0087 8365000000-E 450  980 LF  52.00 50960.00 87.50 85750.00HP12X53 GALV PILES
0088 8393000000-N 450  14 EA  50.00 700.00 400.00 5600.00PILE REDRIVES
0089 8503000000-E 460 255.5 LF  75.00 19162.50 65.00 16607.50CONCRETE BARRIER RAIL
0090 8608000000-E 876  398 TON 50.00 19900.00 85.00 33830.00RIP RAP II (2'-0")
0091 8622000000-E 876  442 SY  2.50 1105.00 2.50 1105.00GEOTEXTILE FOR DRAINAGE
0092 8657000000-N 430 Lump Sum 9400.00 10000.00ELASTOMERIC BEARINGS
0093 8692000000-N SP  Lump Sum 16000.00 12000.00FOAM JOINT SEALS
0094 8762000000-E 430  1,530 LF  120.00 183600.00 145.00 221850.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1607326.30 TOTAL 1735809.60CONTRACT TOTAL

 

    SUB-TOTAL 1062931.50 SUB-TOTAL 1053035.35ROADWAY ITEMS
    SUB-TOTAL 544394.80 SUB-TOTAL 682774.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1569155.00T. A. LOVING COMPANY
     2  1596990.85PALMETTO INFRASTRUCTURE  INC
     3  1606102.44S. T. WOOTEN CORPORATION
     4  1607326.30UNITED CONTRACTORS, INC. DBA UNITED

CONTRACTORS INC. OF IOWA
     5  1735809.60TRADER CONSTRUCTION CO.



OCT 30, 2012 02:11 PM

TIP NO R-5502, R-5504 2:00 PM 1 /  2 004

BERTIE

45455.3.1,  45456.3.1

FED AID NO STP-0308(7), STP-0011(24)

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-308 FROM NC-11 TO US-13/17 AND NC-11 FROM NC-305 TO SR-1108 (INDIAN WOODS RD).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

RPC CONTRACTING INC

AHOSKIE,  NC KITTY HAWK,  NC

C203179OCT 16 2012
25.460 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 404000.00 404000.00 107800.00MOBILIZATION
0002 0106000000-E 230  6,400 CY  0.01 64.00 10.00 64000.00 26.00 166400.00BORROW EXCAVATION
0003 1220000000-E 545  1,390 TON 30.00 41700.00 22.00 30580.00 40.00 55600.00INCIDENTAL STONE BASE
0004 1245000000-E SP  50.92 SMI 3000.00 152760.00 1200.00 61104.00 1609.00 81930.28SHOULDER RECONSTRUCTION
0005 1297000000-E 607  178,307 SY  1.00 178307.00 1.00 178307.00 1.37 244280.59MILL ASP PVMT *****" DTH

(2-1/2")
0006 1330000000-E 607  750 SY  10.00 7500.00 7.00 5250.00 14.30 10725.00INCIDENTAL MILLING
0007 1489000000-E 610  21,680 TON 32.53 705250.40 34.00 737120.00 46.60 1010288.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  30,970 TON 28.79 891626.30 32.50 1006525.00 40.40 1251188.00ASP CONC INTR CRS I19.0B
0009 1519000000-E 610  39,475 TON 28.67 1131748.25 31.00 1223725.00 40.45 1596763.75ASP CONC SURF CRS S9.5B
0010 1520000000-E SP   12,250 TON 28.53 349492.50 31.00 379750.00 45.55 557987.50ASP CONC SURF CRS S9.5B LEVEL
0011 1575000000-E 620  5,544 TON 605.00 3354120.00 603.00 3343032.00 565.40 3134577.60ASP FOR PLANT MIX
0012 1693000000-E 654  1,250 TON 110.00 137500.00 93.00 116250.00 135.30 169125.00ASPH PLT MIX PVMT REPAIR
0013 1880000000-E SP   875 TON 110.00 96250.00 109.00 95375.00 149.20 130550.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL)
0014 2830000000-N 858  2 EA  250.00 500.00 400.00 800.00 250.00 500.00ADJ MANHOLES
0015 2845000000-N 858  2 EA  225.00 450.00 350.00 700.00 125.00 250.00ADJ METER OR VALVE BOXES
0016 4399000000-N 1105 Lump Sum 102400.00 40000.00 42830.00TEMP TRAFFIC CONTROL
0017 4685000000-E 1205  276,356 LF  0.39 107778.84 0.42 116069.52 0.43 118833.08THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  176,896 LF  0.53 93754.88 0.55 97292.80 0.53 93754.88THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  800 LF  2.00 1600.00 2.00 1600.00 1.00 800.00THERMO PVT MKG LINES 8"90 MILS
0020 4710000000-E 1205  250 LF  7.00 1750.00 7.00 1750.00 4.00 1000.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  12 EA  75.00 900.00 75.00 900.00 50.00 600.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  29 EA  75.00 2175.00 75.00 2175.00 100.00 2900.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  1,008,428 LF  0.076 76640.53 0.08 80674.24 0.09 90758.52PAINT PVMT MARKINGS 4"
0024 4835000000-E 1205  750 LF  3.00 2250.00 3.00 2250.00 3.00 2250.00PAINT PVT MKG LINES 24"
0025 4840000000-N 1205  36 EA  15.00 540.00 15.00 540.00 20.00 720.00PAINT PVT MKG CHARACTER
0026 4845000000-N 1205  41 EA  15.00 615.00 15.00 615.00 52.00 2132.00PAINT PVT MKG SYMBOL
0027 4900000000-N 1251  2,160 EA  3.33 7192.80 3.33 7192.80 6.00 12960.00PERM RAISED PVMT MARKERS
0028 6000000000-E 1605  2,400 LF  1.85 4440.00 4.00 9600.00 5.00 12000.00TEMPORARY SILT FENCE
0029 6037000000-E SP   905 SY  3.90 3529.50 4.00 3620.00 3.90 3529.50COIR FIBER MAT
0030 6071012000-E SP   960 LF  9.00 8640.00 10.00 9600.00 9.00 8640.00COIR FIBER WATTLE
0031 6084000000-E 1660 44.39 ACR 1580.00 70136.20 1600.00 71024.00 1580.00 70136.20SEEDING AND MULCHING

 

    TOTAL 7935611.20 TOTAL 8091421.36 TOTAL 8981809.90CONTRACT TOTAL

 

    SUB-TOTAL 7935611.20 SUB-TOTAL 8091421.36 SUB-TOTAL 8981809.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7935611.20BARNHILL CONTRACTING COMPANY



OCT 30, 2012 02:11 PM

TIP NO R-5502, R-5504 2:00 PM 2 /  2 004

BERTIE

45455.3.1,  45456.3.1

FED AID NO STP-0308(7), STP-0011(24)

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-308 FROM NC-11 TO US-13/17 AND NC-11 FROM NC-305 TO SR-1108 (INDIAN WOODS RD).

   

C203179OCT 16 2012
25.460 MI

     2  8091421.36ROSE BROTHERS PAVING CO., INC.
     3  8981809.90RPC CONTRACTING INC



OCT 30, 2012 02:11 PM

TIP NO R-5503 2:00 PM 1 /  1 005

MARTIN

45459.3.1

FED AID NO STP-0171(15)

MILLING & RESURFACING.

NC-171 FROM NC-64 TO THE BEAUFORT COUNTY LINE.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203135OCT 16 2012
12.840 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 90000.00MOBILIZATION
0002 1297000000-E 607  210,141 SY  0.60 126084.60 1.00 210141.00MILL ASP PVMT *****" DTH

(1-1/2")
0003 1330000000-E 607  7,194 SY  1.50 10791.00 4.00 28776.00INCIDENTAL MILLING
0004 1519000000-E 610  18,745 TON 26.20 491119.00 34.50 646702.50ASP CONC SURF CRS S9.5B
0005 1575000000-E 620  1,125 TON 605.00 680625.00 603.00 678375.00ASP FOR PLANT MIX
0006 4399000000-N 1105 Lump Sum 20300.00 17000.00TEMP TRAFFIC CONTROL
0007 4685000000-E 1205  134,700 LF  0.41 55227.00 0.44 59268.00THERMO PVT MKG LINES 4"90
0008 4686000000-E 1205  77,415 LF  0.57 44126.55 0.57 44126.55THERMO PVT MKG LINES 4"120
0009 4695000000-E 1205  380 LF  2.00 760.00 2.00 760.00THERMO PVT MKG LINES 8"90 MILS
0010 4705000000-E 1205  100 LF  8.00 800.00 8.00 800.00THERMO LINES 16" 120MILS
0011 4710000000-E 1205  130 LF  9.00 1170.00 9.00 1170.0024"WIDE THERMO 120 MILS
0012 4721000000-E 1205  4 EA  90.00 360.00 90.00 360.00THERMO PVT MKG CHARACTER 120
0013 4725000000-E 1205  26 EA  85.00 2210.00 85.00 2210.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  212,115 LF  0.08 16969.20 0.08 16969.20PAINT PVMT MARKINGS 4"
0015 4820000000-E 1205  380 LF  0.28 106.40 0.28 106.40PAINT PVMT MARKINGS 8"
0016 4830000000-E 1205  100 LF  2.50 250.00 2.50 250.00PAINT PVT MKGS LINES 16"
0017 4835000000-E 1205  130 LF  5.00 650.00 5.00 650.00PAINT PVT MKG LINES 24"
0018 4840000000-N 1205  4 EA  19.00 76.00 19.00 76.00PAINT PVT MKG CHARACTER
0019 4845000000-N 1205  26 EA  19.00 494.00 19.00 494.00PAINT PVT MKG SYMBOL
0020 4900000000-N 1251  1,017 EA  3.93 3996.81 3.93 3996.81PERM RAISED PVMT MARKERS
0021 7444000000-E 1725  1,000 LF  6.20 6200.00 6.20 6200.00INDUCTIVE LOOP SAWCUT
0022 7456000000-E 1726  200 LF  1.75 350.00 1.75 350.00LEAD-IN CABLE(********)

(18-4)

 

    TOTAL 1540665.56 TOTAL 1808781.46CONTRACT TOTAL

 

    SUB-TOTAL 1540665.56 SUB-TOTAL 1808781.46ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1540665.56BARNHILL CONTRACTING COMPANY
     2  1808781.46ROSE BROTHERS PAVING CO., INC.



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 1 /  1 006

WASHINGTON, HYDE, TYRRELL

1C.094039,  1CR.20481.32,  1CR.20481.33,  1CR.20891.22,
1CR.20891.23,  1CR.20941.17,  1CR.20941.18

FED AID NO STATE FUNDED

MILLING & RESURFACING.

9 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

RPC CONTRACTING INC

AHOSKIE,  NC KITTY HAWK,  NC

C203183OCT 16 2012
14.380 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93000.00 74800.00 35800.00MOBILIZATION
0002 1297000000-E 607  44,450 SY  1.00 44450.00 1.04 46228.00 2.00 88900.00MILL ASP PVMT *****" DTH

(4")
0003 1330000000-E 607  100 SY  60.00 6000.00 10.00 1000.00 27.55 2755.00INCIDENTAL MILLING
0004 1525000000-E 610  16,125 TON 31.45 507131.25 36.20 583725.00 39.90 643387.50ASP CONC SURF CRS SF9.5A
0005 1525100000-E SP   1,233 TON 32.25 39764.25 36.50 45004.50 40.75 50244.75ASP CONC SURF CRS SF9.5A LEVEL
0006 1575000000-E 620  1,153 TON 605.00 697565.00 603.00 695259.00 589.30 679462.90ASP FOR PLANT MIX
0007 4399000000-N 1105 Lump Sum 12000.00 10500.00 8500.00TEMP TRAFFIC CONTROL
0008 4810000000-E 1205  499,274 LF  0.08 39941.92 0.08 39941.92 0.10 49927.40PAINT PVMT MARKINGS 4"

 

    TOTAL 1439852.42 TOTAL 1496458.42 TOTAL 1558977.55CONTRACT TOTAL

 

    SUB-TOTAL 1439852.42 SUB-TOTAL 1496458.42 SUB-TOTAL 1558977.55ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1439852.42BARNHILL CONTRACTING COMPANY
     2  1496458.42ROSE BROTHERS PAVING CO., INC.
     3  1558977.55RPC CONTRACTING INC



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 1 /  3 007

NEW HANOVER

3C.065998

FED AID NO STATE FUNDED

WIDENING, DRAINAGE, MILLING & RESURFACING.

SR-1573 FROM US-421 IN KURE BEACH TO US-421 IN CAROLINA

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203186OCT 16 2012
3.970 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34000.00 95590.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 35000.00 35000.00CONSTRUCTION SURVEYING
0003 0001010000-N 200  1 EA  1450.00 1450.00 5000.00 5000.00SELECT TREE REMOVAL
0004 0106000000-E 230  1,804 CY  11.75 21197.00 23.50 42394.00BORROW EXCAVATION
0005 0318000000-E 300  75 TON 50.00 3750.00 57.00 4275.00FND CONDIT MATL MINOR STRS
0006 0320000000-E 300  125 SY  5.30 662.50 5.50 687.50FND CONDIT GEOTEXTILE
0007 0335400000-E 305  12 LF  63.00 756.00 63.00 756.0024" DRAINAGE PIPE
0008 0360000000-E 310  12 LF  53.00 636.00 48.00 576.0012" RC PIPE CULV III
0009 0366000000-E 310  246 LF  43.00 10578.00 49.50 12177.0015" RC PIPE CULV III
0010 0372000000-E 310  92 LF  42.00 3864.00 56.00 5152.0018" RC PIPE CULV III
0011 0378000000-E 310  344 LF  50.00 17200.00 75.00 25800.0024" RC PIPE CULV III
0012 1220000000-E 545  195 TON 43.00 8385.00 45.00 8775.00INCIDENTAL STONE BASE
0013 1245000000-E SP  7.58 SMI 3000.00 22740.00 4500.00 34110.00SHOULDER RECONSTRUCTION
0014 1297000000-E 607  10,487 SY  1.75 18352.25 0.72 7550.64MILL ASP PVMT *****" DTH

(1")
0015 1330000000-E 607  722 SY  10.00 7220.00 4.95 3573.90INCIDENTAL MILLING
0016 1489000000-E 610  1,310 TON 64.00 83840.00 75.00 98250.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  4,663 TON 67.00 312421.00 77.00 359051.00ASP CONC INTR CRS I19.0B
0018 1525000000-E 610  5,281 TON 55.00 290455.00 73.00 385513.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E 620  635 TON 582.00 369570.00 600.00 381000.00ASP FOR PLANT MIX
0020 1880000000-E SP   10 TON 370.00 3700.00 300.00 3000.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0021 1880000000-E SP   100 TON 215.00 21500.00 228.00 22800.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT    (MILL)
0022 2253000000-E 840 2.24 CY  1580.00 3539.20 2150.00 4816.00PIPE COLLARS
0023 2286000000-N 840  13 EA  1480.00 19240.00 2000.00 26000.00MASNRY DRAINAGE STRUCT
0024 2396000000-N 840  6 EA  590.00 3540.00 435.00 2610.00FRAME W/COVER STD 840.54
0025 2472000000-N 840  11 EA  1620.00 17820.00 1900.00 20900.00GENERIC DRAINAGE ITEM (EA) 840

BICYCLE SAFE STEEL GRATE &    FRAME
0026 2600000000-N SP   6 EA  210.00 1260.00 213.40 1280.40RETROFIT EXT CURB RAMP
0027 2612000000-E 848  90 SY  72.50 6525.00 59.50 5355.006" CONCRETE DRIVEWAY
0028 2655000000-E 852  220 SY  53.00 11660.00 48.20 10604.005" MONO CONC ISLDS (KEY IN)
0029 2759000000-N SP   21 EA  2085.00 43785.00 1468.00 30828.00GENERIC PAVING ITEM (EA)

REMOVE & REPLACE CURB RAMPS
0030 2759000000-N SP   30 EA  116.00 3480.00 82.00 2460.00GENERIC PAVING ITEM (EA)

REMOVE & RESET PRECAST CONC PARKING CURB
0031 2830000000-N 858  12 EA  635.00 7620.00 600.00 7200.00ADJ MANHOLES
0032 2845000000-N 858  16 EA  580.00 9280.00 550.00 8800.00ADJ METER OR VALVE BOXES
0033 2995000000-N SP   4 EA  1950.00 7800.00 1295.00 5180.00GENERIC DRAINAGE ITEM (EA)

CONVERT EXISTING DROP INLET TO 2 GRATE INLET
0034 4399000000-N 1105 Lump Sum 7400.00 93250.00TEMP TRAFFIC CONTROL
0035 4520000000-N 1266  30 EA  79.00 2370.00 100.00 3000.00TUBULAR MARKERS (FIXED)
0036 4685000000-E 1205  42,893 LF  0.55 23591.15 0.60 25735.80THERMO PVT MKG LINES 4"90



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 2 /  3 007

NEW HANOVER

3C.065998

FED AID NO STATE FUNDED

WIDENING, DRAINAGE, MILLING & RESURFACING.

SR-1573 FROM US-421 IN KURE BEACH TO US-421 IN CAROLINA

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203186OCT 16 2012
3.970 MI

0037 4686000000-E 1205  42,052 LF  0.65 27333.80 0.65 27333.80THERMO PVT MKG LINES 4"120
0038 4695000000-E 1205  900 LF  1.80 1620.00 1.65 1485.00THERMO PVT MKG LINES 8"90 MILS
0039 4697000000-E 1205  250 LF  2.65 662.50 2.50 625.00THERMO PVT MKG LINE 8"120 MILS
0040 4700000000-E 1205  600 LF  1.90 1140.00 2.00 1200.0012"WIDE THERMO 90 MILS
0041 4702000000-E 1205  355 LF  2.35 834.25 2.50 887.5012"WIDE THERMO 120 MILS
0042 4710000000-E 1205  446 LF  7.40 3300.40 8.00 3568.0024"WIDE THERMO 120 MILS
0043 4725000000-E 1205  20 EA  116.00 2320.00 120.00 2400.00THERMO PVT SYMBOL 90MILS
0044 4726000000-E 1205  2,350 LF  1.75 4112.50 1.50 3525.00HIP THERMO PVT MKG LINE 4" 90 MILS
0045 4810000000-E 1205  29,356 LF  0.25 7339.00 0.25 7339.00PAINT PVMT MARKINGS 4"
0046 4820000000-E 1205  1,000 LF  1.05 1050.00 1.00 1000.00PAINT PVMT MARKINGS 8"
0047 4825000000-E 1205  955 LF  1.35 1289.25 1.00 955.00PAINT PVMT MARKINGS 12"
0048 4835000000-E 1205  446 LF  3.70 1650.20 2.50 1115.00PAINT PVT MKG LINES 24"
0049 4845000000-N 1205  20 EA  53.00 1060.00 50.00 1000.00PAINT PVT MKG SYMBOL
0050 4890000000-E SP   2,900 LF  3.15 9135.00 2.00 5800.00GENERIC PAVEMENT MARKING ITEM (LF)

THERMO PROFILED PAVEMENT MARK-ING LINE
0051 4900000000-N 1251  110 EA  5.30 583.00 6.00 660.00PERM RAISED PVMT MARKERS
0052 4905000000-N 1253  449 EA  29.55 13267.95 27.00 12123.00SNOWPLB PVMT MRKER
0053 5672000000-N 1515  4 EA  2650.00 10600.00 2446.51 9786.04RELOCATE FIRE HYDRANT
0054 6000000000-E 1605  390 LF  2.25 877.50 2.00 780.00TEMPORARY SILT FENCE
0055 6009000000-E 1610  184 TON 150.00 27600.00 80.00 14720.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  208 TON 125.00 26000.00 67.00 13936.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 3.89 ACR 480.00 1867.20 975.00 3792.75TEMPORARY MULCHING
0058 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00SAFETY FENCE
0059 6030000000-E 1630  42 CY  44.00 1848.00 72.00 3024.00SILT EXCAVATION
0060 6036000000-E 1631  30 SY  3.20 96.00 9.65 289.50MATTING FOR EROS CONTROL
0061 6042000000-E 1632  460 LF  10.75 4945.00 7.00 3220.001/4" HARDWARE CLOTH
0062 6071010000-E SP   340 LF  10.55 3587.00 5.00 1700.00WATTLE
0063 6084000000-E 1660 5.16 ACR 2375.00 12255.00 1975.00 10191.00SEEDING AND MULCHING
0064 6090000000-E 1661  200 LB  7.90 1580.00 7.00 1400.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661  1 TON 1320.00 1320.00 840.00 840.00FERT FOR REPAIR SEEDING
0066 7444000000-E 1725  700 LF  7.00 4900.00 6.50 4550.00INDUCTIVE LOOP SAWCUT
0067 7456000000-E 1726  100 LF  3.25 325.00 3.50 350.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 1611285.65 TOTAL 1919245.83CONTRACT TOTAL

 

    SUB-TOTAL 1611285.65 SUB-TOTAL 1919245.83ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1611285.65BARNHILL CONTRACTING COMPANY



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 3 /  3 007

NEW HANOVER

3C.065998

FED AID NO STATE FUNDED

WIDENING, DRAINAGE, MILLING & RESURFACING.

SR-1573 FROM US-421 IN KURE BEACH TO US-421 IN CAROLINA

   

C203186OCT 16 2012
3.970 MI

     2  1919245.83S. T. WOOTEN CORPORATION



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 1 /  2 008

JOHNSTON

4CR.10511.23

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

VARIOUS SECTIONS OF US-301, NC-242, US-70A & NC-96.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

JOHNSON BROS. UTILITY & PAVING
COMPANY, INC.

TARBORO,  NC LILLINGTON,  NC

C203184OCT 16 2012
10.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 13000.00 34990.00MOBILIZATION
0002 1297000000-E 607  132,082 SY  1.00 132082.00 0.87 114911.34 1.33 175669.06MILL ASP PVMT *****" DTH

(2")
0003 1519000000-E 610  22,985 TON 30.00 689550.00 34.50 792982.50 32.75 752758.75ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  1,380 TON 500.00 690000.00 570.00 786600.00 568.67 784764.60ASP FOR PLANT MIX
0005 2830000000-N 858  26 EA  325.00 8450.00 250.00 6500.00 575.00 14950.00ADJ MANHOLES
0006 2845000000-N 858  20 EA  300.00 6000.00 250.00 5000.00 575.00 11500.00ADJ METER OR VALVE BOXES
0007 4810000000-E 1205  348,584 LF  0.08 27886.72 0.08 27886.72 0.10 34858.40PAINT PVMT MARKINGS 4"
0008 4835000000-E 1205  484 LF  3.00 1452.00 3.00 1452.00 3.00 1452.00PAINT PVT MKG LINES 24"
0009 4845000000-N 1205  189 EA  20.00 3780.00 20.00 3780.00 30.00 5670.00PAINT PVT MKG SYMBOL
0010 7444000000-E 1725  1,200 LF  5.15 6180.00 5.15 6180.00 6.00 7200.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1615380.72 TOTAL 1758292.56 TOTAL 1823812.81CONTRACT TOTAL

 

    SUB-TOTAL 1615380.72 SUB-TOTAL 1758292.56 SUB-TOTAL 1823812.81ROADWAY ITEMS



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 2 /  2 008

JOHNSTON

4CR.10511.23

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

VARIOUS SECTIONS OF US-301, NC-242, US-70A & NC-96.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

GELDER AND ASSOCIATES, INC.

RALEIGH,  NC  

C203184OCT 16 2012
10.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 50000.00MOBILIZATION
0002 1297000000-E 607  132,082 SY  1.15 151894.30 1.60 211331.20MILL ASP PVMT *****" DTH

(2")
0003 1519000000-E 610  22,985 TON 34.00 781490.00 36.00 827460.00ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  1,380 TON 610.00 841800.00 560.00 772800.00ASP FOR PLANT MIX
0005 2830000000-N 858  26 EA  620.00 16120.00 350.00 9100.00ADJ MANHOLES
0006 2845000000-N 858  20 EA  580.00 11600.00 350.00 7000.00ADJ METER OR VALVE BOXES
0007 4810000000-E 1205  348,584 LF  0.08 27886.72 0.11 38344.24PAINT PVMT MARKINGS 4"
0008 4835000000-E 1205  484 LF  3.00 1452.00 3.30 1597.20PAINT PVT MKG LINES 24"
0009 4845000000-N 1205  189 EA  20.00 3780.00 33.00 6237.00PAINT PVT MKG SYMBOL
0010 7444000000-E 1725  1,200 LF  5.15 6180.00 5.75 6900.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1912203.02 TOTAL 1930769.64CONTRACT TOTAL

 

    SUB-TOTAL 1912203.02 SUB-TOTAL 1930769.64ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1615380.72S. T. WOOTEN CORPORATION
     2  1758292.56BARNHILL CONTRACTING COMPANY
     3  1823812.81JOHNSON BROS. UTILITY & PAVING COMPANY, INC.
     4  1912203.02FSC II LLC DBA FRED SMITH COMPANY
     5  1930769.64GELDER AND ASSOCIATES, INC.



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 1 /  1 009

WAYNE

4CR.10961.21

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-70 FROM SR-1719 TO LENOIR CO LINE, US-70 WBL FROM SR-1728 TO SR-1721 & NC-55 FROM US-117 ALT TO NC-403.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203182OCT 16 2012
9.110 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 19000.00MOBILIZATION
0002 1297000000-E 607  21,403 SY  1.25 26753.75 0.95 20332.85MILL ASP PVMT *****" DTH

(2-1/2")
0003 1330000000-E 607  1,305 SY  8.00 10440.00 10.00 13050.00INCIDENTAL MILLING
0004 1503000000-E 610  3,336 TON 35.00 116760.00 33.00 110088.00ASP CONC INTR CRS I19.0C
0005 1519000000-E 610  7,934 TON 32.00 253888.00 36.00 285624.00ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  8,127 TON 32.00 260064.00 34.00 276318.00ASP CONC SURF CRS S9.5C
0007 1575000000-E 620  1,116 TON 500.00 558000.00 570.00 636120.00ASP FOR PLANT MIX
0008 4810000000-E 1205  182,725 LF  0.10 18272.50 0.10 18272.50PAINT PVMT MARKINGS 4"
0009 4815000000-E 1205  137,151 LF  0.15 20572.65 0.15 20572.65PAINT PVMT MARKINGS 6"
0010 4820000000-E 1205  1,466 LF  1.00 1466.00 1.00 1466.00PAINT PVMT MARKINGS 8"
0011 4845000000-N 1205  28 EA  50.00 1400.00 50.00 1400.00PAINT PVT MKG SYMBOL

 

    TOTAL 1327616.90 TOTAL 1402244.00CONTRACT TOTAL

 

    SUB-TOTAL 1327616.90 SUB-TOTAL 1402244.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1327616.90S. T. WOOTEN CORPORATION
     2  1402244.00BARNHILL CONTRACTING COMPANY



OCT 30, 2012 02:11 PM

TIP NO B-4656 2:00 PM 1 /  10 010

WAKE

33819.3.1

FED AID NO BRSTP-1011(8)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE REMOVAL.

BRIDGE OVER SR-1012 (WESTERN BLVD) AND APPROACHES ON SR-1011 (HILLSBOROUGH ST).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DEVERE CONSTRUCTION
COMPANY, INC

THE LANE CONSTRUCTION CORP

ALPENA,  MI CHESHIRE,  CT

C202235OCT 16 2012
0.313 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 140000.00 140000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 470000.00 543500.00 488000.00GRADING
0003 0050000000-E 226  1 ACR 200.00 200.00 4500.00 4500.00 8000.00 8000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  10.00 2000.00 27.00 5400.00 35.00 7000.00UNDERCUT EXCAVATION
0005 0134000000-E 240  780 CY  10.00 7800.00 4.85 3783.00 8.00 6240.00DRAINAGE DITCH EXCAVATION
0006 0195000000-E 265  200 CY  1.00 200.00 18.00 3600.00 45.00 9000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  800 SY  2.00 1600.00 2.50 2000.00 1.00 800.00GEOTEXTILE SOIL STABILIZATION
0008 0255000000-E SP   100 TON 72.00 7200.00 45.00 4500.00 75.00 7500.00GENERIC GRADING ITEM (TON)

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0009 0318000000-E 300  434 TON 20.00 8680.00 46.60 20224.40 33.00 14322.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  1,270 SY  1.00 1270.00 3.20 4064.00 2.50 3175.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  3,284 LF  35.00 114940.00 35.75 117403.00 40.00 131360.0015" DRAINAGE PIPE
0012 0335300000-E 305  384 LF  38.00 14592.00 56.60 21734.40 55.00 21120.0018" DRAINAGE PIPE
0013 0335400000-E 305  24 LF  69.00 1656.00 37.90 909.60 65.00 1560.0024" DRAINAGE PIPE
0014 0453000000-E 310  2 EA  750.00 1500.00 729.00 1458.00 600.00 1200.00**" PIPE END SECTION

(15")
0015 0453000000-E 310  2 EA  925.00 1850.00 855.00 1710.00 700.00 1400.00**" PIPE END SECTION

(18")
0016 0582000000-E 310  40 LF  45.00 1800.00 50.20 2008.00 100.00 4000.0015" CS PIPE CULV 0.064"
0017 0986000000-E SP   48 LF  100.00 4800.00 178.00 8544.00 200.00 9600.00GENERIC PIPE ITEM (LF)

15" ID SMOOTH STEEL PIPE, 0.5" WALL THICKNESS,
GRADE B

0018 0995000000-E 340  110 LF  26.00 2860.00 16.70 1837.00 16.00 1760.00PIPE REMOVAL
0019 1099500000-E 505  200 CY  25.00 5000.00 19.40 3880.00 45.00 9000.00SHALLOW UNDERCUT
0020 1099700000-E 505  400 TON 19.00 7600.00 17.90 7160.00 30.00 12000.00CLASS IV SUBGRD STABILIZATION
0021 1121000000-E 520  593 TON 20.00 11860.00 25.45 15091.85 30.00 17790.00AGGREGATE BASE COURSE
0022 1220000000-E 545  600 TON 30.00 18000.00 27.55 16530.00 35.00 21000.00INCIDENTAL STONE BASE
0023 1275000000-E 600  538 GAL 2.50 1345.00 5.00 2690.00 6.00 3228.00PRIME COAT
0024 1330000000-E 607  3,470 SY  5.20 18044.00 12.00 41640.00 8.00 27760.00INCIDENTAL MILLING
0025 1489000000-E 610  3,540 TON 42.00 148680.00 34.00 120360.00 34.00 120360.00ASP CONC BASE CRS B25.0B
0026 1498000000-E 610  3,540 TON 42.00 148680.00 30.50 107970.00 30.00 106200.00ASP CONC INTR CRS I19.0B
0027 1519000000-E 610  3,300 TON 44.00 145200.00 34.00 112200.00 33.00 108900.00ASP CONC SURF CRS S9.5B
0028 1525000000-E 610  90 TON 47.00 4230.00 60.00 5400.00 65.00 5850.00ASP CONC SURF CRS SF9.5A
0029 1575000000-E 620  530 TON 612.00 324360.00 644.00 341320.00 644.00 341320.00ASP FOR PLANT MIX
0030 1693000000-E 654  20 TON 300.00 6000.00 189.15 3783.00 250.00 5000.00ASPH PLT MIX PVMT REPAIR
0031 2000000000-N 806  4 EA  195.00 780.00 200.00 800.00 375.00 1500.00RIGHT OF WAY MARKERS
0032 2253000000-E 840 0.447 CY  1000.00 447.00 700.00 312.90 1900.00 849.30PIPE COLLARS
0033 2264000000-E 840 0.09 CY  5000.00 450.00 700.00 63.00 2500.00 225.00PIPE PLUGS
0034 2286000000-N 840  52 EA  1000.00 52000.00 1210.00 62920.00 1475.00 76700.00MASNRY DRAINAGE STRUCT
0035 2308000000-E 840 4.51 LF  450.00 2029.50 220.00 992.20 475.00 2142.25MASNRY DRAINAGE STRUCT
0036 2364000000-N 840  7 EA  400.00 2800.00 468.00 3276.00 600.00 4200.00FRAME W/2GRTS 840.16 STD



OCT 30, 2012 02:11 PM

TIP NO B-4656 2:00 PM 2 /  10 010

WAKE

33819.3.1

FED AID NO BRSTP-1011(8)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE REMOVAL.

BRIDGE OVER SR-1012 (WESTERN BLVD) AND APPROACHES ON SR-1011 (HILLSBOROUGH ST).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DEVERE CONSTRUCTION
COMPANY, INC

THE LANE CONSTRUCTION CORP

ALPENA,  MI CHESHIRE,  CT

C202235OCT 16 2012
0.313 MI

0037 2374000000-N 840  7 EA  450.00 3150.00 515.00 3605.00 600.00 4200.00FRAME-GRT-HD 840.03 **
(E)

0038 2374000000-N 840  20 EA  450.00 9000.00 540.00 10800.00 600.00 12000.00FRAME-GRT-HD 840.03 **
(F)

0039 2374000000-N 840  18 EA  450.00 8100.00 540.00 9720.00 600.00 10800.00FRAME-GRT-HD 840.03 **
(G)

0040 2396000000-N 840  1 EA  250.00 250.00 380.00 380.00 450.00 450.00FRAME W/COVER STD 840.54
0041 2451000000-N 852  4 EA  350.00 1400.00 500.00 2000.00 500.00 2000.00CONC TRANS SECT FOR DROP INLET
0042 2535000000-E 846  400 LF  11.00 4400.00 11.50 4600.00 16.00 6400.00**"X**" CONCRETE CURB

(8" X 12")
0043 2549000000-E 846  6,190 LF  12.00 74280.00 11.25 69637.50 14.50 89755.002'-6" CONC CURB & GUTTER
0044 2591000000-E 848  3,220 SY  24.00 77280.00 22.00 70840.00 28.80 92736.004" CONCRETE SIDEWALK
0045 2600000000-N SP   2 EA  850.00 1700.00 1500.00 3000.00 700.00 1400.00RETROFIT EXT CURB RAMP
0046 2605000000-N 848  16 EA  715.00 11440.00 950.00 15200.00 950.00 15200.00CONCRETE CURB RAMP
0047 2612000000-E 848  200 SY  47.00 9400.00 45.00 9000.00 63.00 12600.006" CONCRETE DRIVEWAY
0048 2655000000-E 852  420 SY  50.00 21000.00 44.00 18480.00 63.00 26460.005" MONO CONC ISLDS (KEY IN)
0049 2938000000-N 859  1 EA  800.00 800.00 750.00 750.00 1800.00 1800.00CONVERT DI TO JB W/MH
0050 3360000000-E 863  1,075 LF  8.00 8600.00 2.00 2150.00 7.00 7525.00REMOVE EXISTING GUARDRAIL
0051 3572000000-E 867  120 LF  10.00 1200.00 15.00 1800.00 10.00 1200.00CHAIN LINK FENCE RESET
0052 3575000000-E SP   620 LF  40.00 24800.00 84.00 52080.00 40.00 24800.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0053 3649000000-E 876  350 TON 55.00 19250.00 41.40 14490.00 50.00 17500.00RIP RAP, CLASS B
0054 3656000000-E 876  1,830 SY  1.00 1830.00 3.37 6167.10 1.10 2013.00GEOTEXTILE FOR DRAINGE
0055 4054000000-E 902  1 CY  25.00 25.00 480.00 480.00 650.00 650.00PLN CONC FOUNDTN
0056 4060000000-E 903  201 LB  5.00 1005.00 5.80 1165.80 9.00 1809.00SUPPORT, BREAKAWAY STL BM
0057 4072000000-E 903  1,058 LF  5.25 5554.50 4.60 4866.80 5.05 5342.90SUPPORT, 3-LB STL U-CHAN
0058 4096000000-N 904  3 EA  95.00 285.00 75.00 225.00 95.00 285.00SIGN ERECTION, TYPE D
0059 4102000000-N 904  44 EA  50.00 2200.00 65.00 2860.00 55.00 2420.00SIGN ERECTION, TYPE E
0060 4110000000-N 904  1 EA  2250.00 2250.00 475.00 475.00 850.00 850.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0061 4155000000-N 907  34 EA  1.00 34.00 1.00 34.00 5.00 170.00DISPOSE SIGN SYST U-CHAN
0062 4400000000-E 1110  517 SF  4.00 2068.00 4.30 2223.10 4.00 2068.00WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  1,063 SF  5.00 5315.00 10.00 10630.00 9.00 9567.00WORK ZONE SIGNS (PORT)
0064 4410000000-E 1110  263 SF  6.00 1578.00 25.00 6575.00 4.85 1275.55WORK ZONE SIGNS (BARR)
0065 4415000000-N 1115  3 EA  1500.00 4500.00 2500.00 7500.00 2600.00 7800.00FLASHING ARROW BOARD
0066 4420000000-N 1120  3 EA  2500.00 7500.00 12500.00 37500.00 5150.00 15450.00PORTABLE CHANGE MSG SIGN
0067 4422000000-N 1120  50 DAY 50.00 2500.00 80.00 4000.00 35.00 1750.00PORT CHANGE MSG SIGN (SHORT TERM)
0068 4430000000-N 1130  310 EA  40.00 12400.00 63.00 19530.00 45.00 13950.00DRUMS
0069 4435000000-N 1135  50 EA  10.00 500.00 24.00 1200.00 15.85 792.50CONES
0070 4445000000-E 1145  368 LF  18.50 6808.00 21.35 7856.80 19.00 6992.00BARRICADES (TYPE III)
0071 4455000000-N 1150  61 DAY 200.00 12200.00 215.00 13115.00 465.00 28365.00FLAGGER
0072 4480000000-N 1165  2 EA  500.00 1000.00 9500.00 19000.00 8400.00 16800.00TMA
0073 4510000000-N SP   160 HR  50.00 8000.00 40.00 6400.00 50.00 8000.00LAW ENFORCEMENT



OCT 30, 2012 02:11 PM

TIP NO B-4656 2:00 PM 3 /  10 010

WAKE

33819.3.1

FED AID NO BRSTP-1011(8)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE REMOVAL.

BRIDGE OVER SR-1012 (WESTERN BLVD) AND APPROACHES ON SR-1011 (HILLSBOROUGH ST).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DEVERE CONSTRUCTION
COMPANY, INC

THE LANE CONSTRUCTION CORP

ALPENA,  MI CHESHIRE,  CT

C202235OCT 16 2012
0.313 MI

0074 4516000000-N 1180  100 EA  38.00 3800.00 45.65 4565.00 30.00 3000.00SKINNY DRUM
0075 4650000000-N 1251  430 EA  4.00 1720.00 4.00 1720.00 4.00 1720.00TEMP RAISED PVMT MRKS
0076 4685000000-E 1205  5,659 LF  1.00 5659.00 1.00 5659.00 1.00 5659.00THERMO PVT MKG LINES 4"90
0077 4686000000-E 1205  5,288 LF  1.00 5288.00 1.00 5288.00 1.00 5288.00THERMO PVT MKG LINES 4"120
0078 4695000000-E 1205  469 LF  3.00 1407.00 3.00 1407.00 3.00 1407.00THERMO PVT MKG LINES 8"90 MILS
0079 4697000000-E 1205  702 LF  3.00 2106.00 3.00 2106.00 3.00 2106.00THERMO PVT MKG LINE 8"120 MILS
0080 4710000000-E 1205  1,538 LF  6.25 9612.50 6.25 9612.50 6.25 9612.5024"WIDE THERMO 120 MILS
0081 4721000000-E 1205  32 EA  60.00 1920.00 60.00 1920.00 60.00 1920.00THERMO PVT MKG CHARACTER 120
0082 4725000000-E 1205  50 EA  90.00 4500.00 90.00 4500.00 90.00 4500.00THERMO PVT SYMBOL 90MILS
0083 4810000000-E 1205  36,698 LF  0.20 7339.60 0.20 7339.60 0.20 7339.60PAINT PVMT MARKINGS 4"
0084 4825000000-E 1205  120 LF  1.00 120.00 1.00 120.00 1.00 120.00PAINT PVMT MARKINGS 12"
0085 4835000000-E 1205  1,628 LF  2.25 3663.00 2.25 3663.00 2.25 3663.00PAINT PVT MKG LINES 24"
0086 4840000000-N 1205  16 EA  25.00 400.00 25.00 400.00 25.00 400.00PAINT PVT MKG CHARACTER
0087 4845000000-N 1205  102 EA  25.00 2550.00 25.00 2550.00 25.00 2550.00PAINT PVT MKG SYMBOL
0088 4875000000-N 1205  3 EA  25.00 75.00 25.00 75.00 25.00 75.00REMOVAL OF SYMBL & CHARAC
0089 4900000000-N 1251  146 EA  4.00 584.00 4.00 584.00 4.00 584.00PERM RAISED PVMT MARKERS
0090 5691200000-E 1520  8 LF  40.00 320.00 350.00 2800.00 100.00 800.006" SANITARY GRAVITY SEWER
0091 5691300000-E 1520  271 LF  26.00 7046.00 67.00 18157.00 70.00 18970.008" SANITARY GRAVITY SEWER
0092 5775000000-E 1525  2 EA  2000.00 4000.00 1740.00 3480.00 3200.00 6400.004' DIA UTILITY MANHOLE
0093 5781000000-E 1525 4.11 LF  450.00 1849.50 215.00 883.65 400.00 1644.00UTILITY MANHOLE WALL, 4' DIA
0094 5816000000-N 1530  1 EA  2000.00 2000.00 435.00 435.00 750.00 750.00ABANDON UTILITY MANHOLE
0095 6000000000-E 1605  7,500 LF  2.00 15000.00 1.50 11250.00 1.50 11250.00TEMPORARY SILT FENCE
0096 6006000000-E 1610  650 TON 15.00 9750.00 50.00 32500.00 55.00 35750.00EROS CONTRL STONE CL A
0097 6009000000-E 1610  200 TON 30.00 6000.00 51.00 10200.00 60.00 12000.00EROS CONTRL STONE CL B
0098 6012000000-E 1610  575 TON 25.00 14375.00 48.00 27600.00 50.00 28750.00SEDIMENT CONTROL STONE
0099 6015000000-E 1615 6.5 ACR 600.00 3900.00 750.00 4875.00 600.00 3900.00TEMPORARY MULCHING
0100 6018000000-E 1620  200 LB  4.00 800.00 3.60 720.00 4.00 800.00SEED FOR TEMP SEEDING
0101 6021000000-E 1620  1 TON 750.00 750.00 1100.00 1100.00 750.00 750.00FERT FOR TEMP SEEDING
0102 6024000000-E 1622  200 LF  15.00 3000.00 17.21 3442.00 25.00 5000.00TEMPORARY SLOPE DRAINS
0103 6029000000-E SP   200 LF  4.00 800.00 2.25 450.00 2.25 450.00SAFETY FENCE
0104 6030000000-E 1630  770 CY  4.00 3080.00 15.00 11550.00 20.00 15400.00SILT EXCAVATION
0105 6036000000-E 1631  6,000 SY  1.75 10500.00 1.20 7200.00 1.50 9000.00MATTING FOR EROS CONTROL
0106 6038000000-E SP   210 SY  5.00 1050.00 4.95 1039.50 5.00 1050.00PERM SOIL REINF MAT
0107 6042000000-E 1632  2,220 LF  2.55 5661.00 1.50 3330.00 1.50 3330.001/4" HARDWARE CLOTH
0108 6071010000-E SP   750 LF  7.50 5625.00 4.50 3375.00 4.50 3375.00WATTLE
0109 6071020000-E SP   250 LB  4.00 1000.00 8.00 2000.00 8.00 2000.00POLYACRYLAMIDE (PAM)
0110 6071030000-E 1640  225 LF  2.50 562.50 6.00 1350.00 6.00 1350.00COIR FIBER BAFFLE
0111 6084000000-E 1660  5 ACR 1600.00 8000.00 1650.00 8250.00 1600.00 8000.00SEEDING AND MULCHING
0112 6087000000-E 1660  3 ACR 80.00 240.00 65.00 195.00 80.00 240.00MOWING
0113 6090000000-E 1661  100 LB  5.00 500.00 6.00 600.00 12.00 1200.00SEED FOR REPAIR SEEDING
0114 6093000000-E 1661 0.25 TON 900.00 225.00 1100.00 275.00 900.00 225.00FERT FOR REPAIR SEEDING



OCT 30, 2012 02:11 PM

TIP NO B-4656 2:00 PM 4 /  10 010

WAKE

33819.3.1

FED AID NO BRSTP-1011(8)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE REMOVAL.

BRIDGE OVER SR-1012 (WESTERN BLVD) AND APPROACHES ON SR-1011 (HILLSBOROUGH ST).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DEVERE CONSTRUCTION
COMPANY, INC

THE LANE CONSTRUCTION CORP

ALPENA,  MI CHESHIRE,  CT

C202235OCT 16 2012
0.313 MI

0115 6096000000-E 1662  150 LB  4.00 600.00 7.25 1087.50 4.00 600.00SEED FOR SUPP SEEDING
0116 6108000000-E 1665 4.25 TON 200.00 850.00 1100.00 4675.00 650.00 2762.50FERTILIZER TOPDRESSING
0117 6114500000-N 1667  10 MHR 75.00 750.00 60.00 600.00 75.00 750.00SPECIALIZED HAND MOWING
0118 6117000000-N SP   25 EA  125.00 3125.00 150.00 3750.00 145.00 3625.00RESPONSE FOR EROS CONTROL
0119 6123000000-E 1670 0.5 ACR 1000.00 500.00 2700.00 1350.00 4500.00 2250.00REFORESTATION
0120 7000000000-E 1705  18 EA  650.00 11700.00 650.00 11700.00 650.00 11700.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0121 7060000000-E 1705  7,450 LF  1.20 8940.00 1.20 8940.00 1.50 11175.00SIGNAL CABLE
0122 7120000000-E 1705  36 EA  700.00 25200.00 700.00 25200.00 700.00 25200.00VEHICLE SIGNAL HD (12", 3 SECT)
0123 7132000000-E 1705  1 EA  850.00 850.00 850.00 850.00 850.00 850.00VEHICLE SIGNAL HD (12", 4 SECT)
0124 7204000000-N 1705  15 EA  150.00 2250.00 150.00 2250.00 150.00 2250.00LOUVER
0125 7264000000-E 1710  1,900 LF  2.50 4750.00 2.50 4750.00 2.50 4750.00MESSENGER CABLE (3/8")
0126 7279000000-E 1715  2,820 LF  0.40 1128.00 0.40 1128.00 0.50 1410.00TRACER WIRE
0127 7288000000-E 1715  50 LF  10.50 525.00 10.50 525.00 10.50 525.00PAVED TRENCH (***********)

(1, 2")
0128 7300000000-E 1715  1,030 LF  7.00 7210.00 7.00 7210.00 7.00 7210.00UNPAVED TRENCH (***********)

(1, 2")
0129 7300000000-E 1715  600 LF  6.50 3900.00 6.50 3900.00 6.50 3900.00UNPAVED TRENCH (***********)

(2, 1-1/4")
0130 7300000000-E 1715  350 LF  8.75 3062.50 8.75 3062.50 8.75 3062.50UNPAVED TRENCH (***********)

(2, 2")
0131 7300000000-E 1715  75 LF  4.25 318.75 4.25 318.75 4.25 318.75UNPAVED TRENCH (***********)

(FOR TEMPORARY LEAD-IN)
0132 7301000000-E 1715  200 LF  10.50 2100.00 10.50 2100.00 10.50 2100.00DIRECT DRILL (***********)

(1, 2")
0133 7301000000-E 1715  860 LF  10.50 9030.00 10.50 9030.00 10.50 9030.00DIRECT DRILL (***********)

(2, 1-1/4")
0134 7301000000-E 1715  60 LF  12.50 750.00 12.50 750.00 12.50 750.00DIRECT DRILL (***********)

(2, 2")
0135 7324000000-N 1716  27 EA  400.00 10800.00 400.00 10800.00 400.00 10800.00JUNCTION BOX (STANDARD SIZE)
0136 7348000000-N 1716  7 EA  600.00 4200.00 600.00 4200.00 600.00 4200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0137 7360000000-N 1720  4 EA  900.00 3600.00 900.00 3600.00 900.00 3600.00WOOD POLE
0138 7372000000-N 1721  10 EA  325.00 3250.00 325.00 3250.00 325.00 3250.00GUY ASSEMBLY
0139 7420000000-E 1722  10 EA  600.00 6000.00 600.00 6000.00 600.00 6000.002" RISER WITH WEATHERHEAD
0140 7430000000-N 1722  1 EA  85.00 85.00 85.00 85.00 85.00 85.00HEAT SHRINK TUB KIT
0141 7444000000-E 1725  4,450 LF  6.00 26700.00 6.00 26700.00 6.00 26700.00INDUCTIVE LOOP SAWCUT
0142 7456000000-E 1726  11,150 LF  1.15 12822.50 1.15 12822.50 1.15 12822.50LEAD-IN CABLE(********)

(14-2)
0143 7516000000-E 1730  3,450 LF  1.85 6382.50 1.85 6382.50 1.85 6382.50COMMUNICATIONS CABLE (** FIBER)

(48)
0144 7540000000-N 1731  2 EA  2300.00 4600.00 2300.00 4600.00 2300.00 4600.00SPLICE ENCLOSURE
0145 7564100000-N 1732  2 EA  2075.00 4150.00 2075.00 4150.00 2075.00 4150.00FIBER-OPTIC TRANS SELF HEAL
0146 7566000000-N 1733  3 EA  95.00 285.00 95.00 285.00 95.00 285.00DELINEATOR MARKER
0147 7576000000-N SP   12 EA  7500.00 90000.00 7500.00 90000.00 7500.00 90000.00METAL STRAIN SIGNAL POLE
0148 7613000000-N SP   12 EA  600.00 7200.00 600.00 7200.00 600.00 7200.00SOIL TEST
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0149 7614100000-E SP   96 CY  500.00 48000.00 500.00 48000.00 500.00 48000.00DRILLED PIER FOUND
0150 7636000000-N 1745  23 EA  210.00 4830.00 210.00 4830.00 210.00 4830.00SIGN FOR SIGNALS
0151 7642200000-N 1743  11 EA  1200.00 13200.00 1200.00 13200.00 1200.00 13200.00TYPE II PED W/ FOUNDATION
0152 7684000000-N 1750  3 EA  750.00 2250.00 750.00 2250.00 750.00 2250.00SIGNAL CABINET FOUNDATION
0153 7756000000-N 1751  3 EA  18000.00 54000.00 18000.00 54000.00 18000.00 54000.00CONTLR WITH CBNT, 2070L BASE MTD
0154 7780000000-N 1751  12 EA  175.00 2100.00 175.00 2100.00 175.00 2100.00DETECTOR CARD (TYPE 2070L)
0155 7901000000-N 1753  3 EA  350.00 1050.00 350.00 1050.00 350.00 1050.00CABINET BASE EXTENDER
0156 7980000000-N SP   1 EA  1100.00 1100.00 1100.00 1100.00 1100.00 1100.00GENERIC SIGNAL ITEM (EA)

DROP CABLE ASSEMBLY
0157 7980000000-N SP   1 EA  2450.00 2450.00 2450.00 2450.00 2450.00 2450.00GENERIC SIGNAL ITEM (EA)

ETHERNET EDGE SWITCH
0158 7990000000-E SP   910 LF  3.00 2730.00 3.00 2730.00 3.00 2730.00GENERIC SIGNAL ITEM (LF)

REMOVE & REINSTALL EXISTING DROP CABLE
ASSEMBLY

0159 8035000000-N 402 Lump Sum 120000.00 49286.61 75000.00REMV EXIST STR **********
(24+00 -L2-)

 

    TOTAL 2705158.35 TOTAL 2836715.06 TOTAL 2876569.35CONTRACT TOTAL

 

    SUB-TOTAL 2705158.35 SUB-TOTAL 2836715.06 SUB-TOTAL 2876569.35ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145000.00 147000.00 163815.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 499000.00 581453.00 545000.00GRADING
0003 0050000000-E 226  1 ACR 8500.00 8500.00 3500.00 3500.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  13.00 2600.00 40.00 8000.00 17.35 3470.00UNDERCUT EXCAVATION
0005 0134000000-E 240  780 CY  11.00 8580.00 8.70 6786.00 6.15 4797.00DRAINAGE DITCH EXCAVATION
0006 0195000000-E 265  200 CY  24.00 4800.00 24.00 4800.00 24.25 4850.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  800 SY  2.50 2000.00 4.50 3600.00 3.65 2920.00GEOTEXTILE SOIL STABILIZATION
0008 0255000000-E SP   100 TON 70.00 7000.00 50.00 5000.00 47.00 4700.00GENERIC GRADING ITEM (TON)

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0009 0318000000-E 300  434 TON 60.00 26040.00 28.00 12152.00 29.95 12998.30FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  1,270 SY  7.00 8890.00 4.00 5080.00 3.00 3810.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  3,284 LF  56.00 183904.00 36.00 118224.00 24.19 79439.9615" DRAINAGE PIPE
0012 0335300000-E 305  384 LF  50.00 19200.00 41.00 15744.00 32.76 12579.8418" DRAINAGE PIPE
0013 0335400000-E 305  24 LF  155.00 3720.00 70.00 1680.00 25.21 605.0424" DRAINAGE PIPE
0014 0453000000-E 310  2 EA  700.00 1400.00 900.00 1800.00 986.35 1972.70**" PIPE END SECTION

(15")
0015 0453000000-E 310  2 EA  870.00 1740.00 1100.00 2200.00 1384.76 2769.52**" PIPE END SECTION

(18")
0016 0582000000-E 310  40 LF  55.00 2200.00 54.00 2160.00 28.31 1132.4015" CS PIPE CULV 0.064"
0017 0986000000-E SP   48 LF  125.00 6000.00 99.00 4752.00 112.81 5414.88GENERIC PIPE ITEM (LF)

15" ID SMOOTH STEEL PIPE, 0.5" WALL THICKNESS,
GRADE B

0018 0995000000-E 340  110 LF  15.00 1650.00 11.00 1210.00 17.91 1970.10PIPE REMOVAL
0019 1099500000-E 505  200 CY  27.00 5400.00 20.00 4000.00 17.35 3470.00SHALLOW UNDERCUT
0020 1099700000-E 505  400 TON 25.00 10000.00 16.65 6660.00 25.00 10000.00CLASS IV SUBGRD STABILIZATION
0021 1121000000-E 520  593 TON 36.00 21348.00 26.00 15418.00 26.50 15714.50AGGREGATE BASE COURSE
0022 1220000000-E 545  600 TON 32.00 19200.00 28.00 16800.00 25.00 15000.00INCIDENTAL STONE BASE
0023 1275000000-E 600  538 GAL 4.00 2152.00 5.75 3093.50 6.00 3228.00PRIME COAT
0024 1330000000-E 607  3,470 SY  5.00 17350.00 7.00 24290.00 4.95 17176.50INCIDENTAL MILLING
0025 1489000000-E 610  3,540 TON 34.00 120360.00 50.00 177000.00 56.75 200895.00ASP CONC BASE CRS B25.0B
0026 1498000000-E 610  3,540 TON 30.50 107970.00 50.00 177000.00 56.75 200895.00ASP CONC INTR CRS I19.0B
0027 1519000000-E 610  3,300 TON 34.00 112200.00 42.00 138600.00 62.50 206250.00ASP CONC SURF CRS S9.5B
0028 1525000000-E 610  90 TON 60.00 5400.00 63.00 5670.00 99.00 8910.00ASP CONC SURF CRS SF9.5A
0029 1575000000-E 620  530 TON 644.00 341320.00 675.00 357750.00 541.50 286995.00ASP FOR PLANT MIX
0030 1693000000-E 654  20 TON 190.00 3800.00 215.00 4300.00 200.00 4000.00ASPH PLT MIX PVMT REPAIR
0031 2000000000-N 806  4 EA  300.00 1200.00 300.00 1200.00 300.00 1200.00RIGHT OF WAY MARKERS
0032 2253000000-E 840 0.447 CY  1000.00 447.00 2931.00 1310.16 465.66 208.15PIPE COLLARS
0033 2264000000-E 840 0.09 CY  6600.00 594.00 2349.67 211.47PIPE PLUGS
0034 2286000000-N 840  52 EA  1200.00 62400.00 1175.00 61100.00 1201.68 62487.36MASNRY DRAINAGE STRUCT
0035 2308000000-E 840 4.51 LF  130.00 586.30 270.00 1217.70 1312.95 5921.40MASNRY DRAINAGE STRUCT
0036 2364000000-N 840  7 EA  650.00 4550.00 460.00 3220.00 409.35 2865.45FRAME W/2GRTS 840.16 STD
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0037 2374000000-N 840  7 EA  650.00 4550.00 550.00 3850.00 410.05 2870.35FRAME-GRT-HD 840.03 **
(E)

0038 2374000000-N 840  20 EA  650.00 13000.00 550.00 11000.00 440.26 8805.20FRAME-GRT-HD 840.03 **
(F)

0039 2374000000-N 840  18 EA  650.00 11700.00 550.00 9900.00 440.26 7924.68FRAME-GRT-HD 840.03 **
(G)

0040 2396000000-N 840  1 EA  490.00 490.00 380.00 380.00 254.76 254.76FRAME W/COVER STD 840.54
0041 2451000000-N 852  4 EA  500.00 2000.00 500.00 2000.00 955.00 3820.00CONC TRANS SECT FOR DROP INLET
0042 2535000000-E 846  400 LF  13.00 5200.00 16.00 6400.00 21.15 8460.00**"X**" CONCRETE CURB

(8" X 12")
0043 2549000000-E 846  6,190 LF  14.00 86660.00 14.00 86660.00 16.15 99968.502'-6" CONC CURB & GUTTER
0044 2591000000-E 848  3,220 SY  27.00 86940.00 28.50 91770.00 26.75 86135.004" CONCRETE SIDEWALK
0045 2600000000-N SP   2 EA  800.00 1600.00 690.00 1380.00 682.50 1365.00RETROFIT EXT CURB RAMP
0046 2605000000-N 848  16 EA  800.00 12800.00 925.00 14800.00 1211.00 19376.00CONCRETE CURB RAMP
0047 2612000000-E 848  200 SY  40.00 8000.00 60.00 12000.00 52.50 10500.006" CONCRETE DRIVEWAY
0048 2655000000-E 852  420 SY  38.00 15960.00 60.00 25200.00 46.50 19530.005" MONO CONC ISLDS (KEY IN)
0049 2938000000-N 859  1 EA  1250.00 1250.00 959.91 959.91CONVERT DI TO JB W/MH
0050 3360000000-E 863  1,075 LF  2.00 2150.00 2.00 2150.00 2.00 2150.00REMOVE EXISTING GUARDRAIL
0051 3572000000-E 867  120 LF  15.00 1800.00 10.00 1200.00 15.00 1800.00CHAIN LINK FENCE RESET
0052 3575000000-E SP   620 LF  85.00 52700.00 40.00 24800.00 84.00 52080.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0053 3649000000-E 876  350 TON 37.00 12950.00 38.00 13300.00 47.00 16450.00RIP RAP, CLASS B
0054 3656000000-E 876  1,830 SY  2.50 4575.00 1.80 3294.00 4.25 7777.50GEOTEXTILE FOR DRAINGE
0055 4054000000-E 902  1 CY  650.00 650.00 25.00 25.00 480.00 480.00PLN CONC FOUNDTN
0056 4060000000-E 903  201 LB  9.00 1809.00 5.00 1005.00 5.80 1165.80SUPPORT, BREAKAWAY STL BM
0057 4072000000-E 903  1,058 LF  5.05 5342.90 5.25 5554.50 4.60 4866.80SUPPORT, 3-LB STL U-CHAN
0058 4096000000-N 904  3 EA  95.00 285.00 95.00 285.00 75.00 225.00SIGN ERECTION, TYPE D
0059 4102000000-N 904  44 EA  55.00 2420.00 50.00 2200.00 65.00 2860.00SIGN ERECTION, TYPE E
0060 4110000000-N 904  1 EA  850.00 850.00 2250.00 2250.00 475.00 475.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0061 4155000000-N 907  34 EA  5.00 170.00 1.00 34.00 1.00 34.00DISPOSE SIGN SYST U-CHAN
0062 4400000000-E 1110  517 SF  3.98 2057.66 3.88 2005.96 3.98 2057.66WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  1,063 SF  19.00 20197.00 8.00 8504.00 65.00 69095.00WORK ZONE SIGNS (PORT)
0064 4410000000-E 1110  263 SF  4.85 1275.55 6.00 1578.00 11.00 2893.00WORK ZONE SIGNS (BARR)
0065 4415000000-N 1115  3 EA  3500.00 10500.00 2500.00 7500.00 4100.00 12300.00FLASHING ARROW BOARD
0066 4420000000-N 1120  3 EA  14000.00 42000.00 14000.00 42000.00 18100.00 54300.00PORTABLE CHANGE MSG SIGN
0067 4422000000-N 1120  50 DAY 100.00 5000.00 45.00 2250.00 165.00 8250.00PORT CHANGE MSG SIGN (SHORT TERM)
0068 4430000000-N 1130  310 EA  46.00 14260.00 42.00 13020.00 85.00 26350.00DRUMS
0069 4435000000-N 1135  50 EA  19.00 950.00 17.00 850.00 32.50 1625.00CONES
0070 4445000000-E 1145  368 LF  35.00 12880.00 18.50 6808.00 25.00 9200.00BARRICADES (TYPE III)
0071 4455000000-N 1150  61 DAY 250.00 15250.00 197.38 12040.18 225.00 13725.00FLAGGER
0072 4480000000-N 1165  2 EA  21000.00 42000.00 12500.00 25000.00 9050.00 18100.00TMA
0073 4510000000-N SP   160 HR  35.00 5600.00 40.00 6400.00 50.00 8000.00LAW ENFORCEMENT



OCT 30, 2012 02:11 PM

TIP NO B-4656 2:00 PM 8 /  10 010

WAKE

33819.3.1

FED AID NO BRSTP-1011(8)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE REMOVAL.

BRIDGE OVER SR-1012 (WESTERN BLVD) AND APPROACHES ON SR-1011 (HILLSBOROUGH ST).

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

RALEIGH,  NC

TRIANGLE GRADING & PAVING, INC S. T. WOOTEN CORPORATION

BURLINGTON,  NC WILSON,  NC

C202235OCT 16 2012
0.313 MI

0074 4516000000-N 1180  100 EA  40.00 4000.00 43.00 4300.00 63.50 6350.00SKINNY DRUM
0075 4650000000-N 1251  430 EA  4.00 1720.00 4.00 1720.00 3.75 1612.50TEMP RAISED PVMT MRKS
0076 4685000000-E 1205  5,659 LF  1.00 5659.00 1.00 5659.00 0.85 4810.15THERMO PVT MKG LINES 4"90
0077 4686000000-E 1205  5,288 LF  1.00 5288.00 1.00 5288.00 0.95 5023.60THERMO PVT MKG LINES 4"120
0078 4695000000-E 1205  469 LF  3.00 1407.00 3.00 1407.00 1.20 562.80THERMO PVT MKG LINES 8"90 MILS
0079 4697000000-E 1205  702 LF  3.00 2106.00 3.00 2106.00 1.30 912.60THERMO PVT MKG LINE 8"120 MILS
0080 4710000000-E 1205  1,538 LF  6.25 9612.50 6.25 9612.50 8.00 12304.0024"WIDE THERMO 120 MILS
0081 4721000000-E 1205  32 EA  60.00 1920.00 60.00 1920.00 100.00 3200.00THERMO PVT MKG CHARACTER 120
0082 4725000000-E 1205  50 EA  90.00 4500.00 90.00 4500.00 115.00 5750.00THERMO PVT SYMBOL 90MILS
0083 4810000000-E 1205  36,698 LF  0.20 7339.60 0.20 7339.60 0.12 4403.76PAINT PVMT MARKINGS 4"
0084 4825000000-E 1205  120 LF  1.00 120.00 1.00 120.00 0.25 30.00PAINT PVMT MARKINGS 12"
0085 4835000000-E 1205  1,628 LF  2.25 3663.00 2.25 3663.00 0.85 1383.80PAINT PVT MKG LINES 24"
0086 4840000000-N 1205  16 EA  25.00 400.00 25.00 400.00 45.00 720.00PAINT PVT MKG CHARACTER
0087 4845000000-N 1205  102 EA  25.00 2550.00 25.00 2550.00 60.00 6120.00PAINT PVT MKG SYMBOL
0088 4875000000-N 1205  3 EA  25.00 75.00 25.00 75.00 45.00 135.00REMOVAL OF SYMBL & CHARAC
0089 4900000000-N 1251  146 EA  4.00 584.00 4.00 584.00 3.75 547.50PERM RAISED PVMT MARKERS
0090 5691200000-E 1520  8 LF  110.00 880.00 105.00 840.00 54.56 436.486" SANITARY GRAVITY SEWER
0091 5691300000-E 1520  271 LF  75.00 20325.00 49.00 13279.00 39.58 10726.188" SANITARY GRAVITY SEWER
0092 5775000000-E 1525  2 EA  3500.00 7000.00 2400.00 4800.00 2166.61 4333.224' DIA UTILITY MANHOLE
0093 5781000000-E 1525 4.11 LF  350.00 1438.50 300.00 1233.00 332.14 1365.10UTILITY MANHOLE WALL, 4' DIA
0094 5816000000-N 1530  1 EA  1000.00 1000.00 750.00 750.00 1288.98 1288.98ABANDON UTILITY MANHOLE
0095 6000000000-E 1605  7,500 LF  1.89 14175.00 1.89 14175.00 1.89 14175.00TEMPORARY SILT FENCE
0096 6006000000-E 1610  650 TON 35.00 22750.00 35.00 22750.00 46.50 30225.00EROS CONTRL STONE CL A
0097 6009000000-E 1610  200 TON 36.00 7200.00 37.00 7400.00 47.00 9400.00EROS CONTRL STONE CL B
0098 6012000000-E 1610  575 TON 33.00 18975.00 30.00 17250.00 41.00 23575.00SEDIMENT CONTROL STONE
0099 6015000000-E 1615 6.5 ACR 800.00 5200.00 800.00 5200.00 750.00 4875.00TEMPORARY MULCHING
0100 6018000000-E 1620  200 LB  3.00 600.00 3.00 600.00 3.60 720.00SEED FOR TEMP SEEDING
0101 6021000000-E 1620  1 TON 900.00 900.00 900.00 900.00 1100.00 1100.00FERT FOR TEMP SEEDING
0102 6024000000-E 1622  200 LF  10.00 2000.00 13.45 2690.00 18.50 3700.00TEMPORARY SLOPE DRAINS
0103 6029000000-E SP   200 LF  1.89 378.00 1.89 378.00 1.89 378.00SAFETY FENCE
0104 6030000000-E 1630  770 CY  0.01 7.70 6.30 4851.00 12.25 9432.50SILT EXCAVATION
0105 6036000000-E 1631  6,000 SY  1.75 10500.00 1.75 10500.00 5.25 31500.00MATTING FOR EROS CONTROL
0106 6038000000-E SP   210 SY  8.25 1732.50 8.25 1732.50 9.00 1890.00PERM SOIL REINF MAT
0107 6042000000-E 1632  2,220 LF  3.20 7104.00 3.20 7104.00 3.20 7104.001/4" HARDWARE CLOTH
0108 6071010000-E SP   750 LF  6.00 4500.00 5.50 4125.00 6.50 4875.00WATTLE
0109 6071020000-E SP   250 LB  12.00 3000.00 15.00 3750.00 16.00 4000.00POLYACRYLAMIDE (PAM)
0110 6071030000-E 1640  225 LF  5.00 1125.00 5.00 1125.00 5.00 1125.00COIR FIBER BAFFLE
0111 6084000000-E 1660  5 ACR 2190.00 10950.00 2190.00 10950.00 1650.00 8250.00SEEDING AND MULCHING
0112 6087000000-E 1660  3 ACR 180.00 540.00 180.00 540.00 65.00 195.00MOWING
0113 6090000000-E 1661  100 LB  8.75 875.00 8.75 875.00 6.00 600.00SEED FOR REPAIR SEEDING
0114 6093000000-E 1661 0.25 TON 2900.00 725.00 2900.00 725.00 1100.00 275.00FERT FOR REPAIR SEEDING
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0115 6096000000-E 1662  150 LB  4.00 600.00 4.00 600.00 7.25 1087.50SEED FOR SUPP SEEDING
0116 6108000000-E 1665 4.25 TON 900.00 3825.00 900.00 3825.00 1100.00 4675.00FERTILIZER TOPDRESSING
0117 6114500000-N 1667  10 MHR 35.00 350.00 35.00 350.00 60.00 600.00SPECIALIZED HAND MOWING
0118 6117000000-N SP   25 EA  180.00 4500.00 200.00 5000.00 165.60 4140.00RESPONSE FOR EROS CONTROL
0119 6123000000-E 1670 0.5 ACR 200.00 100.00 2000.00 1000.00 2700.00 1350.00REFORESTATION
0120 7000000000-E 1705  18 EA  650.00 11700.00 650.00 11700.00 650.00 11700.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0121 7060000000-E 1705  7,450 LF  1.20 8940.00 1.20 8940.00 1.20 8940.00SIGNAL CABLE
0122 7120000000-E 1705  36 EA  700.00 25200.00 700.00 25200.00 700.00 25200.00VEHICLE SIGNAL HD (12", 3 SECT)
0123 7132000000-E 1705  1 EA  850.00 850.00 850.00 850.00 850.00 850.00VEHICLE SIGNAL HD (12", 4 SECT)
0124 7204000000-N 1705  15 EA  150.00 2250.00 150.00 2250.00 150.00 2250.00LOUVER
0125 7264000000-E 1710  1,900 LF  2.50 4750.00 2.50 4750.00 2.50 4750.00MESSENGER CABLE (3/8")
0126 7279000000-E 1715  2,820 LF  0.40 1128.00 0.40 1128.00 0.40 1128.00TRACER WIRE
0127 7288000000-E 1715  50 LF  10.50 525.00 10.50 525.00 10.50 525.00PAVED TRENCH (***********)

(1, 2")
0128 7300000000-E 1715  1,030 LF  7.00 7210.00 7.00 7210.00 7.00 7210.00UNPAVED TRENCH (***********)

(1, 2")
0129 7300000000-E 1715  600 LF  6.50 3900.00 6.50 3900.00 6.50 3900.00UNPAVED TRENCH (***********)

(2, 1-1/4")
0130 7300000000-E 1715  350 LF  8.75 3062.50 8.75 3062.50 8.75 3062.50UNPAVED TRENCH (***********)

(2, 2")
0131 7300000000-E 1715  75 LF  4.25 318.75 4.25 318.75 4.25 318.75UNPAVED TRENCH (***********)

(FOR TEMPORARY LEAD-IN)
0132 7301000000-E 1715  200 LF  10.50 2100.00 10.50 2100.00 10.50 2100.00DIRECT DRILL (***********)

(1, 2")
0133 7301000000-E 1715  860 LF  10.50 9030.00 10.50 9030.00 10.50 9030.00DIRECT DRILL (***********)

(2, 1-1/4")
0134 7301000000-E 1715  60 LF  12.50 750.00 12.50 750.00 12.50 750.00DIRECT DRILL (***********)

(2, 2")
0135 7324000000-N 1716  27 EA  400.00 10800.00 400.00 10800.00 400.00 10800.00JUNCTION BOX (STANDARD SIZE)
0136 7348000000-N 1716  7 EA  600.00 4200.00 600.00 4200.00 600.00 4200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0137 7360000000-N 1720  4 EA  900.00 3600.00 900.00 3600.00 900.00 3600.00WOOD POLE
0138 7372000000-N 1721  10 EA  325.00 3250.00 325.00 3250.00 325.00 3250.00GUY ASSEMBLY
0139 7420000000-E 1722  10 EA  600.00 6000.00 600.00 6000.00 600.00 6000.002" RISER WITH WEATHERHEAD
0140 7430000000-N 1722  1 EA  85.00 85.00 85.00 85.00 85.00 85.00HEAT SHRINK TUB KIT
0141 7444000000-E 1725  4,450 LF  6.00 26700.00 6.00 26700.00 6.00 26700.00INDUCTIVE LOOP SAWCUT
0142 7456000000-E 1726  11,150 LF  1.15 12822.50 1.15 12822.50 1.15 12822.50LEAD-IN CABLE(********)

(14-2)
0143 7516000000-E 1730  3,450 LF  1.85 6382.50 1.85 6382.50 1.85 6382.50COMMUNICATIONS CABLE (** FIBER)

(48)
0144 7540000000-N 1731  2 EA  2300.00 4600.00 2300.00 4600.00 2300.00 4600.00SPLICE ENCLOSURE
0145 7564100000-N 1732  2 EA  2075.00 4150.00 2075.00 4150.00 2075.00 4150.00FIBER-OPTIC TRANS SELF HEAL
0146 7566000000-N 1733  3 EA  95.00 285.00 95.00 285.00 95.00 285.00DELINEATOR MARKER
0147 7576000000-N SP   12 EA  7500.00 90000.00 7500.00 90000.00 7500.00 90000.00METAL STRAIN SIGNAL POLE
0148 7613000000-N SP   12 EA  600.00 7200.00 600.00 7200.00 600.00 7200.00SOIL TEST



OCT 30, 2012 02:11 PM

TIP NO B-4656 2:00 PM 10 /  10 010

WAKE

33819.3.1

FED AID NO BRSTP-1011(8)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE REMOVAL.

BRIDGE OVER SR-1012 (WESTERN BLVD) AND APPROACHES ON SR-1011 (HILLSBOROUGH ST).

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

RALEIGH,  NC

TRIANGLE GRADING & PAVING, INC S. T. WOOTEN CORPORATION

BURLINGTON,  NC WILSON,  NC

C202235OCT 16 2012
0.313 MI

0149 7614100000-E SP   96 CY  500.00 48000.00 500.00 48000.00 500.00 48000.00DRILLED PIER FOUND
0150 7636000000-N 1745  23 EA  210.00 4830.00 210.00 4830.00 210.00 4830.00SIGN FOR SIGNALS
0151 7642200000-N 1743  11 EA  1200.00 13200.00 1200.00 13200.00 1200.00 13200.00TYPE II PED W/ FOUNDATION
0152 7684000000-N 1750  3 EA  750.00 2250.00 750.00 2250.00 750.00 2250.00SIGNAL CABINET FOUNDATION
0153 7756000000-N 1751  3 EA  18000.00 54000.00 18000.00 54000.00 18000.00 54000.00CONTLR WITH CBNT, 2070L BASE MTD
0154 7780000000-N 1751  12 EA  175.00 2100.00 175.00 2100.00 175.00 2100.00DETECTOR CARD (TYPE 2070L)
0155 7901000000-N 1753  3 EA  350.00 1050.00 350.00 1050.00 350.00 1050.00CABINET BASE EXTENDER
0156 7980000000-N SP   1 EA  1100.00 1100.00 1100.00 1100.00 1100.00 1100.00GENERIC SIGNAL ITEM (EA)

DROP CABLE ASSEMBLY
0157 7980000000-N SP   1 EA  2450.00 2450.00 2450.00 2450.00 2450.00 2450.00GENERIC SIGNAL ITEM (EA)

ETHERNET EDGE SWITCH
0158 7990000000-E SP   910 LF  3.00 2730.00 3.00 2730.00 3.00 2730.00GENERIC SIGNAL ITEM (LF)

REMOVE & REINSTALL EXISTING DROP CABLE
ASSEMBLY

0159 8035000000-N 402 Lump Sum 64000.00 100000.00 135000.00REMV EXIST STR **********
(24+00 -L2-)

 

    TOTAL 2936178.46 TOTAL 3069048.85 TOTAL 3253664.65CONTRACT TOTAL

 

    SUB-TOTAL 2936178.46 SUB-TOTAL 3069048.85 SUB-TOTAL 3253664.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2705158.35FSC II LLC DBA FRED SMITH COMPANY
     2  2836715.06DEVERE CONSTRUCTION COMPANY, INC
     3  2876569.35THE LANE CONSTRUCTION CORP
     4  2936178.46D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
     5  3069048.85TRIANGLE GRADING & PAVING, INC
     6  3253664.65S. T. WOOTEN CORPORATION



OCT 30, 2012 02:11 PM

TIP NO X-0002BB 2:00 PM 1 /  8 011

CUMBERLAND

35196.3.21

FED AID NO NHS-0100(22)

PAVING, SIGNING, AND SIGNALS.

I-295 (FAYETTEVILLE OUTER LOOP) FROM WEST OF NC-24/87 (BRAGG BLVD) TO NC-210 (MURCHISON RD).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

R E GOODSON CONSTRUCTION
CO INC

HIGHLAND PAVING CO., LLC

DARLINGTON,  SC FAYETTEVILLE,  NC

C202948OCT 16 2012
2.743 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 191350.00 430000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 32700.00 25000.00 80000.00CONSTRUCTION SURVEYING
0003 0192000000-N 260  20 HR  175.00 3500.00 100.00 2000.00 150.00 3000.00PROOF ROLLING
0004 1011000000-N 500 Lump Sum 247002.16 503130.00 700000.00FINE GRADING
0005 1110000000-M 510  5,000 MTN 0.01 50.00 1.00 5000.00 1.00 5000.00STABILIZER AGGREGATE
0006 2549000000-M 846  310 M   38.77 12018.70 38.77 12018.70 38.77 12018.70750MM CONC CURB & GUTTER
0007 2556000000-M 846  1,100 M   35.23 38753.00 35.23 38753.00 35.23 38753.00SHOULDER BERM GUTTER
0008 2577000000-M 846  1,380 M   48.08 66350.40 48.08 66350.40 48.08 66350.40CONC EXPRESSWAY GUTTER
0009 2655000000-M 852  250 M2  41.90 10475.00 41.90 10475.00 41.90 10475.00125MM MONOLITHIC CONC ISL (KEY IN)
0010 2724000000-M 857  177 M   295.00 52215.00 295.00 52215.00 295.00 52215.00PC REINF BARRIER SNGL FC
0011 2815000000-N 858  20 EA  400.00 8000.00 400.00 8000.00 325.00 6500.00ADJ DROP INLETS
0012 3030000000-M 862 3,840.48 M   47.60 182806.85 45.30 173973.74 45.30 173973.74STL BM GUARDRAIL
0013 3150000000-N 862  10 EA  1.00 10.00 1.00 10.00 1.00 10.00ADDIT GUARDRAIL POSTS
0014 3210000000-N 862  16 EA  450.00 7200.00 450.00 7200.00 450.00 7200.00GR ANCHOR TYPE CAT-1
0015 3270000000-N SP   17 EA  1650.00 28050.00 1650.00 28050.00 1650.00 28050.00GR ANCHOR TYPE 350
0016 3285000000-N SP   3 EA  1450.00 4350.00 1450.00 4350.00 1450.00 4350.00GR ANCHOR TYPE M-350
0017 3317000000-N 862  16 EA  1400.00 22400.00 1400.00 22400.00 1400.00 22400.00GR ANCHOR TYPE B-77
0018 3360000000-M 863 15.24 M   3.28 49.99 3.28 49.99 3.28 49.99REMOVE EXISTING GUARDRAIL
0019 3656000000-M 876  650 M2  2.00 1300.00 2.50 1625.00 3.60 2340.00FILTER FABRIC FOR DRAINGE
0020 4048000000-M 902  11 M3  620.00 6820.00 620.00 6820.00 620.00 6820.00REINF CONC FOUNDTN
0021 4057000000-M SP   138 M3  955.00 131790.00 955.00 131790.00 955.00 131790.00OVERHEAD FOOTING
0022 4060000000-M 903  2,208 KG  6.25 13800.00 6.25 13800.00 6.25 13800.00SUPPORT, BREAKAWAY STL BM
0023 4066000000-M 903  1,025 KG  4.25 4356.25 4.25 4356.25 4.25 4356.25SIMPLE STL BM SUPPORTS
0024 4072000000-M 903  377 M   26.00 9802.00 26.00 9802.00 26.00 9802.00SUPPORT, 4.5KG STL U-CHAN
0025 4082100000-N SP  Lump Sum 31150.00 31150.00 31150.00SUPPORT, OVRHD SIGN STR ****

(12+50 -LP2B-)
0026 4082100000-N SP  Lump Sum 98985.00 98985.00 98985.00SUPPORT, OVRHD SIGN STR ****

(15+90 -Y2-)
0027 4082100000-N SP  Lump Sum 90450.00 90450.00 90450.00SUPPORT, OVRHD SIGN STR ****

(18+00 -Y2-)
0028 4082100000-N SP  Lump Sum 49000.00 49000.00 49000.00SUPPORT, OVRHD SIGN STR ****

(19+00 -FLYOVER-)
0029 4082100000-N SP  Lump Sum 29950.00 29950.00 29950.00SUPPORT, OVRHD SIGN STR ****

(19+70 -Y2-)
0030 4082100000-N SP  Lump Sum 39750.00 39750.00 39750.00SUPPORT, OVRHD SIGN STR ****

(23+50 -Y1-)
0031 4082100000-N SP  Lump Sum 61250.00 61250.00 61250.00SUPPORT, OVRHD SIGN STR ****

(28+60 -Y1-)
0032 4082100000-N SP  Lump Sum 36350.00 36350.00 36350.00SUPPORT, OVRHD SIGN STR ****

(32+00 -Y1-)
0033 4082100000-N SP  Lump Sum 42150.00 42150.00 42150.00SUPPORT, OVRHD SIGN STR ****

(41+02 -COL2-)
0034 4082100000-N SP  Lump Sum 50250.00 50250.00 50250.00SUPPORT, OVRHD SIGN STR ****

(51+53 -L-)



OCT 30, 2012 02:11 PM

TIP NO X-0002BB 2:00 PM 2 /  8 011

CUMBERLAND

35196.3.21

FED AID NO NHS-0100(22)

PAVING, SIGNING, AND SIGNALS.

I-295 (FAYETTEVILLE OUTER LOOP) FROM WEST OF NC-24/87 (BRAGG BLVD) TO NC-210 (MURCHISON RD).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

R E GOODSON CONSTRUCTION
CO INC

HIGHLAND PAVING CO., LLC

DARLINGTON,  SC FAYETTEVILLE,  NC

C202948OCT 16 2012
2.743 KM

0035 4082100000-N SP  Lump Sum 59750.00 59750.00 59750.00SUPPORT, OVRHD SIGN STR ****
(51+70 -CDR-)

0036 4082100000-N SP  Lump Sum 34850.00 34850.00 34850.00SUPPORT, OVRHD SIGN STR ****
(55+48 -L-)

0037 4096000000-N 904  1 EA  98.00 98.00 98.00 98.00 98.00 98.00SIGN ERECTION, TYPE D
0038 4102000000-N 904  41 EA  44.00 1804.00 44.00 1804.00 44.00 1804.00SIGN ERECTION, TYPE E
0039 4108000000-N 904  5 EA  27.00 135.00 27.00 135.00 27.00 135.00SIGN ERECTION, TYPE F
0040 4109000000-N 904  1 EA  520.00 520.00 520.00 520.00 520.00 520.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0041 4110000000-N 904  11 EA  365.00 4015.00 365.00 4015.00 365.00 4015.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0042 4400000000-M 1110  30 M2  67.00 2010.00 67.00 2010.00 45.00 1350.00WORK ZONE SIGNS (STAT)
0043 4405000000-M 1110  27 M2  10.00 270.00 84.50 2281.50 91.00 2457.00WORK ZONE SIGNS (PORT)
0044 4410000000-M 1110  9 M2  10.00 90.00 73.00 657.00 65.00 585.00WORK ZONE SIGNS (BARR)
0045 4415000000-N 1115  1 EA  500.00 500.00 1.00 1.00 4120.00 4120.00FLASHING ARROW PNL TYPE C
0046 4422000000-N 1120  30 DAY 10.00 300.00 35.00 1050.00 45.00 1350.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0047 4430000000-N 1130  128 EA  10.00 1280.00 45.00 5760.00 42.00 5376.00DRUMS
0048 4435000000-N 1135  75 EA  5.00 375.00 15.85 1188.75 22.00 1650.00CONES
0049 4445000000-M 1145  110 M   138.00 15180.00 58.00 6380.00 58.25 6407.50BARRICADES (TYPE III)
0050 4520000000-N 1266  128 EA  43.00 5504.00 43.00 5504.00 36.00 4608.00TUBULAR MARKERS (FIXED)
0051 4695000000-M 1205  1,101 M   4.90 5394.90 4.90 5394.90 6.56 7222.56200MM THERMO MKG 2.3MM TK
0052 4710000000-M 1205  146 M   22.00 3212.00 22.00 3212.00 32.81 4790.26600MM THERMO MKG 3.1MM TK
0053 4725000000-M 1205  45 EA  125.00 5625.00 125.00 5625.00 90.00 4050.00THERMO PVT MKG SYMB 2.3MM
0054 4900000000-N 1251  609 EA  5.00 3045.00 5.00 3045.00 4.00 2436.00PERM RAISED PVMT MARKERS
0055 5255000000-N 1413 Lump Sum 4000.00 10.00 4000.00PORTABLE LIGHTING
0056 6000000000-M 1605  1,150 M   4.92 5658.00 5.00 5750.00 4.92 5658.00TEMPORARY SILT FENCE
0057 6006000000-M 1610  475 MTN 31.00 14725.00 30.00 14250.00 30.00 14250.00EROS CONTRL STONE CL A
0058 6009000000-M 1610  465 MTN 44.00 20460.00 27.50 12787.50 30.00 13950.00EROS CONTRL STONE CL B
0059 6012000000-M 1610  765 MTN 36.00 27540.00 20.25 15491.25 21.00 16065.00SEDIMENT CONTROL STONE
0060 6024000000-M 1622  300 M   14.00 4200.00 12.50 3750.00 12.50 3750.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  12 EA  0.01 0.12 0.50 6.00 60.00 720.00INLET PROTCN @ SLOPE DRNS
0062 6030000000-M 1630  1,000 M3  0.01 10.00 0.01 10.00 1.00 1000.00SILT EXCAVATION
0063 6036000000-M 1631  5,000 M2  0.96 4800.00 0.50 2500.00 0.96 4800.00MATTING FOR EROS CONTROL
0064 6038000000-M SP   50 M2  6.00 300.00 4.00 200.00 6.00 300.00PERM SOIL REINF MAT
0065 6042000000-M 1632  925 M   0.01 9.25 5.00 4625.00 11.55 10683.756.4MM HARDWARE CLOTH
0066 6071010000-M SP   500 M   0.01 5.00 7.50 3750.00 29.86 14930.00WATTLE
0067 6071020000-M SP   100 KG  0.01 1.00 15.00 1500.00 15.00 1500.00POLYACRYLAMIDE (PAM)
0068 6071030000-M SP   200 M   13.12 2624.00 15.00 3000.00 15.00 3000.00COIR FIBER BAFFLE
0069 6084000000-M 1660  10 HA  3952.00 39520.00 4250.00 42500.00 3952.00 39520.00SEEDING AND MULCHING
0070 6087000000-M 1660  2 HA  185.25 370.50 247.50 495.00 185.25 370.50MOWING
0071 6090000000-M 1661  275 KG  17.64 4851.00 22.05 6063.75 17.64 4851.00SEED FOR REPAIR SEEDING
0072 6093000000-M 1661  1 MTN 1375.00 1375.00 1322.50 1322.50 1375.00 1375.00FERT FOR REPAIR SEEDING
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CUMBERLAND

35196.3.21

FED AID NO NHS-0100(22)

PAVING, SIGNING, AND SIGNALS.

I-295 (FAYETTEVILLE OUTER LOOP) FROM WEST OF NC-24/87 (BRAGG BLVD) TO NC-210 (MURCHISON RD).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

R E GOODSON CONSTRUCTION
CO INC

HIGHLAND PAVING CO., LLC

DARLINGTON,  SC FAYETTEVILLE,  NC

C202948OCT 16 2012
2.743 KM

0073 6096000000-M 1662  450 KG  6.62 2979.00 3.20 1440.00 6.615 2976.75SEED FOR SUPP SEEDING
0074 6108000000-M 1665 25.75 MTN 935.00 24076.25 838.00 21578.50 935.00 24076.25FERTILIZER TOPDRESSING
0075 6114500000-N SP   20 MHR 50.00 1000.00 54.00 1080.00 50.00 1000.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   30 EA  300.00 9000.00 400.00 12000.00 300.00 9000.00RESPONSE FOR EROS CONTROL
0077 6133000000-N SP  Lump Sum 8700.00 9000.00 9000.00GENERIC EROSION CONTROL ITEM (LS)

REMOVAL OF EROSION CONTROL DEVICES
0078 7060000000-M 1705  1,087 M   9.85 10706.95 5.50 5978.50 9.85 10706.95SIGNAL CABLE
0079 7120000000-M 1705  30 EA  725.00 21750.00 685.00 20550.00 725.00 21750.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0080 7264000000-M 1710  735 M   9.50 6982.50 8.10 5953.50 9.50 6982.50MESSENGER CABLE (9.52MM)
0081 7288000000-M 1715  5 M   100.00 500.00 93.00 465.00 100.00 500.00PAVED TRENCH (***********)

(1,50MM)
0082 7300000000-M 1715  650 M   22.90 14885.00 17.00 11050.00 22.90 14885.00UNPAVED TRENCH (***********)

(1,50MM)
0083 7301000000-M 1715  50 M   50.50 2525.00 35.50 1775.00 50.50 2525.00DIRECT DRILL (***********)

(1,50MM)
0084 7324000000-N 1716  28 EA  150.00 4200.00 211.00 5908.00 150.00 4200.00JUNCTION BOX (STANDARD SIZE)
0085 7420000000-M 1722  6 EA  375.00 2250.00 395.00 2370.00 375.00 2250.0050MM RISER W/ WEATHERHEAD
0086 7444000000-M 1725  735 M   16.00 11760.00 18.50 13597.50 16.00 11760.00INDUCTIVE LOOP SAWCUT
0087 7456000000-M 1726  3,730 M   4.75 17717.50 3.80 14174.00 4.75 17717.50LEAD-IN CABLE(********)

(14-2)
0088 7575142000-N SP   6 EA  3250.00 19500.00 3785.00 22710.00 3250.00 19500.00900MHZ WIRELESS RADIO SYSTEM
0089 7576000000-N SP   15 EA  6275.00 94125.00 5550.00 83250.00 6275.00 94125.00METAL STRAIN SIGNAL POLE
0090 7613000000-N SP   15 EA  750.00 11250.00 510.00 7650.00 750.00 11250.00SOIL TEST
0091 7614100000-M SP   75 M3  1150.00 86250.00 1105.00 82875.00 1150.00 86250.00DRILLED PIER FOUND
0092 7636000000-N 1745  7 EA  290.00 2030.00 204.00 1428.00 290.00 2030.00SIGN FOR SIGNALS
0093 7684000000-N 1750  4 EA  800.00 3200.00 1150.00 4600.00 800.00 3200.00SIGNAL CABINET FOUNDATION
0094 7756000000-N 1751  4 EA  11285.00 45140.00 11870.00 47480.00 11285.00 45140.00CONTLR WITH CBNT, 2070L BASE MTD
0095 7780000000-N 1751  16 EA  115.00 1840.00 98.50 1576.00 115.00 1840.00DETECTOR CARD (TYPE 2070L)
0096 7901000000-N 1753  4 EA  300.00 1200.00 408.00 1632.00 300.00 1200.00CABINET BASE EXTENDER
0097 1121000000-M 520  44,600 MTN 16.65 742590.00 16.46 734116.00 16.46 734116.00AGGREGATE BASE COURSE
0098 1231000000-M 560  13,900 M3  3.00 41700.00 0.10 1390.00 6.50 90350.00SHOULDER BORROW
0099 1491000000-M 610  5,500 MTN 30.20 166100.00 31.60 173800.00 32.92 181060.00ASP CONC BASE CRS B25.0C
0100 1503000000-M 610  21,800 MTN 31.10 677980.00 31.32 682776.00 32.64 711552.00ASP CONC INTR CRS I19.0C
0101 1523000000-M 610  17,100 MTN 33.60 574560.00 32.23 551133.00 33.55 573705.00ASP CONC SURF CRS S9.5C
0102 1575000000-M SP   2,300 MTN 667.00 1534100.00 661.39 1521197.00 661.39 1521197.00ASP FOR PLANT MIX
0103 1840000000-M 665  13,410 M   0.85 11398.50 0.75 10057.50 0.95 12739.50MILLED RUMBLE STRIPS
0104 4685000000-M 1205  13,194 M   1.65 21770.10 1.65 21770.10 1.71 22561.74100MM THERMO MKG, 2.3MMTK
0105 4686000000-M 1205  2,419 M   2.15 5200.85 2.15 5200.85 1.97 4765.43100MM THERMO MKG, 3.1MMTK
0106 1121000000-M 520  16,100 MTN AGGREGATE BASE COURSE
0107 1231000000-M 560  12,100 M3  SHOULDER BORROW
0108 1489000000-M 610  10,900 MTN ASP CONC BASE CRS B25.0B
0109 1503000000-M 610  7,400 MTN ASP CONC INTR CRS I19.0C
0110 1523000000-M 610  5,800 MTN ASP CONC SURF CRS S9.5C
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CUMBERLAND

35196.3.21

FED AID NO NHS-0100(22)

PAVING, SIGNING, AND SIGNALS.

I-295 (FAYETTEVILLE OUTER LOOP) FROM WEST OF NC-24/87 (BRAGG BLVD) TO NC-210 (MURCHISON RD).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

R E GOODSON CONSTRUCTION
CO INC

HIGHLAND PAVING CO., LLC

DARLINGTON,  SC FAYETTEVILLE,  NC

C202948OCT 16 2012
2.743 KM

0111 1525000000-M 610  4,200 MTN ASP CONC SURF CRS SF9.5A
0112 1575000000-M SP   1,460 MTN ASP FOR PLANT MIX
0113 1847000000-M 710  20,400 M2  ****MM PCC PVMT THRU LNS

(240MM)
0114 1847000000-M 710  23,600 M2  ****MM PCC PVMT THRU LNS

(280MM)
0115 1869000000-M 710  10,000 M2  ****MM PCC PVMT MISC

(240MM)
0116 1869000000-M 710  9,900 M2  ****MM PCC PVMT MISC

(280MM)
0117 1881000000-M SP   13,410 M   GENERIC PAVING ITEM (M)

MILLED RUMBLE STRIPS (CONC    SHOULDER)
0118 1902000000-N 710 Lump SumSURF TEST CONC PAVEMENT
0119 1913000000-M 720  5,600 M2  CONC SHLD ADJ ****MM PVMT

(240MM)
0120 1913000000-M 720  8,700 M2  CONC SHLD ADJ ****MM PVMT

(280MM)
0121 1924000000-N 725 Lump SumFIELD LAB RENTAL, PCCP
0122 4685000000-M 1205  3,550 M   100MM THERMO MKG, 2.3MMTK
0123 4686000000-M 1205  1,002 M   100MM THERMO MKG, 3.1MMTK
0124 4847000000-M 1205  11,011 M   POLYUREA LINES (100MM *****)

(HIGHLY REFLECTIVE ELEMENTS)

 

    TOTAL 6166457.77 TOTAL 6190657.68 TOTAL 6882748.27CONTRACT TOTAL

 

    SUB-TOTAL 6166457.77 SUB-TOTAL 6190657.68 SUB-TOTAL 6882748.27ROADWAY ITEMS
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CUMBERLAND
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FED AID NO NHS-0100(22)

PAVING, SIGNING, AND SIGNALS.

I-295 (FAYETTEVILLE OUTER LOOP) FROM WEST OF NC-24/87 (BRAGG BLVD) TO NC-210 (MURCHISON RD).

APAC-TENNESSEE, INC.

GREENVILLE,  SC   

C202948OCT 16 2012
2.743 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 541000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 350000.00CONSTRUCTION SURVEYING
0003 0192000000-N 260  20 HR  80.67 1613.40PROOF ROLLING
0004 1011000000-N 500 Lump Sum 505801.00FINE GRADING
0005 1110000000-M 510  5,000 MTN 29.14 145700.00STABILIZER AGGREGATE
0006 2549000000-M 846  310 M   54.23 16811.30750MM CONC CURB & GUTTER
0007 2556000000-M 846  1,100 M   40.22 44242.00SHOULDER BERM GUTTER
0008 2577000000-M 846  1,380 M   71.65 98877.00CONC EXPRESSWAY GUTTER
0009 2655000000-M 852  250 M2  43.49 10872.50125MM MONOLITHIC CONC ISL (KEY IN)
0010 2724000000-M 857  177 M   155.42 27509.34PC REINF BARRIER SNGL FC
0011 2815000000-N 858  20 EA  412.00 8240.00ADJ DROP INLETS
0012 3030000000-M 862 3,840.48 M   50.47 193829.03STL BM GUARDRAIL
0013 3150000000-N 862  10 EA  20.60 206.00ADDIT GUARDRAIL POSTS
0014 3210000000-N 862  16 EA  463.50 7416.00GR ANCHOR TYPE CAT-1
0015 3270000000-N SP   17 EA  1802.50 30642.50GR ANCHOR TYPE 350
0016 3285000000-N SP   3 EA  1534.70 4604.10GR ANCHOR TYPE M-350
0017 3317000000-N 862  16 EA  1442.00 23072.00GR ANCHOR TYPE B-77
0018 3360000000-M 863 15.24 M   3.38 51.51REMOVE EXISTING GUARDRAIL
0019 3656000000-M 876  650 M2  1.18 767.00FILTER FABRIC FOR DRAINGE
0020 4048000000-M 902  11 M3  641.81 7059.91REINF CONC FOUNDTN
0021 4057000000-M SP   138 M3  988.59 136425.42OVERHEAD FOOTING
0022 4060000000-M 903  2,208 KG  6.47 14285.76SUPPORT, BREAKAWAY STL BM
0023 4066000000-M 903  1,025 KG  4.40 4510.00SIMPLE STL BM SUPPORTS
0024 4072000000-M 903  377 M   26.91 10145.07SUPPORT, 4.5KG STL U-CHAN
0025 4082100000-N SP  Lump Sum 32245.73SUPPORT, OVRHD SIGN STR ****

(12+50 -LP2B-)
0026 4082100000-N SP  Lump Sum 102466.88SUPPORT, OVRHD SIGN STR ****

(15+90 -Y2-)
0027 4082100000-N SP  Lump Sum 93631.66SUPPORT, OVRHD SIGN STR ****

(18+00 -Y2-)
0028 4082100000-N SP  Lump Sum 50723.62SUPPORT, OVRHD SIGN STR ****

(19+00 -FLYOVER-)
0029 4082100000-N SP  Lump Sum 31003.52SUPPORT, OVRHD SIGN STR ****

(19+70 -Y2-)
0030 4082100000-N SP  Lump Sum 41148.24SUPPORT, OVRHD SIGN STR ****

(23+50 -Y1-)
0031 4082100000-N SP  Lump Sum 63404.52SUPPORT, OVRHD SIGN STR ****

(28+60 -Y1-)
0032 4082100000-N SP  Lump Sum 37628.64SUPPORT, OVRHD SIGN STR ****

(32+00 -Y1-)
0033 4082100000-N SP  Lump Sum 43632.66SUPPORT, OVRHD SIGN STR ****

(41+02 -COL2-)
0034 4082100000-N SP  Lump Sum 52017.59SUPPORT, OVRHD SIGN STR ****

(51+53 -L-)
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0035 4082100000-N SP  Lump Sum 61851.76SUPPORT, OVRHD SIGN STR ****
(51+70 -CDR-)

0036 4082100000-N SP  Lump Sum 36075.88SUPPORT, OVRHD SIGN STR ****
(55+48 -L-)

0037 4096000000-N 904  1 EA  82.40 82.40SIGN ERECTION, TYPE D
0038 4102000000-N 904  41 EA  82.40 3378.40SIGN ERECTION, TYPE E
0039 4108000000-N 904  5 EA  82.40 412.00SIGN ERECTION, TYPE F
0040 4109000000-N 904  1 EA  538.29 538.29SIGN ERECTION, TYPE *** (OVRHD)

(A)
0041 4110000000-N 904  11 EA  377.84 4156.24SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0042 4400000000-M 1110  30 M2  49.90 1497.00WORK ZONE SIGNS (STAT)
0043 4405000000-M 1110  27 M2  84.00 2268.00WORK ZONE SIGNS (PORT)
0044 4410000000-M 1110  9 M2  84.00 756.00WORK ZONE SIGNS (BARR)
0045 4415000000-N 1115  1 EA  12331.16 12331.16FLASHING ARROW PNL TYPE C
0046 4422000000-N 1120  30 DAY 201.68 6050.40CHANGEABLE MESSAGE SIGN (SHORT TERM)
0047 4430000000-N 1130  128 EA  48.01 6145.28DRUMS
0048 4435000000-N 1135  75 EA  21.82 1636.50CONES
0049 4445000000-M 1145  110 M   102.88 11316.80BARRICADES (TYPE III)
0050 4520000000-N 1266  128 EA  56.12 7183.36TUBULAR MARKERS (FIXED)
0051 4695000000-M 1205  1,101 M   5.10 5615.10200MM THERMO MKG 2.3MM TK
0052 4710000000-M 1205  146 M   22.89 3341.94600MM THERMO MKG 3.1MM TK
0053 4725000000-M 1205  45 EA  130.05 5852.25THERMO PVT MKG SYMB 2.3MM
0054 4900000000-N 1251  609 EA  5.20 3166.80PERM RAISED PVMT MARKERS
0055 5255000000-N 1413 Lump Sum 24941.66PORTABLE LIGHTING
0056 6000000000-M 1605  1,150 M   6.80 7820.00TEMPORARY SILT FENCE
0057 6006000000-M 1610  475 MTN 31.47 14948.25EROS CONTRL STONE CL A
0058 6009000000-M 1610  465 MTN 31.47 14633.55EROS CONTRL STONE CL B
0059 6012000000-M 1610  765 MTN 31.47 24074.55SEDIMENT CONTROL STONE
0060 6024000000-M 1622  300 M   46.35 13905.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  12 EA  144.20 1730.40INLET PROTCN @ SLOPE DRNS
0062 6030000000-M 1630  1,000 M3  59.56 59560.00SILT EXCAVATION
0063 6036000000-M 1631  5,000 M2  2.21 11050.00MATTING FOR EROS CONTROL
0064 6038000000-M SP   50 M2  7.42 371.00PERM SOIL REINF MAT
0065 6042000000-M 1632  925 M   16.89 15623.256.4MM HARDWARE CLOTH
0066 6071010000-M SP   500 M   27.30 13650.00WATTLE
0067 6071020000-M SP   100 KG  27.30 2730.00POLYACRYLAMIDE (PAM)
0068 6071030000-M SP   200 M   16.89 3378.00COIR FIBER BAFFLE
0069 6084000000-M 1660  10 HA  4583.50 45835.00SEEDING AND MULCHING
0070 6087000000-M 1660  2 HA  381.10 762.20MOWING
0071 6090000000-M 1661  275 KG  18.03 4958.25SEED FOR REPAIR SEEDING
0072 6093000000-M 1661  1 MTN 2724.35 2724.35FERT FOR REPAIR SEEDING
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0073 6096000000-M 1662  450 KG  18.03 8113.50SEED FOR SUPP SEEDING
0074 6108000000-M 1665 25.75 MTN 1699.50 43762.13FERTILIZER TOPDRESSING
0075 6114500000-N SP   20 MHR 51.50 1030.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   30 EA  309.00 9270.00RESPONSE FOR EROS CONTROL
0077 6133000000-N SP  Lump Sum 25750.00GENERIC EROSION CONTROL ITEM (LS)

REMOVAL OF EROSION CONTROL DEVICES
0078 7060000000-M 1705  1,087 M   4.66 5065.42SIGNAL CABLE
0079 7120000000-M 1705  30 EA  776.38 23291.40VEHICLE SIGNAL HD (300MM, 3 SECT)
0080 7264000000-M 1710  735 M   9.32 6850.20MESSENGER CABLE (9.52MM)
0081 7288000000-M 1715  5 M   39.34 196.70PAVED TRENCH (***********)

(1,50MM)
0082 7300000000-M 1715  650 M   26.40 17160.00UNPAVED TRENCH (***********)

(1,50MM)
0083 7301000000-M 1715  50 M   36.23 1811.50DIRECT DRILL (***********)

(1,50MM)
0084 7324000000-N 1716  28 EA  439.95 12318.60JUNCTION BOX (STANDARD SIZE)
0085 7420000000-M 1722  6 EA  595.23 3571.3850MM RISER W/ WEATHERHEAD
0086 7444000000-M 1725  735 M   22.77 16735.95INDUCTIVE LOOP SAWCUT
0087 7456000000-M 1726  3,730 M   4.14 15442.20LEAD-IN CABLE(********)

(14-2)
0088 7575142000-N SP   6 EA  4658.29 27949.74900MHZ WIRELESS RADIO SYSTEM
0089 7576000000-N SP   15 EA  7763.82 116457.30METAL STRAIN SIGNAL POLE
0090 7613000000-N SP   15 EA  621.11 9316.65SOIL TEST
0091 7614100000-M SP   75 M3  828.14 62110.50DRILLED PIER FOUND
0092 7636000000-N 1745  7 EA  284.67 1992.69SIGN FOR SIGNALS
0093 7684000000-N 1750  4 EA  828.14 3312.56SIGNAL CABINET FOUNDATION
0094 7756000000-N 1751  4 EA  14492.46 57969.84CONTLR WITH CBNT, 2070L BASE MTD
0095 7780000000-N 1751  16 EA  155.28 2484.48DETECTOR CARD (TYPE 2070L)
0096 7901000000-N 1753  4 EA  388.19 1552.76CABINET BASE EXTENDER
0097 1121000000-M 520  44,600 MTN AGGREGATE BASE COURSE
0098 1231000000-M 560  13,900 M3  SHOULDER BORROW
0099 1491000000-M 610  5,500 MTN ASP CONC BASE CRS B25.0C
0100 1503000000-M 610  21,800 MTN ASP CONC INTR CRS I19.0C
0101 1523000000-M 610  17,100 MTN ASP CONC SURF CRS S9.5C
0102 1575000000-M SP   2,300 MTN ASP FOR PLANT MIX
0103 1840000000-M 665  13,410 M   MILLED RUMBLE STRIPS
0104 4685000000-M 1205  13,194 M   100MM THERMO MKG, 2.3MMTK
0105 4686000000-M 1205  2,419 M   100MM THERMO MKG, 3.1MMTK
0106 1121000000-M 520  16,100 MTN 21.17 340837.00AGGREGATE BASE COURSE
0107 1231000000-M 560  12,100 M3  26.18 316778.00SHOULDER BORROW
0108 1489000000-M 610  10,900 MTN 35.32 384988.00ASP CONC BASE CRS B25.0B
0109 1503000000-M 610  7,400 MTN 35.06 259444.00ASP CONC INTR CRS I19.0C
0110 1523000000-M 610  5,800 MTN 36.26 210308.00ASP CONC SURF CRS S9.5C
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0111 1525000000-M 610  4,200 MTN 36.26 152292.00ASP CONC SURF CRS SF9.5A
0112 1575000000-M SP   1,460 MTN 706.40 1031344.00ASP FOR PLANT MIX
0113 1847000000-M 710  20,400 M2  41.04 837216.00****MM PCC PVMT THRU LNS

(240MM)
0114 1847000000-M 710  23,600 M2  47.39 1118404.00****MM PCC PVMT THRU LNS

(280MM)
0115 1869000000-M 710  10,000 M2  81.57 815700.00****MM PCC PVMT MISC

(240MM)
0116 1869000000-M 710  9,900 M2  70.64 699336.00****MM PCC PVMT MISC

(280MM)
0117 1881000000-M SP   13,410 M   1.31 17567.10GENERIC PAVING ITEM (M)

MILLED RUMBLE STRIPS (CONC    SHOULDER)
0118 1902000000-N 710 Lump Sum 105000.00SURF TEST CONC PAVEMENT
0119 1913000000-M 720  5,600 M2  53.12 297472.00CONC SHLD ADJ ****MM PVMT

(240MM)
0120 1913000000-M 720  8,700 M2  57.82 503034.00CONC SHLD ADJ ****MM PVMT

(280MM)
0121 1924000000-N 725 Lump Sum 63000.00FIELD LAB RENTAL, PCCP
0122 4685000000-M 1205  3,550 M   1.92 6816.00100MM THERMO MKG, 2.3MMTK
0123 4686000000-M 1205  1,002 M   2.71 2715.42100MM THERMO MKG, 3.1MMTK
0124 4847000000-M 1205  11,011 M   2.86 31491.46POLYUREA LINES (100MM *****)

(HIGHLY REFLECTIVE ELEMENTS)

 

    TOTAL 10835193.40CONTRACT TOTAL

 

    SUB-TOTAL 10835193.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6166457.77BARNHILL CONTRACTING COMPANY
     2  6190657.68R E GOODSON CONSTRUCTION CO INC
     3  6882748.27HIGHLAND PAVING CO., LLC
     4  10835193.40APAC-TENNESSEE, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1500000.00 3400000.00 1770343.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 216000.00 600000.00 331998.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 3000000.00 2174444.06 3789376.00CLEARING & GRUBBING
0004 0008000000-E 200  4 ACR 1.00 4.00 11600.00 46400.00 10000.00 40000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  83,500 CY  7.76 647960.00 7.00 584500.00 3.75 313125.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 23000.00 36400.00 85546.25REINF BRG APPR **********

(11+82.86 -Y3)
0007 0036000000-E 225  45,000 CY  0.01 450.00 1.00 45000.00 3.25 146250.00UNDERCUT EXCAVATION
0008 0106000000-E 230  479,000 CY  4.00 1916000.00 7.16 3429640.00 5.00 2395000.00BORROW EXCAVATION
0009 0134000000-E 240  1,950 CY  4.50 8775.00 7.00 13650.00 3.25 6337.50DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  530 LF  2.00 1060.00 15.00 7950.00 0.75 397.50BERM DITCH CONSTRUCTION
0011 0156000000-E 250  29,120 SY  2.20 64064.00 2.30 66976.00 5.50 160160.00REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  47,400 SY  2.20 104280.00 1.40 66360.00 0.75 35550.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  30 HR  200.00 6000.00 260.00 7800.00 126.50 3795.00PROOF ROLLING
0014 0194000000-E SP   56,720 CY  4.00 226880.00 12.00 680640.00 17.50 992600.00SELECT GRANULAR MATL, CLASS III
0015 0196000000-E 270  4,500 SY  1.20 5400.00 2.70 12150.00 2.25 10125.00GEOTEXTILE SOIL STABILIZATION
0016 0262000000-N SP   1 EA  11300.00 11300.00 3600.00 3600.00 3826.25 3826.25GENERIC GRADING ITEM (EA)

ENERGY DISSIPATOR BASIN
0017 0318000000-E 300  3,133 TON 19.85 62190.05 18.00 56394.00 21.15 66262.95FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  9,890 SY  2.00 19780.00 2.80 27692.00 2.00 19780.00FND CONDIT GEOTEXTILE
0019 0342000000-E 310  1,132 LF  40.00 45280.00 40.00 45280.00 40.00 45280.00**" SIDE DRAIN PIPE

(30")
0020 0342000000-E 310  556 LF  68.00 37808.00 67.00 37252.00 68.00 37808.00**" SIDE DRAIN PIPE

(42")
0021 0342000000-E 310  44 LF  90.00 3960.00 89.00 3916.00 90.00 3960.00**" SIDE DRAIN PIPE

(48")
0022 0343000000-E 310  3,184 LF  20.00 63680.00 20.00 63680.00 20.00 63680.0015" SIDE DRAIN PIPE
0023 0344000000-E 310  1,280 LF  24.00 30720.00 24.00 30720.00 24.00 30720.0018" SIDE DRAIN PIPE
0024 0345000000-E 310  1,316 LF  31.00 40796.00 31.00 40796.00 31.00 40796.0024" SIDE DRAIN PIPE
0025 0366000000-E 310  8,260 LF  20.00 165200.00 20.00 165200.00 20.00 165200.0015" RC PIPE CULV III
0026 0372000000-E 310  1,956 LF  24.00 46944.00 24.00 46944.00 24.00 46944.0018" RC PIPE CULV III
0027 0378000000-E 310  2,576 LF  31.00 79856.00 31.00 79856.00 31.00 79856.0024" RC PIPE CULV III
0028 0384000000-E 310  3,240 LF  40.00 129600.00 40.00 129600.00 40.00 129600.0030" RC PIPE CULV III
0029 0390000000-E 310  1,096 LF  55.00 60280.00 54.00 59184.00 55.00 60280.0036" RC PIPE CULV III
0030 0402000000-E 310  304 LF  90.00 27360.00 89.00 27056.00 90.00 27360.0048" RC PIPE CULV III
0031 0408000000-E 310  260 LF  130.00 33800.00 130.00 33800.00 130.00 33800.0054" RC PIPE CULV III
0032 0448200000-E 310  1,412 LF  21.00 29652.00 21.00 29652.00 21.00 29652.0015" RCP CULV CLASS IV
0033 0448300000-E 310  448 LF  26.00 11648.00 26.00 11648.00 26.00 11648.0018" RCP CULV CLASS IV
0034 0448400000-E 310  72 LF  34.00 2448.00 34.00 2448.00 34.00 2448.0024" RCP CULV CLASS IV
0035 0448500000-E 310  296 LF  48.00 14208.00 47.00 13912.00 48.00 14208.0030" RCP CULV CLASS IV
0036 0582000000-E 310  164 LF  22.00 3608.00 22.00 3608.00 22.00 3608.0015" CS PIPE CULV 0.064"
0037 0588000000-E 310  40 LF  25.00 1000.00 25.00 1000.00 25.00 1000.0018" CS PIPE CULV 0.064"
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0038 0636000000-E 310  4 EA  175.00 700.00 170.00 680.00 175.00 700.00**" CS ELBOW *****" THICK
(15", 0.064")

0039 0974000000-E SP   100 LF  200.00 20000.00 200.00 20000.00 200.00 20000.00**"WLD STL PIPE ***" B RR
(15", 0.500")

0040 0995000000-E 340  8,368 LF  12.00 100416.00 24.00 200832.00 9.00 75312.00PIPE REMOVAL
0041 1000000000-E 462  60 SY  108.00 6480.00 90.00 5400.00 125.00 7500.006" SLOPE PROTECTION
0042 1011000000-N 500 Lump Sum 1030000.00 275000.00 1724406.75FINE GRADING
0043 1077000000-E SP   250 TON 35.00 8750.00 21.00 5250.00 31.00 7750.00#57 STONE
0044 1099500000-E 505  400 CY  5.00 2000.00 15.00 6000.00 6.00 2400.00SHALLOW UNDERCUT
0045 1099700000-E 505  750 TON 19.00 14250.00 45.00 33750.00 14.50 10875.00CLASS IV SUBGRD STABILIZATION
0046 1110000000-E 510  250 TON 18.00 4500.00 26.00 6500.00 23.00 5750.00STABILIZER AGGREGATE
0047 1121000000-E 520  54,990 TON 18.75 1031062.50 20.00 1099800.00 16.25 893587.50AGGREGATE BASE COURSE
0048 1220000000-E 545  100 TON 40.00 4000.00 80.00 8000.00 18.50 1850.00INCIDENTAL STONE BASE
0049 1297000000-E 607  500 SY  15.00 7500.00 11.00 5500.00 10.55 5275.00MILL ASP PVMT *****" DTH

(2-1/2")
0050 1297000000-E 607  12,000 SY  3.50 42000.00 2.10 25200.00 2.12 25440.00MILL ASP PVMT *****" DTH

(3")
0051 1489000000-E 610  6,950 TON 38.55 267922.50 37.00 257150.00 37.20 258540.00ASP CONC BASE CRS B25.0B
0052 1491000000-E 610  34,010 TON 36.45 1239664.50 37.00 1258370.00 37.20 1265172.00ASP CONC BASE CRS B25.0C
0053 1503000000-E 610  40,270 TON 37.80 1522206.00 36.00 1449720.00 35.82 1442471.40ASP CONC INTR CRS I19.0C
0054 1519000000-E 610  5,710 TON 41.00 234110.00 36.00 205560.00 35.90 204989.00ASP CONC SURF CRS S9.5B
0055 1523000000-E 610  39,800 TON 37.30 1484540.00 36.00 1432800.00 35.90 1428820.00ASP CONC SURF CRS S9.5C
0056 1575000000-E 620  6,430 TON 606.00 3896580.00 600.00 3858000.00 600.00 3858000.00ASP FOR PLANT MIX
0057 1693000000-E 654  880 TON 200.00 176000.00 37.00 32560.00 125.00 110000.00ASPH PLT MIX PVMT REPAIR
0058 1840000000-E 665  10,000 LF  0.87 8700.00 0.60 6000.00 0.58 5800.00MILLED RUMBLE STRIPS
0059 1869000000-E 710  380 SY  39.78 15116.40 110.00 41800.00 39.78 15116.40******"PCC PVMT MISC

(8")
0060 2022000000-E 815  118 CY  25.00 2950.00 26.00 3068.00 25.00 2950.00SUBDRAIN EXCAVATION
0061 2026000000-E 815  100 SY  6.00 600.00 6.00 600.00 6.00 600.00GEOTEXTILE FOR SUBSURF DRNS
0062 2033000000-E 815  84 CY  55.00 4620.00 56.00 4704.00 55.00 4620.00SUBDRAIN FINE AGGREGATE
0063 2036000000-E 815  17 CY  85.00 1445.00 87.00 1479.00 85.00 1445.00SUBDRAIN COARSE AGGREGATE
0064 2044000000-E 815  350 LF  15.00 5250.00 15.00 5250.00 15.00 5250.006" PERF SUBDRN PIPE
0065 2070000000-N 815  2 EA  300.00 600.00 310.00 620.00 300.00 600.00SUBDRN PIPE OUTLET
0066 2077000000-E 815  12 LF  45.00 540.00 46.00 552.00 45.00 540.006" OUTLET PIPE
0067 2209000000-E 838 16.2 CY  670.00 10854.00 660.00 10692.00 670.00 10854.00ENDWALLS
0068 2220000000-E 838  5 CY  750.00 3750.00 740.00 3700.00 750.00 3750.00REINFORCED ENDWALLS
0069 2253000000-E 840 5.868 CY  800.00 4694.40 790.00 4635.72 800.00 4694.40PIPE COLLARS
0070 2264000000-E 840 5.392 CY  800.00 4313.60 790.00 4259.68 800.00 4313.60PIPE PLUGS
0071 2275000000-E SP  57.92 CY  200.00 11584.00 420.00 24326.40 200.00 11584.00FLOWABLE FILL
0072 2286000000-N 840  286 EA  850.00 243100.00 870.00 248820.00 850.00 243100.00MASNRY DRAINAGE STRUCT
0073 2308000000-E 840  164 LF  185.00 30340.00 180.00 29520.00 185.00 30340.00MASNRY DRAINAGE STRUCT
0074 2354200000-N 840  2 EA  265.00 530.00 260.00 520.00 265.00 530.00FRAME W/GRATE 840.24 STD
0075 2364000000-N 840  71 EA  475.00 33725.00 470.00 33370.00 475.00 33725.00FRAME W/2GRTS 840.16 STD
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0076 2364200000-N 840  7 EA  470.00 3290.00 460.00 3220.00 470.00 3290.00FRAME W/2GRTS 840.20 STD
0077 2365000000-N 840  18 EA  435.00 7830.00 430.00 7740.00 435.00 7830.00FRAME W/2GRTS 840.22 STD
0078 2367000000-N 840  4 EA  455.00 1820.00 450.00 1800.00 455.00 1820.00FRAME W/2GRTS 840.29 STD
0079 2374000000-N 840  20 EA  510.00 10200.00 500.00 10000.00 510.00 10200.00FRAME-GRT-HD 840.03 **

(E)
0080 2374000000-N 840  73 EA  535.00 39055.00 530.00 38690.00 535.00 39055.00FRAME-GRT-HD 840.03 **

(F)
0081 2374000000-N 840  72 EA  535.00 38520.00 530.00 38160.00 535.00 38520.00FRAME-GRT-HD 840.03 **

(G)
0082 2396000000-N 840  27 EA  350.00 9450.00 350.00 9450.00 350.00 9450.00FRAME W/COVER STD 840.54
0083 2440000000-N 852  39 EA  250.00 9750.00 460.00 17940.00 250.00 9750.00CONC TRANS SECT FOR CATCH BASIN
0084 2451000000-N 852  27 EA  250.00 6750.00 680.00 18360.00 250.00 6750.00CONC TRANS SECT FOR DROP INLET
0085 2535000000-E 846  5,850 LF  9.55 55867.50 13.00 76050.00 9.65 56452.50**"X**" CONCRETE CURB

(8" X 18")
0086 2542000000-E 846  16,600 LF  9.75 161850.00 13.00 215800.00 9.75 161850.001'-6" CONC CURB & GUTTER
0087 2549000000-E 846  30,200 LF  11.76 355152.00 15.00 453000.00 11.76 355152.002'-6" CONC CURB & GUTTER
0088 2556000000-E 846  50 LF  11.80 590.00 21.00 1050.00 11.80 590.00SHOULDER BERM GUTTER
0089 2591000000-E 848  6,200 SY  20.75 128650.00 28.00 173600.00 20.85 129270.004" CONCRETE SIDEWALK
0090 2605000000-N 848  74 EA  701.76 51930.24 680.00 50320.00 715.00 52910.00CONCRETE CURB RAMP
0091 2612000000-E 848  680 SY  32.00 21760.00 43.00 29240.00 32.00 21760.006" CONCRETE DRIVEWAY
0092 2619000000-E 850  20 SY  85.00 1700.00 40.00 800.00 85.00 1700.004" CONCRETE PAVED DITCH
0093 2627000000-E 852  1,730 SY  20.50 35465.00 25.00 43250.00 20.75 35897.504" CONC ISLAND COVER
0094 2647000000-E 852  4,020 SY  31.75 127635.00 37.00 148740.00 31.50 126630.005" MONO CONC ISLANDS (SURF MTD)
0095 2655000000-E 852  200 SY  32.00 6400.00 43.00 8600.00 32.00 6400.005" MONO CONC ISLDS (KEY IN)
0096 2703000000-E 854  2,790 LF  83.20 232128.00 87.00 242730.00 125.00 348750.00CONC BARRIER TYPE ******

(T)
0097 2710000000-N 854  4 EA  7875.00 31500.00 8100.00 32400.00 17190.00 68760.00CONC BARRIER TRANS SECTN
0098 2752000000-E SP   60 LF  301.00 18060.00 41.00 2460.00 360.00 21600.00GENERIC PAVING ITEM (LF)

MEDIAN HAZARD PROTECTION
0099 2800000000-N 858  17 EA  450.00 7650.00 450.00 7650.00 450.00 7650.00ADJ CATCH BASINS
0100 2815000000-N 858  18 EA  450.00 8100.00 450.00 8100.00 450.00 8100.00ADJ DROP INLETS
0101 2830000000-N 858  35 EA  450.00 15750.00 450.00 15750.00 450.00 15750.00ADJ MANHOLES
0102 2845000000-N 858  85 EA  300.00 25500.00 300.00 25500.00 300.00 25500.00ADJ METER OR VALVE BOXES
0103 2875000000-N 859  1 EA  800.00 800.00 790.00 790.00 800.00 800.00CONVERT CB TO DI
0104 2893000000-N 859  4 EA  850.00 3400.00 840.00 3360.00 850.00 3400.00CONVERT CB TO JB W/MH
0105 2920000000-N 859  1 EA  825.00 825.00 820.00 820.00 825.00 825.00CONVERT DI TO CB
0106 2938000000-N 859  2 EA  850.00 1700.00 840.00 1680.00 850.00 1700.00CONVERT DI TO JB W/MH
0107 2965000000-N 859  1 EA  875.00 875.00 870.00 870.00 875.00 875.00CONVERT JB TO CB
0108 3000000000-N SP   5 EA  13000.00 65000.00 15400.00 77000.00 10000.00 50000.00IMPACT ATTEN TYPE 350
0109 3030000000-E 862  1,875 LF  14.25 26718.75 15.00 28125.00 15.00 28125.00STL BM GUARDRAIL
0110 3045000000-E 862  50 LF  14.50 725.00 15.00 750.00 16.25 812.50SBGR SHOP CURVED
0111 3060000000-E 862  375 LF  20.00 7500.00 21.00 7875.00 19.50 7312.50SBGR DOUBLE FACED
0112 3150000000-N 862  10 EA  1.00 10.00 1.00 10.00 15.00 150.00ADDIT GUARDRAIL POSTS
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0113 3195000000-N 862  1 EA  475.00 475.00 490.00 490.00 395.00 395.00GR ANCHOR TYPE AT-1
0114 3210000000-N 862  5 EA  450.00 2250.00 460.00 2300.00 495.00 2475.00GR ANCHOR TYPE CAT-1
0115 3270000000-N SP   3 EA  1600.00 4800.00 1600.00 4800.00 1750.00 5250.00GR ANCHOR TYPE 350
0116 3285000000-N SP   1 EA  1500.00 1500.00 1500.00 1500.00 1475.00 1475.00GR ANCHOR TYPE M-350
0117 3317000000-N 862  7 EA  1400.00 9800.00 1400.00 9800.00 1410.00 9870.00GR ANCHOR TYPE B-77
0118 3360000000-E 863  750 LF  0.25 187.50 0.25 187.50 1.00 750.00REMOVE EXISTING GUARDRAIL
0119 3503000000-E 866  4,100 LF  3.10 12710.00 2.40 9840.00 2.35 9635.00WOVEN WIRE FENCE 47" FAB
0120 3509000000-E 866  260 EA  15.00 3900.00 14.00 3640.00 14.00 3640.004" TIMBER POSTS 7'-6"LONG
0121 3515000000-E 866  55 EA  30.00 1650.00 31.00 1705.00 30.00 1650.005" TIMBER POSTS 8'-0"LONG
0122 3533000000-E 866  2,435 LF  5.40 13149.00 12.00 29220.00 12.00 29220.00CHN LK FENCE **" FABRIC

(60")
0123 3536000000-E 866  5,200 LF  4.65 24180.00 9.00 46800.00 9.00 46800.00CHN LK FENCE 48" FABRIC
0124 3539000000-E 866  202 EA  38.00 7676.00 37.00 7474.00 36.00 7272.00MET LINE PST **" CL FEN

(60")
0125 3539000000-E 866  240 EA  88.00 21120.00 56.00 13440.00 55.00 13200.00MET LINE PST **" CL FEN

(84")
0126 3542000000-E 866  438 EA  34.00 14892.00 33.00 14454.00 32.00 14016.00MET LINE PST 48" CL FEN
0127 3545000000-E 866  18 EA  105.00 1890.00 140.00 2520.00 140.00 2520.00MET TERM PST **" CL FEN

(60")
0128 3545000000-E 866  20 EA  210.00 4200.00 260.00 5200.00 250.00 5000.00MET TERM PST **" CL FEN

(84")
0129 3548000000-E 866  27 EA  95.00 2565.00 130.00 3510.00 125.00 3375.00MET TERM PST 48" CL FEN
0130 3557000000-E 866  500 LF  0.50 250.00 1.00 500.00 1.00 500.00ADDITIONAL BARBED WIRE
0131 3564000000-E 866  1 EA  2800.00 2800.00 1400.00 1400.00 1400.00 1400.00SGL GATE **HIGH, **WIDE, **OPEN

(84" HIGH, 20' WIDE, 20' OPEN)
0132 3565000000-E 866  1 EA  3600.00 3600.00 1800.00 1800.00 1800.00 1800.00DBL GATE **HIGH, **WIDE, **OPEN

(84" HIGH, 14' WIDE, 28' OPEN)
0133 3566000000-E 867  50 LF  13.00 650.00 10.00 500.00 10.00 500.00WOVEN WIRE FENCE RESET
0134 3572000000-E 867  890 LF  21.00 18690.00 15.00 13350.00 15.00 13350.00CHAIN LINK FENCE RESET
0135 3575000000-E SP   2,900 LF  19.50 56550.00 23.00 66700.00 22.00 63800.00GENERIC FENCING ITEM (LF)

84" CHAIN LINK SECURITY FENCE
0136 3628000000-E 876  590 TON 44.00 25960.00 62.00 36580.00 46.75 27582.50RIP RAP, CLASS I
0137 3649000000-E 876  250 TON 41.50 10375.00 62.00 15500.00 45.00 11250.00RIP RAP, CLASS B
0138 3656000000-E 876  5,865 SY  2.00 11730.00 2.00 11730.00 2.50 14662.50GEOTEXTILE FOR DRAINGE
0139 3883000000-N SP  Lump Sum 271000.00 277900.00 271000.00GENERIC TRACKWORK ITEM (LS)

BRAGG BLVD CROSSING SIGNAL INSTALLATION
0140 3883000000-N SP  Lump Sum 99981.00 173800.00 99981.00GENERIC TRACKWORK ITEM (LS)

BRAGG BLVD CROSSING SURFACE INSTALLATION
0141 3883000000-N SP  Lump Sum 310000.00 317900.00 327000.00GENERIC TRACKWORK ITEM (LS)

RANDOLPH STREET CROSSING SIGNAL INSTALLATION
0142 3883000000-N SP  Lump Sum 166640.00 173800.00 166640.00GENERIC TRACKWORK ITEM (LS)

RANDOLPH STREET CROSSING SURFACE INSTALLATION
0143 4048000000-E 902  10 CY  500.00 5000.00 490.00 4900.00 50.00 500.00REINF CONC FOUNDTN
0144 4054000000-E 902  1 CY  500.00 500.00 490.00 490.00 500.00 500.00PLN CONC FOUNDTN
0145 4057000000-E SP   195 CY  1400.00 273000.00 1400.00 273000.00 1400.00 273000.00OVERHEAD FOOTING
0146 4060000000-E 903  9,765 LB  4.00 39060.00 3.90 38083.50 4.00 39060.00SUPPORT, BREAKAWAY STL BM
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0147 4066000000-E 903  183 LB  4.00 732.00 3.90 713.70 4.00 732.00SUPPORTS, SIMPLE STL BM
0148 4072000000-E 903  2,687 LF  5.00 13435.00 4.90 13166.30 5.00 13435.00SUPPORT, 3-LB STL U-CHAN
0149 4082100000-N SP  Lump Sum 22000.00 21400.00 22000.00SUPPORT, OVRHD SIGN STR ****

(102+50 -L-)
0150 4082100000-N SP  Lump Sum 20000.00 19500.00 20000.00SUPPORT, OVRHD SIGN STR ****

(120+00 -L-)
0151 4082100000-N SP  Lump Sum 25000.00 24400.00 25000.00SUPPORT, OVRHD SIGN STR ****

(132+00 -L-)
0152 4082100000-N SP  Lump Sum 75000.00 73100.00 75000.00SUPPORT, OVRHD SIGN STR ****

(149+50 -L-)
0153 4082100000-N SP  Lump Sum 30000.00 29200.00 30000.00SUPPORT, OVRHD SIGN STR ****

(15+00 -Y7-)
0154 4082100000-N SP  Lump Sum 19000.00 18500.00 19000.00SUPPORT, OVRHD SIGN STR ****

(166+00 -L-)
0155 4082100000-N SP  Lump Sum 65000.00 63300.00 65000.00SUPPORT, OVRHD SIGN STR ****

(182+00 -L-)
0156 4082100000-N SP  Lump Sum 96000.00 93500.00 96000.00SUPPORT, OVRHD SIGN STR ****

(19+50 -Y3-)
0157 4082100000-N SP  Lump Sum 45000.00 43800.00 45000.00SUPPORT, OVRHD SIGN STR ****

(191+45 -L-)
0158 4082100000-N SP  Lump Sum 55000.00 53600.00 55000.00SUPPORT, OVRHD SIGN STR ****

(22+00 -Y4-)
0159 4082100000-N SP  Lump Sum 40000.00 39000.00 40000.00SUPPORT, OVRHD SIGN STR ****

(23+50 -Y3RPA-)
0160 4082100000-N SP  Lump Sum 92000.00 89600.00 92000.00SUPPORT, OVRHD SIGN STR ****

(26+00 -Y3-)
0161 4082100000-N SP  Lump Sum 21000.00 20500.00 21000.00SUPPORT, OVRHD SIGN STR ****

(93+00 -L-)
0162 4096000000-N 904  5 EA  115.00 575.00 110.00 550.00 115.00 575.00SIGN ERECTION, TYPE D
0163 4102000000-N 904  155 EA  55.00 8525.00 54.00 8370.00 55.00 8525.00SIGN ERECTION, TYPE E
0164 4108000000-N 904  6 EA  125.00 750.00 120.00 720.00 125.00 750.00SIGN ERECTION, TYPE F
0165 4109000000-N 904  1 EA  3000.00 3000.00 2900.00 2900.00 3000.00 3000.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0166 4110000000-N 904  10 EA  500.00 5000.00 490.00 4900.00 500.00 5000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0167 4110000000-N 904  1 EA  500.00 500.00 490.00 490.00 500.00 500.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0168 4115000000-N 904  4 EA  500.00 2000.00 490.00 1960.00 500.00 2000.00SIGN ERECTION, OVERLAY (OVRHD)
0169 4116000000-N 904  1 EA  200.00 200.00 190.00 190.00 200.00 200.00SIGN ERECTION, OVERLAY (GRD MTD)
0170 4116100000-N 904  1 EA  500.00 500.00 490.00 490.00 500.00 500.00SIGN ERECT, RELOC ** GRD MTD

(A)
0171 4138000000-N 907  2 EA  100.00 200.00 97.00 194.00 100.00 200.00DISPOSE SUPPORT, STL BM
0172 4149000000-N 907  2 EA  7000.00 14000.00 6800.00 13600.00 7000.00 14000.00DISPOSE SIGN SYST OVRHD
0173 4152000000-N 907  3 EA  100.00 300.00 97.00 291.00 100.00 300.00DISPOSE SIGN SYST STL BM
0174 4155000000-N 907  137 EA  1.00 137.00 0.95 130.15 1.00 137.00DISPOSE SIGN SYST U-CHAN
0175 4234000000-N 907  1 EA  200.00 200.00 190.00 190.00 200.00 200.00DISPOSE SIGN, A OR B (OVRHD)
0176 4400000000-E 1110  1,130 SF  3.45 3898.50 3.50 3955.00 3.45 3898.50WORK ZONE SIGNS (STAT)
0177 4405000000-E 1110  730 SF  21.00 15330.00 7.50 5475.00 45.50 33215.00WORK ZONE SIGNS (PORT)
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0178 4410000000-E 1110  430 SF  9.00 3870.00 6.00 2580.00 6.00 2580.00WORK ZONE SIGNS (BARR)
0179 4415000000-N 1115  4 EA  1500.00 6000.00 3900.00 15600.00 6831.50 27326.00FLASHING ARROW BOARD
0180 4420000000-N 1120  5 EA  4000.00 20000.00 14900.00 74500.00 13782.50 68912.50PORTABLE CHANGE MSG SIGN
0181 4422000000-N 1120  40 DAY 50.00 2000.00 51.00 2040.00 50.00 2000.00PORT CHANGE MSG SIGN (SHORT TERM)
0182 4430000000-N 1130  500 EA  25.00 12500.00 40.00 20000.00 63.25 31625.00DRUMS
0183 4435000000-N 1135  100 EA  19.00 1900.00 16.00 1600.00 36.00 3600.00CONES
0184 4445000000-E 1145  612 LF  23.00 14076.00 19.00 11628.00 72.50 44370.00BARRICADES (TYPE III)
0185 4455000000-N 1150  100 DAY 180.00 18000.00 780.00 78000.00 401.25 40125.00FLAGGER
0186 4465000000-N 1160  5 EA  6000.00 30000.00 6200.00 31000.00 6000.00 30000.00TEMPORARY CRASH CUSHIONS
0187 4470000000-N 1160  8 EA  2500.00 20000.00 2600.00 20800.00 2500.00 20000.00RESET CRASH CUSHION
0188 4480000000-N 1165  4 EA  1000.00 4000.00 12300.00 49200.00 12000.00 48000.00TMA
0189 4485000000-E 1170  5,300 LF  22.00 116600.00 23.00 121900.00 22.00 116600.00PORT CONC BARRIER
0190 4500000000-E 1170  8,300 LF  3.50 29050.00 3.60 29880.00 3.50 29050.00RESET PORT CONC BARRIER
0191 4507000000-E 1170  1,720 LF  48.00 82560.00 67.00 115240.00 48.00 82560.00WATER FILLED BARRIER
0192 4508000000-E 1170  450 LF  2.50 1125.00 10.00 4500.00 2.50 1125.00RESET WATER FILLED BARRIER
0193 4510000000-N SP   100 HR  30.00 3000.00 51.00 5100.00 40.00 4000.00LAW ENFORCEMENT
0194 4516000000-N 1180  300 EA  15.00 4500.00 27.00 8100.00 48.25 14475.00SKINNY DRUM
0195 4650000000-N 1251  2,142 EA  7.50 16065.00 8.00 17136.00 5.00 10710.00TEMP RAISED PVMT MRKS
0196 4685000000-E 1205  22,420 LF  0.51 11434.20 0.55 12331.00 0.55 12331.00THERMO PVT MKG LINES 4"90
0197 4686000000-E 1205  19,133 LF  0.59 11288.47 0.60 11479.80 0.64 12245.12THERMO PVT MKG LINES 4"120
0198 4688000000-E 1205  26,377 LF  0.78 20574.06 0.80 21101.60 0.75 19782.75THERMO PVT MKG LINES,6"90 MILS
0199 4690000000-E 1205  17,537 LF  0.89 15607.93 0.95 16660.15 0.82 14380.34THERMO PVT MKG LINES 6"120 MILS
0200 4695000000-E 1205  2,377 LF  1.55 3684.35 1.60 3803.20 1.65 3922.05THERMO PVT MKG LINES 8"90 MILS
0201 4697000000-E 1205  1,122 LF  1.75 1963.50 1.80 2019.60 2.55 2861.10THERMO PVT MKG LINE 8"120 MILS
0202 4700000000-E 1205  3,458 LF  2.10 7261.80 2.20 7607.60 1.65 5705.7012"WIDE THERMO 90 MILS
0203 4702000000-E 1205  1,676 LF  2.25 3771.00 2.40 4022.40 2.00 3352.0012"WIDE THERMO 120 MILS
0204 4705000000-E 1205  374 LF  7.50 2805.00 8.00 2992.00 4.50 1683.00THERMO LINES 16" 120MILS
0205 4710000000-E 1205  1,204 LF  6.00 7224.00 6.50 7826.00 7.00 8428.0024"WIDE THERMO 120 MILS
0206 4721000000-E 1205  90 EA  75.00 6750.00 78.00 7020.00 100.00 9000.00THERMO PVT MKG CHARACTER 120
0207 4725000000-E 1205  71 EA  90.00 6390.00 94.00 6674.00 125.00 8875.00THERMO PVT SYMBOL 90MILS
0208 4770000000-E 1205  1,308 LF  3.21 4198.68 3.40 4447.20 3.00 3924.004" COLD APPL PLSTIC LINES TYPE **

(II)
0209 4770000000-E 1205  790 LF  4.50 3555.00 4.70 3713.00 2.00 1580.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0210 4810000000-E 1205  43,050 LF  0.29 12484.50 0.30 12915.00 0.25 10762.50PAINT PVMT MARKINGS 4"
0211 4820000000-E 1205  900 LF  0.60 540.00 0.65 585.00 1.00 900.00PAINT PVMT MARKINGS 8"
0212 4830000000-E 1205  224 LF  5.00 1120.00 5.00 1120.00 3.00 672.00PAINT PVT MKGS LINES 16"
0213 4835000000-E 1205  360 LF  3.00 1080.00 3.10 1116.00 3.00 1080.00PAINT PVT MKG LINES 24"
0214 4840000000-N 1205  34 EA  30.00 1020.00 31.00 1054.00 50.00 1700.00PAINT PVT MKG CHARACTER
0215 4845000000-N 1205  26 EA  30.00 780.00 31.00 806.00 60.00 1560.00PAINT PVT MKG SYMBOL
0216 4855000000-E 1205  5,271 LF  0.64 3373.44 0.65 3426.15 0.75 3953.25LINE REMOVAL 6" WIDE
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0217 4875000000-N 1205  71 EA  35.00 2485.00 37.00 2627.00 50.00 3550.00REMOVAL OF SYMBL & CHARAC
0218 4900000000-N 1251  7 EA  7.50 52.50 8.00 56.00 20.00 140.00PERM RAISED PVMT MARKERS
0219 4905000000-N 1253  1,640 EA  21.00 34440.00 22.00 36080.00 28.00 45920.00SNOWPLB PVMT MRKER
0220 5005000000-E 1401  2 EA  16395.00 32790.00 14700.00 29400.00 16395.00 32790.0080' HIGH MOUNT STANDARD
0221 5010000000-E 1401  3 EA  18220.00 54660.00 16000.00 48000.00 18220.00 54660.00100' HIGH MOUNT STANDARD
0222 5020000000-N 1401  1 EA  4020.00 4020.00 3600.00 3600.00 4020.00 4020.00PORTABLE DRIVE UNIT
0223 5025000000-E SP   33 CY  675.00 22275.00 1600.00 52800.00 675.00 22275.00HIGH MOUNT FOUNDATIONS
0224 5030000000-N 1403  16 EA  745.00 11920.00 550.00 8800.00 745.00 11920.00HM LUMINAIRE ************

(400W HPS)
0225 5030000000-N 1403  18 EA  900.00 16200.00 760.00 13680.00 900.00 16200.00HM LUMINAIRE ************

(750W HPS)
0226 5120000000-N 1407  1 EA  780.00 780.00 2000.00 2000.00 780.00 780.00SERVICE POLE ************

(30' CLASS 4)
0227 5125000000-E 1407  50 LF  27.75 1387.50 6.50 325.00 27.75 1387.50SERVICE LATERAL *********

(3,#1/0 USE)
0228 5145000000-N 1408  1 EA  11320.00 11320.00 6000.00 6000.00 11320.00 11320.00LITE CNTRL RW************

(SSPM)
0229 5155000000-E 1409  150 LF  5.05 757.50 4.50 675.00 5.05 757.50ELECT DUCT BD, SIZE *****

(2")
0230 5155000000-E 1409  110 LF  5.25 577.50 5.50 605.00 5.25 577.50ELECT DUCT BD, SIZE *****

(3")
0231 5160000000-E 1409  40 LF  19.35 774.00 23.00 920.00 19.35 774.00ELECT DUCT JA, SIZE *****

(3")
0232 5160000000-E 1409  130 LF  19.35 2515.50 26.00 3380.00 19.35 2515.50ELECT DUCT JA, SIZE *****

(4")
0233 5160000000-E 1409  60 LF  25.60 1536.00 34.00 2040.00 25.60 1536.00ELECT DUCT JA, SIZE *****

(6")
0234 5170000000-E 1410  120 LF  3.60 432.00 2.30 276.00 3.60 432.00**-#8 W/G FEEDER CIRCUIT

(2)
0235 5175000000-E 1410  310 LF  4.30 1333.00 3.20 992.00 4.30 1333.00**-#6 W/G FEEDER CIRCUIT

(2)
0236 5180000000-E 1410  240 LF  5.00 1200.00 4.80 1152.00 5.00 1200.00**-#4 W/G FEEDER CIRCUIT

(2)
0237 5185000000-E 1410  310 LF  7.70 2387.00 6.50 2015.00 17.38 5387.80**-#2 W/G FEEDER CIRCUIT

(2)
0238 5205000000-E 1410  520 LF  5.10 2652.00 5.50 2860.00 5.10 2652.00**-#8 W/G FEEDR N *****"

(2, 1-1/2")
0239 5210000000-E 1410  900 LF  6.35 5715.00 4.40 3960.00 6.35 5715.00**-#6 W/G FEEDR N *****"

(2, 1-1/2")
0240 5215000000-E 1410  3,900 LF  7.75 30225.00 7.00 27300.00 7.75 30225.00**-#4 W/G FEEDER N *****"

(2, 1-1/2")
0241 5220000000-E 1410  1,760 LF  9.30 16368.00 16.00 28160.00 9.30 16368.00**-#2 W/G FEEDER N *****"

(2, 1-1/2")
0242 5240000000-N 1411  10 EA  435.00 4350.00 280.00 2800.00 435.00 4350.00ELEC JB ************

(PC18)
0243 5240000000-N 1411  4 EA  640.00 2560.00 420.00 1680.00 640.00 2560.00ELEC JB ************

(PC30)
0244 5255000000-N 1413 Lump Sum 110000.00 15400.00 50000.00PORTABLE LIGHTING
0245 5325200000-E 1510  274 LF  10.00 2740.00 10.00 2740.00 30.00 8220.002" WATER LINE



OCT 30, 2012 02:11 PM

TIP NO U-4444AB, U-4444B 2:00 PM 8 /  33 012

CUMBERLAND

36492.3.4

FED AID NO STP-0210(23)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-210 (MURCHISON RD) FROM NORTH OF HONEYCUTT RD TO BUTNER RD.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

SEMA CONSTRUCTION, INC. PLT CONSTRUCTION CO., INC.

CENTENNIAL,  CO WILSON,  NC

C202826OCT 16 2012
1.696 MI

0246 5325400000-E 1510  150 LF  40.00 6000.00 45.00 6750.00 50.00 7500.004" WATER LINE
0247 5325600000-E 1510  3,043 LF  40.00 121720.00 45.00 136935.00 56.00 170408.006" WATER LINE
0248 5325800000-E 1510  345 LF  70.00 24150.00 76.00 26220.00 100.00 34500.008" WATER LINE
0249 5326200000-E 1510  267 LF  115.00 30705.00 120.00 32040.00 150.00 40050.0012" WATER LINE
0250 5326600000-E 1510  841 LF  120.00 100920.00 130.00 109330.00 100.00 84100.0016" WATER LINE
0251 5536000000-E 1515  1 EA  600.00 600.00 610.00 610.00 600.00 600.002" VALVE
0252 5538000000-E 1515  1 EA  700.00 700.00 710.00 710.00 800.00 800.004" VALVE
0253 5540000000-E 1515  9 EA  750.00 6750.00 760.00 6840.00 850.00 7650.006" VALVE
0254 5546000000-E 1515  1 EA  1050.00 1050.00 1100.00 1100.00 1300.00 1300.008" VALVE
0255 5558000000-E 1515  1 EA  1875.00 1875.00 1900.00 1900.00 2200.00 2200.0012" VALVE
0256 5648000000-N 1515  35 EA  695.00 24325.00 700.00 24500.00 400.00 14000.00RELOCATE WATER METER
0257 5649000000-N 1515  7 EA  680.00 4760.00 690.00 4830.00 800.00 5600.00RECONNECT WATER METER
0258 5672000000-N 1515  9 EA  3500.00 31500.00 3500.00 31500.00 1000.00 9000.00RELOCATE FIRE HYDRANT
0259 5691400000-E 1520  779 LF  65.00 50635.00 66.00 51414.00 70.00 54530.0010" SANITARY GRAVITY SEWER
0260 5709100000-E 1520  510 LF  12.00 6120.00 12.00 6120.00 15.00 7650.002" FORCE MAIN SEWER
0261 5775000000-E 1525  10 EA  1700.00 17000.00 1700.00 17000.00 3300.00 33000.004' DIA UTILITY MANHOLE
0262 5781000000-E 1525  36 LF  175.00 6300.00 180.00 6480.00 180.00 6480.00UTILITY MANHOLE WALL, 4' DIA
0263 5802000000-E 1530  947 LF  7.00 6629.00 7.00 6629.00 7.00 6629.00ABANDON 10" UTILITY PIPE
0264 5804000000-E 1530  254 LF  8.00 2032.00 8.00 2032.00 12.00 3048.00ABANDON 12" UTILITY PIPE
0265 5810000000-E 1530  7,150 LF  12.00 85800.00 13.00 92950.00 8.00 57200.00ABANDON 16" UTILITY PIPE
0266 5815000000-N 1530  6 EA  150.00 900.00 150.00 900.00 400.00 2400.00REMOVE WATER METER
0267 5816000000-N 1530  4 EA  900.00 3600.00 910.00 3640.00 600.00 2400.00ABANDON UTILITY MANHOLE
0268 5882000000-N SP   1 EA  5000.00 5000.00 5000.00 5000.00 5000.00 5000.00GENERIC UTILITY ITEM (EA)

RELOCATE VALVE VAULT
0269 5882000000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 700.00 1400.00GENERIC UTILITY ITEM (EA)

REMOVE UTILITY VAULT
0270 6000000000-E 1605  52,100 LF  1.58 82318.00 1.80 93780.00 1.58 82318.00TEMPORARY SILT FENCE
0271 6006000000-E 1610  3,370 TON 28.00 94360.00 18.00 60660.00 49.00 165130.00EROS CONTRL STONE CL A
0272 6009000000-E 1610  9,085 TON 41.50 377027.50 18.00 163530.00 50.75 461063.75EROS CONTRL STONE CL B
0273 6012000000-E 1610  8,060 TON 37.00 298220.00 15.00 120900.00 31.00 249860.00SEDIMENT CONTROL STONE
0274 6015000000-E 1615  85 ACR 400.00 34000.00 410.00 34850.00 450.00 38250.00TEMPORARY MULCHING
0275 6018000000-E 1620  2,150 LB  3.00 6450.00 3.10 6665.00 3.00 6450.00SEED FOR TEMP SEEDING
0276 6021000000-E 1620 11.25 TON 1200.00 13500.00 1200.00 13500.00 1000.00 11250.00FERT FOR TEMP SEEDING
0277 6024000000-E 1622  7,500 LF  0.01 75.00 10.00 75000.00 15.00 112500.00TEMPORARY SLOPE DRAINS
0278 6029000000-E SP   3,000 LF  1.58 4740.00 1.70 5100.00 1.58 4740.00SAFETY FENCE
0279 6030000000-E 1630  10,750 CY  0.01 107.50 2.00 21500.00 4.25 45687.50SILT EXCAVATION
0280 6036000000-E 1631  69,000 SY  1.20 82800.00 1.20 82800.00 1.40 96600.00MATTING FOR EROS CONTROL
0281 6037000000-E SP   1,650 SY  5.70 9405.00 6.00 9900.00 8.00 13200.00COIR FIBER MAT
0282 6038000000-E SP   6,210 SY  6.10 37881.00 6.50 40365.00 6.50 40365.00PERM SOIL REINF MAT
0283 6042000000-E 1632  15,350 LF  3.10 47585.00 3.50 53725.00 3.10 47585.001/4" HARDWARE CLOTH
0284 6070000000-N 1639  8 EA  100.00 800.00 480.00 3840.00 350.00 2800.00SPECIAL STILLING BASINS
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0285 6071010000-E SP   3,900 LF  3.00 11700.00 9.00 35100.00 4.71 18369.00WATTLE
0286 6071020000-E SP   2,425 LB  0.01 24.25 12.00 29100.00 10.00 24250.00POLYACRYLAMIDE (PAM)
0287 6071030000-E 1640  3,500 LF  4.15 14525.00 3.70 12950.00 4.15 14525.00COIR FIBER BAFFLE
0288 6071050000-E SP   18 EA  700.00 12600.00 1000.00 18000.00 865.50 15579.00**" SKIMMER

(1-1/2")
0289 6084000000-E 1660  75 ACR 1820.00 136500.00 6400.00 480000.00 2670.50 200287.50SEEDING AND MULCHING
0290 6087000000-E 1660  35 ACR 75.00 2625.00 77.00 2695.00 60.00 2100.00MOWING
0291 6090000000-E 1661  900 LB  11.00 9900.00 11.00 9900.00 9.25 8325.00SEED FOR REPAIR SEEDING
0292 6093000000-E 1661 3.75 TON 1200.00 4500.00 1200.00 4500.00 1613.25 6049.69FERT FOR REPAIR SEEDING
0293 6096000000-E 1662  2,250 LB  1.45 3262.50 1.50 3375.00 3.50 7875.00SEED FOR SUPP SEEDING
0294 6108000000-E 1665 66.75 TON 790.00 52732.50 810.00 54067.50 1000.00 66750.00FERTILIZER TOPDRESSING
0295 6111000000-E SP   100 LF  50.00 5000.00 41.00 4100.00 50.00 5000.00IMPERVIOUS DIKE
0296 6114500000-N 1667  100 MHR 52.00 5200.00 53.00 5300.00 45.00 4500.00SPECIALIZED HAND MOWING
0297 6117000000-N SP   175 EA  200.00 35000.00 150.00 26250.00 250.00 43750.00RESPONSE FOR EROS CONTROL
0298 6123000000-E 1670  1 ACR 1800.00 1800.00 1800.00 1800.00 2200.00 2200.00REFORESTATION
0299 6132000000-N SP   75 EA  55.00 4125.00 130.00 9750.00 55.25 4143.75GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTIONDEVICE
0300 7048500000-E 1705  4 EA  895.00 3580.00 670.00 2680.00 895.00 3580.0016" PEDEST SIG HEAD 1 SEC W/CD
0301 7060000000-E 1705  10,400 LF  2.45 25480.00 1.00 10400.00 2.45 25480.00SIGNAL CABLE
0302 7120000000-E 1705  71 EA  725.00 51475.00 720.00 51120.00 725.00 51475.00VEHICLE SIGNAL HD (12", 3 SECT)
0303 7132000000-E 1705  7 EA  875.00 6125.00 820.00 5740.00 875.00 6125.00VEHICLE SIGNAL HD (12", 4 SECT)
0304 7144000000-E 1705  2 EA  1280.00 2560.00 1100.00 2200.00 1280.00 2560.00VEHICLE SIGNAL HD (12", 5 SECT)
0305 7204000000-N 1705  2 EA  250.00 500.00 210.00 420.00 250.00 500.00LOUVER
0306 7216000000-N 1705  3 EA  400.00 1200.00 150.00 450.00 400.00 1200.00MODIFY EXT VEHIC SIGNL HD
0307 7252000000-E 1710  250 LF  2.50 625.00 1.50 375.00 2.50 625.00MESSENGER CABLE (1/4")
0308 7264000000-E 1710  3,570 LF  2.90 10353.00 3.10 11067.00 2.90 10353.00MESSENGER CABLE (3/8")
0309 7288000000-E 1715  60 LF  30.00 1800.00 15.00 900.00 30.00 1800.00PAVED TRENCH (***********)

(1,2")
0310 7300000000-E 1715  1,280 LF  7.75 9920.00 4.10 5248.00 7.75 9920.00UNPAVED TRENCH (***********)

(1,2")
0311 7300100000-E 1715  590 LF  4.50 2655.00 4.10 2419.00 4.50 2655.00UNPAVED TRENCH TEMP LEADIN
0312 7301000000-E 1715  400 LF  18.00 7200.00 15.00 6000.00 18.00 7200.00DIRECT DRILL (***********)

(1,2")
0313 7324000000-N 1716  16 EA  220.00 3520.00 210.00 3360.00 220.00 3520.00JUNCTION BOX (STANDARD SIZE)
0314 7348000000-N 1716  6 EA  500.00 3000.00 460.00 2760.00 500.00 3000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0315 7360000000-N 1720  15 EA  800.00 12000.00 720.00 10800.00 800.00 12000.00WOOD POLE
0316 7372000000-N 1721  26 EA  240.00 6240.00 310.00 8060.00 240.00 6240.00GUY ASSEMBLY
0317 7408000000-E 1722  6 EA  300.00 1800.00 360.00 2160.00 300.00 1800.001" RISER WITH WEATHERHEAD
0318 7420000000-E 1722  26 EA  365.00 9490.00 410.00 10660.00 365.00 9490.002" RISER WITH WEATHERHEAD
0319 7444000000-E 1725  10,620 LF  4.85 51507.00 5.00 53100.00 4.85 51507.00INDUCTIVE LOOP SAWCUT
0320 7456000000-E 1726  21,610 LF  1.45 31334.50 1.50 32415.00 1.45 31334.50LEAD-IN CABLE(********)

(14-2)
0321 7528000000-E 1730  400 LF  1.85 740.00 1.50 600.00 1.85 740.00DROP CABLE
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0322 7541000000-N 1731  1 EA  1850.00 1850.00 1200.00 1200.00 1850.00 1850.00MOD SPLICE ENCLOSURE
0323 7575142000-N 1736  3 EA  3250.00 9750.00 4100.00 12300.00 3250.00 9750.00900MHZ RADIO
0324 7576000000-N SP   12 EA  7250.00 87000.00 7200.00 86400.00 7250.00 87000.00METAL STRAIN SIGNAL POLE
0325 7613000000-N SP   12 EA  750.00 9000.00 1000.00 12000.00 750.00 9000.00SOIL TEST
0326 7614100000-E SP   72 CY  675.00 48600.00 410.00 29520.00 675.00 48600.00DRILLED PIER FOUND
0327 7636000000-N 1745  12 EA  240.00 2880.00 260.00 3120.00 240.00 2880.00SIGN FOR SIGNALS
0328 7642100000-N 1743  1 EA  1300.00 1300.00 820.00 820.00 1300.00 1300.00TYPE I POST W/ FOUNDATION
0329 7684000000-N 1750  4 EA  800.00 3200.00 510.00 2040.00 800.00 3200.00SIGNAL CABINET FOUNDATION
0330 7756000000-N 1751  4 EA  11325.00 45300.00 12300.00 49200.00 11325.00 45300.00CONTLR WITH CBNT, 2070L BASE MTD
0331 7780000000-N 1751  31 EA  100.00 3100.00 310.00 9610.00 100.00 3100.00DETECTOR CARD (TYPE 2070L)
0332 7948000000-N 1757  1 EA  500.00 500.00 1500.00 1500.00 500.00 500.00TRAFFIC SIGNAL REMOVAL
0333 7960000000-N SP   4 EA  2000.00 8000.00 1200.00 4800.00 2000.00 8000.00METAL POLE FOUND REMVL
0334 7972000000-N SP   4 EA  950.00 3800.00 510.00 2040.00 950.00 3800.00METAL POLE REMOVAL
0335 7980000000-N SP   1 EA  6904.00 6904.00 260.00 260.00 6904.00 6904.00GENERIC SIGNAL ITEM (EA)

900MHZ WIRELESS REPEATER STANDALONE RADIO
SYSTEM

0336 7980000000-N SP   1 EA  5875.00 5875.00 310.00 310.00 5875.00 5875.00GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0337 7980000000-N SP   1 EA  1250.00 1250.00 1000.00 1000.00 1250.00 1250.00GENERIC SIGNAL ITEM (EA)
VIDEO ENCODER TRANSMITTER

0338 7985000000-N SP  Lump Sum 850.00 770.00 850.00GENERIC SIGNAL ITEM (LS)
CENTRAL SOFTWARE MODIFICATIONS

0369 0248000000-N SP  Lump Sum 37000.00 50700.00 25000.00GENERIC GRADING ITEM (LS)
REMOVAL & DISPOSAL OF EXISTING MEDIAN BARRIER

WALL ITEMS

0339 8802014000-E SP   830 SF  90.50 75115.00 75.00 62250.00 93.51 77613.30SOLDIER PILE RETAINING WALLS
0340 8839000000-E SP   275 LF  225.00 61875.00 160.00 44000.00 175.00 48125.00GENERIC RET WALL ITEM (LF)

CONCRETE BARRIER RAIL WITH MOMENT SLAB
0341 8847000000-E SP   10,450 SF  49.20 514140.00 32.00 334400.00 44.96 469832.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 1
0342 8847000000-E SP   6,470 SF  49.20 318324.00 30.00 194100.00 48.09 311142.30GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 2
0343 8847000000-E SP   12,500 SF  49.20 615000.00 32.00 400000.00 46.41 580125.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 3
0344 8847000000-E SP   4,420 SF  49.20 217464.00 32.00 141440.00 50.30 222326.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 4
0345 8847000000-E SP   4,160 SF  49.20 204672.00 32.00 133120.00 49.62 206419.20GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 5
0346 8847000000-E SP   1,080 SF  49.20 53136.00 41.00 44280.00 68.85 74358.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 7
0347 8847000000-E SP   1,060 SF  49.20 52152.00 41.00 43460.00 65.56 69493.60GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 8

STRUCTURE ITEMS

0348 8112730000-N 450  2 EA  2475.00 4950.00 2800.00 5600.00 2475.00 4950.00PDA TESTING
0349 8147000000-E 420  24,355 SF  19.62 477845.10 21.00 511455.00 19.62 477845.10REINF CONCRETE DECK SLAB
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0350 8161000000-E 420  24,889 SF  0.47 11697.83 0.40 9955.60 0.47 11697.83GROOVING BRIDGE FLOORS
0351 8182000000-E 420  229 CY  683.61 156546.69 530.00 121370.00 683.61 156546.69CLASS A CONCRETE (BRIDGE)
0352 8210000000-N 422 Lump Sum 59000.00 54000.00 59000.00BRG APPR SLAB ***********

(132+79.28 -L-)
0353 8210000000-N 422 Lump Sum 40200.00 37800.00 40200.00BRG APPR SLAB ***********

(172+95.63 -L-)
0354 8217000000-E 425  35,335 LB  0.92 32508.20 0.70 24734.50 0.92 32508.20REINF STEEL (BRIDGE)
0355 8265000000-E 430 1,007.88 LF  236.50 238363.62 210.00 211654.80 236.50 238363.6254" PRESTR CONCRETE GIRDR
0356 8280000000-E 440 Lump Sum 1444200.00 1530700.00 1444200.00STRUCTURAL STEEL
0357 8364000000-E 450  3,595 LF  38.39 138012.05 43.00 154585.00 38.39 138012.05HP12X53 PILES
0358 8385200000-E 450  450 LF  189.66 85347.00 170.00 76500.00 189.66 85347.00PP**X**** GALV STL PILE

(24 X 0.50)
0359 8392000000-N 450  6 EA  385.00 2310.00 37.00 222.00 385.00 2310.00PIPE PILE PLATES
0360 8393000000-N 450  41 EA  1.00 41.00 720.00 29520.00 1.00 41.00PILE REDRIVES
0361 8482000000-E 460 323.7 LF  175.63 56851.43 120.00 38844.00 175.63 56851.43THREE BAR METAL RAIL
0362 8503000000-E 460 472.77 LF  60.32 28517.49 57.00 26947.89 60.32 28517.49CONCRETE BARRIER RAIL
0363 8524000000-E SP  333.7 LF  116.26 38795.96 110.00 36707.00 116.26 38795.96**" CHAIN LINK FENCE

(104")
0364 8531000000-E 462  1,646 SY  75.10 123614.60 72.00 118512.00 75.10 123614.604" SLOPE PROTECTION
0365 8650000000-N SP  Lump Sum 50875.00 52600.00 50875.00POT BEARINGS
0366 8657000000-N 430 Lump Sum 8175.00 27600.00 8175.00ELASTOMERIC BEARINGS
0367 8692000000-N SP  Lump Sum 20875.00 11100.00 20875.00FOAM JOINT SEALS
0368 8706000000-N SP  Lump Sum 100650.00 98200.00 100650.00EXPANSION JOINT SEALS

 

    TOTAL 32304260.59 TOTAL 34877777.00 TOTAL 35643939.17CONTRACT TOTAL

 

    SUB-TOTAL 27073006.62 SUB-TOTAL 30302119.21 SUB-TOTAL 30465128.80ROADWAY ITEMS
    SUB-TOTAL 2111878.00 SUB-TOTAL 1397050.00 SUB-TOTAL 2059434.40WALL ITEMS
    SUB-TOTAL 3119375.97 SUB-TOTAL 3178607.79 SUB-TOTAL 3119375.97STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1820000.00 1850000.00 1950000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 300000.00 450000.00 564000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 2460000.00 1168450.00 2267000.00CLEARING & GRUBBING
0004 0008000000-E 200  4 ACR 6000.00 24000.00 8500.00 34000.00 10000.00 40000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  83,500 CY  9.58 799930.00 38.00 3173000.00 7.50 626250.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 25000.00 65000.00 75000.00REINF BRG APPR **********

(11+82.86 -Y3)
0007 0036000000-E 225  45,000 CY  6.90 310500.00 5.00 225000.00 5.50 247500.00UNDERCUT EXCAVATION
0008 0106000000-E 230  479,000 CY  8.10 3879900.00 2.93 1403470.00 7.50 3592500.00BORROW EXCAVATION
0009 0134000000-E 240  1,950 CY  7.40 14430.00 7.00 13650.00 7.75 15112.50DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  530 LF  15.00 7950.00 0.93 492.90 3.00 1590.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  29,120 SY  3.25 94640.00 3.25 94640.00 2.20 64064.00REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  47,400 SY  2.80 132720.00 0.30 14220.00 2.20 104280.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  30 HR  250.00 7500.00 250.00 7500.00 310.00 9300.00PROOF ROLLING
0014 0194000000-E SP   56,720 CY  12.00 680640.00 28.00 1588160.00 32.50 1843400.00SELECT GRANULAR MATL, CLASS III
0015 0196000000-E 270  4,500 SY  2.92 13140.00 1.25 5625.00 3.50 15750.00GEOTEXTILE SOIL STABILIZATION
0016 0262000000-N SP   1 EA  4546.05 4546.05 5500.00 5500.00 5000.00 5000.00GENERIC GRADING ITEM (EA)

ENERGY DISSIPATOR BASIN
0017 0318000000-E 300  3,133 TON 32.40 101509.20 32.00 100256.00 29.00 90857.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  9,890 SY  2.30 22747.00 9.00 89010.00 3.00 29670.00FND CONDIT GEOTEXTILE
0019 0342000000-E 310  1,132 LF  51.42 58207.44 55.00 62260.00 61.50 69618.00**" SIDE DRAIN PIPE

(30")
0020 0342000000-E 310  556 LF  89.50 49762.00 89.00 49484.00 93.50 51986.00**" SIDE DRAIN PIPE

(42")
0021 0342000000-E 310  44 LF  127.24 5598.56 110.00 4840.00 131.00 5764.00**" SIDE DRAIN PIPE

(48")
0022 0343000000-E 310  3,184 LF  27.11 86318.24 40.00 127360.00 34.50 109848.0015" SIDE DRAIN PIPE
0023 0344000000-E 310  1,280 LF  30.09 38515.20 31.00 39680.00 38.00 48640.0018" SIDE DRAIN PIPE
0024 0345000000-E 310  1,316 LF  34.48 45375.68 39.00 51324.00 48.00 63168.0024" SIDE DRAIN PIPE
0025 0366000000-E 310  8,260 LF  35.56 293725.60 41.00 338660.00 37.50 309750.0015" RC PIPE CULV III
0026 0372000000-E 310  1,956 LF  45.27 88548.12 45.00 88020.00 43.50 85086.0018" RC PIPE CULV III
0027 0378000000-E 310  2,576 LF  38.39 98892.64 48.00 123648.00 52.00 133952.0024" RC PIPE CULV III
0028 0384000000-E 310  3,240 LF  62.04 201009.60 60.00 194400.00 67.50 218700.0030" RC PIPE CULV III
0029 0390000000-E 310  1,096 LF  69.65 76336.40 66.00 72336.00 85.50 93708.0036" RC PIPE CULV III
0030 0402000000-E 310  304 LF  190.16 57808.64 110.00 33440.00 143.00 43472.0048" RC PIPE CULV III
0031 0408000000-E 310  260 LF  142.39 37021.40 160.00 41600.00 147.00 38220.0054" RC PIPE CULV III
0032 0448200000-E 310  1,412 LF  60.32 85171.84 58.00 81896.00 47.50 67070.0015" RCP CULV CLASS IV
0033 0448300000-E 310  448 LF  65.94 29541.12 48.00 21504.00 54.00 24192.0018" RCP CULV CLASS IV
0034 0448400000-E 310  72 LF  72.69 5233.68 68.00 4896.00 48.50 3492.0024" RCP CULV CLASS IV
0035 0448500000-E 310  296 LF  101.15 29940.40 72.00 21312.00 80.50 23828.0030" RCP CULV CLASS IV
0036 0582000000-E 310  164 LF  37.65 6174.60 57.00 9348.00 47.00 7708.0015" CS PIPE CULV 0.064"
0037 0588000000-E 310  40 LF  160.94 6437.60 45.00 1800.00 51.00 2040.0018" CS PIPE CULV 0.064"
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0038 0636000000-E 310  4 EA  248.00 992.00 208.00 832.00 320.00 1280.00**" CS ELBOW *****" THICK
(15", 0.064")

0039 0974000000-E SP   100 LF  189.61 18961.00 175.00 17500.00 180.00 18000.00**"WLD STL PIPE ***" B RR
(15", 0.500")

0040 0995000000-E 340  8,368 LF  10.34 86525.12 8.00 66944.00 20.00 167360.00PIPE REMOVAL
0041 1000000000-E 462  60 SY  45.00 2700.00 55.00 3300.00 150.00 9000.006" SLOPE PROTECTION
0042 1011000000-N 500 Lump Sum 650000.00 950000.00 1555000.00FINE GRADING
0043 1077000000-E SP   250 TON 29.12 7280.00 26.00 6500.00 40.00 10000.00#57 STONE
0044 1099500000-E 505  400 CY  14.71 5884.00 11.00 4400.00 18.50 7400.00SHALLOW UNDERCUT
0045 1099700000-E 505  750 TON 27.55 20662.50 16.00 12000.00 21.00 15750.00CLASS IV SUBGRD STABILIZATION
0046 1110000000-E 510  250 TON 27.38 6845.00 18.00 4500.00 44.50 11125.00STABILIZER AGGREGATE
0047 1121000000-E 520  54,990 TON 18.61 1023363.90 21.00 1154790.00 23.75 1306012.50AGGREGATE BASE COURSE
0048 1220000000-E 545  100 TON 29.25 2925.00 38.00 3800.00 36.00 3600.00INCIDENTAL STONE BASE
0049 1297000000-E 607  500 SY  8.00 4000.00 8.00 4000.00 7.00 3500.00MILL ASP PVMT *****" DTH

(2-1/2")
0050 1297000000-E 607  12,000 SY  5.00 60000.00 1.50 18000.00 1.00 12000.00MILL ASP PVMT *****" DTH

(3")
0051 1489000000-E 610  6,950 TON 38.32 266324.00 38.32 266324.00 46.00 319700.00ASP CONC BASE CRS B25.0B
0052 1491000000-E 610  34,010 TON 38.32 1303263.20 38.32 1303263.20 46.00 1564460.00ASP CONC BASE CRS B25.0C
0053 1503000000-E 610  40,270 TON 36.89 1485560.30 36.89 1485560.30 46.00 1852420.00ASP CONC INTR CRS I19.0C
0054 1519000000-E 610  5,710 TON 36.98 211155.80 36.98 211155.80 50.00 285500.00ASP CONC SURF CRS S9.5B
0055 1523000000-E 610  39,800 TON 36.98 1471804.00 36.98 1471804.00 43.50 1731300.00ASP CONC SURF CRS S9.5C
0056 1575000000-E 620  6,430 TON 618.00 3973740.00 618.00 3973740.00 550.00 3536500.00ASP FOR PLANT MIX
0057 1693000000-E 654  880 TON 175.00 154000.00 135.37 119125.60 200.00 176000.00ASPH PLT MIX PVMT REPAIR
0058 1840000000-E 665  10,000 LF  0.75 7500.00 1.00 10000.00 0.60 6000.00MILLED RUMBLE STRIPS
0059 1869000000-E 710  380 SY  45.68 17358.40 70.00 26600.00 95.00 36100.00******"PCC PVMT MISC

(8")
0060 2022000000-E 815  118 CY  16.22 1913.96 25.00 2950.00 25.00 2950.00SUBDRAIN EXCAVATION
0061 2026000000-E 815  100 SY  2.31 231.00 6.00 600.00 6.00 600.00GEOTEXTILE FOR SUBSURF DRNS
0062 2033000000-E 815  84 CY  51.27 4306.68 55.00 4620.00 55.00 4620.00SUBDRAIN FINE AGGREGATE
0063 2036000000-E 815  17 CY  51.28 871.76 85.00 1445.00 85.00 1445.00SUBDRAIN COARSE AGGREGATE
0064 2044000000-E 815  350 LF  6.15 2152.50 15.00 5250.00 15.00 5250.006" PERF SUBDRN PIPE
0065 2070000000-N 815  2 EA  177.88 355.76 300.00 600.00 300.00 600.00SUBDRN PIPE OUTLET
0066 2077000000-E 815  12 LF  28.75 345.00 45.00 540.00 45.00 540.006" OUTLET PIPE
0067 2209000000-E 838 16.2 CY  858.54 13908.35 1100.00 17820.00 915.00 14823.00ENDWALLS
0068 2220000000-E 838  5 CY  958.54 4792.70 1100.00 5500.00 1235.00 6175.00REINFORCED ENDWALLS
0069 2253000000-E 840 5.868 CY  1165.22 6837.51 900.00 5281.20 930.00 5457.24PIPE COLLARS
0070 2264000000-E 840 5.392 CY  960.45 5178.75 1000.00 5392.00 890.00 4798.88PIPE PLUGS
0071 2275000000-E SP  57.92 CY  215.27 12468.44 250.00 14480.00 375.00 21720.00FLOWABLE FILL
0072 2286000000-N 840  286 EA  1219.84 348874.24 1800.00 514800.00 1300.00 371800.00MASNRY DRAINAGE STRUCT
0073 2308000000-E 840  164 LF  175.69 28813.16 600.00 98400.00 265.00 43460.00MASNRY DRAINAGE STRUCT
0074 2354200000-N 840  2 EA  310.70 621.40 450.00 900.00 405.00 810.00FRAME W/GRATE 840.24 STD
0075 2364000000-N 840  71 EA  469.58 33340.18 550.00 39050.00 485.00 34435.00FRAME W/2GRTS 840.16 STD
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0076 2364200000-N 840  7 EA  463.70 3245.90 550.00 3850.00 490.00 3430.00FRAME W/2GRTS 840.20 STD
0077 2365000000-N 840  18 EA  431.62 7769.16 550.00 9900.00 405.00 7290.00FRAME W/2GRTS 840.22 STD
0078 2367000000-N 840  4 EA  446.14 1784.56 550.00 2200.00 475.00 1900.00FRAME W/2GRTS 840.29 STD
0079 2374000000-N 840  20 EA  526.34 10526.80 650.00 13000.00 555.00 11100.00FRAME-GRT-HD 840.03 **

(E)
0080 2374000000-N 840  73 EA  526.34 38422.82 650.00 47450.00 570.00 41610.00FRAME-GRT-HD 840.03 **

(F)
0081 2374000000-N 840  72 EA  526.34 37896.48 650.00 46800.00 570.00 41040.00FRAME-GRT-HD 840.03 **

(G)
0082 2396000000-N 840  27 EA  361.00 9747.00 500.00 13500.00 385.00 10395.00FRAME W/COVER STD 840.54
0083 2440000000-N 852  39 EA  500.00 19500.00 553.00 21567.00 460.00 17940.00CONC TRANS SECT FOR CATCH BASIN
0084 2451000000-N 852  27 EA  500.00 13500.00 553.00 14931.00 835.00 22545.00CONC TRANS SECT FOR DROP INLET
0085 2535000000-E 846  5,850 LF  10.75 62887.50 12.40 72540.00 15.65 91552.50**"X**" CONCRETE CURB

(8" X 18")
0086 2542000000-E 846  16,600 LF  9.00 149400.00 10.96 181936.00 10.17 168822.001'-6" CONC CURB & GUTTER
0087 2549000000-E 846  30,200 LF  9.75 294450.00 13.92 420384.00 14.40 434880.002'-6" CONC CURB & GUTTER
0088 2556000000-E 846  50 LF  20.00 1000.00 12.41 620.50 24.75 1237.50SHOULDER BERM GUTTER
0089 2591000000-E 848  6,200 SY  20.75 128650.00 28.50 176700.00 34.50 213900.004" CONCRETE SIDEWALK
0090 2605000000-N 848  74 EA  800.00 59200.00 655.00 48470.00 1125.00 83250.00CONCRETE CURB RAMP
0091 2612000000-E 848  680 SY  45.41 30878.80 36.50 24820.00 49.50 33660.006" CONCRETE DRIVEWAY
0092 2619000000-E 850  20 SY  46.55 931.00 33.00 660.00 110.00 2200.004" CONCRETE PAVED DITCH
0093 2627000000-E 852  1,730 SY  30.29 52401.70 27.85 48180.50 37.00 64010.004" CONC ISLAND COVER
0094 2647000000-E 852  4,020 SY  33.38 134187.60 35.41 142348.20 42.30 170046.005" MONO CONC ISLANDS (SURF MTD)
0095 2655000000-E 852  200 SY  33.51 6702.00 38.18 7636.00 46.04 9208.005" MONO CONC ISLDS (KEY IN)
0096 2703000000-E 854  2,790 LF  150.00 418500.00 85.00 237150.00 83.20 232128.00CONC BARRIER TYPE ******

(T)
0097 2710000000-N 854  4 EA  2500.00 10000.00 8500.00 34000.00 7875.00 31500.00CONC BARRIER TRANS SECTN
0098 2752000000-E SP   60 LF  218.29 13097.40 250.00 15000.00 250.00 15000.00GENERIC PAVING ITEM (LF)

MEDIAN HAZARD PROTECTION
0099 2800000000-N 858  17 EA  405.07 6886.19 1200.00 20400.00 449.00 7633.00ADJ CATCH BASINS
0100 2815000000-N 858  18 EA  459.88 8277.84 1100.00 19800.00 449.00 8082.00ADJ DROP INLETS
0101 2830000000-N 858  35 EA  405.07 14177.45 950.00 33250.00 449.00 15715.00ADJ MANHOLES
0102 2845000000-N 858  85 EA  254.98 21673.30 225.00 19125.00 424.00 36040.00ADJ METER OR VALVE BOXES
0103 2875000000-N 859  1 EA  1068.25 1068.25 850.00 850.00 1000.00 1000.00CONVERT CB TO DI
0104 2893000000-N 859  4 EA  1574.72 6298.88 1100.00 4400.00 1000.00 4000.00CONVERT CB TO JB W/MH
0105 2920000000-N 859  1 EA  1574.74 1574.74 1000.00 1000.00 1000.00 1000.00CONVERT DI TO CB
0106 2938000000-N 859  2 EA  1574.72 3149.44 1100.00 2200.00 1000.00 2000.00CONVERT DI TO JB W/MH
0107 2965000000-N 859  1 EA  1574.74 1574.74 1300.00 1300.00 1000.00 1000.00CONVERT JB TO CB
0108 3000000000-N SP   5 EA  10000.00 50000.00 10000.00 50000.00 13250.00 66250.00IMPACT ATTEN TYPE 350
0109 3030000000-E 862  1,875 LF  15.00 28125.00 15.00 28125.00 14.85 27843.75STL BM GUARDRAIL
0110 3045000000-E 862  50 LF  16.25 812.50 16.25 812.50 15.00 750.00SBGR SHOP CURVED
0111 3060000000-E 862  375 LF  19.50 7312.50 74.64 27990.00 19.25 7218.75SBGR DOUBLE FACED
0112 3150000000-N 862  10 EA  15.00 150.00 15.00 150.00 40.00 400.00ADDIT GUARDRAIL POSTS
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0113 3195000000-N 862  1 EA  395.00 395.00 395.00 395.00 425.00 425.00GR ANCHOR TYPE AT-1
0114 3210000000-N 862  5 EA  495.00 2475.00 495.00 2475.00 425.00 2125.00GR ANCHOR TYPE CAT-1
0115 3270000000-N SP   3 EA  1750.00 5250.00 1750.00 5250.00 1800.00 5400.00GR ANCHOR TYPE 350
0116 3285000000-N SP   1 EA  1475.00 1475.00 1475.00 1475.00 1750.00 1750.00GR ANCHOR TYPE M-350
0117 3317000000-N 862  7 EA  1410.00 9870.00 1410.00 9870.00 1400.00 9800.00GR ANCHOR TYPE B-77
0118 3360000000-E 863  750 LF  1.00 750.00 1.00 750.00 1.00 750.00REMOVE EXISTING GUARDRAIL
0119 3503000000-E 866  4,100 LF  3.10 12710.00 3.10 12710.00 3.10 12710.00WOVEN WIRE FENCE 47" FAB
0120 3509000000-E 866  260 EA  15.00 3900.00 15.00 3900.00 15.00 3900.004" TIMBER POSTS 7'-6"LONG
0121 3515000000-E 866  55 EA  30.00 1650.00 30.00 1650.00 30.00 1650.005" TIMBER POSTS 8'-0"LONG
0122 3533000000-E 866  2,435 LF  5.40 13149.00 5.40 13149.00 5.40 13149.00CHN LK FENCE **" FABRIC

(60")
0123 3536000000-E 866  5,200 LF  4.65 24180.00 4.65 24180.00 4.65 24180.00CHN LK FENCE 48" FABRIC
0124 3539000000-E 866  202 EA  38.00 7676.00 38.00 7676.00 38.00 7676.00MET LINE PST **" CL FEN

(60")
0125 3539000000-E 866  240 EA  88.00 21120.00 88.00 21120.00 88.00 21120.00MET LINE PST **" CL FEN

(84")
0126 3542000000-E 866  438 EA  34.00 14892.00 34.00 14892.00 34.00 14892.00MET LINE PST 48" CL FEN
0127 3545000000-E 866  18 EA  105.00 1890.00 105.00 1890.00 105.00 1890.00MET TERM PST **" CL FEN

(60")
0128 3545000000-E 866  20 EA  210.00 4200.00 210.00 4200.00 210.00 4200.00MET TERM PST **" CL FEN

(84")
0129 3548000000-E 866  27 EA  95.00 2565.00 95.00 2565.00 95.00 2565.00MET TERM PST 48" CL FEN
0130 3557000000-E 866  500 LF  0.50 250.00 0.50 250.00 0.50 250.00ADDITIONAL BARBED WIRE
0131 3564000000-E 866  1 EA  2800.00 2800.00 2800.00 2800.00 2800.00 2800.00SGL GATE **HIGH, **WIDE, **OPEN

(84" HIGH, 20' WIDE, 20' OPEN)
0132 3565000000-E 866  1 EA  3600.00 3600.00 3600.00 3600.00 3600.00 3600.00DBL GATE **HIGH, **WIDE, **OPEN

(84" HIGH, 14' WIDE, 28' OPEN)
0133 3566000000-E 867  50 LF  13.00 650.00 13.00 650.00 13.00 650.00WOVEN WIRE FENCE RESET
0134 3572000000-E 867  890 LF  21.00 18690.00 21.00 18690.00 21.00 18690.00CHAIN LINK FENCE RESET
0135 3575000000-E SP   2,900 LF  19.50 56550.00 19.50 56550.00 19.50 56550.00GENERIC FENCING ITEM (LF)

84" CHAIN LINK SECURITY FENCE
0136 3628000000-E 876  590 TON 42.00 24780.00 45.00 26550.00 50.00 29500.00RIP RAP, CLASS I
0137 3649000000-E 876  250 TON 42.00 10500.00 45.00 11250.00 50.00 12500.00RIP RAP, CLASS B
0138 3656000000-E 876  5,865 SY  2.53 14838.45 3.00 17595.00 4.00 23460.00GEOTEXTILE FOR DRAINGE
0139 3883000000-N SP  Lump Sum 275000.00 289200.00 320457.00GENERIC TRACKWORK ITEM (LS)

BRAGG BLVD CROSSING SIGNAL INSTALLATION
0140 3883000000-N SP  Lump Sum 150000.00 82000.00 99981.00GENERIC TRACKWORK ITEM (LS)

BRAGG BLVD CROSSING SURFACE INSTALLATION
0141 3883000000-N SP  Lump Sum 335000.00 321206.00 355923.00GENERIC TRACKWORK ITEM (LS)

RANDOLPH STREET CROSSING SIGNAL INSTALLATION
0142 3883000000-N SP  Lump Sum 200000.00 134555.00 166640.00GENERIC TRACKWORK ITEM (LS)

RANDOLPH STREET CROSSING SURFACE INSTALLATION
0143 4048000000-E 902  10 CY  500.00 5000.00 600.00 6000.00 500.00 5000.00REINF CONC FOUNDTN
0144 4054000000-E 902  1 CY  500.00 500.00 600.00 600.00 500.00 500.00PLN CONC FOUNDTN
0145 4057000000-E SP   195 CY  1400.00 273000.00 900.00 175500.00 1400.00 273000.00OVERHEAD FOOTING
0146 4060000000-E 903  9,765 LB  4.00 39060.00 3.43 33493.95 4.00 39060.00SUPPORT, BREAKAWAY STL BM
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0147 4066000000-E 903  183 LB  4.00 732.00 3.90 713.70 4.00 732.00SUPPORTS, SIMPLE STL BM
0148 4072000000-E 903  2,687 LF  5.00 13435.00 5.50 14778.50 5.00 13435.00SUPPORT, 3-LB STL U-CHAN
0149 4082100000-N SP  Lump Sum 22000.00 26000.00 22000.00SUPPORT, OVRHD SIGN STR ****

(102+50 -L-)
0150 4082100000-N SP  Lump Sum 20000.00 23381.00 20000.00SUPPORT, OVRHD SIGN STR ****

(120+00 -L-)
0151 4082100000-N SP  Lump Sum 25000.00 29431.00 25000.00SUPPORT, OVRHD SIGN STR ****

(132+00 -L-)
0152 4082100000-N SP  Lump Sum 75000.00 110000.00 75000.00SUPPORT, OVRHD SIGN STR ****

(149+50 -L-)
0153 4082100000-N SP  Lump Sum 30000.00 35288.00 30000.00SUPPORT, OVRHD SIGN STR ****

(15+00 -Y7-)
0154 4082100000-N SP  Lump Sum 19000.00 23300.00 19000.00SUPPORT, OVRHD SIGN STR ****

(166+00 -L-)
0155 4082100000-N SP  Lump Sum 65000.00 81000.00 65000.00SUPPORT, OVRHD SIGN STR ****

(182+00 -L-)
0156 4082100000-N SP  Lump Sum 96000.00 105000.00 96000.00SUPPORT, OVRHD SIGN STR ****

(19+50 -Y3-)
0157 4082100000-N SP  Lump Sum 45000.00 63489.00 45000.00SUPPORT, OVRHD SIGN STR ****

(191+45 -L-)
0158 4082100000-N SP  Lump Sum 55000.00 70458.00 55000.00SUPPORT, OVRHD SIGN STR ****

(22+00 -Y4-)
0159 4082100000-N SP  Lump Sum 40000.00 47392.00 40000.00SUPPORT, OVRHD SIGN STR ****

(23+50 -Y3RPA-)
0160 4082100000-N SP  Lump Sum 92000.00 106000.00 92000.00SUPPORT, OVRHD SIGN STR ****

(26+00 -Y3-)
0161 4082100000-N SP  Lump Sum 21000.00 23900.00 21000.00SUPPORT, OVRHD SIGN STR ****

(93+00 -L-)
0162 4096000000-N 904  5 EA  115.00 575.00 100.00 500.00 115.00 575.00SIGN ERECTION, TYPE D
0163 4102000000-N 904  155 EA  55.00 8525.00 25.00 3875.00 55.00 8525.00SIGN ERECTION, TYPE E
0164 4108000000-N 904  6 EA  125.00 750.00 50.00 300.00 125.00 750.00SIGN ERECTION, TYPE F
0165 4109000000-N 904  1 EA  3000.00 3000.00 665.00 665.00 3000.00 3000.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0166 4110000000-N 904  10 EA  500.00 5000.00 300.00 3000.00 500.00 5000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0167 4110000000-N 904  1 EA  500.00 500.00 300.00 300.00 500.00 500.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0168 4115000000-N 904  4 EA  500.00 2000.00 300.00 1200.00 500.00 2000.00SIGN ERECTION, OVERLAY (OVRHD)
0169 4116000000-N 904  1 EA  200.00 200.00 300.00 300.00 200.00 200.00SIGN ERECTION, OVERLAY (GRD MTD)
0170 4116100000-N 904  1 EA  500.00 500.00 300.00 300.00 500.00 500.00SIGN ERECT, RELOC ** GRD MTD

(A)
0171 4138000000-N 907  2 EA  100.00 200.00 200.00 400.00 100.00 200.00DISPOSE SUPPORT, STL BM
0172 4149000000-N 907  2 EA  7000.00 14000.00 4000.00 8000.00 7000.00 14000.00DISPOSE SIGN SYST OVRHD
0173 4152000000-N 907  3 EA  100.00 300.00 400.00 1200.00 100.00 300.00DISPOSE SIGN SYST STL BM
0174 4155000000-N 907  137 EA  1.00 137.00 1.00 137.00 1.00 137.00DISPOSE SIGN SYST U-CHAN
0175 4234000000-N 907  1 EA  200.00 200.00 400.00 400.00 200.00 200.00DISPOSE SIGN, A OR B (OVRHD)
0176 4400000000-E 1110  1,130 SF  3.45 3898.50 5.00 5650.00 5.60 6328.00WORK ZONE SIGNS (STAT)
0177 4405000000-E 1110  730 SF  7.25 5292.50 9.00 6570.00 50.00 36500.00WORK ZONE SIGNS (PORT)
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0178 4410000000-E 1110  430 SF  6.00 2580.00 6.00 2580.00 10.75 4622.50WORK ZONE SIGNS (BARR)
0179 4415000000-N 1115  4 EA  3500.00 14000.00 3850.00 15400.00 4400.00 17600.00FLASHING ARROW BOARD
0180 4420000000-N 1120  5 EA  10000.00 50000.00 15650.00 78250.00 14100.00 70500.00PORTABLE CHANGE MSG SIGN
0181 4422000000-N 1120  40 DAY 50.00 2000.00 125.00 5000.00 155.00 6200.00PORT CHANGE MSG SIGN (SHORT TERM)
0182 4430000000-N 1130  500 EA  57.40 28700.00 50.00 25000.00 75.00 37500.00DRUMS
0183 4435000000-N 1135  100 EA  18.36 1836.00 18.00 1800.00 35.00 3500.00CONES
0184 4445000000-E 1145  612 LF  18.98 11615.76 20.90 12790.80 25.00 15300.00BARRICADES (TYPE III)
0185 4455000000-N 1150  100 DAY 156.04 15604.00 250.00 25000.00 210.00 21000.00FLAGGER
0186 4465000000-N 1160  5 EA  6000.00 30000.00 6000.00 30000.00 6000.00 30000.00TEMPORARY CRASH CUSHIONS
0187 4470000000-N 1160  8 EA  2500.00 20000.00 2500.00 20000.00 2500.00 20000.00RESET CRASH CUSHION
0188 4480000000-N 1165  4 EA  10652.25 42609.00 22000.00 88000.00 4500.00 18000.00TMA
0189 4485000000-E 1170  5,300 LF  22.00 116600.00 22.00 116600.00 22.00 116600.00PORT CONC BARRIER
0190 4500000000-E 1170  8,300 LF  3.50 29050.00 3.50 29050.00 3.50 29050.00RESET PORT CONC BARRIER
0191 4507000000-E 1170  1,720 LF  45.00 77400.00 48.30 83076.00 65.00 111800.00WATER FILLED BARRIER
0192 4508000000-E 1170  450 LF  5.00 2250.00 10.00 4500.00 10.00 4500.00RESET WATER FILLED BARRIER
0193 4510000000-N SP   100 HR  40.00 4000.00 38.00 3800.00 50.00 5000.00LAW ENFORCEMENT
0194 4516000000-N 1180  300 EA  57.40 17220.00 40.00 12000.00 55.00 16500.00SKINNY DRUM
0195 4650000000-N 1251  2,142 EA  7.50 16065.00 5.00 10710.00 7.50 16065.00TEMP RAISED PVMT MRKS
0196 4685000000-E 1205  22,420 LF  0.51 11434.20 0.55 12331.00 0.51 11434.20THERMO PVT MKG LINES 4"90
0197 4686000000-E 1205  19,133 LF  0.59 11288.47 0.64 12245.12 0.59 11288.47THERMO PVT MKG LINES 4"120
0198 4688000000-E 1205  26,377 LF  0.78 20574.06 0.75 19782.75 0.78 20574.06THERMO PVT MKG LINES,6"90 MILS
0199 4690000000-E 1205  17,537 LF  0.89 15607.93 0.82 14380.34 0.89 15607.93THERMO PVT MKG LINES 6"120 MILS
0200 4695000000-E 1205  2,377 LF  1.55 3684.35 1.65 3922.05 1.55 3684.35THERMO PVT MKG LINES 8"90 MILS
0201 4697000000-E 1205  1,122 LF  1.75 1963.50 2.55 2861.10 1.75 1963.50THERMO PVT MKG LINE 8"120 MILS
0202 4700000000-E 1205  3,458 LF  2.10 7261.80 1.65 5705.70 2.10 7261.8012"WIDE THERMO 90 MILS
0203 4702000000-E 1205  1,676 LF  2.25 3771.00 2.00 3352.00 2.25 3771.0012"WIDE THERMO 120 MILS
0204 4705000000-E 1205  374 LF  7.50 2805.00 4.50 1683.00 7.50 2805.00THERMO LINES 16" 120MILS
0205 4710000000-E 1205  1,204 LF  6.00 7224.00 7.00 8428.00 6.00 7224.0024"WIDE THERMO 120 MILS
0206 4721000000-E 1205  90 EA  75.00 6750.00 100.00 9000.00 75.00 6750.00THERMO PVT MKG CHARACTER 120
0207 4725000000-E 1205  71 EA  90.00 6390.00 125.00 8875.00 90.00 6390.00THERMO PVT SYMBOL 90MILS
0208 4770000000-E 1205  1,308 LF  3.21 4198.68 3.00 3924.00 3.21 4198.684" COLD APPL PLSTIC LINES TYPE **

(II)
0209 4770000000-E 1205  790 LF  4.50 3555.00 2.00 1580.00 4.50 3555.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0210 4810000000-E 1205  43,050 LF  0.29 12484.50 0.25 10762.50 0.29 12484.50PAINT PVMT MARKINGS 4"
0211 4820000000-E 1205  900 LF  0.60 540.00 1.00 900.00 0.60 540.00PAINT PVMT MARKINGS 8"
0212 4830000000-E 1205  224 LF  5.00 1120.00 3.00 672.00 5.00 1120.00PAINT PVT MKGS LINES 16"
0213 4835000000-E 1205  360 LF  3.00 1080.00 3.00 1080.00 3.00 1080.00PAINT PVT MKG LINES 24"
0214 4840000000-N 1205  34 EA  30.00 1020.00 50.00 1700.00 30.00 1020.00PAINT PVT MKG CHARACTER
0215 4845000000-N 1205  26 EA  30.00 780.00 60.00 1560.00 30.00 780.00PAINT PVT MKG SYMBOL
0216 4855000000-E 1205  5,271 LF  0.64 3373.44 0.75 3953.25 0.64 3373.44LINE REMOVAL 6" WIDE
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0217 4875000000-N 1205  71 EA  35.00 2485.00 50.00 3550.00 35.00 2485.00REMOVAL OF SYMBL & CHARAC
0218 4900000000-N 1251  7 EA  7.50 52.50 20.00 140.00 7.50 52.50PERM RAISED PVMT MARKERS
0219 4905000000-N 1253  1,640 EA  21.00 34440.00 28.00 45920.00 21.00 34440.00SNOWPLB PVMT MRKER
0220 5005000000-E 1401  2 EA  20000.00 40000.00 20000.00 40000.00 20000.00 40000.0080' HIGH MOUNT STANDARD
0221 5010000000-E 1401  3 EA  22000.00 66000.00 22000.00 66000.00 22000.00 66000.00100' HIGH MOUNT STANDARD
0222 5020000000-N 1401  1 EA  3500.00 3500.00 3500.00 3500.00 3500.00 3500.00PORTABLE DRIVE UNIT
0223 5025000000-E SP   33 CY  500.00 16500.00 500.00 16500.00 500.00 16500.00HIGH MOUNT FOUNDATIONS
0224 5030000000-N 1403  16 EA  850.00 13600.00 850.00 13600.00 850.00 13600.00HM LUMINAIRE ************

(400W HPS)
0225 5030000000-N 1403  18 EA  925.00 16650.00 925.00 16650.00 925.00 16650.00HM LUMINAIRE ************

(750W HPS)
0226 5120000000-N 1407  1 EA  1500.00 1500.00 1500.00 1500.00 1500.00 1500.00SERVICE POLE ************

(30' CLASS 4)
0227 5125000000-E 1407  50 LF  7.00 350.00 7.00 350.00 7.00 350.00SERVICE LATERAL *********

(3,#1/0 USE)
0228 5145000000-N 1408  1 EA  9500.00 9500.00 9500.00 9500.00 9500.00 9500.00LITE CNTRL RW************

(SSPM)
0229 5155000000-E 1409  150 LF  5.00 750.00 5.00 750.00 5.00 750.00ELECT DUCT BD, SIZE *****

(2")
0230 5155000000-E 1409  110 LF  6.00 660.00 6.00 660.00 6.00 660.00ELECT DUCT BD, SIZE *****

(3")
0231 5160000000-E 1409  40 LF  15.00 600.00 15.00 600.00 15.00 600.00ELECT DUCT JA, SIZE *****

(3")
0232 5160000000-E 1409  130 LF  20.00 2600.00 20.00 2600.00 20.00 2600.00ELECT DUCT JA, SIZE *****

(4")
0233 5160000000-E 1409  60 LF  25.00 1500.00 25.00 1500.00 25.00 1500.00ELECT DUCT JA, SIZE *****

(6")
0234 5170000000-E 1410  120 LF  1.25 150.00 1.25 150.00 1.25 150.00**-#8 W/G FEEDER CIRCUIT

(2)
0235 5175000000-E 1410  310 LF  1.50 465.00 1.50 465.00 1.50 465.00**-#6 W/G FEEDER CIRCUIT

(2)
0236 5180000000-E 1410  240 LF  2.00 480.00 2.00 480.00 2.00 480.00**-#4 W/G FEEDER CIRCUIT

(2)
0237 5185000000-E 1410  310 LF  3.00 930.00 3.00 930.00 3.00 930.00**-#2 W/G FEEDER CIRCUIT

(2)
0238 5205000000-E 1410  520 LF  6.25 3250.00 6.25 3250.00 6.25 3250.00**-#8 W/G FEEDR N *****"

(2, 1-1/2")
0239 5210000000-E 1410  900 LF  6.50 5850.00 6.50 5850.00 6.50 5850.00**-#6 W/G FEEDR N *****"

(2, 1-1/2")
0240 5215000000-E 1410  3,900 LF  7.00 27300.00 7.00 27300.00 7.00 27300.00**-#4 W/G FEEDER N *****"

(2, 1-1/2")
0241 5220000000-E 1410  1,760 LF  8.00 14080.00 8.00 14080.00 8.00 14080.00**-#2 W/G FEEDER N *****"

(2, 1-1/2")
0242 5240000000-N 1411  10 EA  500.00 5000.00 500.00 5000.00 500.00 5000.00ELEC JB ************

(PC18)
0243 5240000000-N 1411  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00ELEC JB ************

(PC30)
0244 5255000000-N 1413 Lump Sum 100000.00 90634.54 60000.00PORTABLE LIGHTING
0245 5325200000-E 1510  274 LF  10.00 2740.00 50.00 13700.00 30.00 8220.002" WATER LINE
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0246 5325400000-E 1510  150 LF  45.00 6750.00 48.00 7200.00 50.00 7500.004" WATER LINE
0247 5325600000-E 1510  3,043 LF  39.00 118677.00 55.00 167365.00 56.00 170408.006" WATER LINE
0248 5325800000-E 1510  345 LF  80.00 27600.00 85.00 29325.00 100.00 34500.008" WATER LINE
0249 5326200000-E 1510  267 LF  87.00 23229.00 135.00 36045.00 150.00 40050.0012" WATER LINE
0250 5326600000-E 1510  841 LF  110.00 92510.00 105.00 88305.00 100.00 84100.0016" WATER LINE
0251 5536000000-E 1515  1 EA  725.00 725.00 1100.00 1100.00 600.00 600.002" VALVE
0252 5538000000-E 1515  1 EA  750.00 750.00 1400.00 1400.00 800.00 800.004" VALVE
0253 5540000000-E 1515  9 EA  875.00 7875.00 1400.00 12600.00 850.00 7650.006" VALVE
0254 5546000000-E 1515  1 EA  1180.00 1180.00 1800.00 1800.00 1300.00 1300.008" VALVE
0255 5558000000-E 1515  1 EA  2150.00 2150.00 2600.00 2600.00 2200.00 2200.0012" VALVE
0256 5648000000-N 1515  35 EA  700.00 24500.00 100.00 3500.00 400.00 14000.00RELOCATE WATER METER
0257 5649000000-N 1515  7 EA  600.00 4200.00 1100.00 7700.00 800.00 5600.00RECONNECT WATER METER
0258 5672000000-N 1515  9 EA  2900.00 26100.00 2400.00 21600.00 1000.00 9000.00RELOCATE FIRE HYDRANT
0259 5691400000-E 1520  779 LF  88.00 68552.00 65.00 50635.00 70.00 54530.0010" SANITARY GRAVITY SEWER
0260 5709100000-E 1520  510 LF  12.00 6120.00 30.00 15300.00 15.00 7650.002" FORCE MAIN SEWER
0261 5775000000-E 1525  10 EA  1400.00 14000.00 2400.00 24000.00 3300.00 33000.004' DIA UTILITY MANHOLE
0262 5781000000-E 1525  36 LF  150.00 5400.00 90.00 3240.00 180.00 6480.00UTILITY MANHOLE WALL, 4' DIA
0263 5802000000-E 1530  947 LF  9.00 8523.00 8.00 7576.00 7.00 6629.00ABANDON 10" UTILITY PIPE
0264 5804000000-E 1530  254 LF  10.00 2540.00 16.00 4064.00 12.00 3048.00ABANDON 12" UTILITY PIPE
0265 5810000000-E 1530  7,150 LF  12.00 85800.00 8.00 57200.00 8.00 57200.00ABANDON 16" UTILITY PIPE
0266 5815000000-N 1530  6 EA  450.00 2700.00 150.00 900.00 400.00 2400.00REMOVE WATER METER
0267 5816000000-N 1530  4 EA  900.00 3600.00 300.00 1200.00 600.00 2400.00ABANDON UTILITY MANHOLE
0268 5882000000-N SP   1 EA  2500.00 2500.00 6500.00 6500.00 5000.00 5000.00GENERIC UTILITY ITEM (EA)

RELOCATE VALVE VAULT
0269 5882000000-N SP   2 EA  1000.00 2000.00 3500.00 7000.00 700.00 1400.00GENERIC UTILITY ITEM (EA)

REMOVE UTILITY VAULT
0270 6000000000-E 1605  52,100 LF  1.50 78150.00 1.78 92738.00 1.58 82318.00TEMPORARY SILT FENCE
0271 6006000000-E 1610  3,370 TON 40.00 134800.00 35.00 117950.00 4.00 13480.00EROS CONTRL STONE CL A
0272 6009000000-E 1610  9,085 TON 38.00 345230.00 35.00 317975.00 4.00 36340.00EROS CONTRL STONE CL B
0273 6012000000-E 1610  8,060 TON 35.00 282100.00 28.00 225680.00 3.50 28210.00SEDIMENT CONTROL STONE
0274 6015000000-E 1615  85 ACR 400.00 34000.00 400.00 34000.00 400.00 34000.00TEMPORARY MULCHING
0275 6018000000-E 1620  2,150 LB  3.00 6450.00 3.00 6450.00 3.00 6450.00SEED FOR TEMP SEEDING
0276 6021000000-E 1620 11.25 TON 1200.00 13500.00 1200.00 13500.00 1200.00 13500.00FERT FOR TEMP SEEDING
0277 6024000000-E 1622  7,500 LF  15.88 119100.00 14.00 105000.00 16.00 120000.00TEMPORARY SLOPE DRAINS
0278 6029000000-E SP   3,000 LF  1.50 4500.00 1.65 4950.00 1.58 4740.00SAFETY FENCE
0279 6030000000-E 1630  10,750 CY  11.59 124592.50 8.00 86000.00 12.50 134375.00SILT EXCAVATION
0280 6036000000-E 1631  69,000 SY  1.20 82800.00 1.20 82800.00 4.00 276000.00MATTING FOR EROS CONTROL
0281 6037000000-E SP   1,650 SY  5.70 9405.00 5.70 9405.00 8.50 14025.00COIR FIBER MAT
0282 6038000000-E SP   6,210 SY  6.10 37881.00 6.10 37881.00 9.00 55890.00PERM SOIL REINF MAT
0283 6042000000-E 1632  15,350 LF  1.50 23025.00 3.45 52957.50 3.10 47585.001/4" HARDWARE CLOTH
0284 6070000000-N 1639  8 EA  500.00 4000.00 350.00 2800.00 1500.00 12000.00SPECIAL STILLING BASINS
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0285 6071010000-E SP   3,900 LF  4.50 17550.00 8.90 34710.00 8.90 34710.00WATTLE
0286 6071020000-E SP   2,425 LB  10.00 24250.00 11.90 28857.50 11.99 29075.75POLYACRYLAMIDE (PAM)
0287 6071030000-E 1640  3,500 LF  6.00 21000.00 4.70 16450.00 4.15 14525.00COIR FIBER BAFFLE
0288 6071050000-E SP   18 EA  1000.00 18000.00 1500.00 27000.00 2700.00 48600.00**" SKIMMER

(1-1/2")
0289 6084000000-E 1660  75 ACR 1820.00 136500.00 1820.00 136500.00 1820.00 136500.00SEEDING AND MULCHING
0290 6087000000-E 1660  35 ACR 75.00 2625.00 75.00 2625.00 75.00 2625.00MOWING
0291 6090000000-E 1661  900 LB  11.00 9900.00 11.00 9900.00 11.00 9900.00SEED FOR REPAIR SEEDING
0292 6093000000-E 1661 3.75 TON 1200.00 4500.00 1200.00 4500.00 1200.00 4500.00FERT FOR REPAIR SEEDING
0293 6096000000-E 1662  2,250 LB  1.45 3262.50 1.45 3262.50 1.45 3262.50SEED FOR SUPP SEEDING
0294 6108000000-E 1665 66.75 TON 790.00 52732.50 790.00 52732.50 790.00 52732.50FERTILIZER TOPDRESSING
0295 6111000000-E SP   100 LF  35.00 3500.00 60.00 6000.00 100.00 10000.00IMPERVIOUS DIKE
0296 6114500000-N 1667  100 MHR 52.00 5200.00 52.00 5200.00 52.00 5200.00SPECIALIZED HAND MOWING
0297 6117000000-N SP   175 EA  150.00 26250.00 150.00 26250.00 200.00 35000.00RESPONSE FOR EROS CONTROL
0298 6123000000-E 1670  1 ACR 1800.00 1800.00 1800.00 1800.00 1800.00 1800.00REFORESTATION
0299 6132000000-N SP   75 EA  200.00 15000.00 250.00 18750.00 160.00 12000.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTIONDEVICE
0300 7048500000-E 1705  4 EA  650.00 2600.00 650.00 2600.00 650.00 2600.0016" PEDEST SIG HEAD 1 SEC W/CD
0301 7060000000-E 1705  10,400 LF  1.00 10400.00 1.00 10400.00 1.00 10400.00SIGNAL CABLE
0302 7120000000-E 1705  71 EA  700.00 49700.00 700.00 49700.00 700.00 49700.00VEHICLE SIGNAL HD (12", 3 SECT)
0303 7132000000-E 1705  7 EA  825.00 5775.00 825.00 5775.00 825.00 5775.00VEHICLE SIGNAL HD (12", 4 SECT)
0304 7144000000-E 1705  2 EA  1200.00 2400.00 1200.00 2400.00 1200.00 2400.00VEHICLE SIGNAL HD (12", 5 SECT)
0305 7204000000-N 1705  2 EA  250.00 500.00 250.00 500.00 250.00 500.00LOUVER
0306 7216000000-N 1705  3 EA  150.00 450.00 150.00 450.00 150.00 450.00MODIFY EXT VEHIC SIGNL HD
0307 7252000000-E 1710  250 LF  1.65 412.50 1.65 412.50 1.65 412.50MESSENGER CABLE (1/4")
0308 7264000000-E 1710  3,570 LF  4.00 14280.00 4.00 14280.00 4.00 14280.00MESSENGER CABLE (3/8")
0309 7288000000-E 1715  60 LF  20.00 1200.00 20.00 1200.00 20.00 1200.00PAVED TRENCH (***********)

(1,2")
0310 7300000000-E 1715  1,280 LF  5.00 6400.00 5.00 6400.00 5.00 6400.00UNPAVED TRENCH (***********)

(1,2")
0311 7300100000-E 1715  590 LF  5.00 2950.00 5.00 2950.00 5.00 2950.00UNPAVED TRENCH TEMP LEADIN
0312 7301000000-E 1715  400 LF  12.00 4800.00 12.00 4800.00 12.00 4800.00DIRECT DRILL (***********)

(1,2")
0313 7324000000-N 1716  16 EA  400.00 6400.00 400.00 6400.00 400.00 6400.00JUNCTION BOX (STANDARD SIZE)
0314 7348000000-N 1716  6 EA  500.00 3000.00 500.00 3000.00 500.00 3000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0315 7360000000-N 1720  15 EA  1200.00 18000.00 1200.00 18000.00 1200.00 18000.00WOOD POLE
0316 7372000000-N 1721  26 EA  500.00 13000.00 500.00 13000.00 500.00 13000.00GUY ASSEMBLY
0317 7408000000-E 1722  6 EA  250.00 1500.00 250.00 1500.00 250.00 1500.001" RISER WITH WEATHERHEAD
0318 7420000000-E 1722  26 EA  300.00 7800.00 300.00 7800.00 300.00 7800.002" RISER WITH WEATHERHEAD
0319 7444000000-E 1725  10,620 LF  8.00 84960.00 8.00 84960.00 8.00 84960.00INDUCTIVE LOOP SAWCUT
0320 7456000000-E 1726  21,610 LF  1.00 21610.00 1.00 21610.00 1.00 21610.00LEAD-IN CABLE(********)

(14-2)
0321 7528000000-E 1730  400 LF  1.50 600.00 1.50 600.00 1.50 600.00DROP CABLE
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0322 7541000000-N 1731  1 EA  1225.00 1225.00 1225.00 1225.00 1225.00 1225.00MOD SPLICE ENCLOSURE
0323 7575142000-N 1736  3 EA  4500.00 13500.00 4500.00 13500.00 4500.00 13500.00900MHZ RADIO
0324 7576000000-N SP   12 EA  9500.00 114000.00 9500.00 114000.00 9500.00 114000.00METAL STRAIN SIGNAL POLE
0325 7613000000-N SP   12 EA  1000.00 12000.00 1000.00 12000.00 1000.00 12000.00SOIL TEST
0326 7614100000-E SP   72 CY  400.00 28800.00 400.00 28800.00 400.00 28800.00DRILLED PIER FOUND
0327 7636000000-N 1745  12 EA  250.00 3000.00 250.00 3000.00 250.00 3000.00SIGN FOR SIGNALS
0328 7642100000-N 1743  1 EA  800.00 800.00 800.00 800.00 800.00 800.00TYPE I POST W/ FOUNDATION
0329 7684000000-N 1750  4 EA  500.00 2000.00 500.00 2000.00 500.00 2000.00SIGNAL CABINET FOUNDATION
0330 7756000000-N 1751  4 EA  12500.00 50000.00 12500.00 50000.00 12500.00 50000.00CONTLR WITH CBNT, 2070L BASE MTD
0331 7780000000-N 1751  31 EA  300.00 9300.00 300.00 9300.00 300.00 9300.00DETECTOR CARD (TYPE 2070L)
0332 7948000000-N 1757  1 EA  1500.00 1500.00 1500.00 1500.00 1500.00 1500.00TRAFFIC SIGNAL REMOVAL
0333 7960000000-N SP   4 EA  500.00 2000.00 500.00 2000.00 500.00 2000.00METAL POLE FOUND REMVL
0334 7972000000-N SP   4 EA  250.00 1000.00 250.00 1000.00 250.00 1000.00METAL POLE REMOVAL
0335 7980000000-N SP   1 EA  6500.00 6500.00 6500.00 6500.00 6500.00 6500.00GENERIC SIGNAL ITEM (EA)

900MHZ WIRELESS REPEATER STANDALONE RADIO
SYSTEM

0336 7980000000-N SP   1 EA  3500.00 3500.00 3500.00 3500.00 3500.00 3500.00GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0337 7980000000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 1000.00 1000.00GENERIC SIGNAL ITEM (EA)
VIDEO ENCODER TRANSMITTER

0338 7985000000-N SP  Lump Sum 750.00 750.00 750.00GENERIC SIGNAL ITEM (LS)
CENTRAL SOFTWARE MODIFICATIONS

0369 0248000000-N SP  Lump Sum 35000.00 7906.55 18000.00GENERIC GRADING ITEM (LS)
REMOVAL & DISPOSAL OF EXISTING MEDIAN BARRIER

WALL ITEMS

0339 8802014000-E SP   830 SF  108.10 89723.00 80.00 66400.00 93.51 77613.30SOLDIER PILE RETAINING WALLS
0340 8839000000-E SP   275 LF  208.28 57277.00 190.00 52250.00 269.88 74217.00GENERIC RET WALL ITEM (LF)

CONCRETE BARRIER RAIL WITH MOMENT SLAB
0341 8847000000-E SP   10,450 SF  52.00 543400.00 62.00 647900.00 44.96 469832.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 1
0342 8847000000-E SP   6,470 SF  52.00 336440.00 62.00 401140.00 48.09 311142.30GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 2
0343 8847000000-E SP   12,500 SF  52.00 650000.00 62.00 775000.00 46.41 580125.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 3
0344 8847000000-E SP   4,420 SF  52.00 229840.00 62.00 274040.00 50.30 222326.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 4
0345 8847000000-E SP   4,160 SF  52.00 216320.00 62.00 257920.00 49.62 206419.20GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 5
0346 8847000000-E SP   1,080 SF  52.00 56160.00 62.00 66960.00 68.85 74358.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 7
0347 8847000000-E SP   1,060 SF  52.00 55120.00 62.00 65720.00 65.56 69493.60GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 8

STRUCTURE ITEMS

0348 8112730000-N 450  2 EA  2250.00 4500.00 2500.00 5000.00 4000.00 8000.00PDA TESTING
0349 8147000000-E 420  24,355 SF  25.00 608875.00 23.00 560165.00 30.00 730650.00REINF CONCRETE DECK SLAB
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D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C202826OCT 16 2012
1.696 MI

0350 8161000000-E 420  24,889 SF  0.50 12444.50 0.50 12444.50 0.40 9955.60GROOVING BRIDGE FLOORS
0351 8182000000-E 420  229 CY  800.00 183200.00 765.00 175185.00 920.00 210680.00CLASS A CONCRETE (BRIDGE)
0352 8210000000-N 422 Lump Sum 90000.00 48000.00 70000.00BRG APPR SLAB ***********

(132+79.28 -L-)
0353 8210000000-N 422 Lump Sum 65000.00 36000.00 45000.00BRG APPR SLAB ***********

(172+95.63 -L-)
0354 8217000000-E 425  35,335 LB  0.90 31801.50 0.85 30034.75 0.80 28268.00REINF STEEL (BRIDGE)
0355 8265000000-E 430 1,007.88 LF  225.00 226773.00 275.00 277167.00 220.00 221733.6054" PRESTR CONCRETE GIRDR
0356 8280000000-E 440 Lump Sum 1500000.00 1368208.02 1416000.00STRUCTURAL STEEL
0357 8364000000-E 450  3,595 LF  45.00 161775.00 42.00 150990.00 47.00 168965.00HP12X53 PILES
0358 8385200000-E 450  450 LF  150.00 67500.00 185.00 83250.00 136.00 61200.00PP**X**** GALV STL PILE

(24 X 0.50)
0359 8392000000-N 450  6 EA  250.00 1500.00 350.00 2100.00 150.00 900.00PIPE PILE PLATES
0360 8393000000-N 450  41 EA  750.00 30750.00 650.00 26650.00 50.00 2050.00PILE REDRIVES
0361 8482000000-E 460 323.7 LF  200.00 64740.00 160.00 51792.00 185.00 59884.50THREE BAR METAL RAIL
0362 8503000000-E 460 472.77 LF  55.00 26002.35 50.00 23638.50 60.00 28366.20CONCRETE BARRIER RAIL
0363 8524000000-E SP  333.7 LF  95.00 31701.50 100.00 33370.00 95.00 31701.50**" CHAIN LINK FENCE

(104")
0364 8531000000-E 462  1,646 SY  75.00 123450.00 52.00 85592.00 70.00 115220.004" SLOPE PROTECTION
0365 8650000000-N SP  Lump Sum 75000.00 50000.00 55000.00POT BEARINGS
0366 8657000000-N 430 Lump Sum 10000.00 18000.00 9000.00ELASTOMERIC BEARINGS
0367 8692000000-N SP  Lump Sum 15000.00 40000.00 30000.00FOAM JOINT SEALS
0368 8706000000-N SP  Lump Sum 100000.00 115000.00 100000.00EXPANSION JOINT SEALS

 

    TOTAL 36473254.66 TOTAL 36902188.82 TOTAL 39073166.60CONTRACT TOTAL

 

    SUB-TOTAL 30808961.81 SUB-TOTAL 31102272.05 SUB-TOTAL 33585065.80ROADWAY ITEMS
    SUB-TOTAL 2234280.00 SUB-TOTAL 2607330.00 SUB-TOTAL 2085526.40WALL ITEMS
    SUB-TOTAL 3430012.85 SUB-TOTAL 3192586.77 SUB-TOTAL 3402574.40STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1980000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 356197.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 1750000.00CLEARING & GRUBBING
0004 0008000000-E 200  4 ACR 10536.00 42144.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  83,500 CY  10.00 835000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 79528.70REINF BRG APPR **********

(11+82.86 -Y3)
0007 0036000000-E 225  45,000 CY  9.00 405000.00UNDERCUT EXCAVATION
0008 0106000000-E 230  479,000 CY  9.80 4694200.00BORROW EXCAVATION
0009 0134000000-E 240  1,950 CY  6.85 13357.50DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  530 LF  6.00 3180.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  29,120 SY  4.80 139776.00REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  47,400 SY  2.30 109020.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  30 HR  189.00 5670.00PROOF ROLLING
0014 0194000000-E SP   56,720 CY  40.00 2268800.00SELECT GRANULAR MATL, CLASS III
0015 0196000000-E 270  4,500 SY  2.00 9000.00GEOTEXTILE SOIL STABILIZATION
0016 0262000000-N SP   1 EA  4200.00 4200.00GENERIC GRADING ITEM (EA)

ENERGY DISSIPATOR BASIN
0017 0318000000-E 300  3,133 TON 31.00 97123.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  9,890 SY  2.30 22747.00FND CONDIT GEOTEXTILE
0019 0342000000-E 310  1,132 LF  49.00 55468.00**" SIDE DRAIN PIPE

(30")
0020 0342000000-E 310  556 LF  75.00 41700.00**" SIDE DRAIN PIPE

(42")
0021 0342000000-E 310  44 LF  102.00 4488.00**" SIDE DRAIN PIPE

(48")
0022 0343000000-E 310  3,184 LF  28.50 90744.0015" SIDE DRAIN PIPE
0023 0344000000-E 310  1,280 LF  32.00 40960.0018" SIDE DRAIN PIPE
0024 0345000000-E 310  1,316 LF  39.00 51324.0024" SIDE DRAIN PIPE
0025 0366000000-E 310  8,260 LF  28.50 235410.0015" RC PIPE CULV III
0026 0372000000-E 310  1,956 LF  31.60 61809.6018" RC PIPE CULV III
0027 0378000000-E 310  2,576 LF  39.00 100464.0024" RC PIPE CULV III
0028 0384000000-E 310  3,240 LF  49.00 158760.0030" RC PIPE CULV III
0029 0390000000-E 310  1,096 LF  59.00 64664.0036" RC PIPE CULV III
0030 0402000000-E 310  304 LF  102.00 31008.0048" RC PIPE CULV III
0031 0408000000-E 310  260 LF  131.00 34060.0054" RC PIPE CULV III
0032 0448200000-E 310  1,412 LF  30.00 42360.0015" RCP CULV CLASS IV
0033 0448300000-E 310  448 LF  33.00 14784.0018" RCP CULV CLASS IV
0034 0448400000-E 310  72 LF  42.00 3024.0024" RCP CULV CLASS IV
0035 0448500000-E 310  296 LF  52.00 15392.0030" RCP CULV CLASS IV
0036 0582000000-E 310  164 LF  30.00 4920.0015" CS PIPE CULV 0.064"
0037 0588000000-E 310  40 LF  37.00 1480.0018" CS PIPE CULV 0.064"
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0038 0636000000-E 310  4 EA  421.00 1684.00**" CS ELBOW *****" THICK
(15", 0.064")

0039 0974000000-E SP   100 LF  221.00 22100.00**"WLD STL PIPE ***" B RR
(15", 0.500")

0040 0995000000-E 340  8,368 LF  10.50 87864.00PIPE REMOVAL
0041 1000000000-E 462  60 SY  100.00 6000.006" SLOPE PROTECTION
0042 1011000000-N 500 Lump Sum 250000.00FINE GRADING
0043 1077000000-E SP   250 TON 35.00 8750.00#57 STONE
0044 1099500000-E 505  400 CY  10.00 4000.00SHALLOW UNDERCUT
0045 1099700000-E 505  750 TON 27.00 20250.00CLASS IV SUBGRD STABILIZATION
0046 1110000000-E 510  250 TON 27.00 6750.00STABILIZER AGGREGATE
0047 1121000000-E 520  54,990 TON 25.50 1402245.00AGGREGATE BASE COURSE
0048 1220000000-E 545  100 TON 40.00 4000.00INCIDENTAL STONE BASE
0049 1297000000-E 607  500 SY  11.00 5500.00MILL ASP PVMT *****" DTH

(2-1/2")
0050 1297000000-E 607  12,000 SY  2.25 27000.00MILL ASP PVMT *****" DTH

(3")
0051 1489000000-E 610  6,950 TON 39.00 271050.00ASP CONC BASE CRS B25.0B
0052 1491000000-E 610  34,010 TON 39.00 1326390.00ASP CONC BASE CRS B25.0C
0053 1503000000-E 610  40,270 TON 37.60 1514152.00ASP CONC INTR CRS I19.0C
0054 1519000000-E 610  5,710 TON 37.70 215267.00ASP CONC SURF CRS S9.5B
0055 1523000000-E 610  39,800 TON 37.70 1500460.00ASP CONC SURF CRS S9.5C
0056 1575000000-E 620  6,430 TON 630.00 4050900.00ASP FOR PLANT MIX
0057 1693000000-E 654  880 TON 191.99 168951.20ASPH PLT MIX PVMT REPAIR
0058 1840000000-E 665  10,000 LF  1.75 17500.00MILLED RUMBLE STRIPS
0059 1869000000-E 710  380 SY  100.00 38000.00******"PCC PVMT MISC

(8")
0060 2022000000-E 815  118 CY  26.30 3103.40SUBDRAIN EXCAVATION
0061 2026000000-E 815  100 SY  6.30 630.00GEOTEXTILE FOR SUBSURF DRNS
0062 2033000000-E 815  84 CY  58.00 4872.00SUBDRAIN FINE AGGREGATE
0063 2036000000-E 815  17 CY  89.00 1513.00SUBDRAIN COARSE AGGREGATE
0064 2044000000-E 815  350 LF  16.00 5600.006" PERF SUBDRN PIPE
0065 2070000000-N 815  2 EA  316.00 632.00SUBDRN PIPE OUTLET
0066 2077000000-E 815  12 LF  47.00 564.006" OUTLET PIPE
0067 2209000000-E 838 16.2 CY  950.00 15390.00ENDWALLS
0068 2220000000-E 838  5 CY  950.00 4750.00REINFORCED ENDWALLS
0069 2253000000-E 840 5.868 CY  950.00 5574.60PIPE COLLARS
0070 2264000000-E 840 5.392 CY  950.00 5122.40PIPE PLUGS
0071 2275000000-E SP  57.92 CY  290.00 16796.80FLOWABLE FILL
0072 2286000000-N 840  286 EA  1106.00 316316.00MASNRY DRAINAGE STRUCT
0073 2308000000-E 840  164 LF  316.00 51824.00MASNRY DRAINAGE STRUCT
0074 2354200000-N 840  2 EA  475.00 950.00FRAME W/GRATE 840.24 STD
0075 2364000000-N 840  71 EA  475.00 33725.00FRAME W/2GRTS 840.16 STD



OCT 30, 2012 02:11 PM

TIP NO U-4444AB, U-4444B 2:00 PM 25 /  33 012

CUMBERLAND

36492.3.4

FED AID NO STP-0210(23)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-210 (MURCHISON RD) FROM NORTH OF HONEYCUTT RD TO BUTNER RD.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

C202826OCT 16 2012
1.696 MI

0076 2364200000-N 840  7 EA  475.00 3325.00FRAME W/2GRTS 840.20 STD
0077 2365000000-N 840  18 EA  475.00 8550.00FRAME W/2GRTS 840.22 STD
0078 2367000000-N 840  4 EA  475.00 1900.00FRAME W/2GRTS 840.29 STD
0079 2374000000-N 840  20 EA  475.00 9500.00FRAME-GRT-HD 840.03 **

(E)
0080 2374000000-N 840  73 EA  475.00 34675.00FRAME-GRT-HD 840.03 **

(F)
0081 2374000000-N 840  72 EA  475.00 34200.00FRAME-GRT-HD 840.03 **

(G)
0082 2396000000-N 840  27 EA  370.00 9990.00FRAME W/COVER STD 840.54
0083 2440000000-N 852  39 EA  630.00 24570.00CONC TRANS SECT FOR CATCH BASIN
0084 2451000000-N 852  27 EA  630.00 17010.00CONC TRANS SECT FOR DROP INLET
0085 2535000000-E 846  5,850 LF  16.50 96525.00**"X**" CONCRETE CURB

(8" X 18")
0086 2542000000-E 846  16,600 LF  15.50 257300.001'-6" CONC CURB & GUTTER
0087 2549000000-E 846  30,200 LF  18.20 549640.002'-6" CONC CURB & GUTTER
0088 2556000000-E 846  50 LF  38.90 1945.00SHOULDER BERM GUTTER
0089 2591000000-E 848  6,200 SY  37.00 229400.004" CONCRETE SIDEWALK
0090 2605000000-N 848  74 EA  956.00 70744.00CONCRETE CURB RAMP
0091 2612000000-E 848  680 SY  61.00 41480.006" CONCRETE DRIVEWAY
0092 2619000000-E 850  20 SY  92.50 1850.004" CONCRETE PAVED DITCH
0093 2627000000-E 852  1,730 SY  31.00 53630.004" CONC ISLAND COVER
0094 2647000000-E 852  4,020 SY  39.50 158790.005" MONO CONC ISLANDS (SURF MTD)
0095 2655000000-E 852  200 SY  45.50 9100.005" MONO CONC ISLDS (KEY IN)
0096 2703000000-E 854  2,790 LF  88.00 245520.00CONC BARRIER TYPE ******

(T)
0097 2710000000-N 854  4 EA  8300.00 33200.00CONC BARRIER TRANS SECTN
0098 2752000000-E SP   60 LF  215.00 12900.00GENERIC PAVING ITEM (LF)

MEDIAN HAZARD PROTECTION
0099 2800000000-N 858  17 EA  900.00 15300.00ADJ CATCH BASINS
0100 2815000000-N 858  18 EA  900.00 16200.00ADJ DROP INLETS
0101 2830000000-N 858  35 EA  900.00 31500.00ADJ MANHOLES
0102 2845000000-N 858  85 EA  900.00 76500.00ADJ METER OR VALVE BOXES
0103 2875000000-N 859  1 EA  1050.00 1050.00CONVERT CB TO DI
0104 2893000000-N 859  4 EA  1250.00 5000.00CONVERT CB TO JB W/MH
0105 2920000000-N 859  1 EA  1050.00 1050.00CONVERT DI TO CB
0106 2938000000-N 859  2 EA  1250.00 2500.00CONVERT DI TO JB W/MH
0107 2965000000-N 859  1 EA  1050.00 1050.00CONVERT JB TO CB
0108 3000000000-N SP   5 EA  10500.00 52500.00IMPACT ATTEN TYPE 350
0109 3030000000-E 862  1,875 LF  16.00 30000.00STL BM GUARDRAIL
0110 3045000000-E 862  50 LF  17.20 860.00SBGR SHOP CURVED
0111 3060000000-E 862  375 LF  21.00 7875.00SBGR DOUBLE FACED
0112 3150000000-N 862  10 EA  15.80 158.00ADDIT GUARDRAIL POSTS
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0113 3195000000-N 862  1 EA  420.00 420.00GR ANCHOR TYPE AT-1
0114 3210000000-N 862  5 EA  522.00 2610.00GR ANCHOR TYPE CAT-1
0115 3270000000-N SP   3 EA  1844.00 5532.00GR ANCHOR TYPE 350
0116 3285000000-N SP   1 EA  1550.00 1550.00GR ANCHOR TYPE M-350
0117 3317000000-N 862  7 EA  1485.00 10395.00GR ANCHOR TYPE B-77
0118 3360000000-E 863  750 LF  1.10 825.00REMOVE EXISTING GUARDRAIL
0119 3503000000-E 866  4,100 LF  2.50 10250.00WOVEN WIRE FENCE 47" FAB
0120 3509000000-E 866  260 EA  15.00 3900.004" TIMBER POSTS 7'-6"LONG
0121 3515000000-E 866  55 EA  32.00 1760.005" TIMBER POSTS 8'-0"LONG
0122 3533000000-E 866  2,435 LF  12.65 30802.75CHN LK FENCE **" FABRIC

(60")
0123 3536000000-E 866  5,200 LF  9.50 49400.00CHN LK FENCE 48" FABRIC
0124 3539000000-E 866  202 EA  38.00 7676.00MET LINE PST **" CL FEN

(60")
0125 3539000000-E 866  240 EA  58.00 13920.00MET LINE PST **" CL FEN

(84")
0126 3542000000-E 866  438 EA  34.00 14892.00MET LINE PST 48" CL FEN
0127 3545000000-E 866  18 EA  148.00 2664.00MET TERM PST **" CL FEN

(60")
0128 3545000000-E 866  20 EA  263.00 5260.00MET TERM PST **" CL FEN

(84")
0129 3548000000-E 866  27 EA  132.00 3564.00MET TERM PST 48" CL FEN
0130 3557000000-E 866  500 LF  1.10 550.00ADDITIONAL BARBED WIRE
0131 3564000000-E 866  1 EA  1475.00 1475.00SGL GATE **HIGH, **WIDE, **OPEN

(84" HIGH, 20' WIDE, 20' OPEN)
0132 3565000000-E 866  1 EA  1896.00 1896.00DBL GATE **HIGH, **WIDE, **OPEN

(84" HIGH, 14' WIDE, 28' OPEN)
0133 3566000000-E 867  50 LF  10.50 525.00WOVEN WIRE FENCE RESET
0134 3572000000-E 867  890 LF  15.80 14062.00CHAIN LINK FENCE RESET
0135 3575000000-E SP   2,900 LF  23.20 67280.00GENERIC FENCING ITEM (LF)

84" CHAIN LINK SECURITY FENCE
0136 3628000000-E 876  590 TON 47.00 27730.00RIP RAP, CLASS I
0137 3649000000-E 876  250 TON 47.00 11750.00RIP RAP, CLASS B
0138 3656000000-E 876  5,865 SY  2.50 14662.50GEOTEXTILE FOR DRAINGE
0139 3883000000-N SP  Lump Sum 338000.00GENERIC TRACKWORK ITEM (LS)

BRAGG BLVD CROSSING SIGNAL INSTALLATION
0140 3883000000-N SP  Lump Sum 124000.00GENERIC TRACKWORK ITEM (LS)

BRAGG BLVD CROSSING SURFACE INSTALLATION
0141 3883000000-N SP  Lump Sum 375000.00GENERIC TRACKWORK ITEM (LS)

RANDOLPH STREET CROSSING SIGNAL INSTALLATION
0142 3883000000-N SP  Lump Sum 194000.00GENERIC TRACKWORK ITEM (LS)

RANDOLPH STREET CROSSING SURFACE INSTALLATION
0143 4048000000-E 902  10 CY  530.00 5300.00REINF CONC FOUNDTN
0144 4054000000-E 902  1 CY  530.00 530.00PLN CONC FOUNDTN
0145 4057000000-E SP   195 CY  1475.00 287625.00OVERHEAD FOOTING
0146 4060000000-E 903  9,765 LB  4.20 41013.00SUPPORT, BREAKAWAY STL BM
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0147 4066000000-E 903  183 LB  4.20 768.60SUPPORTS, SIMPLE STL BM
0148 4072000000-E 903  2,687 LF  5.25 14106.75SUPPORT, 3-LB STL U-CHAN
0149 4082100000-N SP  Lump Sum 23180.00SUPPORT, OVRHD SIGN STR ****

(102+50 -L-)
0150 4082100000-N SP  Lump Sum 21100.00SUPPORT, OVRHD SIGN STR ****

(120+00 -L-)
0151 4082100000-N SP  Lump Sum 26500.00SUPPORT, OVRHD SIGN STR ****

(132+00 -L-)
0152 4082100000-N SP  Lump Sum 79000.00SUPPORT, OVRHD SIGN STR ****

(149+50 -L-)
0153 4082100000-N SP  Lump Sum 32000.00SUPPORT, OVRHD SIGN STR ****

(15+00 -Y7-)
0154 4082100000-N SP  Lump Sum 20000.00SUPPORT, OVRHD SIGN STR ****

(166+00 -L-)
0155 4082100000-N SP  Lump Sum 68500.00SUPPORT, OVRHD SIGN STR ****

(182+00 -L-)
0156 4082100000-N SP  Lump Sum 101000.00SUPPORT, OVRHD SIGN STR ****

(19+50 -Y3-)
0157 4082100000-N SP  Lump Sum 47500.00SUPPORT, OVRHD SIGN STR ****

(191+45 -L-)
0158 4082100000-N SP  Lump Sum 58000.00SUPPORT, OVRHD SIGN STR ****

(22+00 -Y4-)
0159 4082100000-N SP  Lump Sum 42000.00SUPPORT, OVRHD SIGN STR ****

(23+50 -Y3RPA-)
0160 4082100000-N SP  Lump Sum 97000.00SUPPORT, OVRHD SIGN STR ****

(26+00 -Y3-)
0161 4082100000-N SP  Lump Sum 22000.00SUPPORT, OVRHD SIGN STR ****

(93+00 -L-)
0162 4096000000-N 904  5 EA  121.00 605.00SIGN ERECTION, TYPE D
0163 4102000000-N 904  155 EA  58.00 8990.00SIGN ERECTION, TYPE E
0164 4108000000-N 904  6 EA  132.00 792.00SIGN ERECTION, TYPE F
0165 4109000000-N 904  1 EA  3150.00 3150.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0166 4110000000-N 904  10 EA  525.00 5250.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0167 4110000000-N 904  1 EA  525.00 525.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0168 4115000000-N 904  4 EA  525.00 2100.00SIGN ERECTION, OVERLAY (OVRHD)
0169 4116000000-N 904  1 EA  215.00 215.00SIGN ERECTION, OVERLAY (GRD MTD)
0170 4116100000-N 904  1 EA  530.00 530.00SIGN ERECT, RELOC ** GRD MTD

(A)
0171 4138000000-N 907  2 EA  105.00 210.00DISPOSE SUPPORT, STL BM
0172 4149000000-N 907  2 EA  7300.00 14600.00DISPOSE SIGN SYST OVRHD
0173 4152000000-N 907  3 EA  105.00 315.00DISPOSE SIGN SYST STL BM
0174 4155000000-N 907  137 EA  1.10 150.70DISPOSE SIGN SYST U-CHAN
0175 4234000000-N 907  1 EA  211.00 211.00DISPOSE SIGN, A OR B (OVRHD)
0176 4400000000-E 1110  1,130 SF  11.00 12430.00WORK ZONE SIGNS (STAT)
0177 4405000000-E 1110  730 SF  11.00 8030.00WORK ZONE SIGNS (PORT)
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0178 4410000000-E 1110  430 SF  10.00 4300.00WORK ZONE SIGNS (BARR)
0179 4415000000-N 1115  4 EA  5400.00 21600.00FLASHING ARROW BOARD
0180 4420000000-N 1120  5 EA  17000.00 85000.00PORTABLE CHANGE MSG SIGN
0181 4422000000-N 1120  40 DAY 381.00 15240.00PORT CHANGE MSG SIGN (SHORT TERM)
0182 4430000000-N 1130  500 EA  65.00 32500.00DRUMS
0183 4435000000-N 1135  100 EA  31.00 3100.00CONES
0184 4445000000-E 1145  612 LF  58.00 35496.00BARRICADES (TYPE III)
0185 4455000000-N 1150  100 DAY 235.00 23500.00FLAGGER
0186 4465000000-N 1160  5 EA  6300.00 31500.00TEMPORARY CRASH CUSHIONS
0187 4470000000-N 1160  8 EA  2600.00 20800.00RESET CRASH CUSHION
0188 4480000000-N 1165  4 EA  12300.00 49200.00TMA
0189 4485000000-E 1170  5,300 LF  24.00 127200.00PORT CONC BARRIER
0190 4500000000-E 1170  8,300 LF  3.70 30710.00RESET PORT CONC BARRIER
0191 4507000000-E 1170  1,720 LF  68.00 116960.00WATER FILLED BARRIER
0192 4508000000-E 1170  450 LF  11.00 4950.00RESET WATER FILLED BARRIER
0193 4510000000-N SP   100 HR  75.00 7500.00LAW ENFORCEMENT
0194 4516000000-N 1180  300 EA  50.00 15000.00SKINNY DRUM
0195 4650000000-N 1251  2,142 EA  8.00 17136.00TEMP RAISED PVMT MRKS
0196 4685000000-E 1205  22,420 LF  0.55 12331.00THERMO PVT MKG LINES 4"90
0197 4686000000-E 1205  19,133 LF  0.65 12436.45THERMO PVT MKG LINES 4"120
0198 4688000000-E 1205  26,377 LF  0.85 22420.45THERMO PVT MKG LINES,6"90 MILS
0199 4690000000-E 1205  17,537 LF  0.95 16660.15THERMO PVT MKG LINES 6"120 MILS
0200 4695000000-E 1205  2,377 LF  1.65 3922.05THERMO PVT MKG LINES 8"90 MILS
0201 4697000000-E 1205  1,122 LF  1.85 2075.70THERMO PVT MKG LINE 8"120 MILS
0202 4700000000-E 1205  3,458 LF  2.20 7607.6012"WIDE THERMO 90 MILS
0203 4702000000-E 1205  1,676 LF  2.35 3938.6012"WIDE THERMO 120 MILS
0204 4705000000-E 1205  374 LF  8.00 2992.00THERMO LINES 16" 120MILS
0205 4710000000-E 1205  1,204 LF  6.30 7585.2024"WIDE THERMO 120 MILS
0206 4721000000-E 1205  90 EA  79.00 7110.00THERMO PVT MKG CHARACTER 120
0207 4725000000-E 1205  71 EA  95.00 6745.00THERMO PVT SYMBOL 90MILS
0208 4770000000-E 1205  1,308 LF  3.40 4447.204" COLD APPL PLSTIC LINES TYPE **

(II)
0209 4770000000-E 1205  790 LF  4.75 3752.504" COLD APPL PLSTIC LINES TYPE **

(IV)
0210 4810000000-E 1205  43,050 LF  0.35 15067.50PAINT PVMT MARKINGS 4"
0211 4820000000-E 1205  900 LF  0.65 585.00PAINT PVMT MARKINGS 8"
0212 4830000000-E 1205  224 LF  5.30 1187.20PAINT PVT MKGS LINES 16"
0213 4835000000-E 1205  360 LF  3.20 1152.00PAINT PVT MKG LINES 24"
0214 4840000000-N 1205  34 EA  32.00 1088.00PAINT PVT MKG CHARACTER
0215 4845000000-N 1205  26 EA  32.00 832.00PAINT PVT MKG SYMBOL
0216 4855000000-E 1205  5,271 LF  0.70 3689.70LINE REMOVAL 6" WIDE
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0217 4875000000-N 1205  71 EA  37.00 2627.00REMOVAL OF SYMBL & CHARAC
0218 4900000000-N 1251  7 EA  8.00 56.00PERM RAISED PVMT MARKERS
0219 4905000000-N 1253  1,640 EA  22.00 36080.00SNOWPLB PVMT MRKER
0220 5005000000-E 1401  2 EA  21000.00 42000.0080' HIGH MOUNT STANDARD
0221 5010000000-E 1401  3 EA  23180.00 69540.00100' HIGH MOUNT STANDARD
0222 5020000000-N 1401  1 EA  3700.00 3700.00PORTABLE DRIVE UNIT
0223 5025000000-E SP   33 CY  530.00 17490.00HIGH MOUNT FOUNDATIONS
0224 5030000000-N 1403  16 EA  900.00 14400.00HM LUMINAIRE ************

(400W HPS)
0225 5030000000-N 1403  18 EA  975.00 17550.00HM LUMINAIRE ************

(750W HPS)
0226 5120000000-N 1407  1 EA  1580.00 1580.00SERVICE POLE ************

(30' CLASS 4)
0227 5125000000-E 1407  50 LF  7.50 375.00SERVICE LATERAL *********

(3,#1/0 USE)
0228 5145000000-N 1408  1 EA  10000.00 10000.00LITE CNTRL RW************

(SSPM)
0229 5155000000-E 1409  150 LF  5.30 795.00ELECT DUCT BD, SIZE *****

(2")
0230 5155000000-E 1409  110 LF  6.30 693.00ELECT DUCT BD, SIZE *****

(3")
0231 5160000000-E 1409  40 LF  16.00 640.00ELECT DUCT JA, SIZE *****

(3")
0232 5160000000-E 1409  130 LF  21.00 2730.00ELECT DUCT JA, SIZE *****

(4")
0233 5160000000-E 1409  60 LF  26.00 1560.00ELECT DUCT JA, SIZE *****

(6")
0234 5170000000-E 1410  120 LF  1.30 156.00**-#8 W/G FEEDER CIRCUIT

(2)
0235 5175000000-E 1410  310 LF  1.60 496.00**-#6 W/G FEEDER CIRCUIT

(2)
0236 5180000000-E 1410  240 LF  2.20 528.00**-#4 W/G FEEDER CIRCUIT

(2)
0237 5185000000-E 1410  310 LF  3.15 976.50**-#2 W/G FEEDER CIRCUIT

(2)
0238 5205000000-E 1410  520 LF  6.50 3380.00**-#8 W/G FEEDR N *****"

(2, 1-1/2")
0239 5210000000-E 1410  900 LF  6.80 6120.00**-#6 W/G FEEDR N *****"

(2, 1-1/2")
0240 5215000000-E 1410  3,900 LF  7.40 28860.00**-#4 W/G FEEDER N *****"

(2, 1-1/2")
0241 5220000000-E 1410  1,760 LF  8.50 14960.00**-#2 W/G FEEDER N *****"

(2, 1-1/2")
0242 5240000000-N 1411  10 EA  526.00 5260.00ELEC JB ************

(PC18)
0243 5240000000-N 1411  4 EA  635.00 2540.00ELEC JB ************

(PC30)
0244 5255000000-N 1413 Lump Sum 140000.00PORTABLE LIGHTING
0245 5325200000-E 1510  274 LF  10.50 2877.002" WATER LINE
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0246 5325400000-E 1510  150 LF  48.00 7200.004" WATER LINE
0247 5325600000-E 1510  3,043 LF  41.00 124763.006" WATER LINE
0248 5325800000-E 1510  345 LF  84.00 28980.008" WATER LINE
0249 5326200000-E 1510  267 LF  91.00 24297.0012" WATER LINE
0250 5326600000-E 1510  841 LF  115.00 96715.0016" WATER LINE
0251 5536000000-E 1515  1 EA  764.00 764.002" VALVE
0252 5538000000-E 1515  1 EA  790.00 790.004" VALVE
0253 5540000000-E 1515  9 EA  920.00 8280.006" VALVE
0254 5546000000-E 1515  1 EA  1244.00 1244.008" VALVE
0255 5558000000-E 1515  1 EA  2265.00 2265.0012" VALVE
0256 5648000000-N 1515  35 EA  737.00 25795.00RELOCATE WATER METER
0257 5649000000-N 1515  7 EA  630.00 4410.00RECONNECT WATER METER
0258 5672000000-N 1515  9 EA  3100.00 27900.00RELOCATE FIRE HYDRANT
0259 5691400000-E 1520  779 LF  93.00 72447.0010" SANITARY GRAVITY SEWER
0260 5709100000-E 1520  510 LF  12.60 6426.002" FORCE MAIN SEWER
0261 5775000000-E 1525  10 EA  1500.00 15000.004' DIA UTILITY MANHOLE
0262 5781000000-E 1525  36 LF  160.00 5760.00UTILITY MANHOLE WALL, 4' DIA
0263 5802000000-E 1530  947 LF  9.50 8996.50ABANDON 10" UTILITY PIPE
0264 5804000000-E 1530  254 LF  10.50 2667.00ABANDON 12" UTILITY PIPE
0265 5810000000-E 1530  7,150 LF  13.00 92950.00ABANDON 16" UTILITY PIPE
0266 5815000000-N 1530  6 EA  475.00 2850.00REMOVE WATER METER
0267 5816000000-N 1530  4 EA  950.00 3800.00ABANDON UTILITY MANHOLE
0268 5882000000-N SP   1 EA  2600.00 2600.00GENERIC UTILITY ITEM (EA)

RELOCATE VALVE VAULT
0269 5882000000-N SP   2 EA  1050.00 2100.00GENERIC UTILITY ITEM (EA)

REMOVE UTILITY VAULT
0270 6000000000-E 1605  52,100 LF  3.50 182350.00TEMPORARY SILT FENCE
0271 6006000000-E 1610  3,370 TON 45.00 151650.00EROS CONTRL STONE CL A
0272 6009000000-E 1610  9,085 TON 45.00 408825.00EROS CONTRL STONE CL B
0273 6012000000-E 1610  8,060 TON 34.00 274040.00SEDIMENT CONTROL STONE
0274 6015000000-E 1615  85 ACR 421.00 35785.00TEMPORARY MULCHING
0275 6018000000-E 1620  2,150 LB  3.20 6880.00SEED FOR TEMP SEEDING
0276 6021000000-E 1620 11.25 TON 1265.00 14231.25FERT FOR TEMP SEEDING
0277 6024000000-E 1622  7,500 LF  11.50 86250.00TEMPORARY SLOPE DRAINS
0278 6029000000-E SP   3,000 LF  1.80 5400.00SAFETY FENCE
0279 6030000000-E 1630  10,750 CY  1.00 10750.00SILT EXCAVATION
0280 6036000000-E 1631  69,000 SY  1.30 89700.00MATTING FOR EROS CONTROL
0281 6037000000-E SP   1,650 SY  6.00 9900.00COIR FIBER MAT
0282 6038000000-E SP   6,210 SY  6.50 40365.00PERM SOIL REINF MAT
0283 6042000000-E 1632  15,350 LF  3.60 55260.001/4" HARDWARE CLOTH
0284 6070000000-N 1639  8 EA  2000.00 16000.00SPECIAL STILLING BASINS
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0285 6071010000-E SP   3,900 LF  9.50 37050.00WATTLE
0286 6071020000-E SP   2,425 LB  12.60 30555.00POLYACRYLAMIDE (PAM)
0287 6071030000-E 1640  3,500 LF  3.80 13300.00COIR FIBER BAFFLE
0288 6071050000-E SP   18 EA  750.00 13500.00**" SKIMMER

(1-1/2")
0289 6084000000-E 1660  75 ACR 1920.00 144000.00SEEDING AND MULCHING
0290 6087000000-E 1660  35 ACR 79.00 2765.00MOWING
0291 6090000000-E 1661  900 LB  11.60 10440.00SEED FOR REPAIR SEEDING
0292 6093000000-E 1661 3.75 TON 1265.00 4743.75FERT FOR REPAIR SEEDING
0293 6096000000-E 1662  2,250 LB  1.60 3600.00SEED FOR SUPP SEEDING
0294 6108000000-E 1665 66.75 TON 832.00 55536.00FERTILIZER TOPDRESSING
0295 6111000000-E SP   100 LF  50.00 5000.00IMPERVIOUS DIKE
0296 6114500000-N 1667  100 MHR 55.00 5500.00SPECIALIZED HAND MOWING
0297 6117000000-N SP   175 EA  159.00 27825.00RESPONSE FOR EROS CONTROL
0298 6123000000-E 1670  1 ACR 1896.00 1896.00REFORESTATION
0299 6132000000-N SP   75 EA  407.00 30525.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTIONDEVICE
0300 7048500000-E 1705  4 EA  685.00 2740.0016" PEDEST SIG HEAD 1 SEC W/CD
0301 7060000000-E 1705  10,400 LF  1.10 11440.00SIGNAL CABLE
0302 7120000000-E 1705  71 EA  735.00 52185.00VEHICLE SIGNAL HD (12", 3 SECT)
0303 7132000000-E 1705  7 EA  870.00 6090.00VEHICLE SIGNAL HD (12", 4 SECT)
0304 7144000000-E 1705  2 EA  1265.00 2530.00VEHICLE SIGNAL HD (12", 5 SECT)
0305 7204000000-N 1705  2 EA  265.00 530.00LOUVER
0306 7216000000-N 1705  3 EA  158.00 474.00MODIFY EXT VEHIC SIGNL HD
0307 7252000000-E 1710  250 LF  1.75 437.50MESSENGER CABLE (1/4")
0308 7264000000-E 1710  3,570 LF  4.20 14994.00MESSENGER CABLE (3/8")
0309 7288000000-E 1715  60 LF  21.00 1260.00PAVED TRENCH (***********)

(1,2")
0310 7300000000-E 1715  1,280 LF  5.50 7040.00UNPAVED TRENCH (***********)

(1,2")
0311 7300100000-E 1715  590 LF  5.50 3245.00UNPAVED TRENCH TEMP LEADIN
0312 7301000000-E 1715  400 LF  12.60 5040.00DIRECT DRILL (***********)

(1,2")
0313 7324000000-N 1716  16 EA  421.00 6736.00JUNCTION BOX (STANDARD SIZE)
0314 7348000000-N 1716  6 EA  527.00 3162.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0315 7360000000-N 1720  15 EA  1265.00 18975.00WOOD POLE
0316 7372000000-N 1721  26 EA  525.00 13650.00GUY ASSEMBLY
0317 7408000000-E 1722  6 EA  265.00 1590.001" RISER WITH WEATHERHEAD
0318 7420000000-E 1722  26 EA  320.00 8320.002" RISER WITH WEATHERHEAD
0319 7444000000-E 1725  10,620 LF  8.50 90270.00INDUCTIVE LOOP SAWCUT
0320 7456000000-E 1726  21,610 LF  1.10 23771.00LEAD-IN CABLE(********)

(14-2)
0321 7528000000-E 1730  400 LF  1.60 640.00DROP CABLE
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0322 7541000000-N 1731  1 EA  1290.00 1290.00MOD SPLICE ENCLOSURE
0323 7575142000-N 1736  3 EA  4750.00 14250.00900MHZ RADIO
0324 7576000000-N SP   12 EA  10000.00 120000.00METAL STRAIN SIGNAL POLE
0325 7613000000-N SP   12 EA  1050.00 12600.00SOIL TEST
0326 7614100000-E SP   72 CY  420.00 30240.00DRILLED PIER FOUND
0327 7636000000-N 1745  12 EA  265.00 3180.00SIGN FOR SIGNALS
0328 7642100000-N 1743  1 EA  845.00 845.00TYPE I POST W/ FOUNDATION
0329 7684000000-N 1750  4 EA  530.00 2120.00SIGNAL CABINET FOUNDATION
0330 7756000000-N 1751  4 EA  13175.00 52700.00CONTLR WITH CBNT, 2070L BASE MTD
0331 7780000000-N 1751  31 EA  320.00 9920.00DETECTOR CARD (TYPE 2070L)
0332 7948000000-N 1757  1 EA  1580.00 1580.00TRAFFIC SIGNAL REMOVAL
0333 7960000000-N SP   4 EA  530.00 2120.00METAL POLE FOUND REMVL
0334 7972000000-N SP   4 EA  265.00 1060.00METAL POLE REMOVAL
0335 7980000000-N SP   1 EA  6850.00 6850.00GENERIC SIGNAL ITEM (EA)

900MHZ WIRELESS REPEATER STANDALONE RADIO
SYSTEM

0336 7980000000-N SP   1 EA  3690.00 3690.00GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0337 7980000000-N SP   1 EA  1050.00 1050.00GENERIC SIGNAL ITEM (EA)
VIDEO ENCODER TRANSMITTER

0338 7985000000-N SP  Lump Sum 790.00GENERIC SIGNAL ITEM (LS)
CENTRAL SOFTWARE MODIFICATIONS

0369 0248000000-N SP  Lump Sum 15000.00GENERIC GRADING ITEM (LS)
REMOVAL & DISPOSAL OF EXISTING MEDIAN BARRIER

WALL ITEMS

0339 8802014000-E SP   830 SF  108.00 89640.00SOLDIER PILE RETAINING WALLS
0340 8839000000-E SP   275 LF  315.00 86625.00GENERIC RET WALL ITEM (LF)

CONCRETE BARRIER RAIL WITH MOMENT SLAB
0341 8847000000-E SP   10,450 SF  50.00 522500.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 1
0342 8847000000-E SP   6,470 SF  50.00 323500.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 2
0343 8847000000-E SP   12,500 SF  50.00 625000.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 3
0344 8847000000-E SP   4,420 SF  50.00 221000.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 4
0345 8847000000-E SP   4,160 SF  50.00 208000.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 5
0346 8847000000-E SP   1,080 SF  50.00 54000.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 7
0347 8847000000-E SP   1,060 SF  50.00 53000.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 8

STRUCTURE ITEMS

0348 8112730000-N 450  2 EA  4625.99 9251.98PDA TESTING
0349 8147000000-E 420  24,355 SF  21.85 532156.75REINF CONCRETE DECK SLAB
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0350 8161000000-E 420  24,889 SF  0.58 14435.62GROOVING BRIDGE FLOORS
0351 8182000000-E 420  229 CY  802.76 183832.04CLASS A CONCRETE (BRIDGE)
0352 8210000000-N 422 Lump Sum 97660.45BRG APPR SLAB ***********

(132+79.28 -L-)
0353 8210000000-N 422 Lump Sum 64600.98BRG APPR SLAB ***********

(172+95.63 -L-)
0354 8217000000-E 425  35,335 LB  0.89 31448.15REINF STEEL (BRIDGE)
0355 8265000000-E 430 1,007.88 LF  273.26 275413.2954" PRESTR CONCRETE GIRDR
0356 8280000000-E 440 Lump Sum 1578930.46STRUCTURAL STEEL
0357 8364000000-E 450  3,595 LF  46.14 165873.30HP12X53 PILES
0358 8385200000-E 450  450 LF  179.73 80878.50PP**X**** GALV STL PILE

(24 X 0.50)
0359 8392000000-N 450  6 EA  317.29 1903.74PIPE PILE PLATES
0360 8393000000-N 450  41 EA  245.52 10066.32PILE REDRIVES
0361 8482000000-E 460 323.7 LF  204.86 66313.18THREE BAR METAL RAIL
0362 8503000000-E 460 472.77 LF  50.98 24101.81CONCRETE BARRIER RAIL
0363 8524000000-E SP  333.7 LF  110.63 36917.23**" CHAIN LINK FENCE

(104")
0364 8531000000-E 462  1,646 SY  89.92 148008.324" SLOPE PROTECTION
0365 8650000000-N SP  Lump Sum 64441.03POT BEARINGS
0366 8657000000-N 430 Lump Sum 8537.47ELASTOMERIC BEARINGS
0367 8692000000-N SP  Lump Sum 17591.26FOAM JOINT SEALS
0368 8706000000-N SP  Lump Sum 102971.51EXPANSION JOINT SEALS

 

    TOTAL 39615715.69CONTRACT TOTAL

 

    SUB-TOTAL 33917117.30ROADWAY ITEMS
    SUB-TOTAL 2183265.00WALL ITEMS
    SUB-TOTAL 3515333.39STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  32304260.59BARNHILL CONTRACTING COMPANY
     2  34877777.00SEMA CONSTRUCTION, INC.
     3  35643939.17PLT CONSTRUCTION CO., INC.
     4  36473254.66DEVERE CONSTRUCTION COMPANY, INC
     5  36902188.82D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
     6  39073166.60S. T. WOOTEN CORPORATION
     7  39615715.69ENGLISH CONSTRUCTION CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 205000.00 245000.00 247000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 916627.00 1484000.00 750500.00GRADING
0003 0050000000-E 226  1 ACR 3500.00 3500.00 1000.00 1000.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  350 CY  28.00 9800.00 10.00 3500.00 25.24 8834.00UNDERCUT EXCAVATION
0005 0134000000-E 240  1,720 CY  11.00 18920.00 10.00 17200.00 4.55 7826.00DRAINAGE DITCH EXCAVATION
0006 0195000000-E 265  250 CY  22.00 5500.00 1.00 250.00 18.00 4500.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  450 SY  4.00 1800.00 2.90 1305.00 2.15 967.50GEOTEXTILE SOIL STABILIZATION
0008 0234000000-E SP   100 CY  40.00 4000.00 45.00 4500.00 55.00 5500.00GENERIC GRADING ITEM (CY)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0009 0318000000-E 300  740 TON 35.00 25900.00 17.00 12580.00 30.65 22681.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  1,680 SY  2.50 4200.00 1.00 1680.00 3.00 5040.00FND CONDIT GEOTEXTILE
0011 0366000000-E 310  76 LF  39.00 2964.00 41.00 3116.00 35.50 2698.0015" RC PIPE CULV III
0012 0384000000-E 310  36 LF  75.28 2710.08 65.00 2340.00 60.75 2187.0030" RC PIPE CULV III
0013 0396000000-E 310  172 LF  133.00 22876.00 112.00 19264.00 89.55 15402.6042" RC PIPE CULV III
0014 0448200000-E 310  1,932 LF  30.50 58926.00 40.00 77280.00 36.40 70324.8015" RCP CULV CLASS IV
0015 0448300000-E 310  358 LF  37.22 13324.76 40.00 14320.00 43.55 15590.9018" RCP CULV CLASS IV
0016 0448400000-E 310  1,420 LF  48.00 68160.00 46.00 65320.00 53.65 76183.0024" RCP CULV CLASS IV
0017 0448500000-E 310  556 LF  63.00 35028.00 55.00 30580.00 64.85 36056.6030" RCP CULV CLASS IV
0018 0582000000-E 310  16 LF  53.00 848.00 40.00 640.00 35.46 567.3615" CS PIPE CULV 0.064"
0019 0594000000-E 310  52 LF  57.00 2964.00 45.00 2340.00 48.00 2496.0024" CS PIPE CULV 0.064"
0020 0600000000-E 310  332 LF  61.00 20252.00 85.00 28220.00 74.25 24651.0030" CS PIPE CULV 0.079"
0021 0636000000-E 310  2 EA  200.00 400.00 500.00 1000.00 400.00 800.00**" CS ELBOW *****" THICK

(15", 0.064")
0022 0636000000-E 310  2 EA  575.00 1150.00 600.00 1200.00 505.00 1010.00**" CS ELBOW *****" THICK

(24", 0.064")
0023 0636000000-E 310  2 EA  795.00 1590.00 1000.00 2000.00 635.00 1270.00**" CS ELBOW *****" THICK

(30", 0.079")
0024 0973100000-E 330  40 LF  348.00 13920.00 419.00 16760.00 429.00 17160.00**"WLD STL PIPE GRAD B IN SOIL

(42", 0.625", B)
0025 0973300000-E 330  40 LF  890.00 35600.00 799.00 31960.00 799.00 31960.00**"WLD STL PIPE GRAD B NOT IN SOIL

(42", 0.625", B)
0026 0986000000-E SP   32 LF  42.00 1344.00 40.00 1280.00 40.00 1280.00GENERIC PIPE ITEM (LF)

TEMPORARY 12" PLASTIC CORRUGATED PIPE
0027 0995000000-E 340 920.4 LF  11.00 10124.40 10.00 9204.00 12.70 11689.08PIPE REMOVAL
0028 1077000000-E SP   40 TON 60.74 2429.60 40.00 1600.00 41.00 1640.00#57 STONE
0029 1099500000-E 505  2,000 CY  11.00 22000.00 20.00 40000.00 16.00 32000.00SHALLOW UNDERCUT
0030 1099700000-E 505  4,000 TON 16.00 64000.00 18.00 72000.00 17.00 68000.00CLASS IV SUBGRD STABILIZATION
0031 1110000000-E 510  500 TON 21.00 10500.00 4.00 2000.00 27.75 13875.00STABILIZER AGGREGATE
0032 1220000000-E 545  1,500 TON 22.00 33000.00 25.00 37500.00 26.00 39000.00INCIDENTAL STONE BASE
0033 1297000000-E 607  880 SY  6.00 5280.00 5.50 4840.00 4.70 4136.00MILL ASP PVMT *****" DTH

(1-1/2")
0034 1308000000-E 607  4,210 SY  3.56 14987.60 3.00 12630.00 3.77 15871.70MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0035 1330000000-E 607  280 SY  9.50 2660.00 20.00 5600.00 11.08 3102.40INCIDENTAL MILLING
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0036 1489000000-E 610  4,210 TON 53.00 223130.00 42.00 176820.00 61.00 256810.00ASP CONC BASE CRS B25.0B
0037 1498000000-E 610  4,100 TON 51.00 209100.00 45.00 184500.00 60.00 246000.00ASP CONC INTR CRS I19.0B
0038 1519000000-E 610  3,120 TON 46.00 143520.00 45.00 140400.00 53.00 165360.00ASP CONC SURF CRS S9.5B
0039 1575000000-E 620  640 TON 625.00 400000.00 610.00 390400.00 570.00 364800.00ASP FOR PLANT MIX
0040 1693000000-E 654  405 TON 150.00 60750.00 110.00 44550.00 172.33 69793.65ASPH PLT MIX PVMT REPAIR
0041 2022000000-E 815  224 CY  17.00 3808.00 10.00 2240.00 20.00 4480.00SUBDRAIN EXCAVATION
0042 2033000000-E 815  168 CY  36.00 6048.00 30.00 5040.00 60.00 10080.00SUBDRAIN FINE AGGREGATE
0043 2044000000-E 815  1,000 LF  7.25 7250.00 10.00 10000.00 12.50 12500.006" PERF SUBDRN PIPE
0044 2070000000-N 815  2 EA  425.00 850.00 250.00 500.00 300.00 600.00SUBDRN PIPE OUTLET
0045 2077000000-E 815  12 LF  14.00 168.00 25.00 300.00 45.00 540.006" OUTLET PIPE
0046 2209000000-E 838 4.5 CY  850.00 3825.00 1100.00 4950.00 969.46 4362.57ENDWALLS
0047 2253000000-E 840 1.009 CY  1000.00 1009.00 1200.00 1210.80 1441.97 1454.95PIPE COLLARS
0048 2264000000-E 840 0.882 CY  1000.00 882.00 1300.00 1146.60 1415.00 1248.03PIPE PLUGS
0049 2275000000-E SP  40.3 CY  145.00 5843.50 350.00 14105.00 220.00 8866.00FLOWABLE FILL
0050 2286000000-N 840  76 EA  1080.00 82080.00 1500.00 114000.00 1055.00 80180.00MASNRY DRAINAGE STRUCT
0051 2308000000-E 840 31.6 LF  250.00 7900.00 220.00 6952.00 200.00 6320.00MASNRY DRAINAGE STRUCT
0052 2364000000-N 840  15 EA  450.00 6750.00 500.00 7500.00 495.00 7425.00FRAME W/2GRTS 840.16 STD
0053 2366000000-N 840  1 EA  420.00 420.00 675.00 675.00 495.00 495.00FRAME W/2GRTS 840.24 STD
0054 2374000000-N 840  2 EA  525.00 1050.00 540.00 1080.00 555.00 1110.00FRAME-GRT-HD 840.03 **

(E)
0055 2374000000-N 840  26 EA  525.00 13650.00 540.00 14040.00 555.00 14430.00FRAME-GRT-HD 840.03 **

(F)
0056 2374000000-N 840  23 EA  525.00 12075.00 540.00 12420.00 555.00 12765.00FRAME-GRT-HD 840.03 **

(G)
0057 2396000000-N 840  7 EA  350.00 2450.00 400.00 2800.00 390.00 2730.00FRAME W/COVER STD 840.54
0058 2535000000-E 846  120 LF  18.00 2160.00 16.00 1920.00 11.75 1410.00**"X**" CONCRETE CURB

(9" X 18")
0059 2549000000-E 846  7,830 LF  12.00 93960.00 11.00 86130.00 12.50 97875.002'-6" CONC CURB & GUTTER
0060 2577000000-E 846  30 LF  25.00 750.00 21.50 645.00 25.00 750.00CONC EXPRESSWAY GUTTER
0061 2591000000-E 848  3,410 SY  25.00 85250.00 26.00 88660.00 21.75 74167.504" CONCRETE SIDEWALK
0062 2600000000-N SP   1 EA  700.00 700.00 1000.00 1000.00 1500.00 1500.00RETROFIT EXT CURB RAMP
0063 2605000000-N 848  38 EA  925.00 35150.00 800.00 30400.00 850.00 32300.00CONCRETE CURB RAMP
0064 2612000000-E 848  180 SY  45.00 8100.00 47.00 8460.00 35.75 6435.006" CONCRETE DRIVEWAY
0065 2655000000-E 852  70 SY  45.00 3150.00 50.00 3500.00 42.25 2957.505" MONO CONC ISLDS (KEY IN)
0066 2738000000-E SP   720 SY  25.00 18000.00 90.00 64800.00 81.27 58514.40GENERIC PAVING ITEM (SY)

REMOVE AND RESET BRICK SIDE-  WALK
0067 2830000000-N 858  10 EA  400.00 4000.00 450.00 4500.00 628.35 6283.50ADJ MANHOLES
0068 3575000000-E SP   2,000 LF  12.25 24500.00 12.25 24500.00 12.25 24500.00GENERIC FENCING ITEM (LF)

TEMPORARY 72" CHAIN LINK FENCE
0069 3628000000-E 876  360 TON 32.00 11520.00 55.00 19800.00 41.00 14760.00RIP RAP, CLASS I
0070 3649000000-E 876  20 TON 46.00 920.00 55.00 1100.00 47.00 940.00RIP RAP, CLASS B
0071 3656000000-E 876  3,230 SY  1.50 4845.00 1.00 3230.00 3.05 9851.50GEOTEXTILE FOR DRAINGE
0072 4072000000-E 903  890 LF  4.95 4405.50 5.00 4450.00 3.80 3382.00SUPPORT, 3-LB STL U-CHAN
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0073 4096000000-N 904  1 EA  95.00 95.00 95.00 95.00 106.25 106.25SIGN ERECTION, TYPE D
0074 4102000000-N 904  44 EA  55.00 2420.00 55.00 2420.00 47.53 2091.32SIGN ERECTION, TYPE E
0075 4108000000-N 904  5 EA  95.00 475.00 95.00 475.00 43.62 218.10SIGN ERECTION, TYPE F
0076 4155000000-N 907  61 EA  0.50 30.50 1.00 61.00 5.59 340.99DISPOSE SIGN SYST U-CHAN
0077 4400000000-E 1110  675 SF  3.85 2598.75 4.00 2700.00 4.30 2902.50WORK ZONE SIGNS (STAT)
0078 4405000000-E 1110  890 SF  10.39 9247.10 6.00 5340.00 9.55 8499.50WORK ZONE SIGNS (PORT)
0079 4410000000-E 1110  61 SF  7.25 442.25 6.00 366.00 25.00 1525.00WORK ZONE SIGNS (BARR)
0080 4415000000-N 1115  2 EA  2900.00 5800.00 3000.00 6000.00 2500.00 5000.00FLASHING ARROW BOARD
0081 4420000000-N 1120  4 EA  14000.00 56000.00 5000.00 20000.00 12500.00 50000.00PORTABLE CHANGE MSG SIGN
0082 4430000000-N 1130  58 EA  48.00 2784.00 40.00 2320.00 60.00 3480.00DRUMS
0083 4445000000-E 1145  356 LF  19.00 6764.00 19.00 6764.00 21.35 7600.60BARRICADES (TYPE III)
0084 4455000000-N 1150  660 DAY 180.00 118800.00 150.00 99000.00 160.00 105600.00FLAGGER
0085 4480000000-N 1165  2 EA  12500.00 25000.00 500.00 1000.00 14500.00 29000.00TMA
0086 4507000000-E 1170  2,211 LF  42.50 93967.50 44.00 97284.00 55.00 121605.00WATER FILLED BARRIER
0087 4508000000-E 1170  3,887 LF  3.00 11661.00 4.00 15548.00 10.00 38870.00RESET WATER FILLED BARRIER
0088 4516000000-N 1180  270 EA  33.00 8910.00 38.00 10260.00 55.35 14944.50SKINNY DRUM
0089 4685000000-E 1205  7,380 LF  0.55 4059.00 0.55 4059.00 0.55 4059.00THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205  11,560 LF  0.60 6936.00 0.64 7398.40 0.64 7398.40THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205  500 LF  1.70 850.00 2.00 1000.00 2.00 1000.00THERMO PVT MKG LINES 8"90 MILS
0092 4710000000-E 1205  2,180 LF  6.00 13080.00 6.00 13080.00 6.00 13080.0024"WIDE THERMO 120 MILS
0093 4721000000-E 1205  33 EA  100.00 3300.00 90.00 2970.00 90.00 2970.00THERMO PVT MKG CHARACTER 120
0094 4725000000-E 1205  142 EA  100.00 14200.00 90.00 12780.00 90.00 12780.00THERMO PVT SYMBOL 90MILS
0095 4810000000-E 1205  63,200 LF  0.25 15800.00 0.19 12008.00 0.19 12008.00PAINT PVMT MARKINGS 4"
0096 4820000000-E 1205  1,430 LF  1.00 1430.00 0.58 829.40 0.58 829.40PAINT PVMT MARKINGS 8"
0097 4835000000-E 1205  2,650 LF  2.00 5300.00 2.00 5300.00 2.00 5300.00PAINT PVT MKG LINES 24"
0098 4840000000-N 1205  57 EA  50.00 2850.00 20.00 1140.00 20.00 1140.00PAINT PVT MKG CHARACTER
0099 4845000000-N 1205  201 EA  50.00 10050.00 20.00 4020.00 20.00 4020.00PAINT PVT MKG SYMBOL
0100 4850000000-E 1205  10,900 LF  0.60 6540.00 0.54 5886.00 0.54 5886.00LINE REMOVAL 4" WIDE
0101 4860000000-E 1205  100 LF  1.00 100.00 2.00 200.00 2.00 200.00LINE REMOVAL 8" WIDE
0102 4870000000-E 1205  70 LF  4.00 280.00 9.00 630.00 9.00 630.00LINE REMOVAL 24" WIDE
0103 4875000000-N 1205  25 EA  50.00 1250.00 30.00 750.00 30.00 750.00REMOVAL OF SYMBL & CHARAC
0104 5255000000-N 1413 Lump Sum 11000.00 10000.00 100000.00PORTABLE LIGHTING
0105 5325200000-E 1510  93 LF  32.00 2976.00 60.00 5580.00 50.00 4650.002" WATER LINE
0106 5325800000-E 1510  859 LF  64.35 55276.65 80.00 68720.00 81.00 69579.008" WATER LINE
0107 5326200000-E 1510  3,969 LF  80.00 317520.00 60.00 238140.00 120.00 476280.0012" WATER LINE
0108 5546000000-E 1515  12 EA  1600.00 19200.00 1100.00 13200.00 1615.00 19380.008" VALVE
0109 5558000000-E 1515  24 EA  2860.00 68640.00 1900.00 45600.00 2635.00 63240.0012" VALVE
0110 5648000000-N 1515  33 EA  1350.00 44550.00 1500.00 49500.00 1200.00 39600.00RELOCATE WATER METER
0111 5649000000-N 1515  2 EA  1200.00 2400.00 3210.00 6420.00 1780.00 3560.00RECONNECT WATER METER
0112 5672000000-N 1515  6 EA  2625.00 15750.00 1800.00 10800.00 2200.00 13200.00RELOCATE FIRE HYDRANT
0113 5768000000-N 1520  5 EA  950.00 4750.00 700.00 3500.00 6160.38 30801.90SANITARY SEWER CLEAN-OUT
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0114 5801000000-E 1530  3,063 LF  8.50 26035.50 11.00 33693.00 15.00 45945.00ABANDON 8" UTILITY PIPE
0115 5804000000-E 1530  1,580 LF  8.50 13430.00 11.50 18170.00 19.15 30257.00ABANDON 12" UTILITY PIPE
0116 5871500000-E 1550  100 LF  200.00 20000.00 129.00 12900.00 139.00 13900.008" TRENCHLESS INSTALL (IN SOIL)
0117 5871510000-E 1550  100 LF  480.00 48000.00 329.00 32900.00 359.00 35900.008" TRENCHLESS INSTALL (NOT IN SOIL)
0118 5871700000-E 1550  47 LF  210.00 9870.00 165.00 7755.00 164.00 7708.0012" TRENCHLESS INSTALL (IN SOIL)
0119 5871710000-E 1550  47 LF  495.00 23265.00 349.00 16403.00 359.00 16873.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0120 6000000000-E 1605  6,730 LF  1.74 11710.20 1.85 12450.50 1.50 10095.00TEMPORARY SILT FENCE
0121 6006000000-E 1610  1,320 TON 30.00 39600.00 1.00 1320.00 42.00 55440.00EROS CONTRL STONE CL A
0122 6009000000-E 1610  280 TON 33.00 9240.00 48.00 13440.00 47.00 13160.00EROS CONTRL STONE CL B
0123 6012000000-E 1610  820 TON 27.00 22140.00 25.00 20500.00 38.02 31176.40SEDIMENT CONTROL STONE
0124 6015000000-E 1615  10 ACR 750.00 7500.00 750.00 7500.00 750.00 7500.00TEMPORARY MULCHING
0125 6018000000-E 1620  300 LB  4.00 1200.00 4.00 1200.00 4.00 1200.00SEED FOR TEMP SEEDING
0126 6021000000-E 1620 2.25 TON 1025.00 2306.25 1025.00 2306.25 1025.00 2306.25FERT FOR TEMP SEEDING
0127 6024000000-E 1622  200 LF  11.00 2200.00 40.00 8000.00 14.95 2990.00TEMPORARY SLOPE DRAINS
0128 6029000000-E SP   100 LF  1.74 174.00 4.00 400.00 3.25 325.00SAFETY FENCE
0129 6030000000-E 1630  1,360 CY  5.50 7480.00 5.00 6800.00 9.00 12240.00SILT EXCAVATION
0130 6036000000-E 1631  10,000 SY  1.20 12000.00 1.50 15000.00 1.20 12000.00MATTING FOR EROS CONTROL
0131 6037000000-E SP   25 SY  10.00 250.00 15.00 375.00 6.90 172.50COIR FIBER MAT
0132 6038000000-E SP   3,225 SY  4.95 15963.75 5.00 16125.00 4.95 15963.75PERM SOIL REINF MAT
0133 6042000000-E 1632  3,275 LF  3.20 10480.00 2.25 7368.75 1.50 4912.501/4" HARDWARE CLOTH
0134 6071030000-E 1640  250 LF  5.00 1250.00 5.00 1250.00 6.00 1500.00COIR FIBER BAFFLE
0135 6071050000-E SP   1 EA  850.00 850.00 1000.00 1000.00 1350.00 1350.00**" SKIMMER

(2")
0136 6084000000-E 1660  6 ACR 1650.00 9900.00 1650.00 9900.00 1650.00 9900.00SEEDING AND MULCHING
0137 6087000000-E 1660 4.5 ACR 65.00 292.50 65.00 292.50 65.00 292.50MOWING
0138 6090000000-E 1661  100 LB  6.00 600.00 6.00 600.00 6.00 600.00SEED FOR REPAIR SEEDING
0139 6093000000-E 1661 0.25 TON 1100.00 275.00 1100.00 275.00 1100.00 275.00FERT FOR REPAIR SEEDING
0140 6096000000-E 1662  225 LB  7.25 1631.25 7.25 1631.25 7.25 1631.25SEED FOR SUPP SEEDING
0141 6108000000-E 1665 6.25 TON 1100.00 6875.00 500.00 3125.00 1100.00 6875.00FERTILIZER TOPDRESSING
0142 6114500000-N 1667  25 MHR 60.00 1500.00 60.00 1500.00 60.00 1500.00SPECIALIZED HAND MOWING
0143 6117000000-N SP   75 EA  100.00 7500.00 50.00 3750.00 100.00 7500.00RESPONSE FOR EROS CONTROL
0144 7000000000-E 1705  8 EA  940.00 7520.00 940.00 7520.00 940.00 7520.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0145 7060000000-E 1705  3,500 LF  2.50 8750.00 2.50 8750.00 2.50 8750.00SIGNAL CABLE
0146 7120000000-E 1705  11 EA  765.00 8415.00 765.00 8415.00 765.00 8415.00VEHICLE SIGNAL HD (12", 3 SECT)
0147 7132000000-E 1705  2 EA  975.00 1950.00 975.00 1950.00 975.00 1950.00VEHICLE SIGNAL HD (12", 4 SECT)
0148 7144000000-E 1705  4 EA  1305.00 5220.00 1305.00 5220.00 1305.00 5220.00VEHICLE SIGNAL HD (12", 5 SECT)
0149 7229000000-N SP   16 EA  720.00 11520.00 720.00 11520.00 720.00 11520.00APS DETECTOR STATION
0150 7230000000-N SP   2 EA  3700.00 7400.00 3700.00 7400.00 3700.00 7400.00CENT CONT UNIT APS DETECT STA
0151 7252000000-E 1710  250 LF  1.20 300.00 1.20 300.00 1.20 300.00MESSENGER CABLE (1/4")
0152 7264000000-E 1710  420 LF  3.00 1260.00 3.00 1260.00 3.00 1260.00MESSENGER CABLE (3/8")
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0153 7300000000-E 1715  430 LF  5.25 2257.50 5.25 2257.50 5.25 2257.50UNPAVED TRENCH (***********)
(1, 2")

0154 7300100000-E 1715  430 LF  2.90 1247.00 2.90 1247.00 2.90 1247.00UNPAVED TRENCH TEMP LEADIN
0155 7324000000-N 1716  8 EA  315.00 2520.00 315.00 2520.00 315.00 2520.00JUNCTION BOX (STANDARD SIZE)
0156 7360000000-N 1720  4 EA  945.00 3780.00 945.00 3780.00 945.00 3780.00WOOD POLE
0157 7372000000-N 1721  9 EA  235.00 2115.00 235.00 2115.00 235.00 2115.00GUY ASSEMBLY
0158 7396000000-E 1722  3 EA  160.00 480.00 160.00 480.00 160.00 480.001/2" RISER WITH WEATHERHEAD
0159 7408000000-E 1722  1 EA  470.00 470.00 470.00 470.00 470.00 470.001" RISER WITH WEATHERHEAD
0160 7420000000-E 1722  8 EA  370.00 2960.00 370.00 2960.00 370.00 2960.002" RISER WITH WEATHERHEAD
0161 7432000000-E 1722  1 EA  390.00 390.00 390.00 390.00 390.00 390.002" RISER WITH TUBING
0162 7444000000-E 1725  3,870 LF  4.65 17995.50 4.65 17995.50 4.65 17995.50INDUCTIVE LOOP SAWCUT
0163 7456000000-E 1726  6,260 LF  1.35 8451.00 1.35 8451.00 1.35 8451.00LEAD-IN CABLE(********)

(14-2)
0164 7552000000-N 1731  1 EA  1715.00 1715.00 1715.00 1715.00 1715.00 1715.00INTERCONNECT CENTER
0165 7575180000-N 1735  2 EA  105.00 210.00 105.00 210.00 105.00 210.00CABLE TRANSFER
0166 7636000000-N 1745  3 EA  290.00 870.00 290.00 870.00 290.00 870.00SIGN FOR SIGNALS
0167 7642100000-N 1743  16 EA  1020.00 16320.00 1020.00 16320.00 1020.00 16320.00TYPE I POST W/ FOUNDATION
0168 7768000000-N 1751  1 EA  11800.00 11800.00 11800.00 11800.00 11800.00 11800.00CONTLR WITH CBNT, 2070L POLE MTD
0169 7780000000-N 1751  7 EA  125.00 875.00 125.00 875.00 125.00 875.00DETECTOR CARD (TYPE 2070L)
0170 0241000000-E SP   6,000 SY  GENERIC GRADING ITEM (SY)

GEOGRID
0171 0241000000-E SP   6,000 SY  GENERIC GRADING ITEM (SY)

NONWOVEN SEPARATION GEOTEXTILE
0172 0241000000-E SP   6,000 SY  3.25 19500.00 3.00 18000.00 5.25 31500.00GENERIC GRADING ITEM (SY)

HIGH STRENGTH GEOTEXTILE

 

    TOTAL 4565146.64 TOTAL 4928598.45 TOTAL 4949681.15CONTRACT TOTAL

 

    SUB-TOTAL 4565146.64 SUB-TOTAL 4928598.45 SUB-TOTAL 4949681.15ROADWAY ITEMS



OCT 30, 2012 02:11 PM
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ORANGE

34762.3.4

FED AID NO STP-0086(5)

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

NC-86 (S COLUMBIA ST) FROM SR-1906 (PUREFOY RD) TO SR-1902 (MANNING DR).

SULLIVAN EASTERN, INC.

DURHAM,  NC   

C203175OCT 16 2012
0.748 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 273000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 1072200.00GRADING
0003 0050000000-E 226  1 ACR 5300.00 5300.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  350 CY  29.00 10150.00UNDERCUT EXCAVATION
0005 0134000000-E 240  1,720 CY  16.00 27520.00DRAINAGE DITCH EXCAVATION
0006 0195000000-E 265  250 CY  29.00 7250.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  450 SY  3.00 1350.00GEOTEXTILE SOIL STABILIZATION
0008 0234000000-E SP   100 CY  90.00 9000.00GENERIC GRADING ITEM (CY)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0009 0318000000-E 300  740 TON 38.00 28120.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  1,680 SY  3.00 5040.00FND CONDIT GEOTEXTILE
0011 0366000000-E 310  76 LF  37.00 2812.0015" RC PIPE CULV III
0012 0384000000-E 310  36 LF  61.00 2196.0030" RC PIPE CULV III
0013 0396000000-E 310  172 LF  93.00 15996.0042" RC PIPE CULV III
0014 0448200000-E 310  1,932 LF  43.00 83076.0015" RCP CULV CLASS IV
0015 0448300000-E 310  358 LF  41.00 14678.0018" RCP CULV CLASS IV
0016 0448400000-E 310  1,420 LF  57.00 80940.0024" RCP CULV CLASS IV
0017 0448500000-E 310  556 LF  71.00 39476.0030" RCP CULV CLASS IV
0018 0582000000-E 310  16 LF  48.00 768.0015" CS PIPE CULV 0.064"
0019 0594000000-E 310  52 LF  53.00 2756.0024" CS PIPE CULV 0.064"
0020 0600000000-E 310  332 LF  69.00 22908.0030" CS PIPE CULV 0.079"
0021 0636000000-E 310  2 EA  260.00 520.00**" CS ELBOW *****" THICK

(15", 0.064")
0022 0636000000-E 310  2 EA  290.00 580.00**" CS ELBOW *****" THICK

(24", 0.064")
0023 0636000000-E 310  2 EA  444.00 888.00**" CS ELBOW *****" THICK

(30", 0.079")
0024 0973100000-E 330  40 LF  863.00 34520.00**"WLD STL PIPE GRAD B IN SOIL

(42", 0.625", B)
0025 0973300000-E 330  40 LF  863.00 34520.00**"WLD STL PIPE GRAD B NOT IN SOIL

(42", 0.625", B)
0026 0986000000-E SP   32 LF  20.00 640.00GENERIC PIPE ITEM (LF)

TEMPORARY 12" PLASTIC CORRUGATED PIPE
0027 0995000000-E 340 920.4 LF  25.00 23010.00PIPE REMOVAL
0028 1077000000-E SP   40 TON 35.00 1400.00#57 STONE
0029 1099500000-E 505  2,000 CY  18.00 36000.00SHALLOW UNDERCUT
0030 1099700000-E 505  4,000 TON 15.00 60000.00CLASS IV SUBGRD STABILIZATION
0031 1110000000-E 510  500 TON 33.00 16500.00STABILIZER AGGREGATE
0032 1220000000-E 545  1,500 TON 32.00 48000.00INCIDENTAL STONE BASE
0033 1297000000-E 607  880 SY  9.00 7920.00MILL ASP PVMT *****" DTH

(1-1/2")
0034 1308000000-E 607  4,210 SY  4.85 20418.50MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0035 1330000000-E 607  280 SY  12.50 3500.00INCIDENTAL MILLING
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DURHAM,  NC   
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0036 1489000000-E 610  4,210 TON 58.00 244180.00ASP CONC BASE CRS B25.0B
0037 1498000000-E 610  4,100 TON 58.00 237800.00ASP CONC INTR CRS I19.0B
0038 1519000000-E 610  3,120 TON 60.00 187200.00ASP CONC SURF CRS S9.5B
0039 1575000000-E 620  640 TON 620.00 396800.00ASP FOR PLANT MIX
0040 1693000000-E 654  405 TON 109.00 44145.00ASPH PLT MIX PVMT REPAIR
0041 2022000000-E 815  224 CY  21.50 4816.00SUBDRAIN EXCAVATION
0042 2033000000-E 815  168 CY  64.50 10836.00SUBDRAIN FINE AGGREGATE
0043 2044000000-E 815  1,000 LF  13.50 13500.006" PERF SUBDRN PIPE
0044 2070000000-N 815  2 EA  323.00 646.00SUBDRN PIPE OUTLET
0045 2077000000-E 815  12 LF  48.00 576.006" OUTLET PIPE
0046 2209000000-E 838 4.5 CY  1192.00 5364.00ENDWALLS
0047 2253000000-E 840 1.009 CY  1740.00 1755.66PIPE COLLARS
0048 2264000000-E 840 0.882 CY  1714.00 1511.75PIPE PLUGS
0049 2275000000-E SP  40.3 CY  348.00 14024.40FLOWABLE FILL
0050 2286000000-N 840  76 EA  1710.00 129960.00MASNRY DRAINAGE STRUCT
0051 2308000000-E 840 31.6 LF  431.00 13619.60MASNRY DRAINAGE STRUCT
0052 2364000000-N 840  15 EA  446.00 6690.00FRAME W/2GRTS 840.16 STD
0053 2366000000-N 840  1 EA  405.00 405.00FRAME W/2GRTS 840.24 STD
0054 2374000000-N 840  2 EA  503.00 1006.00FRAME-GRT-HD 840.03 **

(E)
0055 2374000000-N 840  26 EA  503.00 13078.00FRAME-GRT-HD 840.03 **

(F)
0056 2374000000-N 840  23 EA  503.00 11569.00FRAME-GRT-HD 840.03 **

(G)
0057 2396000000-N 840  7 EA  345.00 2415.00FRAME W/COVER STD 840.54
0058 2535000000-E 846  120 LF  23.80 2856.00**"X**" CONCRETE CURB

(9" X 18")
0059 2549000000-E 846  7,830 LF  17.80 139374.002'-6" CONC CURB & GUTTER
0060 2577000000-E 846  30 LF  34.00 1020.00CONC EXPRESSWAY GUTTER
0061 2591000000-E 848  3,410 SY  34.00 115940.004" CONCRETE SIDEWALK
0062 2600000000-N SP   1 EA  916.00 916.00RETROFIT EXT CURB RAMP
0063 2605000000-N 848  38 EA  771.00 29298.00CONCRETE CURB RAMP
0064 2612000000-E 848  180 SY  54.00 9720.006" CONCRETE DRIVEWAY
0065 2655000000-E 852  70 SY  37.00 2590.005" MONO CONC ISLDS (KEY IN)
0066 2738000000-E SP   720 SY  95.00 68400.00GENERIC PAVING ITEM (SY)

REMOVE AND RESET BRICK SIDE-  WALK
0067 2830000000-N 858  10 EA  700.00 7000.00ADJ MANHOLES
0068 3575000000-E SP   2,000 LF  13.00 26000.00GENERIC FENCING ITEM (LF)

TEMPORARY 72" CHAIN LINK FENCE
0069 3628000000-E 876  360 TON 50.00 18000.00RIP RAP, CLASS I
0070 3649000000-E 876  20 TON 39.00 780.00RIP RAP, CLASS B
0071 3656000000-E 876  3,230 SY  3.00 9690.00GEOTEXTILE FOR DRAINGE
0072 4072000000-E 903  890 LF  5.45 4850.50SUPPORT, 3-LB STL U-CHAN
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0073 4096000000-N 904  1 EA  80.00 80.00SIGN ERECTION, TYPE D
0074 4102000000-N 904  44 EA  57.00 2508.00SIGN ERECTION, TYPE E
0075 4108000000-N 904  5 EA  84.00 420.00SIGN ERECTION, TYPE F
0076 4155000000-N 907  61 EA  5.30 323.30DISPOSE SIGN SYST U-CHAN
0077 4400000000-E 1110  675 SF  4.20 2835.00WORK ZONE SIGNS (STAT)
0078 4405000000-E 1110  890 SF  22.30 19847.00WORK ZONE SIGNS (PORT)
0079 4410000000-E 1110  61 SF  5.20 317.20WORK ZONE SIGNS (BARR)
0080 4415000000-N 1115  2 EA  3000.00 6000.00FLASHING ARROW BOARD
0081 4420000000-N 1120  4 EA  12600.00 50400.00PORTABLE CHANGE MSG SIGN
0082 4430000000-N 1130  58 EA  72.00 4176.00DRUMS
0083 4445000000-E 1145  356 LF  30.00 10680.00BARRICADES (TYPE III)
0084 4455000000-N 1150  660 DAY 226.00 149160.00FLAGGER
0085 4480000000-N 1165  2 EA  24900.00 49800.00TMA
0086 4507000000-E 1170  2,211 LF  51.00 112761.00WATER FILLED BARRIER
0087 4508000000-E 1170  3,887 LF  3.40 13215.80RESET WATER FILLED BARRIER
0088 4516000000-N 1180  270 EA  51.00 13770.00SKINNY DRUM
0089 4685000000-E 1205  7,380 LF  0.59 4354.20THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205  11,560 LF  0.70 8092.00THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205  500 LF  3.20 1600.00THERMO PVT MKG LINES 8"90 MILS
0092 4710000000-E 1205  2,180 LF  9.70 21146.0024"WIDE THERMO 120 MILS
0093 4721000000-E 1205  33 EA  110.00 3630.00THERMO PVT MKG CHARACTER 120
0094 4725000000-E 1205  142 EA  130.00 18460.00THERMO PVT SYMBOL 90MILS
0095 4810000000-E 1205  63,200 LF  0.22 13904.00PAINT PVMT MARKINGS 4"
0096 4820000000-E 1205  1,430 LF  0.50 715.00PAINT PVMT MARKINGS 8"
0097 4835000000-E 1205  2,650 LF  2.10 5565.00PAINT PVT MKG LINES 24"
0098 4840000000-N 1205  57 EA  21.00 1197.00PAINT PVT MKG CHARACTER
0099 4845000000-N 1205  201 EA  21.00 4221.00PAINT PVT MKG SYMBOL
0100 4850000000-E 1205  10,900 LF  0.80 8720.00LINE REMOVAL 4" WIDE
0101 4860000000-E 1205  100 LF  2.10 210.00LINE REMOVAL 8" WIDE
0102 4870000000-E 1205  70 LF  3.20 224.00LINE REMOVAL 24" WIDE
0103 4875000000-N 1205  25 EA  32.00 800.00REMOVAL OF SYMBL & CHARAC
0104 5255000000-N 1413 Lump Sum 11000.00PORTABLE LIGHTING
0105 5325200000-E 1510  93 LF  42.00 3906.002" WATER LINE
0106 5325800000-E 1510  859 LF  87.00 74733.008" WATER LINE
0107 5326200000-E 1510  3,969 LF  81.00 321489.0012" WATER LINE
0108 5546000000-E 1515  12 EA  1600.00 19200.008" VALVE
0109 5558000000-E 1515  24 EA  2660.00 63840.0012" VALVE
0110 5648000000-N 1515  33 EA  2500.00 82500.00RELOCATE WATER METER
0111 5649000000-N 1515  2 EA  3820.00 7640.00RECONNECT WATER METER
0112 5672000000-N 1515  6 EA  6520.00 39120.00RELOCATE FIRE HYDRANT
0113 5768000000-N 1520  5 EA  2700.00 13500.00SANITARY SEWER CLEAN-OUT
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0114 5801000000-E 1530  3,063 LF  9.00 27567.00ABANDON 8" UTILITY PIPE
0115 5804000000-E 1530  1,580 LF  20.00 31600.00ABANDON 12" UTILITY PIPE
0116 5871500000-E 1550  100 LF  324.00 32400.008" TRENCHLESS INSTALL (IN SOIL)
0117 5871510000-E 1550  100 LF  324.00 32400.008" TRENCHLESS INSTALL (NOT IN SOIL)
0118 5871700000-E 1550  47 LF  370.00 17390.0012" TRENCHLESS INSTALL (IN SOIL)
0119 5871710000-E 1550  47 LF  370.00 17390.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0120 6000000000-E 1605  6,730 LF  2.00 13460.00TEMPORARY SILT FENCE
0121 6006000000-E 1610  1,320 TON 40.00 52800.00EROS CONTRL STONE CL A
0122 6009000000-E 1610  280 TON 40.00 11200.00EROS CONTRL STONE CL B
0123 6012000000-E 1610  820 TON 32.00 26240.00SEDIMENT CONTROL STONE
0124 6015000000-E 1615  10 ACR 808.00 8080.00TEMPORARY MULCHING
0125 6018000000-E 1620  300 LB  4.30 1290.00SEED FOR TEMP SEEDING
0126 6021000000-E 1620 2.25 TON 1105.00 2486.25FERT FOR TEMP SEEDING
0127 6024000000-E 1622  200 LF  18.00 3600.00TEMPORARY SLOPE DRAINS
0128 6029000000-E SP   100 LF  2.00 200.00SAFETY FENCE
0129 6030000000-E 1630  1,360 CY  17.00 23120.00SILT EXCAVATION
0130 6036000000-E 1631  10,000 SY  1.25 12500.00MATTING FOR EROS CONTROL
0131 6037000000-E SP   25 SY  7.40 185.00COIR FIBER MAT
0132 6038000000-E SP   3,225 SY  5.30 17092.50PERM SOIL REINF MAT
0133 6042000000-E 1632  3,275 LF  3.40 11135.001/4" HARDWARE CLOTH
0134 6071030000-E 1640  250 LF  5.30 1325.00COIR FIBER BAFFLE
0135 6071050000-E SP   1 EA  1080.00 1080.00**" SKIMMER

(2")
0136 6084000000-E 1660  6 ACR 1780.00 10680.00SEEDING AND MULCHING
0137 6087000000-E 1660 4.5 ACR 70.00 315.00MOWING
0138 6090000000-E 1661  100 LB  6.40 640.00SEED FOR REPAIR SEEDING
0139 6093000000-E 1661 0.25 TON 1180.00 295.00FERT FOR REPAIR SEEDING
0140 6096000000-E 1662  225 LB  7.80 1755.00SEED FOR SUPP SEEDING
0141 6108000000-E 1665 6.25 TON 1180.00 7375.00FERTILIZER TOPDRESSING
0142 6114500000-N 1667  25 MHR 64.50 1612.50SPECIALIZED HAND MOWING
0143 6117000000-N SP   75 EA  151.00 11325.00RESPONSE FOR EROS CONTROL
0144 7000000000-E 1705  8 EA  1010.00 8080.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0145 7060000000-E 1705  3,500 LF  2.70 9450.00SIGNAL CABLE
0146 7120000000-E 1705  11 EA  820.00 9020.00VEHICLE SIGNAL HD (12", 3 SECT)
0147 7132000000-E 1705  2 EA  1050.00 2100.00VEHICLE SIGNAL HD (12", 4 SECT)
0148 7144000000-E 1705  4 EA  1470.00 5880.00VEHICLE SIGNAL HD (12", 5 SECT)
0149 7229000000-N SP   16 EA  776.00 12416.00APS DETECTOR STATION
0150 7230000000-N SP   2 EA  3990.00 7980.00CENT CONT UNIT APS DETECT STA
0151 7252000000-E 1710  250 LF  1.20 300.00MESSENGER CABLE (1/4")
0152 7264000000-E 1710  420 LF  3.20 1344.00MESSENGER CABLE (3/8")
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0153 7300000000-E 1715  430 LF  5.60 2408.00UNPAVED TRENCH (***********)
(1, 2")

0154 7300100000-E 1715  430 LF  3.00 1290.00UNPAVED TRENCH TEMP LEADIN
0155 7324000000-N 1716  8 EA  330.00 2640.00JUNCTION BOX (STANDARD SIZE)
0156 7360000000-N 1720  4 EA  1019.00 4076.00WOOD POLE
0157 7372000000-N 1721  9 EA  250.00 2250.00GUY ASSEMBLY
0158 7396000000-E 1722  3 EA  172.00 516.001/2" RISER WITH WEATHERHEAD
0159 7408000000-E 1722  1 EA  505.00 505.001" RISER WITH WEATHERHEAD
0160 7420000000-E 1722  8 EA  390.00 3120.002" RISER WITH WEATHERHEAD
0161 7432000000-E 1722  1 EA  420.00 420.002" RISER WITH TUBING
0162 7444000000-E 1725  3,870 LF  5.00 19350.00INDUCTIVE LOOP SAWCUT
0163 7456000000-E 1726  6,260 LF  1.40 8764.00LEAD-IN CABLE(********)

(14-2)
0164 7552000000-N 1731  1 EA  1840.00 1840.00INTERCONNECT CENTER
0165 7575180000-N 1735  2 EA  113.00 226.00CABLE TRANSFER
0166 7636000000-N 1745  3 EA  310.00 930.00SIGN FOR SIGNALS
0167 7642100000-N 1743  16 EA  1100.00 17600.00TYPE I POST W/ FOUNDATION
0168 7768000000-N 1751  1 EA  12720.00 12720.00CONTLR WITH CBNT, 2070L POLE MTD
0169 7780000000-N 1751  7 EA  134.00 938.00DETECTOR CARD (TYPE 2070L)
0170 0241000000-E SP   6,000 SY  GENERIC GRADING ITEM (SY)

GEOGRID
0171 0241000000-E SP   6,000 SY  GENERIC GRADING ITEM (SY)

NONWOVEN SEPARATION GEOTEXTILE
0172 0241000000-E SP   6,000 SY  3.70 22200.00GENERIC GRADING ITEM (SY)

HIGH STRENGTH GEOTEXTILE

 

    TOTAL 5474245.16CONTRACT TOTAL

 

    SUB-TOTAL 5474245.16ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4565146.64TRIANGLE GRADING & PAVING, INC
     2  4928598.45FSC II LLC DBA FRED SMITH COMPANY
     3  4949681.15DEVERE CONSTRUCTION COMPANY, INC
     4  5474245.16SULLIVAN EASTERN, INC.
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FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 FROM NC-86 TO THE PERSON CO LINE & 2 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CAROLINA SUNROCK LLC

GREENSBORO,  NC RALEIGH,  NC

C203180OCT 16 2012
14.924 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 100673.69 21700.00MOBILIZATION
0002 1220000000-E 545  922 TON 40.00 36880.00 39.50 36419.00 40.00 36880.00INCIDENTAL STONE BASE
0003 1245000000-E SP  15.5 SMI 1800.00 27900.00 3800.00 58900.00 2130.00 33015.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  390 SY  10.00 3900.00 11.00 4290.00 7.90 3081.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  1,773 SY  6.00 10638.00 7.50 13297.50 7.90 14006.70INCIDENTAL MILLING
0006 1489000000-E 610  9,625 TON 36.00 346500.00 34.90 335912.50 46.83 450738.75ASP CONC BASE CRS B25.0B
0007 1525000000-E 610  16,614 TON 32.00 531648.00 34.90 579828.60 33.97 564377.58ASP CONC SURF CRS SF9.5A
0008 1575000000-E 620  1,538 TON 525.00 807450.00 600.00 922800.00 563.00 865894.00ASP FOR PLANT MIX
0009 1775000000-E 660  86,207 SY  1.10 94827.70 0.86 74138.02 1.05 90517.35AST, MAT COAT, #78M STONE
0010 1839000000-E 660  109,384 SY  1.25 136730.00 1.08 118134.72 1.44 157512.96GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT MAT COAT, #67 STONE
0011 4685000000-E 1205  82,555 LF  0.44 36324.20 0.44 36324.20 0.40 33022.00THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  72,229 LF  0.54 39003.66 0.54 39003.66 0.48 34669.92THERMO PVT MKG LINES 4"120
0013 4690000000-E 1205  330 LF  5.00 1650.00 5.00 1650.00 2.00 660.00THERMO PVT MKG LINES 6"120 MILS
0014 4710000000-E 1205  67 LF  27.00 1809.00 27.00 1809.00 8.00 536.0024"WIDE THERMO 120 MILS
0015 4810000000-E 1205  275,091 LF  0.09 24758.19 0.08 22007.28 0.10 27509.10PAINT PVMT MARKINGS 4"
0016 4900000000-N 1251  600 EA  3.51 2106.00 3.51 2106.00 4.00 2400.00PERM RAISED PVMT MARKERS
0017 4905000000-N 1253  600 EA  21.00 12600.00 21.00 12600.00 26.50 15900.00SNOWPLB PVMT MRKER
0018 6084000000-E 1660 2.82 ACR 1800.00 5076.00 1.00 2.82 1790.00 5047.80SEEDING AND MULCHING
0019 6110000000-E SP   3 ACR 650.00 1950.00 1.00 3.00 2080.00 6240.00RESIDENTIAL SEEDING

 

    TOTAL 2226750.75 TOTAL 2359899.99 TOTAL 2363708.16CONTRACT TOTAL

 

    SUB-TOTAL 2226750.75 SUB-TOTAL 2359899.99 SUB-TOTAL 2363708.16ROADWAY ITEMS



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 2 /  2 014

CASWELL

7CR.10171.34,  7CR.20171.34

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 FROM NC-86 TO THE PERSON CO LINE & 2 SECTIONS OF SECONDARY ROADS.

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA

RILEY PAVING INC

CARTHAGE,  NC  

C203180OCT 16 2012
14.924 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 56282.00MOBILIZATION
0002 1220000000-E 545  922 TON 35.20 32454.40 25.00 23050.00INCIDENTAL STONE BASE
0003 1245000000-E SP  15.5 SMI 2980.65 46200.08 2200.00 34100.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  390 SY  8.10 3159.00 6.25 2437.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  1,773 SY  6.95 12322.35 7.50 13297.50INCIDENTAL MILLING
0006 1489000000-E 610  9,625 TON 46.30 445637.50 40.96 394240.00ASP CONC BASE CRS B25.0B
0007 1525000000-E 610  16,614 TON 35.70 593119.80 38.87 645786.18ASP CONC SURF CRS SF9.5A
0008 1575000000-E 620  1,538 TON 570.00 876660.00 630.00 968940.00ASP FOR PLANT MIX
0009 1775000000-E 660  86,207 SY  1.02 87931.14 1.25 107758.75AST, MAT COAT, #78M STONE
0010 1839000000-E 660  109,384 SY  1.27 138917.68 1.30 142199.20GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT MAT COAT, #67 STONE
0011 4685000000-E 1205  82,555 LF  0.40 33022.00 0.40 33022.00THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  72,229 LF  0.48 34669.92 0.48 34669.92THERMO PVT MKG LINES 4"120
0013 4690000000-E 1205  330 LF  2.00 660.00 2.00 660.00THERMO PVT MKG LINES 6"120 MILS
0014 4710000000-E 1205  67 LF  8.00 536.00 8.00 536.0024"WIDE THERMO 120 MILS
0015 4810000000-E 1205  275,091 LF  0.10 27509.10 0.10 27509.10PAINT PVMT MARKINGS 4"
0016 4900000000-N 1251  600 EA  4.00 2400.00 4.00 2400.00PERM RAISED PVMT MARKERS
0017 4905000000-N 1253  600 EA  26.50 15900.00 26.50 15900.00SNOWPLB PVMT MRKER
0018 6084000000-E 1660 2.82 ACR 1790.00 5047.80 1790.00 5047.80SEEDING AND MULCHING
0019 6110000000-E SP   3 ACR 2080.00 6240.00 2080.00 6240.00RESIDENTIAL SEEDING

 

    TOTAL 2402386.77 TOTAL 2514075.95CONTRACT TOTAL

 

    SUB-TOTAL 2402386.77 SUB-TOTAL 2514075.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2226750.75S. T. WOOTEN CORPORATION
     2  2359899.99APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     3  2363708.16CAROLINA SUNROCK LLC
     4  2402386.77ADAMS CONSTRUCTION COMPANY
     5  2514075.95RILEY PAVING INC



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 1 /  3 015

GUILFORD, ROCKINGHAM

7CR.10411.48,  7CR.10791.48,  7CR.20791.48

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

VARIOUS SECTIONS OF US-158, US-220 BUS, NC-14 & NC-68 AND 1 SECTION OF SECONDARY ROAD.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

BECKLEY,  WV

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ADAMS CONSTRUCTION COMPANY

GREENSBORO,  NC ROANOKE,  VA

C203181OCT 16 2012
13.604 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50835.00 56000.00 32000.00MOBILIZATION
0002 1220000000-E 545  889 TON 28.70 25514.30 40.00 35560.00 32.24 28661.36INCIDENTAL STONE BASE
0003 1308000000-E 607  22,350 SY  1.60 35760.00 1.45 32407.50 2.50 55875.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0004 1330000000-E 607  4,256 SY  6.40 27238.40 4.80 20428.80 7.20 30643.20INCIDENTAL MILLING
0005 1519000000-E 610  16,207 TON 38.10 617486.70 42.95 696090.65 44.10 714728.70ASP CONC SURF CRS S9.5B
0006 1525000000-E 610  10,109 TON 38.45 388691.05 44.00 444796.00 47.35 478661.15ASP CONC SURF CRS SF9.5A
0007 1575000000-E 620  1,652 TON 584.04 964834.08 600.00 991200.00 597.30 986739.60ASP FOR PLANT MIX
0008 1775000000-E 660  47,014 SY  1.17 55006.38 1.05 49364.70 1.14 53595.96AST, MAT COAT, #78M STONE
0009 1839000000-E 660  247,045 SY  1.15 284101.75 1.12 276690.40 1.31 323628.95GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0010 2600000000-N SP   23 EA  450.00 10350.00 510.00 11730.00 510.00 11730.00RETROFIT EXT CURB RAMP
0011 2815000000-N 858  1 EA  950.00 950.00 500.00 500.00 500.00 500.00ADJ DROP INLETS
0012 2830000000-N 858  35 EA  449.72 15740.20 500.00 17500.00 500.00 17500.00ADJ MANHOLES
0013 2845000000-N 858  26 EA  450.42 11710.92 475.00 12350.00 475.00 12350.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  68,625 LF  0.45 30881.25 0.45 30881.25 0.45 30881.25THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  111,715 LF  0.56 62560.40 0.56 62560.40 0.56 62560.40THERMO PVT MKG LINES 4"120
0016 4690000000-E 1205  334 LF  1.00 334.00 1.00 334.00 1.00 334.00THERMO PVT MKG LINES 6"120 MILS
0017 4695000000-E 1205  1,931 LF  1.20 2317.20 1.20 2317.20 1.20 2317.20THERMO PVT MKG LINES 8"90 MILS
0018 4697000000-E 1205  598 LF  1.50 897.00 1.50 897.00 1.50 897.00THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  1,083 LF  6.00 6498.00 6.00 6498.00 6.00 6498.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  28 EA  66.00 1848.00 66.00 1848.00 66.00 1848.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  313 EA  80.00 25040.00 80.00 25040.00 80.00 25040.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  217,858 LF  0.11 23964.38 0.11 23964.38 0.11 23964.38PAINT PVMT MARKINGS 4"
0023 4900000000-N 1251  450 EA  4.44 1998.00 4.44 1998.00 4.44 1998.00PERM RAISED PVMT MARKERS
0024 4905000000-N 1253  900 EA  22.00 19800.00 22.00 19800.00 22.00 19800.00SNOWPLB PVMT MRKER
0025 7288000000-E 1715  200 LF  10.00 2000.00 10.00 2000.00 10.00 2000.00PAVED TRENCH (***********)

(1, 2")
0026 7300000000-E 1715  3,510 LF  5.50 19305.00 5.50 19305.00 5.50 19305.00UNPAVED TRENCH (***********)

(1, 2")
0027 7324000000-N 1716  43 EA  190.00 8170.00 190.00 8170.00 190.00 8170.00JUNCTION BOX (STANDARD SIZE)
0028 7420000000-E 1722  15 EA  250.00 3750.00 250.00 3750.00 250.00 3750.002" RISER WITH WEATHERHEAD
0029 7444000000-E 1725  5,328 LF  4.45 23709.60 4.45 23709.60 4.45 23709.60INDUCTIVE LOOP SAWCUT
0030 7456000000-E 1726  5,700 LF  0.75 4275.00 0.75 4275.00 0.75 4275.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2725566.61 TOTAL 2881965.88 TOTAL 2983961.75CONTRACT TOTAL

 

    SUB-TOTAL 2725566.61 SUB-TOTAL 2881965.88 SUB-TOTAL 2983961.75ROADWAY ITEMS



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 2 /  3 015

GUILFORD, ROCKINGHAM

7CR.10411.48,  7CR.10791.48,  7CR.20791.48

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

VARIOUS SECTIONS OF US-158, US-220 BUS, NC-14 & NC-68 AND 1 SECTION OF SECONDARY ROAD.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203181OCT 16 2012
13.604 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00MOBILIZATION
0002 1220000000-E 545  889 TON 45.50 40449.50INCIDENTAL STONE BASE
0003 1308000000-E 607  22,350 SY  2.30 51405.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0004 1330000000-E 607  4,256 SY  7.85 33409.60INCIDENTAL MILLING
0005 1519000000-E 610  16,207 TON 52.65 853298.55ASP CONC SURF CRS S9.5B
0006 1525000000-E 610  10,109 TON 51.15 517075.35ASP CONC SURF CRS SF9.5A
0007 1575000000-E 620  1,652 TON 569.00 939988.00ASP FOR PLANT MIX
0008 1775000000-E 660  47,014 SY  1.50 70521.00AST, MAT COAT, #78M STONE
0009 1839000000-E 660  247,045 SY  1.67 412565.15GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0010 2600000000-N SP   23 EA  510.00 11730.00RETROFIT EXT CURB RAMP
0011 2815000000-N 858  1 EA  500.00 500.00ADJ DROP INLETS
0012 2830000000-N 858  35 EA  500.00 17500.00ADJ MANHOLES
0013 2845000000-N 858  26 EA  475.00 12350.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  68,625 LF  0.45 30881.25THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  111,715 LF  0.56 62560.40THERMO PVT MKG LINES 4"120
0016 4690000000-E 1205  334 LF  1.00 334.00THERMO PVT MKG LINES 6"120 MILS
0017 4695000000-E 1205  1,931 LF  1.20 2317.20THERMO PVT MKG LINES 8"90 MILS
0018 4697000000-E 1205  598 LF  1.50 897.00THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  1,083 LF  6.00 6498.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  28 EA  66.00 1848.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  313 EA  80.00 25040.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  217,858 LF  0.11 23964.38PAINT PVMT MARKINGS 4"
0023 4900000000-N 1251  450 EA  4.44 1998.00PERM RAISED PVMT MARKERS
0024 4905000000-N 1253  900 EA  22.00 19800.00SNOWPLB PVMT MRKER
0025 7288000000-E 1715  200 LF  10.00 2000.00PAVED TRENCH (***********)

(1, 2")
0026 7300000000-E 1715  3,510 LF  5.50 19305.00UNPAVED TRENCH (***********)

(1, 2")
0027 7324000000-N 1716  43 EA  190.00 8170.00JUNCTION BOX (STANDARD SIZE)
0028 7420000000-E 1722  15 EA  250.00 3750.002" RISER WITH WEATHERHEAD
0029 7444000000-E 1725  5,328 LF  4.45 23709.60INDUCTIVE LOOP SAWCUT
0030 7456000000-E 1726  5,700 LF  0.75 4275.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 3256139.98CONTRACT TOTAL

 

    SUB-TOTAL 3256139.98ROADWAY ITEMS



OCT 30, 2012 02:11 PM

TIP NO 2:00 PM 3 /  3 015

GUILFORD, ROCKINGHAM

7CR.10411.48,  7CR.10791.48,  7CR.20791.48

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

VARIOUS SECTIONS OF US-158, US-220 BUS, NC-14 & NC-68 AND 1 SECTION OF SECONDARY ROAD.

   

C203181OCT 16 2012
13.604 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2725566.61SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.
     2  2881965.88APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     3  2983961.75ADAMS CONSTRUCTION COMPANY
     4  3256139.98LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



OCT 30, 2012 02:11 PM

TIP NO U-2579G 2:00 PM 1 /  17 016

FORSYTH

34839.3.10

FED AID NO HPPNHF-0918(46)-0-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #366 OVER US-421 ON SR-2667 (HASTINGS HILL RD).

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

BLYTHE CONSTRUCTION, INC. DEVERE CONSTRUCTION
COMPANY, INC

CHARLOTTE,  NC ALPENA,  MI

C203015OCT 16 2012
0.531 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 227500.00 230000.00 234000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30000.00 40000.00 25000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  89,600 CY  8.00 716800.00 8.00 716800.00 8.50 761600.00UNCLASSIFIED EXCAVATION
0004 0050000000-E 226  1 ACR 3000.00 3000.00 100.00 100.00 1500.00 1500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,200 CY  5.50 6600.00 8.00 9600.00 3.00 3600.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 165000.00 250000.00 185000.00GRADING
0007 0134000000-E 240  80 CY  202.00 16160.00 10.00 800.00 15.00 1200.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  2,200 SY  1.00 2200.00 2.50 5500.00 2.00 4400.00GEOTEXTILE SOIL STABILIZATION
0009 0199000000-E SP   640 SF  67.00 42880.00 65.00 41600.00 75.00 48000.00TEMPORARY SHORING
0010 0318000000-E 300  327 TON 34.50 11281.50 35.00 11445.00 35.00 11445.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  1,010 SY  1.40 1414.00 3.00 3030.00 2.00 2020.00FND CONDIT GEOTEXTILE
0012 0343000000-E 310  76 LF  32.75 2489.00 25.00 1900.00 35.00 2660.0015" SIDE DRAIN PIPE
0013 0366000000-E 310  1,220 LF  36.75 44835.00 25.00 30500.00 35.00 42700.0015" RC PIPE CULV III
0014 0372000000-E 310  1,008 LF  40.00 40320.00 30.00 30240.00 35.00 35280.0018" RC PIPE CULV III
0015 0378000000-E 310  452 LF  46.00 20792.00 40.00 18080.00 35.00 15820.0024" RC PIPE CULV III
0016 0384000000-E 310  92 LF  54.00 4968.00 50.00 4600.00 50.00 4600.0030" RC PIPE CULV III
0017 0448200000-E 310  48 LF  38.20 1833.60 25.00 1200.00 50.00 2400.0015" RCP CULV CLASS IV
0018 0582000000-E 310  100 LF  28.30 2830.00 25.00 2500.00 50.00 5000.0015" CS PIPE CULV 0.064"
0019 0588000000-E 310  44 LF  28.50 1254.00 30.00 1320.00 55.00 2420.0018" CS PIPE CULV 0.064"
0020 0636000000-E 310  2 EA  142.00 284.00 325.00 650.00 500.00 1000.00**" CS ELBOW *****" THICK

(15", 0.064")
0021 0995000000-E 340  599 LF  5.40 3234.60 10.00 5990.00 10.00 5990.00PIPE REMOVAL
0022 1099500000-E 505  675 CY  5.80 3915.00 10.00 6750.00 6.00 4050.00SHALLOW UNDERCUT
0023 1099700000-E 505  1,250 TON 34.30 42875.00 25.00 31250.00 25.02 31275.00CLASS IV SUBGRD STABILIZATION
0024 1121000000-E 520  5,800 TON 30.00 174000.00 30.00 174000.00 26.00 150800.00AGGREGATE BASE COURSE
0025 1220000000-E 545  200 TON 36.10 7220.00 30.00 6000.00 50.00 10000.00INCIDENTAL STONE BASE
0026 1275000000-E 600  421 GAL 4.00 1684.00 3.65 1536.65 3.45 1452.45PRIME COAT
0027 1330000000-E 607  670 SY  7.75 5192.50 12.00 8040.00 15.00 10050.00INCIDENTAL MILLING
0028 1489000000-E 610  970 TON 57.50 55775.00 62.00 60140.00 51.85 50294.50ASP CONC BASE CRS B25.0B
0029 1491000000-E 610  1,300 TON 50.00 65000.00 58.00 75400.00 44.70 58110.00ASP CONC BASE CRS B25.0C
0030 1498000000-E 610  1,590 TON 52.00 82680.00 54.00 85860.00 46.80 74412.00ASP CONC INTR CRS I19.0B
0031 1503000000-E 610  720 TON 52.00 37440.00 69.00 49680.00 46.70 33624.00ASP CONC INTR CRS I19.0C
0032 1519000000-E 610  1,920 TON 52.00 99840.00 54.00 103680.00 46.60 89472.00ASP CONC SURF CRS S9.5B
0033 1523000000-E 610  530 TON 54.00 28620.00 62.00 32860.00 48.30 25599.00ASP CONC SURF CRS S9.5C
0034 1575000000-E 620  360 TON 660.00 237600.00 625.00 225000.00 595.00 214200.00ASP FOR PLANT MIX
0035 1693000000-E 654  20 TON 222.00 4440.00 160.00 3200.00 300.00 6000.00ASPH PLT MIX PVMT REPAIR
0036 2000000000-N 806  39 EA  153.00 5967.00 150.00 5850.00 190.00 7410.00RIGHT OF WAY MARKERS
0037 2022000000-E 815  224 CY  22.20 4972.80 5.00 1120.00 15.00 3360.00SUBDRAIN EXCAVATION
0038 2033000000-E 815  168 CY  67.00 11256.00 20.00 3360.00 60.00 10080.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E 815  1,000 LF  14.00 14000.00 13.00 13000.00 6.00 6000.006" PERF SUBDRN PIPE
0040 2070000000-N 815  2 EA  333.00 666.00 200.00 400.00 350.00 700.00SUBDRN PIPE OUTLET



OCT 30, 2012 02:11 PM

TIP NO U-2579G 2:00 PM 2 /  17 016

FORSYTH

34839.3.10

FED AID NO HPPNHF-0918(46)-0-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #366 OVER US-421 ON SR-2667 (HASTINGS HILL RD).

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

BLYTHE CONSTRUCTION, INC. DEVERE CONSTRUCTION
COMPANY, INC

CHARLOTTE,  NC ALPENA,  MI

C203015OCT 16 2012
0.531 MI

0041 2077000000-E 815  12 LF  50.00 600.00 14.00 168.00 30.00 360.006" OUTLET PIPE
0042 2253000000-E 840 1.4 CY  300.00 420.00 600.00 840.00 1200.00 1680.00PIPE COLLARS
0043 2286000000-N 840  28 EA  1352.00 37856.00 1200.00 33600.00 1250.00 35000.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 6.5 LF  264.00 1716.00 200.00 1300.00 75.00 487.50MASNRY DRAINAGE STRUCT
0045 2364200000-N 840  5 EA  466.00 2330.00 500.00 2500.00 450.00 2250.00FRAME W/2GRTS 840.20 STD
0046 2365000000-N 840  5 EA  450.00 2250.00 500.00 2500.00 450.00 2250.00FRAME W/2GRTS 840.22 STD
0047 2366000000-N 840  13 EA  442.00 5746.00 500.00 6500.00 450.00 5850.00FRAME W/2GRTS 840.24 STD
0048 2367000000-N 840  2 EA  460.00 920.00 500.00 1000.00 450.00 900.00FRAME W/2GRTS 840.29 STD
0049 2396000000-N 840  3 EA  390.00 1170.00 400.00 1200.00 350.00 1050.00FRAME W/COVER STD 840.54
0050 2556000000-E 846  100 LF  22.00 2200.00 38.00 3800.00 25.00 2500.00SHOULDER BERM GUTTER
0051 2724000000-E 857  450 LF  100.00 45000.00 60.00 27000.00 90.00 40500.00PC REINF BARRIER SNGL FC
0052 3030000000-E 862  2,450 LF  15.20 37240.00 13.70 33565.00 13.70 33565.00STL BM GUARDRAIL
0053 3045000000-E 862  25 LF  15.20 380.00 13.70 342.50 13.70 342.50SBGR SHOP CURVED
0054 3105000000-N 862  2 EA  27.75 55.50 25.00 50.00 25.00 50.00SBGR TERM SECT
0055 3150000000-N 862  10 EA  1.20 12.00 1.00 10.00 1.00 10.00ADDIT GUARDRAIL POSTS
0056 3195000000-N 862  1 EA  416.00 416.00 375.00 375.00 375.00 375.00GR ANCHOR TYPE AT-1
0057 3210000000-N 862  1 EA  472.00 472.00 425.00 425.00 425.00 425.00GR ANCHOR TYPE CAT-1
0058 3270000000-N SP   6 EA  1802.00 10812.00 1625.00 9750.00 1625.00 9750.00GR ANCHOR TYPE 350
0059 3317000000-N 862  6 EA  1560.00 9360.00 1400.00 8400.00 1400.00 8400.00GR ANCHOR TYPE B-77
0060 3360000000-E 863  1,880 LF  0.30 564.00 0.25 470.00 0.25 470.00REMOVE EXISTING GUARDRAIL
0061 3503000000-E 866  940 LF  3.00 2820.00 2.40 2256.00 2.50 2350.00WOVEN WIRE FENCE 47" FAB
0062 3509000000-E 866  60 EA  15.60 936.00 12.00 720.00 14.00 840.004" TIMBER POSTS 7'-6"LONG
0063 3515000000-E 866  30 EA  32.20 966.00 31.00 930.00 29.00 870.005" TIMBER POSTS 8'-0"LONG
0064 3628000000-E 876  70 TON 65.10 4557.00 50.00 3500.00 60.00 4200.00RIP RAP, CLASS I
0065 3649000000-E 876  165 TON 60.00 9900.00 50.00 8250.00 60.00 9900.00RIP RAP, CLASS B
0066 3656000000-E 876  2,115 SY  1.00 2115.00 2.50 5287.50 3.00 6345.00GEOTEXTILE FOR DRAINGE
0067 4072000000-E 903  156 LF  5.50 858.00 3.50 546.00 4.95 772.20SUPPORT, 3-LB STL U-CHAN
0068 4102000000-N 904  12 EA  61.00 732.00 40.00 480.00 55.00 660.00SIGN ERECTION, TYPE E
0069 4155000000-N 907  17 EA  1.20 20.40 3.00 51.00 1.00 17.00DISPOSE SIGN SYST U-CHAN
0070 4400000000-E 1110  888 SF  4.50 3996.00 7.00 6216.00 3.77 3347.76WORK ZONE SIGNS (STAT)
0071 4405000000-E 1110  224 SF  10.00 2240.00 7.00 1568.00 7.25 1624.00WORK ZONE SIGNS (PORT)
0072 4410000000-E 1110  106 SF  5.40 572.40 7.00 742.00 6.00 636.00WORK ZONE SIGNS (BARR)
0073 4415000000-N 1115  4 EA  2900.00 11600.00 3000.00 12000.00 3500.00 14000.00FLASHING ARROW BOARD
0074 4420000000-N 1120  2 EA  11500.00 23000.00 6000.00 12000.00 10000.00 20000.00PORTABLE CHANGE MSG SIGN
0075 4430000000-N 1130  80 EA  61.00 4880.00 45.00 3600.00 75.00 6000.00DRUMS
0076 4445000000-E 1145  200 LF  21.10 4220.00 16.00 3200.00 18.50 3700.00BARRICADES (TYPE III)
0077 4450000000-N 1150  480 HR  15.00 7200.00 20.00 9600.00 16.00 7680.00FLAGGER
0078 4465000000-N 1160  4 EA  5400.00 21600.00 5000.00 20000.00 4500.00 18000.00TEMPORARY CRASH CUSHIONS
0079 4480000000-N 1165  3 EA  2700.00 8100.00 4000.00 12000.00 10000.00 30000.00TMA
0080 4485000000-E 1170  1,640 LF  22.50 36900.00 20.00 32800.00 22.00 36080.00PORT CONC BARRIER
0081 4510000000-N SP   96 HR  56.00 5376.00 30.00 2880.00 40.00 3840.00LAW ENFORCEMENT
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0082 4516000000-N 1180  25 EA  34.00 850.00 30.00 750.00 75.00 1875.00SKINNY DRUM
0083 4650000000-N 1251  36 EA  16.70 601.20 15.00 540.00 10.00 360.00TEMP RAISED PVMT MRKS
0084 4695000000-E 1205  120 LF  5.60 672.00 5.00 600.00 3.00 360.00THERMO PVT MKG LINES 8"90 MILS
0085 4710000000-E 1205  35 LF  27.75 971.25 25.00 875.00 12.00 420.0024"WIDE THERMO 120 MILS
0086 4725000000-E 1205  2 EA  278.00 556.00 250.00 500.00 400.00 800.00THERMO PVT SYMBOL 90MILS
0087 4810000000-E 1205  10,425 LF  0.30 3127.50 0.25 2606.25 0.30 3127.50PAINT PVMT MARKINGS 4"
0088 4815000000-E 1205  1,654 LF  0.60 992.40 0.50 827.00 0.50 827.00PAINT PVMT MARKINGS 6"
0089 4847000000-E 1205  17,378 LF  1.12 19463.36 1.00 17378.00 0.80 13902.40POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0090 4855000000-E 1205  1,654 LF  1.40 2315.60 1.25 2067.50 1.00 1654.00LINE REMOVAL 6" WIDE
0091 5326600000-E 1510  668 LF  113.00 75484.00 200.00 133600.00 135.00 90180.0016" WATER LINE
0092 5558600000-E 1515  2 EA  7000.00 14000.00 8300.00 16600.00 5000.00 10000.0016" VALVE
0093 5648000000-N 1515  2 EA  770.00 1540.00 700.00 1400.00 1000.00 2000.00RELOCATE WATER METER
0094 5672000000-N 1515  2 EA  1600.00 3200.00 500.00 1000.00 3000.00 6000.00RELOCATE FIRE HYDRANT
0095 5810000000-E 1530  290 LF  3.90 1131.00 16.00 4640.00 20.00 5800.00ABANDON 16" UTILITY PIPE
0096 5814000000-E 1530  132 LF  8.60 1135.20 30.00 3960.00 50.00 6600.00ABANDON 30" UTILITY PIPE
0097 5836400000-E 1540  166 LF  236.00 39176.00 150.00 24900.00 85.00 14110.0036" ENCASEMENT PIPE
0098 5872400000-E 1550  83 LF  130.00 10790.00 250.00 20750.00 300.00 24900.0036" TRENCHLESS INSTALL (IN SOIL)
0099 5872410000-E 1550  83 LF  380.00 31540.00 545.00 45235.00 650.00 53950.0036" TRENCHLESS INSTALL (NOT IN SOIL)
0100 6000000000-E 1605  5,700 LF  2.50 14250.00 1.68 9576.00 1.70 9690.00TEMPORARY SILT FENCE
0101 6006000000-E 1610  360 TON 41.00 14760.00 45.00 16200.00 35.00 12600.00EROS CONTRL STONE CL A
0102 6009000000-E 1610  2,770 TON 36.00 99720.00 45.00 124650.00 35.00 96950.00EROS CONTRL STONE CL B
0103 6012000000-E 1610  1,070 TON 38.00 40660.00 45.00 48150.00 35.00 37450.00SEDIMENT CONTROL STONE
0104 6015000000-E 1615  15 ACR 832.00 12480.00 600.00 9000.00 1000.00 15000.00TEMPORARY MULCHING
0105 6018000000-E 1620  500 LB  4.00 2000.00 2.00 1000.00 6.00 3000.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620  3 TON 1140.00 3420.00 800.00 2400.00 1800.00 5400.00FERT FOR TEMP SEEDING
0107 6024000000-E 1622  1,170 LF  7.00 8190.00 16.00 18720.00 15.00 17550.00TEMPORARY SLOPE DRAINS
0108 6029000000-E SP   300 LF  2.30 690.00 2.00 600.00 1.70 510.00SAFETY FENCE
0109 6030000000-E 1630  2,350 CY  8.00 18800.00 10.00 23500.00 5.00 11750.00SILT EXCAVATION
0110 6036000000-E 1631  14,000 SY  1.40 19600.00 1.29 18060.00 1.75 24500.00MATTING FOR EROS CONTROL
0111 6037000000-E SP   50 SY  7.70 385.00 5.00 250.00 7.00 350.00COIR FIBER MAT
0112 6038000000-E SP   5,000 SY  5.50 27500.00 3.95 19750.00 3.25 16250.00PERM SOIL REINF MAT
0113 6042000000-E 1632  1,050 LF  5.60 5880.00 3.00 3150.00 3.20 3360.001/4" HARDWARE CLOTH
0114 6071012000-E SP   210 LF  7.25 1522.50 6.50 1365.00 9.90 2079.00COIR FIBER WATTLE
0115 6071020000-E SP   540 LB  18.00 9720.00 4.00 2160.00 12.00 6480.00POLYACRYLAMIDE (PAM)
0116 6071030000-E 1640  710 LF  7.30 5183.00 4.00 2840.00 1.90 1349.00COIR FIBER BAFFLE
0117 6071050000-E SP   5 EA  705.00 3525.00 850.00 4250.00 2000.00 10000.00**" SKIMMER

(1-1/2")
0118 6084000000-E 1660  12 ACR 1830.00 21960.00 1680.00 20160.00 1395.00 16740.00SEEDING AND MULCHING
0119 6087000000-E 1660  8 ACR 73.00 584.00 40.00 320.00 150.00 1200.00MOWING
0120 6090000000-E 1661  150 LB  6.70 1005.00 2.00 300.00 8.00 1200.00SEED FOR REPAIR SEEDING
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0121 6093000000-E 1661 0.5 TON 1220.00 610.00 600.00 300.00 3000.00 1500.00FERT FOR REPAIR SEEDING
0122 6096000000-E 1662  425 LB  8.10 3442.50 2.00 850.00 5.00 2125.00SEED FOR SUPP SEEDING
0123 6108000000-E 1665 12.5 TON 1220.00 15250.00 750.00 9375.00 1200.00 15000.00FERTILIZER TOPDRESSING
0124 6114500000-N 1667  40 MHR 67.00 2680.00 31.00 1240.00 45.00 1800.00SPECIALIZED HAND MOWING
0125 6117000000-N SP   25 EA  170.00 4250.00 50.00 1250.00 150.00 3750.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0126 8847000000-E SP   644 SF  62.00 39928.00 100.00 64400.00 95.00 61180.00GENERIC RET WALL ITEM (SF)
CIP GRAVITY RETAINING WALL

0127 8847000000-E SP   3,787 SF  92.00 348404.00 80.00 302960.00 85.00 321895.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO1

0128 8847000000-E SP   2,898 SF  96.00 278208.00 80.00 231840.00 85.00 246330.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO2

STRUCTURE ITEMS

0129 8021000000-N SP  Lump Sum 100000.00 95650.00 150000.00REMV EXIST STR **********
(68+06.51-Y5A)

0130 8091000000-N 410 Lump Sum 10000.00 10000.00 5000.00FND EXCAV B** STA *******
(1, 68+06.51-Y5A)

0131 8112730000-N 450  1 EA  3000.00 3000.00 2900.00 2900.00 1000.00 1000.00PDA TESTING
0132 8147000000-E 420  8,297 SF  23.00 190831.00 23.00 190831.00 29.00 240613.00REINF CONCRETE DECK SLAB
0133 8161000000-E 420  8,392 SF  0.50 4196.00 0.44 3692.48 0.50 4196.00GROOVING BRIDGE FLOORS
0134 8182000000-E 420 187.9 CY  610.00 114619.00 600.00 112740.00 750.00 140925.00CLASS A CONCRETE (BRIDGE)
0135 8210000000-N 422 Lump Sum 25000.00 35000.00 50000.00BRG APPR SLAB ***********

(68+06.51-Y5A)
0136 8217000000-E 425  30,398 LB  0.75 22798.50 1.00 30398.00 0.80 24318.40REINF STEEL (BRIDGE)
0137 8238000000-E 425  1,213 LB  2.60 3153.80 1.50 1819.50 1.25 1516.25SPIRAL COL REINF STL BRG
0138 8277000000-E 430 840.21 LF  245.00 205851.45 250.00 210052.50 245.00 205851.4572" MOD PRESTR CONC GIRDR
0139 8364000000-E 450  1,975 LF  36.00 71100.00 45.00 88875.00 40.00 79000.00HP12X53 PILES
0140 8391000000-N 450  21 EA  141.00 2961.00 200.00 4200.00 125.00 2625.00STEEL PILE POINTS
0141 8503000000-E 460 427.95 LF  60.00 25677.00 45.00 19257.75 50.00 21397.50CONCRETE BARRIER RAIL
0142 8531000000-E 462 33.4 SY  430.00 14362.00 75.00 2505.00 200.00 6680.004" SLOPE PROTECTION
0143 8657000000-N 430 Lump Sum 7600.00 10000.00 12500.00ELASTOMERIC BEARINGS
0144 8692000000-N SP  Lump Sum 6000.00 10980.00 15000.00FOAM JOINT SEALS

 

    TOTAL 4560229.56 TOTAL 4611149.63 TOTAL 4644077.41CONTRACT TOTAL

 

    SUB-TOTAL 3086539.81 SUB-TOTAL 3183048.40 SUB-TOTAL 3054049.81ROADWAY ITEMS
    SUB-TOTAL 666540.00 SUB-TOTAL 599200.00 SUB-TOTAL 629405.00WALL ITEMS
    SUB-TOTAL 807149.75 SUB-TOTAL 828901.23 SUB-TOTAL 960622.60STRUCTURE ITEMS



OCT 30, 2012 02:11 PM

TIP NO U-2579G 2:00 PM 5 /  17 016

FORSYTH

34839.3.10

FED AID NO HPPNHF-0918(46)-0-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #366 OVER US-421 ON SR-2667 (HASTINGS HILL RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

W. C. ENGLISH, INC. YATES CONSTRUCTION CO., INC.

LYNCHBURG,  VA STOKESDALE,  NC

C203015OCT 16 2012
0.531 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 251800.00 255000.00 245000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 35000.00 48050.95 24000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  89,600 CY  9.00 806400.00 5.76 516096.00 12.38 1109248.00UNCLASSIFIED EXCAVATION
0004 0050000000-E 226  1 ACR 3000.00 3000.00 6880.80 6880.80 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,200 CY  6.00 7200.00 7.55 9060.00 7.85 9420.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 233334.35 490745.30 148470.00GRADING
0007 0134000000-E 240  80 CY  5.00 400.00 20.50 1640.00 15.00 1200.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  2,200 SY  1.75 3850.00 2.00 4400.00 1.75 3850.00GEOTEXTILE SOIL STABILIZATION
0009 0199000000-E SP   640 SF  55.00 35200.00 60.00 38400.00 67.50 43200.00TEMPORARY SHORING
0010 0318000000-E 300  327 TON 36.00 11772.00 37.85 12376.95 25.00 8175.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  1,010 SY  2.40 2424.00 2.00 2020.00 2.00 2020.00FND CONDIT GEOTEXTILE
0012 0343000000-E 310  76 LF  20.00 1520.00 19.35 1470.60 27.50 2090.0015" SIDE DRAIN PIPE
0013 0366000000-E 310  1,220 LF  20.00 24400.00 20.00 24400.00 62.32 76030.4015" RC PIPE CULV III
0014 0372000000-E 310  1,008 LF  23.50 23688.00 22.95 23133.60 46.58 46952.6418" RC PIPE CULV III
0015 0378000000-E 310  452 LF  27.25 12317.00 27.05 12226.60 92.82 41954.6424" RC PIPE CULV III
0016 0384000000-E 310  92 LF  34.00 3128.00 33.40 3072.80 59.94 5514.4830" RC PIPE CULV III
0017 0448200000-E 310  48 LF  21.00 1008.00 20.70 993.60 35.16 1687.6815" RCP CULV CLASS IV
0018 0582000000-E 310  100 LF  27.00 2700.00 26.50 2650.00 53.56 5356.0015" CS PIPE CULV 0.064"
0019 0588000000-E 310  44 LF  28.00 1232.00 27.60 1214.40 55.82 2456.0818" CS PIPE CULV 0.064"
0020 0636000000-E 310  2 EA  355.00 710.00 344.50 689.00 350.00 700.00**" CS ELBOW *****" THICK

(15", 0.064")
0021 0995000000-E 340  599 LF  9.00 5391.00 9.00 5391.00 10.00 5990.00PIPE REMOVAL
0022 1099500000-E 505  675 CY  8.00 5400.00 7.60 5130.00 8.50 5737.50SHALLOW UNDERCUT
0023 1099700000-E 505  1,250 TON 24.00 30000.00 32.40 40500.00 22.50 28125.00CLASS IV SUBGRD STABILIZATION
0024 1121000000-E 520  5,800 TON 28.00 162400.00 30.35 176030.00 25.50 147900.00AGGREGATE BASE COURSE
0025 1220000000-E 545  200 TON 27.00 5400.00 45.25 9050.00 25.00 5000.00INCIDENTAL STONE BASE
0026 1275000000-E 600  421 GAL 3.75 1578.75 4.05 1705.05 3.62 1524.02PRIME COAT
0027 1330000000-E 607  670 SY  12.00 8040.00 8.15 5460.50 10.00 6700.00INCIDENTAL MILLING
0028 1489000000-E 610  970 TON 53.00 51410.00 60.65 58830.50 54.44 52806.80ASP CONC BASE CRS B25.0B
0029 1491000000-E 610  1,300 TON 47.00 61100.00 52.30 67990.00 46.94 61022.00ASP CONC BASE CRS B25.0C
0030 1498000000-E 610  1,590 TON 49.00 77910.00 54.75 87052.50 49.14 78132.60ASP CONC INTR CRS I19.0B
0031 1503000000-E 610  720 TON 49.00 35280.00 54.60 39312.00 49.04 35308.80ASP CONC INTR CRS I19.0C
0032 1519000000-E 610  1,920 TON 47.00 90240.00 54.50 104640.00 48.93 93945.60ASP CONC SURF CRS S9.5B
0033 1523000000-E 610  530 TON 50.00 26500.00 56.50 29945.00 50.71 26876.30ASP CONC SURF CRS S9.5C
0034 1575000000-E 620  360 TON 600.00 216000.00 695.90 250524.00 595.00 214200.00ASP FOR PLANT MIX
0035 1693000000-E 654  20 TON 140.00 2800.00 257.50 5150.00 180.00 3600.00ASPH PLT MIX PVMT REPAIR
0036 2000000000-N 806  39 EA  180.00 7020.00 302.30 11789.70 200.00 7800.00RIGHT OF WAY MARKERS
0037 2022000000-E 815  224 CY  5.50 1232.00 5.30 1187.20 15.00 3360.00SUBDRAIN EXCAVATION
0038 2033000000-E 815  168 CY  22.00 3696.00 21.20 3561.60 58.00 9744.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E 815  1,000 LF  14.00 14000.00 13.80 13800.00 3.00 3000.006" PERF SUBDRN PIPE
0040 2070000000-N 815  2 EA  220.00 440.00 211.90 423.80 315.00 630.00SUBDRN PIPE OUTLET
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0041 2077000000-E 815  12 LF  16.00 192.00 14.85 178.20 20.00 240.006" OUTLET PIPE
0042 2253000000-E 840 1.4 CY  650.00 910.00 635.95 890.33 1200.00 1680.00PIPE COLLARS
0043 2286000000-N 840  28 EA  1250.00 35000.00 1218.90 34129.20 950.00 26600.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 6.5 LF  170.00 1105.00 164.30 1067.95 195.00 1267.50MASNRY DRAINAGE STRUCT
0045 2364200000-N 840  5 EA  380.00 1900.00 371.00 1855.00 465.00 2325.00FRAME W/2GRTS 840.20 STD
0046 2365000000-N 840  5 EA  380.00 1900.00 371.00 1855.00 450.00 2250.00FRAME W/2GRTS 840.22 STD
0047 2366000000-N 840  13 EA  380.00 4940.00 371.00 4823.00 445.00 5785.00FRAME W/2GRTS 840.24 STD
0048 2367000000-N 840  2 EA  380.00 760.00 371.00 742.00 455.00 910.00FRAME W/2GRTS 840.29 STD
0049 2396000000-N 840  3 EA  320.00 960.00 307.40 922.20 325.00 975.00FRAME W/COVER STD 840.54
0050 2556000000-E 846  100 LF  18.00 1800.00 43.00 4300.00 22.00 2200.00SHOULDER BERM GUTTER
0051 2724000000-E 857  450 LF  99.00 44550.00 65.00 29250.00 70.00 31500.00PC REINF BARRIER SNGL FC
0052 3030000000-E 862  2,450 LF  16.00 39200.00 14.55 35647.50 14.40 35280.00STL BM GUARDRAIL
0053 3045000000-E 862  25 LF  16.00 400.00 14.55 363.75 14.40 360.00SBGR SHOP CURVED
0054 3105000000-N 862  2 EA  44.00 88.00 26.50 53.00 26.00 52.00SBGR TERM SECT
0055 3150000000-N 862  10 EA  14.15 141.50 1.10 11.00 1.10 11.00ADDIT GUARDRAIL POSTS
0056 3195000000-N 862  1 EA  460.00 460.00 397.50 397.50 393.00 393.00GR ANCHOR TYPE AT-1
0057 3210000000-N 862  1 EA  460.00 460.00 450.50 450.50 446.00 446.00GR ANCHOR TYPE CAT-1
0058 3270000000-N SP   6 EA  1900.00 11400.00 1722.35 10334.10 1700.00 10200.00GR ANCHOR TYPE 350
0059 3317000000-N 862  6 EA  1500.00 9000.00 1483.90 8903.40 1470.00 8820.00GR ANCHOR TYPE B-77
0060 3360000000-E 863  1,880 LF  1.00 1880.00 0.30 564.00 0.27 507.60REMOVE EXISTING GUARDRAIL
0061 3503000000-E 866  940 LF  3.25 3055.00 2.50 2350.00 2.63 2472.20WOVEN WIRE FENCE 47" FAB
0062 3509000000-E 866  60 EA  17.50 1050.00 12.75 765.00 14.70 882.004" TIMBER POSTS 7'-6"LONG
0063 3515000000-E 866  30 EA  37.40 1122.00 32.90 987.00 30.50 915.005" TIMBER POSTS 8'-0"LONG
0064 3628000000-E 876  70 TON 45.00 3150.00 63.35 4434.50 50.00 3500.00RIP RAP, CLASS I
0065 3649000000-E 876  165 TON 49.00 8085.00 46.90 7738.50 43.00 7095.00RIP RAP, CLASS B
0066 3656000000-E 876  2,115 SY  1.60 3384.00 2.00 4230.00 1.95 4124.25GEOTEXTILE FOR DRAINGE
0067 4072000000-E 903  156 LF  5.25 819.00 5.25 819.00 5.20 811.20SUPPORT, 3-LB STL U-CHAN
0068 4102000000-N 904  12 EA  60.00 720.00 58.30 699.60 57.75 693.00SIGN ERECTION, TYPE E
0069 4155000000-N 907  17 EA  1.00 17.00 1.10 18.70 1.05 17.85DISPOSE SIGN SYST U-CHAN
0070 4400000000-E 1110  888 SF  4.00 3552.00 11.70 10389.60 3.96 3516.48WORK ZONE SIGNS (STAT)
0071 4405000000-E 1110  224 SF  20.00 4480.00 10.90 2441.60 20.00 4480.00WORK ZONE SIGNS (PORT)
0072 4410000000-E 1110  106 SF  6.50 689.00 8.80 932.80 6.30 667.80WORK ZONE SIGNS (BARR)
0073 4415000000-N 1115  4 EA  2175.00 8700.00 4778.60 19114.40 2000.00 8000.00FLASHING ARROW BOARD
0074 4420000000-N 1120  2 EA  10000.00 20000.00 10321.85 20643.70 6000.00 12000.00PORTABLE CHANGE MSG SIGN
0075 4430000000-N 1130  80 EA  49.00 3920.00 62.40 4992.00 48.00 3840.00DRUMS
0076 4445000000-E 1145  200 LF  20.00 4000.00 58.70 11740.00 19.50 3900.00BARRICADES (TYPE III)
0077 4450000000-N 1150  480 HR  21.00 10080.00 22.75 10920.00 18.00 8640.00FLAGGER
0078 4465000000-N 1160  4 EA  6000.00 24000.00 4769.60 19078.40 5775.00 23100.00TEMPORARY CRASH CUSHIONS
0079 4480000000-N 1165  3 EA  15500.00 46500.00 5213.05 15639.15 6000.00 18000.00TMA
0080 4485000000-E 1170  1,640 LF  21.00 34440.00 21.05 34522.00 20.84 34177.60PORT CONC BARRIER
0081 4510000000-N SP   96 HR  40.00 3840.00 87.75 8424.00 50.00 4800.00LAW ENFORCEMENT



OCT 30, 2012 02:11 PM

TIP NO U-2579G 2:00 PM 7 /  17 016

FORSYTH

34839.3.10

FED AID NO HPPNHF-0918(46)-0-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #366 OVER US-421 ON SR-2667 (HASTINGS HILL RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

W. C. ENGLISH, INC. YATES CONSTRUCTION CO., INC.

LYNCHBURG,  VA STOKESDALE,  NC

C203015OCT 16 2012
0.531 MI

0082 4516000000-N 1180  25 EA  32.00 800.00 49.90 1247.50 45.00 1125.00SKINNY DRUM
0083 4650000000-N 1251  36 EA  16.00 576.00 10.60 381.60 10.50 378.00TEMP RAISED PVMT MRKS
0084 4695000000-E 1205  120 LF  5.50 660.00 3.20 384.00 3.15 378.00THERMO PVT MKG LINES 8"90 MILS
0085 4710000000-E 1205  35 LF  27.00 945.00 12.75 446.25 12.60 441.0024"WIDE THERMO 120 MILS
0086 4725000000-E 1205  2 EA  275.00 550.00 424.00 848.00 420.00 840.00THERMO PVT SYMBOL 90MILS
0087 4810000000-E 1205  10,425 LF  0.25 2606.25 0.30 3127.50 0.32 3336.00PAINT PVMT MARKINGS 4"
0088 4815000000-E 1205  1,654 LF  0.50 827.00 0.55 909.70 0.52 860.08PAINT PVMT MARKINGS 6"
0089 4847000000-E 1205  17,378 LF  1.00 17378.00 0.85 14771.30 0.84 14597.52POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0090 4855000000-E 1205  1,654 LF  1.25 2067.50 1.10 1819.40 1.05 1736.70LINE REMOVAL 6" WIDE
0091 5326600000-E 1510  668 LF  175.00 116900.00 178.10 118970.80 165.25 110387.0016" WATER LINE
0092 5558600000-E 1515  2 EA  9000.00 18000.00 8776.05 17552.10 5800.00 11600.0016" VALVE
0093 5648000000-N 1515  2 EA  750.00 1500.00 741.95 1483.90 1200.00 2400.00RELOCATE WATER METER
0094 5672000000-N 1515  2 EA  600.00 1200.00 519.40 1038.80 2800.00 5600.00RELOCATE FIRE HYDRANT
0095 5810000000-E 1530  290 LF  17.00 4930.00 17.00 4930.00 13.00 3770.00ABANDON 16" UTILITY PIPE
0096 5814000000-E 1530  132 LF  32.00 4224.00 31.80 4197.60 37.00 4884.00ABANDON 30" UTILITY PIPE
0097 5836400000-E 1540  166 LF  140.00 23240.00 143.10 23754.60 200.00 33200.0036" ENCASEMENT PIPE
0098 5872400000-E 1550  83 LF  200.00 16600.00 238.50 19795.50 350.00 29050.0036" TRENCHLESS INSTALL (IN SOIL)
0099 5872410000-E 1550  83 LF  375.00 31125.00 551.15 45745.45 749.00 62167.0036" TRENCHLESS INSTALL (NOT IN SOIL)
0100 6000000000-E 1605  5,700 LF  1.75 9975.00 3.25 18525.00 1.80 10260.00TEMPORARY SILT FENCE
0101 6006000000-E 1610  360 TON 45.00 16200.00 42.55 15318.00 29.00 10440.00EROS CONTRL STONE CL A
0102 6009000000-E 1610  2,770 TON 42.00 116340.00 45.75 126727.50 32.00 88640.00EROS CONTRL STONE CL B
0103 6012000000-E 1610  1,070 TON 42.00 44940.00 41.30 44191.00 28.00 29960.00SEDIMENT CONTROL STONE
0104 6015000000-E 1615  15 ACR 650.00 9750.00 635.90 9538.50 787.50 11812.50TEMPORARY MULCHING
0105 6018000000-E 1620  500 LB  2.19 1095.00 2.10 1050.00 5.25 2625.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620  3 TON 875.00 2625.00 847.90 2543.70 1100.00 3300.00FERT FOR TEMP SEEDING
0107 6024000000-E 1622  1,170 LF  9.50 11115.00 13.15 15385.50 8.00 9360.00TEMPORARY SLOPE DRAINS
0108 6029000000-E SP   300 LF  2.19 657.00 4.20 1260.00 1.80 540.00SAFETY FENCE
0109 6030000000-E 1630  2,350 CY  5.40 12690.00 9.55 22442.50 5.50 12925.00SILT EXCAVATION
0110 6036000000-E 1631  14,000 SY  1.40 19600.00 1.35 18900.00 1.10 15400.00MATTING FOR EROS CONTROL
0111 6037000000-E SP   50 SY  5.50 275.00 5.30 265.00 11.00 550.00COIR FIBER MAT
0112 6038000000-E SP   5,000 SY  4.30 21500.00 4.20 21000.00 4.40 22000.00PERM SOIL REINF MAT
0113 6042000000-E 1632  1,050 LF  3.25 3412.50 6.90 7245.00 2.80 2940.001/4" HARDWARE CLOTH
0114 6071012000-E SP   210 LF  7.00 1470.00 6.90 1449.00 7.00 1470.00COIR FIBER WATTLE
0115 6071020000-E SP   540 LB  4.40 2376.00 4.25 2295.00 6.00 3240.00POLYACRYLAMIDE (PAM)
0116 6071030000-E 1640  710 LF  4.40 3124.00 4.25 3017.50 2.00 1420.00COIR FIBER BAFFLE
0117 6071050000-E SP   5 EA  725.00 3625.00 628.95 3144.75 800.00 4000.00**" SKIMMER

(1-1/2")
0118 6084000000-E 1660  12 ACR 1800.00 21600.00 1780.65 21367.80 2750.00 33000.00SEEDING AND MULCHING
0119 6087000000-E 1660  8 ACR 44.00 352.00 42.40 339.20 110.00 880.00MOWING
0120 6090000000-E 1661  150 LB  2.00 300.00 2.15 322.50 1.10 165.00SEED FOR REPAIR SEEDING
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0121 6093000000-E 1661 0.5 TON 650.00 325.00 635.95 317.98 1100.00 550.00FERT FOR REPAIR SEEDING
0122 6096000000-E 1662  425 LB  2.00 850.00 2.15 913.75 1.10 467.50SEED FOR SUPP SEEDING
0123 6108000000-E 1665 12.5 TON 825.00 10312.50 794.95 9936.88 110.00 1375.00FERTILIZER TOPDRESSING
0124 6114500000-N 1667  40 MHR 34.00 1360.00 33.00 1320.00 22.00 880.00SPECIALIZED HAND MOWING
0125 6117000000-N SP   25 EA  54.00 1350.00 53.00 1325.00 80.00 2000.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0126 8847000000-E SP   644 SF  92.00 59248.00 100.00 64400.00 78.50 50554.00GENERIC RET WALL ITEM (SF)
CIP GRAVITY RETAINING WALL

0127 8847000000-E SP   3,787 SF  93.00 352191.00 89.00 337043.00 97.00 367339.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO1

0128 8847000000-E SP   2,898 SF  93.00 269514.00 89.00 257922.00 97.00 281106.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO2

STRUCTURE ITEMS

0129 8021000000-N SP  Lump Sum 148000.00 60000.00 131250.00REMV EXIST STR **********
(68+06.51-Y5A)

0130 8091000000-N 410 Lump Sum 27000.00 12000.00 10600.00FND EXCAV B** STA *******
(1, 68+06.51-Y5A)

0131 8112730000-N 450  1 EA  3900.00 3900.00 3000.00 3000.00 3180.00 3180.00PDA TESTING
0132 8147000000-E 420  8,297 SF  31.00 257207.00 31.50 261355.50 34.65 287491.05REINF CONCRETE DECK SLAB
0133 8161000000-E 420  8,392 SF  1.00 8392.00 0.65 5454.80 0.53 4447.76GROOVING BRIDGE FLOORS
0134 8182000000-E 420 187.9 CY  880.00 165352.00 1000.00 187900.00 885.00 166291.50CLASS A CONCRETE (BRIDGE)
0135 8210000000-N 422 Lump Sum 45000.00 45000.00 40280.00BRG APPR SLAB ***********

(68+06.51-Y5A)
0136 8217000000-E 425  30,398 LB  1.00 30398.00 1.00 30398.00 0.83 25230.34REINF STEEL (BRIDGE)
0137 8238000000-E 425  1,213 LB  2.00 2426.00 1.25 1516.25 1.83 2219.79SPIRAL COL REINF STL BRG
0138 8277000000-E 430 840.21 LF  260.00 218454.60 480.00 403300.80 301.00 252903.2172" MOD PRESTR CONC GIRDR
0139 8364000000-E 450  1,975 LF  112.00 221200.00 42.00 82950.00 53.00 104675.00HP12X53 PILES
0140 8391000000-N 450  21 EA  172.00 3612.00 100.00 2100.00 127.20 2671.20STEEL PILE POINTS
0141 8503000000-E 460 427.95 LF  55.00 23537.25 53.00 22681.35 58.00 24821.10CONCRETE BARRIER RAIL
0142 8531000000-E 462 33.4 SY  122.00 4074.80 110.00 3674.00 80.00 2672.004" SLOPE PROTECTION
0143 8657000000-N 430 Lump Sum 7200.00 10000.00 10600.00ELASTOMERIC BEARINGS
0144 8692000000-N SP  Lump Sum 15275.00 14000.00 19610.00FOAM JOINT SEALS

 

    TOTAL 5032900.00 TOTAL 5105851.79 TOTAL 5191154.27CONTRACT TOTAL

 

    SUB-TOTAL 3170918.35 SUB-TOTAL 3301156.09 SUB-TOTAL 3403212.32ROADWAY ITEMS
    SUB-TOTAL 680953.00 SUB-TOTAL 659365.00 SUB-TOTAL 698999.00WALL ITEMS
    SUB-TOTAL 1181028.65 SUB-TOTAL 1145330.70 SUB-TOTAL 1088942.95STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 262400.00 265000.00 204499.27MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 102000.00 40620.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  89,600 CY  11.05 990080.00 9.00 806400.00 11.75 1052800.00UNCLASSIFIED EXCAVATION
0004 0050000000-E 226  1 ACR 1.00 1.00 3300.00 3300.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,200 CY  12.25 14700.00 10.00 12000.00 5.00 6000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 368937.57 437500.00 771267.33GRADING
0007 0134000000-E 240  80 CY  14.00 1120.00 10.00 800.00 5.00 400.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  2,200 SY  2.25 4950.00 3.00 6600.00 1.50 3300.00GEOTEXTILE SOIL STABILIZATION
0009 0199000000-E SP   640 SF  43.62 27916.80 50.00 32000.00 1.00 640.00TEMPORARY SHORING
0010 0318000000-E 300  327 TON 40.00 13080.00 28.00 9156.00 27.75 9074.25FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  1,010 SY  4.00 4040.00 3.00 3030.00 1.50 1515.00FND CONDIT GEOTEXTILE
0012 0343000000-E 310  76 LF  60.00 4560.00 32.00 2432.00 26.00 1976.0015" SIDE DRAIN PIPE
0013 0366000000-E 310  1,220 LF  41.00 50020.00 33.00 40260.00 145.00 176900.0015" RC PIPE CULV III
0014 0372000000-E 310  1,008 LF  44.00 44352.00 40.00 40320.00 52.00 52416.0018" RC PIPE CULV III
0015 0378000000-E 310  452 LF  54.00 24408.00 51.00 23052.00 150.00 67800.0024" RC PIPE CULV III
0016 0384000000-E 310  92 LF  67.00 6164.00 70.00 6440.00 40.00 3680.0030" RC PIPE CULV III
0017 0448200000-E 310  48 LF  60.00 2880.00 38.00 1824.00 30.00 1440.0015" RCP CULV CLASS IV
0018 0582000000-E 310  100 LF  52.00 5200.00 34.00 3400.00 32.00 3200.0015" CS PIPE CULV 0.064"
0019 0588000000-E 310  44 LF  61.50 2706.00 36.00 1584.00 35.00 1540.0018" CS PIPE CULV 0.064"
0020 0636000000-E 310  2 EA  300.00 600.00 350.00 700.00 450.00 900.00**" CS ELBOW *****" THICK

(15", 0.064")
0021 0995000000-E 340  599 LF  15.00 8985.00 15.00 8985.00 6.00 3594.00PIPE REMOVAL
0022 1099500000-E 505  675 CY  10.25 6918.75 10.00 6750.00 9.50 6412.50SHALLOW UNDERCUT
0023 1099700000-E 505  1,250 TON 29.23 36537.50 30.00 37500.00 26.75 33437.50CLASS IV SUBGRD STABILIZATION
0024 1121000000-E 520  5,800 TON 28.00 162400.00 32.00 185600.00 25.72 149176.00AGGREGATE BASE COURSE
0025 1220000000-E 545  200 TON 136.00 27200.00 32.00 6400.00 27.75 5550.00INCIDENTAL STONE BASE
0026 1275000000-E 600  421 GAL 3.45 1452.45 3.45 1452.45 3.37 1418.77PRIME COAT
0027 1330000000-E 607  670 SY  10.32 6914.40 9.00 6030.00 10.94 7329.80INCIDENTAL MILLING
0028 1489000000-E 610  970 TON 61.85 59994.50 53.00 51410.00 46.98 45570.60ASP CONC BASE CRS B25.0B
0029 1491000000-E 610  1,300 TON 54.70 71110.00 45.00 58500.00 45.69 59397.00ASP CONC BASE CRS B25.0C
0030 1498000000-E 610  1,590 TON 56.80 90312.00 48.00 76320.00 44.23 70325.70ASP CONC INTR CRS I19.0B
0031 1503000000-E 610  720 TON 56.70 40824.00 48.00 34560.00 47.18 33969.60ASP CONC INTR CRS I19.0C
0032 1519000000-E 610  1,920 TON 56.60 108672.00 48.00 92160.00 46.32 88934.40ASP CONC SURF CRS S9.5B
0033 1523000000-E 610  530 TON 58.30 30899.00 50.00 26500.00 58.00 30740.00ASP CONC SURF CRS S9.5C
0034 1575000000-E 620  360 TON 595.00 214200.00 595.00 214200.00 589.30 212148.00ASP FOR PLANT MIX
0035 1693000000-E 654  20 TON 250.00 5000.00 200.00 4000.00 125.00 2500.00ASPH PLT MIX PVMT REPAIR
0036 2000000000-N 806  39 EA  125.00 4875.00 125.00 4875.00 125.00 4875.00RIGHT OF WAY MARKERS
0037 2022000000-E 815  224 CY  35.00 7840.00 20.00 4480.00 8.00 1792.00SUBDRAIN EXCAVATION
0038 2033000000-E 815  168 CY  45.00 7560.00 60.00 10080.00 55.00 9240.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E 815  1,000 LF  8.00 8000.00 12.50 12500.00 6.00 6000.006" PERF SUBDRN PIPE
0040 2070000000-N 815  2 EA  250.00 500.00 300.00 600.00 350.00 700.00SUBDRN PIPE OUTLET
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0041 2077000000-E 815  12 LF  15.00 180.00 45.00 540.00 250.00 3000.006" OUTLET PIPE
0042 2253000000-E 840 1.4 CY  1500.00 2100.00 1200.00 1680.00 950.00 1330.00PIPE COLLARS
0043 2286000000-N 840  28 EA  1425.00 39900.00 1000.00 28000.00 1100.00 30800.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 6.5 LF  225.00 1462.50 300.00 1950.00 200.00 1300.00MASNRY DRAINAGE STRUCT
0045 2364200000-N 840  5 EA  515.00 2575.00 450.00 2250.00 500.00 2500.00FRAME W/2GRTS 840.20 STD
0046 2365000000-N 840  5 EA  510.00 2550.00 450.00 2250.00 500.00 2500.00FRAME W/2GRTS 840.22 STD
0047 2366000000-N 840  13 EA  535.00 6955.00 450.00 5850.00 500.00 6500.00FRAME W/2GRTS 840.24 STD
0048 2367000000-N 840  2 EA  545.00 1090.00 450.00 900.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0049 2396000000-N 840  3 EA  400.00 1200.00 400.00 1200.00 500.00 1500.00FRAME W/COVER STD 840.54
0050 2556000000-E 846  100 LF  38.00 3800.00 38.00 3800.00 38.00 3800.00SHOULDER BERM GUTTER
0051 2724000000-E 857  450 LF  100.00 45000.00 55.00 24750.00 61.41 27634.50PC REINF BARRIER SNGL FC
0052 3030000000-E 862  2,450 LF  14.70 36015.00 13.70 33565.00 13.70 33565.00STL BM GUARDRAIL
0053 3045000000-E 862  25 LF  13.70 342.50 13.70 342.50 13.70 342.50SBGR SHOP CURVED
0054 3105000000-N 862  2 EA  25.00 50.00 25.00 50.00 25.00 50.00SBGR TERM SECT
0055 3150000000-N 862  10 EA  1.00 10.00 1.00 10.00 1.00 10.00ADDIT GUARDRAIL POSTS
0056 3195000000-N 862  1 EA  375.00 375.00 375.00 375.00 375.00 375.00GR ANCHOR TYPE AT-1
0057 3210000000-N 862  1 EA  425.00 425.00 425.00 425.00 425.00 425.00GR ANCHOR TYPE CAT-1
0058 3270000000-N SP   6 EA  1625.00 9750.00 1625.00 9750.00 1625.00 9750.00GR ANCHOR TYPE 350
0059 3317000000-N 862  6 EA  1400.00 8400.00 1400.00 8400.00 1400.00 8400.00GR ANCHOR TYPE B-77
0060 3360000000-E 863  1,880 LF  0.25 470.00 0.25 470.00 0.25 470.00REMOVE EXISTING GUARDRAIL
0061 3503000000-E 866  940 LF  2.40 2256.00 3.00 2820.00 2.40 2256.00WOVEN WIRE FENCE 47" FAB
0062 3509000000-E 866  60 EA  12.00 720.00 16.00 960.00 12.00 720.004" TIMBER POSTS 7'-6"LONG
0063 3515000000-E 866  30 EA  31.00 930.00 22.00 660.00 31.00 930.005" TIMBER POSTS 8'-0"LONG
0064 3628000000-E 876  70 TON 49.00 3430.00 48.00 3360.00 35.00 2450.00RIP RAP, CLASS I
0065 3649000000-E 876  165 TON 45.00 7425.00 40.00 6600.00 35.00 5775.00RIP RAP, CLASS B
0066 3656000000-E 876  2,115 SY  2.50 5287.50 3.00 6345.00 2.00 4230.00GEOTEXTILE FOR DRAINGE
0067 4072000000-E 903  156 LF  4.95 772.20 4.95 772.20 3.50 546.00SUPPORT, 3-LB STL U-CHAN
0068 4102000000-N 904  12 EA  55.00 660.00 55.00 660.00 40.00 480.00SIGN ERECTION, TYPE E
0069 4155000000-N 907  17 EA  1.00 17.00 1.00 17.00 51.00 867.00DISPOSE SIGN SYST U-CHAN
0070 4400000000-E 1110  888 SF  3.77 3347.76 8.00 7104.00 3.50 3108.00WORK ZONE SIGNS (STAT)
0071 4405000000-E 1110  224 SF  15.00 3360.00 10.00 2240.00 6.57 1471.68WORK ZONE SIGNS (PORT)
0072 4410000000-E 1110  106 SF  6.00 636.00 5.00 530.00 4.60 487.60WORK ZONE SIGNS (BARR)
0073 4415000000-N 1115  4 EA  3000.00 12000.00 3100.00 12400.00 3184.89 12739.56FLASHING ARROW BOARD
0074 4420000000-N 1120  2 EA  12500.00 25000.00 13800.00 27600.00 5171.72 10343.44PORTABLE CHANGE MSG SIGN
0075 4430000000-N 1130  80 EA  160.00 12800.00 3.00 240.00 51.88 4150.40DRUMS
0076 4445000000-E 1145  200 LF  18.50 3700.00 19.00 3800.00 14.50 2900.00BARRICADES (TYPE III)
0077 4450000000-N 1150  480 HR  20.00 9600.00 18.00 8640.00 15.00 7200.00FLAGGER
0078 4465000000-N 1160  4 EA  4500.00 18000.00 4500.00 18000.00 5500.00 22000.00TEMPORARY CRASH CUSHIONS
0079 4480000000-N 1165  3 EA  1.00 3.00 4700.00 14100.00 2500.00 7500.00TMA
0080 4485000000-E 1170  1,640 LF  24.00 39360.00 25.00 41000.00 19.85 32554.00PORT CONC BARRIER
0081 4510000000-N SP   96 HR  75.00 7200.00 75.00 7200.00 25.00 2400.00LAW ENFORCEMENT
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0082 4516000000-N 1180  25 EA  80.00 2000.00 30.00 750.00 51.88 1297.00SKINNY DRUM
0083 4650000000-N 1251  36 EA  10.00 360.00 10.00 360.00 10.00 360.00TEMP RAISED PVMT MRKS
0084 4695000000-E 1205  120 LF  3.00 360.00 3.00 360.00 3.00 360.00THERMO PVT MKG LINES 8"90 MILS
0085 4710000000-E 1205  35 LF  12.00 420.00 12.00 420.00 12.00 420.0024"WIDE THERMO 120 MILS
0086 4725000000-E 1205  2 EA  400.00 800.00 400.00 800.00 400.00 800.00THERMO PVT SYMBOL 90MILS
0087 4810000000-E 1205  10,425 LF  0.30 3127.50 0.30 3127.50 0.30 3127.50PAINT PVMT MARKINGS 4"
0088 4815000000-E 1205  1,654 LF  0.50 827.00 0.50 827.00 0.50 827.00PAINT PVMT MARKINGS 6"
0089 4847000000-E 1205  17,378 LF  0.80 13902.40 0.80 13902.40 0.80 13902.40POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0090 4855000000-E 1205  1,654 LF  1.00 1654.00 1.00 1654.00 1.00 1654.00LINE REMOVAL 6" WIDE
0091 5326600000-E 1510  668 LF  165.00 110220.00 168.00 112224.00 90.00 60120.0016" WATER LINE
0092 5558600000-E 1515  2 EA  7100.00 14200.00 8280.00 16560.00 8500.00 17000.0016" VALVE
0093 5648000000-N 1515  2 EA  2000.00 4000.00 700.00 1400.00 750.00 1500.00RELOCATE WATER METER
0094 5672000000-N 1515  2 EA  5200.00 10400.00 490.00 980.00 2500.00 5000.00RELOCATE FIRE HYDRANT
0095 5810000000-E 1530  290 LF  20.00 5800.00 16.00 4640.00 12.00 3480.00ABANDON 16" UTILITY PIPE
0096 5814000000-E 1530  132 LF  55.00 7260.00 30.00 3960.00 18.00 2376.00ABANDON 30" UTILITY PIPE
0097 5836400000-E 1540  166 LF  135.00 22410.00 90.00 14940.00 150.00 24900.0036" ENCASEMENT PIPE
0098 5872400000-E 1550  83 LF  340.00 28220.00 300.00 24900.00 325.00 26975.0036" TRENCHLESS INSTALL (IN SOIL)
0099 5872410000-E 1550  83 LF  760.00 63080.00 800.00 66400.00 840.00 69720.0036" TRENCHLESS INSTALL (NOT IN SOIL)
0100 6000000000-E 1605  5,700 LF  1.68 9576.00 2.00 11400.00 1.68 9576.00TEMPORARY SILT FENCE
0101 6006000000-E 1610  360 TON 42.00 15120.00 44.00 15840.00 35.00 12600.00EROS CONTRL STONE CL A
0102 6009000000-E 1610  2,770 TON 52.00 144040.00 46.00 127420.00 35.00 96950.00EROS CONTRL STONE CL B
0103 6012000000-E 1610  1,070 TON 39.00 41730.00 40.00 42800.00 28.00 29960.00SEDIMENT CONTROL STONE
0104 6015000000-E 1615  15 ACR 600.00 9000.00 600.00 9000.00 600.00 9000.00TEMPORARY MULCHING
0105 6018000000-E 1620  500 LB  2.00 1000.00 2.00 1000.00 2.00 1000.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620  3 TON 800.00 2400.00 800.00 2400.00 800.00 2400.00FERT FOR TEMP SEEDING
0107 6024000000-E 1622  1,170 LF  10.00 11700.00 10.00 11700.00 12.00 14040.00TEMPORARY SLOPE DRAINS
0108 6029000000-E SP   300 LF  3.00 900.00 2.00 600.00 2.00 600.00SAFETY FENCE
0109 6030000000-E 1630  2,350 CY  5.00 11750.00 7.00 16450.00 4.00 9400.00SILT EXCAVATION
0110 6036000000-E 1631  14,000 SY  1.69 23660.00 2.00 28000.00 1.29 18060.00MATTING FOR EROS CONTROL
0111 6037000000-E SP   50 SY  7.00 350.00 5.00 250.00 5.00 250.00COIR FIBER MAT
0112 6038000000-E SP   5,000 SY  3.95 19750.00 3.95 19750.00 3.95 19750.00PERM SOIL REINF MAT
0113 6042000000-E 1632  1,050 LF  3.00 3150.00 3.00 3150.00 3.00 3150.001/4" HARDWARE CLOTH
0114 6071012000-E SP   210 LF  8.50 1785.00 6.50 1365.00 9.00 1890.00COIR FIBER WATTLE
0115 6071020000-E SP   540 LB  4.00 2160.00 4.00 2160.00 10.00 5400.00POLYACRYLAMIDE (PAM)
0116 6071030000-E 1640  710 LF  4.00 2840.00 4.00 2840.00 4.00 2840.00COIR FIBER BAFFLE
0117 6071050000-E SP   5 EA  750.00 3750.00 750.00 3750.00 850.00 4250.00**" SKIMMER

(1-1/2")
0118 6084000000-E 1660  12 ACR 1400.00 16800.00 1680.00 20160.00 1680.00 20160.00SEEDING AND MULCHING
0119 6087000000-E 1660  8 ACR 40.00 320.00 40.00 320.00 40.00 320.00MOWING
0120 6090000000-E 1661  150 LB  2.00 300.00 2.00 300.00 2.00 300.00SEED FOR REPAIR SEEDING
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0121 6093000000-E 1661 0.5 TON 600.00 300.00 2.00 1.00 600.00 300.00FERT FOR REPAIR SEEDING
0122 6096000000-E 1662  425 LB  2.00 850.00 2.00 850.00 2.00 850.00SEED FOR SUPP SEEDING
0123 6108000000-E 1665 12.5 TON 750.00 9375.00 750.00 9375.00 750.00 9375.00FERTILIZER TOPDRESSING
0124 6114500000-N 1667  40 MHR 31.00 1240.00 31.00 1240.00 31.00 1240.00SPECIALIZED HAND MOWING
0125 6117000000-N SP   25 EA  150.00 3750.00 100.00 2500.00 50.00 1250.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0126 8847000000-E SP   644 SF  99.37 63994.28 130.00 83720.00 100.00 64400.00GENERIC RET WALL ITEM (SF)
CIP GRAVITY RETAINING WALL

0127 8847000000-E SP   3,787 SF  88.08 333558.96 85.00 321895.00 94.00 355978.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO1

0128 8847000000-E SP   2,898 SF  87.06 252299.88 85.00 246330.00 94.00 272412.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO2

STRUCTURE ITEMS

0129 8021000000-N SP  Lump Sum 138000.00 182000.00 90000.00REMV EXIST STR **********
(68+06.51-Y5A)

0130 8091000000-N 410 Lump Sum 24050.00 3500.00 5000.00FND EXCAV B** STA *******
(1, 68+06.51-Y5A)

0131 8112730000-N 450  1 EA  2465.00 2465.00 7000.00 7000.00 2000.00 2000.00PDA TESTING
0132 8147000000-E 420  8,297 SF  25.51 211656.47 28.00 232316.00 29.00 240613.00REINF CONCRETE DECK SLAB
0133 8161000000-E 420  8,392 SF  0.50 4196.00 0.75 6294.00 0.65 5454.80GROOVING BRIDGE FLOORS
0134 8182000000-E 420 187.9 CY  585.31 109979.75 625.00 117437.50 700.00 131530.00CLASS A CONCRETE (BRIDGE)
0135 8210000000-N 422 Lump Sum 32300.00 35000.00 50000.00BRG APPR SLAB ***********

(68+06.51-Y5A)
0136 8217000000-E 425  30,398 LB  0.95 28878.10 1.00 30398.00 0.80 24318.40REINF STEEL (BRIDGE)
0137 8238000000-E 425  1,213 LB  2.43 2947.59 3.50 4245.50 1.15 1394.95SPIRAL COL REINF STL BRG
0138 8277000000-E 430 840.21 LF  257.35 216228.04 352.00 295753.92 325.00 273068.2572" MOD PRESTR CONC GIRDR
0139 8364000000-E 450  1,975 LF  34.77 68670.75 55.00 108625.00 39.00 77025.00HP12X53 PILES
0140 8391000000-N 450  21 EA  195.00 4095.00 110.00 2310.00 110.00 2310.00STEEL PILE POINTS
0141 8503000000-E 460 427.95 LF  59.76 25574.29 65.00 27816.75 54.00 23109.30CONCRETE BARRIER RAIL
0142 8531000000-E 462 33.4 SY  200.00 6680.00 165.00 5511.00 96.00 3206.404" SLOPE PROTECTION
0143 8657000000-N 430 Lump Sum 7250.00 12000.00 24000.00ELASTOMERIC BEARINGS
0144 8692000000-N SP  Lump Sum 16875.00 25000.00 13000.00FOAM JOINT SEALS

 

    TOTAL 5248800.44 TOTAL 5282284.72 TOTAL 5600990.40CONTRACT TOTAL

 

    SUB-TOTAL 3699101.33 SUB-TOTAL 3535132.05 SUB-TOTAL 3942170.30ROADWAY ITEMS
    SUB-TOTAL 649853.12 SUB-TOTAL 651945.00 SUB-TOTAL 692790.00WALL ITEMS
    SUB-TOTAL 899845.99 SUB-TOTAL 1095207.67 SUB-TOTAL 966030.10STRUCTURE ITEMS



OCT 30, 2012 02:11 PM

TIP NO U-2579G 2:00 PM 13 /  17 016

FORSYTH

34839.3.10

FED AID NO HPPNHF-0918(46)-0-

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #366 OVER US-421 ON SR-2667 (HASTINGS HILL RD).

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC  

C203015OCT 16 2012
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 280000.00 450000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 62000.00 20000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  89,600 CY  5.45 488320.00 8.00 716800.00UNCLASSIFIED EXCAVATION
0004 0050000000-E 226  1 ACR 4500.00 4500.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,200 CY  11.40 13680.00 30.00 36000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 1095000.00 1224400.00GRADING
0007 0134000000-E 240  80 CY  7.30 584.00 9.00 720.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  2,200 SY  1.75 3850.00 2.00 4400.00GEOTEXTILE SOIL STABILIZATION
0009 0199000000-E SP   640 SF  49.00 31360.00 43.62 27916.80TEMPORARY SHORING
0010 0318000000-E 300  327 TON 33.70 11019.90 39.00 12753.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  1,010 SY  0.95 959.50 4.00 4040.00FND CONDIT GEOTEXTILE
0012 0343000000-E 310  76 LF  20.50 1558.00 34.00 2584.0015" SIDE DRAIN PIPE
0013 0366000000-E 310  1,220 LF  21.20 25864.00 32.00 39040.0015" RC PIPE CULV III
0014 0372000000-E 310  1,008 LF  24.30 24494.40 39.41 39725.2818" RC PIPE CULV III
0015 0378000000-E 310  452 LF  28.70 12972.40 48.00 21696.0024" RC PIPE CULV III
0016 0384000000-E 310  92 LF  35.40 3256.80 64.00 5888.0030" RC PIPE CULV III
0017 0448200000-E 310  48 LF  21.90 1051.20 47.00 2256.0015" RCP CULV CLASS IV
0018 0582000000-E 310  100 LF  28.10 2810.00 41.00 4100.0015" CS PIPE CULV 0.064"
0019 0588000000-E 310  44 LF  29.20 1284.80 45.00 1980.0018" CS PIPE CULV 0.064"
0020 0636000000-E 310  2 EA  365.00 730.00 365.00 730.00**" CS ELBOW *****" THICK

(15", 0.064")
0021 0995000000-E 340  599 LF  9.45 5660.55 10.00 5990.00PIPE REMOVAL
0022 1099500000-E 505  675 CY  12.90 8707.50 14.75 9956.25SHALLOW UNDERCUT
0023 1099700000-E 505  1,250 TON 26.00 32500.00 28.60 35750.00CLASS IV SUBGRD STABILIZATION
0024 1121000000-E 520  5,800 TON 25.90 150220.00 31.00 179800.00AGGREGATE BASE COURSE
0025 1220000000-E 545  200 TON 28.90 5780.00 41.00 8200.00INCIDENTAL STONE BASE
0026 1275000000-E 600  421 GAL 4.90 2062.90 5.00 2105.00PRIME COAT
0027 1330000000-E 607  670 SY  9.60 6432.00 10.00 6700.00INCIDENTAL MILLING
0028 1489000000-E 610  970 TON 58.40 56648.00 51.85 50294.50ASP CONC BASE CRS B25.0B
0029 1491000000-E 610  1,300 TON 59.65 77545.00 44.70 58110.00ASP CONC BASE CRS B25.0C
0030 1498000000-E 610  1,590 TON 57.50 91425.00 46.80 74412.00ASP CONC INTR CRS I19.0B
0031 1503000000-E 610  720 TON 65.70 47304.00 46.70 33624.00ASP CONC INTR CRS I19.0C
0032 1519000000-E 610  1,920 TON 55.65 106848.00 46.60 89472.00ASP CONC SURF CRS S9.5B
0033 1523000000-E 610  530 TON 64.00 33920.00 48.30 25599.00ASP CONC SURF CRS S9.5C
0034 1575000000-E 620  360 TON 569.00 204840.00 595.00 214200.00ASP FOR PLANT MIX
0035 1693000000-E 654  20 TON 254.00 5080.00 225.00 4500.00ASPH PLT MIX PVMT REPAIR
0036 2000000000-N 806  39 EA  141.00 5499.00 150.00 5850.00RIGHT OF WAY MARKERS
0037 2022000000-E 815  224 CY  5.60 1254.40 19.00 4256.00SUBDRAIN EXCAVATION
0038 2033000000-E 815  168 CY  22.50 3780.00 40.00 6720.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E 815  1,000 LF  14.60 14600.00 8.15 8150.006" PERF SUBDRN PIPE
0040 2070000000-N 815  2 EA  225.00 450.00 665.00 1330.00SUBDRN PIPE OUTLET
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0041 2077000000-E 815  12 LF  15.70 188.40 10.00 120.006" OUTLET PIPE
0042 2253000000-E 840 1.4 CY  674.00 943.60 595.00 833.00PIPE COLLARS
0043 2286000000-N 840  28 EA  1293.00 36204.00 1100.00 30800.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 6.5 LF  174.00 1131.00 600.00 3900.00MASNRY DRAINAGE STRUCT
0045 2364200000-N 840  5 EA  393.00 1965.00 575.00 2875.00FRAME W/2GRTS 840.20 STD
0046 2365000000-N 840  5 EA  393.00 1965.00 550.00 2750.00FRAME W/2GRTS 840.22 STD
0047 2366000000-N 840  13 EA  393.00 5109.00 550.00 7150.00FRAME W/2GRTS 840.24 STD
0048 2367000000-N 840  2 EA  393.00 786.00 550.00 1100.00FRAME W/2GRTS 840.29 STD
0049 2396000000-N 840  3 EA  326.00 978.00 420.00 1260.00FRAME W/COVER STD 840.54
0050 2556000000-E 846  100 LF  42.70 4270.00 30.00 3000.00SHOULDER BERM GUTTER
0051 2724000000-E 857  450 LF  101.00 45450.00 90.00 40500.00PC REINF BARRIER SNGL FC
0052 3030000000-E 862  2,450 LF  15.40 37730.00 14.95 36627.50STL BM GUARDRAIL
0053 3045000000-E 862  25 LF  15.40 385.00 16.00 400.00SBGR SHOP CURVED
0054 3105000000-N 862  2 EA  28.10 56.20 55.00 110.00SBGR TERM SECT
0055 3150000000-N 862  10 EA  1.10 11.00 15.00 150.00ADDIT GUARDRAIL POSTS
0056 3195000000-N 862  1 EA  422.00 422.00 400.00 400.00GR ANCHOR TYPE AT-1
0057 3210000000-N 862  1 EA  478.00 478.00 450.00 450.00GR ANCHOR TYPE CAT-1
0058 3270000000-N SP   6 EA  1827.00 10962.00 1825.00 10950.00GR ANCHOR TYPE 350
0059 3317000000-N 862  6 EA  1574.00 9444.00 1450.00 8700.00GR ANCHOR TYPE B-77
0060 3360000000-E 863  1,880 LF  0.30 564.00 1.00 1880.00REMOVE EXISTING GUARDRAIL
0061 3503000000-E 866  940 LF  3.35 3149.00 2.85 2679.00WOVEN WIRE FENCE 47" FAB
0062 3509000000-E 866  60 EA  18.00 1080.00 16.00 960.004" TIMBER POSTS 7'-6"LONG
0063 3515000000-E 866  30 EA  38.20 1146.00 22.00 660.005" TIMBER POSTS 8'-0"LONG
0064 3628000000-E 876  70 TON 53.80 3766.00 42.00 2940.00RIP RAP, CLASS I
0065 3649000000-E 876  165 TON 49.30 8134.50 57.00 9405.00RIP RAP, CLASS B
0066 3656000000-E 876  2,115 SY  1.10 2326.50 1.75 3701.25GEOTEXTILE FOR DRAINGE
0067 4072000000-E 903  156 LF  5.80 904.80 4.95 772.20SUPPORT, 3-LB STL U-CHAN
0068 4102000000-N 904  12 EA  61.80 741.60 55.00 660.00SIGN ERECTION, TYPE E
0069 4155000000-N 907  17 EA  5.60 95.20 1.00 17.00DISPOSE SIGN SYST U-CHAN
0070 4400000000-E 1110  888 SF  4.45 3951.60 3.77 3347.76WORK ZONE SIGNS (STAT)
0071 4405000000-E 1110  224 SF  9.95 2228.80 1.38 309.12WORK ZONE SIGNS (PORT)
0072 4410000000-E 1110  106 SF  5.45 577.70 6.00 636.00WORK ZONE SIGNS (BARR)
0073 4415000000-N 1115  4 EA  2920.00 11680.00 10.23 40.92FLASHING ARROW BOARD
0074 4420000000-N 1120  2 EA  11580.00 23160.00 14000.00 28000.00PORTABLE CHANGE MSG SIGN
0075 4430000000-N 1130  80 EA  50.60 4048.00 45.00 3600.00DRUMS
0076 4445000000-E 1145  200 LF  21.40 4280.00 18.50 3700.00BARRICADES (TYPE III)
0077 4450000000-N 1150  480 HR  22.90 10992.00 21.00 10080.00FLAGGER
0078 4465000000-N 1160  4 EA  6180.00 24720.00 5500.00 22000.00TEMPORARY CRASH CUSHIONS
0079 4480000000-N 1165  3 EA  11800.00 35400.00 12500.00 37500.00TMA
0080 4485000000-E 1170  1,640 LF  22.30 36572.00 19.85 32554.00PORT CONC BARRIER
0081 4510000000-N SP   96 HR  28.10 2697.60 40.00 3840.00LAW ENFORCEMENT
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0082 4516000000-N 1180  25 EA  32.60 815.00 46.08 1152.00SKINNY DRUM
0083 4650000000-N 1251  36 EA  11.20 403.20 10.00 360.00TEMP RAISED PVMT MRKS
0084 4695000000-E 1205  120 LF  3.35 402.00 3.00 360.00THERMO PVT MKG LINES 8"90 MILS
0085 4710000000-E 1205  35 LF  13.50 472.50 12.00 420.0024"WIDE THERMO 120 MILS
0086 4725000000-E 1205  2 EA  450.00 900.00 400.00 800.00THERMO PVT SYMBOL 90MILS
0087 4810000000-E 1205  10,425 LF  0.35 3648.75 0.30 3127.50PAINT PVMT MARKINGS 4"
0088 4815000000-E 1205  1,654 LF  0.55 909.70 0.50 827.00PAINT PVMT MARKINGS 6"
0089 4847000000-E 1205  17,378 LF  0.90 15640.20 0.80 13902.40POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0090 4855000000-E 1205  1,654 LF  1.10 1819.40 1.00 1654.00LINE REMOVAL 6" WIDE
0091 5326600000-E 1510  668 LF  189.00 126252.00 124.00 82832.0016" WATER LINE
0092 5558600000-E 1515  2 EA  9310.00 18620.00 8500.00 17000.0016" VALVE
0093 5648000000-N 1515  2 EA  787.00 1574.00 1925.00 3850.00RELOCATE WATER METER
0094 5672000000-N 1515  2 EA  551.00 1102.00 3225.00 6450.00RELOCATE FIRE HYDRANT
0095 5810000000-E 1530  290 LF  18.00 5220.00 12.00 3480.00ABANDON 16" UTILITY PIPE
0096 5814000000-E 1530  132 LF  33.70 4448.40 26.00 3432.00ABANDON 30" UTILITY PIPE
0097 5836400000-E 1540  166 LF  152.00 25232.00 125.00 20750.0036" ENCASEMENT PIPE
0098 5872400000-E 1550  83 LF  253.00 20999.00 295.00 24485.0036" TRENCHLESS INSTALL (IN SOIL)
0099 5872410000-E 1550  83 LF  584.00 48472.00 798.00 66234.0036" TRENCHLESS INSTALL (NOT IN SOIL)
0100 6000000000-E 1605  5,700 LF  1.90 10830.00 1.62 9234.00TEMPORARY SILT FENCE
0101 6006000000-E 1610  360 TON 49.30 17748.00 37.50 13500.00EROS CONTRL STONE CL A
0102 6009000000-E 1610  2,770 TON 49.30 136561.00 40.00 110800.00EROS CONTRL STONE CL B
0103 6012000000-E 1610  1,070 TON 10.90 11663.00 35.60 38092.00SEDIMENT CONTROL STONE
0104 6015000000-E 1615  15 ACR 674.00 10110.00 772.01 11580.15TEMPORARY MULCHING
0105 6018000000-E 1620  500 LB  3.35 1675.00 5.15 2575.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620  3 TON 843.00 2529.00 1029.35 3088.05FERT FOR TEMP SEEDING
0107 6024000000-E 1622  1,170 LF  7.50 8775.00 14.23 16649.10TEMPORARY SLOPE DRAINS
0108 6029000000-E SP   300 LF  1.70 510.00 1.62 486.00SAFETY FENCE
0109 6030000000-E 1630  2,350 CY  15.10 35485.00 4.57 10739.50SILT EXCAVATION
0110 6036000000-E 1631  14,000 SY  1.85 25900.00 1.03 14420.00MATTING FOR EROS CONTROL
0111 6037000000-E SP   50 SY  5.60 280.00 10.29 514.50COIR FIBER MAT
0112 6038000000-E SP   5,000 SY  4.45 22250.00 4.12 20600.00PERM SOIL REINF MAT
0113 6042000000-E 1632  1,050 LF  3.95 4147.50 2.95 3097.501/4" HARDWARE CLOTH
0114 6071012000-E SP   210 LF  16.90 3549.00 6.50 1365.00COIR FIBER WATTLE
0115 6071020000-E SP   540 LB  13.50 7290.00 10.00 5400.00POLYACRYLAMIDE (PAM)
0116 6071030000-E 1640  710 LF  5.60 3976.00 4.10 2911.00COIR FIBER BAFFLE
0117 6071050000-E SP   5 EA  1686.00 8430.00 800.00 4000.00**" SKIMMER

(1-1/2")
0118 6084000000-E 1660  12 ACR 1321.00 15852.00 2573.38 30880.56SEEDING AND MULCHING
0119 6087000000-E 1660  8 ACR 84.30 674.40 102.94 823.52MOWING
0120 6090000000-E 1661  150 LB  5.60 840.00 1.03 154.50SEED FOR REPAIR SEEDING
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0121 6093000000-E 1661 0.5 TON 899.00 449.50 1029.36 514.68FERT FOR REPAIR SEEDING
0122 6096000000-E 1662  425 LB  5.60 2380.00 1.03 437.75SEED FOR SUPP SEEDING
0123 6108000000-E 1665 12.5 TON 899.00 11237.50 102.94 1286.75FERTILIZER TOPDRESSING
0124 6114500000-N 1667  40 MHR 78.70 3148.00 20.59 823.60SPECIALIZED HAND MOWING
0125 6117000000-N SP   25 EA  141.00 3525.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0126 8847000000-E SP   644 SF  112.00 72128.00 108.16 69655.04GENERIC RET WALL ITEM (SF)
CIP GRAVITY RETAINING WALL

0127 8847000000-E SP   3,787 SF  99.00 374913.00 88.08 333558.96GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO1

0128 8847000000-E SP   2,898 SF  97.90 283714.20 87.06 252299.88GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO2

STRUCTURE ITEMS

0129 8021000000-N SP  Lump Sum 155110.00 138000.00REMV EXIST STR **********
(68+06.51-Y5A)

0130 8091000000-N 410 Lump Sum 27030.00 24050.00FND EXCAV B** STA *******
(1, 68+06.51-Y5A)

0131 8112730000-N 450  1 EA  2770.00 2770.00 2465.00 2465.00PDA TESTING
0132 8147000000-E 420  8,297 SF  28.70 238123.90 25.51 211656.47REINF CONCRETE DECK SLAB
0133 8161000000-E 420  8,392 SF  0.55 4615.60 0.50 4196.00GROOVING BRIDGE FLOORS
0134 8182000000-E 420 187.9 CY  658.00 123638.20 585.31 109979.75CLASS A CONCRETE (BRIDGE)
0135 8210000000-N 422 Lump Sum 36310.00 32300.00BRG APPR SLAB ***********

(68+06.51-Y5A)
0136 8217000000-E 425  30,398 LB  1.05 31917.90 0.95 28878.10REINF STEEL (BRIDGE)
0137 8238000000-E 425  1,213 LB  2.75 3335.75 2.43 2947.59SPIRAL COL REINF STL BRG
0138 8277000000-E 430 840.21 LF  289.00 242820.69 257.35 216228.0472" MOD PRESTR CONC GIRDR
0139 8364000000-E 450  1,975 LF  39.10 77222.50 34.77 68670.75HP12X53 PILES
0140 8391000000-N 450  21 EA  219.00 4599.00 195.00 4095.00STEEL PILE POINTS
0141 8503000000-E 460 427.95 LF  67.20 28758.24 59.76 25574.29CONCRETE BARRIER RAIL
0142 8531000000-E 462 33.4 SY  225.00 7515.00 200.00 6680.004" SLOPE PROTECTION
0143 8657000000-N 430 Lump Sum 8150.00 7250.00ELASTOMERIC BEARINGS
0144 8692000000-N SP  Lump Sum 18970.00 16875.00FOAM JOINT SEALS

 

    TOTAL 5634931.88 TOTAL 5879354.51CONTRACT TOTAL

 

    SUB-TOTAL 3893289.90 SUB-TOTAL 4323994.64ROADWAY ITEMS
    SUB-TOTAL 730755.20 SUB-TOTAL 655513.88WALL ITEMS
    SUB-TOTAL 1010886.78 SUB-TOTAL 899845.99STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4560229.56DLB, INC DBA DLB INC (OF VA)
     2  4611149.63BLYTHE CONSTRUCTION, INC.
     3  4644077.41DEVERE CONSTRUCTION COMPANY, INC
     4  5032900.00BLYTHE DEVELOPMENT CO.
     5  5105851.79W. C. ENGLISH, INC.
     6  5191154.27YATES CONSTRUCTION CO., INC.
     7  5248800.44SMITH-ROWE, LLC
     8  5282284.72JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,

INC
     9  5600990.40SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.
     10  5634931.88LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     11  5879354.51TRIANGLE GRADING & PAVING, INC



OCT 30, 2012 02:11 PM

TIP NO B-4632 2:00 PM 1 /  6 017

RUTHERFORD

33806.3.1

FED AID NO BRSTP-1576(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #69 OVER CSX RAILROAD ON SR-1576.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

DLB, INC DBA DLB INC (OF VA) DANE CONSTRUCTION, INC.

HILLSVILLE,  VA MOORESVILLE,  NC

C203004OCT 16 2012
0.219 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62000.00 64614.00 71645.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 20000.00 38000.00 25525.00BRG APP SUB REG TIER**

(30+66.99)
0003 0043000000-N 226 Lump Sum 222000.00 140000.00 200125.00GRADING
0004 0050000000-E 226  1 ACR 6000.00 6000.00 2980.00 2980.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  150 CY  15.00 2250.00 5.32 798.00 15.00 2250.00UNDERCUT EXCAVATION
0006 0134000000-E 240  42 CY  10.00 420.00 11.10 466.20 50.00 2100.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  100 CY  30.00 3000.00 27.36 2736.00 35.00 3500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  3.00 600.00 1.00 200.00 2.25 450.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  40 TON 35.00 1400.00 29.00 1160.00 45.00 1800.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  120 SY  3.00 360.00 1.85 222.00 3.50 420.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  104 LF  35.00 3640.00 25.25 2626.00 50.00 5200.0015" DRAINAGE PIPE
0012 0335300000-E 305  96 LF  40.00 3840.00 39.10 3753.60 30.00 2880.0018" DRAINAGE PIPE
0013 0335500000-E 305  88 LF  65.00 5720.00 55.60 4892.80 55.00 4840.0030" DRAINAGE PIPE
0014 0335850000-E 305  6 EA  500.00 3000.00 266.75 1600.50 350.00 2100.00**" DRAINAGE PIPE ELBOW

(15")
0015 0343000000-E 310  56 LF  30.00 1680.00 36.80 2060.80 25.00 1400.0015" SIDE DRAIN PIPE
0016 0995000000-E 340  100 LF  10.00 1000.00 6.60 660.00 8.00 800.00PIPE REMOVAL
0017 1099500000-E 505  70 CY  15.00 1050.00 80.40 5628.00 25.00 1750.00SHALLOW UNDERCUT
0018 1099700000-E 505  125 TON 20.00 2500.00 26.33 3291.25 35.00 4375.00CLASS IV SUBGRD STABILIZATION
0019 1121000000-E 520  1,446 TON 24.00 34704.00 25.00 36150.00 23.00 33258.00AGGREGATE BASE COURSE
0020 1220000000-E 545  50 TON 50.00 2500.00 30.77 1538.50 25.00 1250.00INCIDENTAL STONE BASE
0021 1275000000-E 600 40.25 GAL 8.50 342.13 11.32 455.63 10.00 402.50PRIME COAT
0022 1489000000-E 610  45 TON 110.00 4950.00 67.00 3015.00 59.00 2655.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  560 TON 77.00 43120.00 66.78 37396.80 59.00 33040.00ASP CONC INTR CRS I19.0B
0024 1525000000-E 610  440 TON 86.00 37840.00 88.28 38843.20 78.00 34320.00ASP CONC SURF CRS SF9.5A
0025 1575000000-E 620  60 TON 650.00 39000.00 734.55 44073.00 649.00 38940.00ASP FOR PLANT MIX
0026 1693000000-E 654  10 TON 250.00 2500.00 226.83 2268.30 150.00 1500.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  27 EA  200.00 5400.00 137.22 3704.94 200.00 5400.00RIGHT OF WAY MARKERS
0028 2022000000-E 815 22.4 CY  20.00 448.00 66.78 1495.87 25.00 560.00SUBDRAIN EXCAVATION
0029 2033000000-E 815 16.8 CY  60.00 1008.00 88.28 1483.10 35.00 588.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  100 LF  10.00 1000.00 7.36 736.00 8.00 800.006" PERF SUBDRN PIPE
0031 2070000000-N 815  1 EA  300.00 300.00 565.91 565.91 375.00 375.00SUBDRN PIPE OUTLET
0032 2077000000-E 815  6 LF  30.00 180.00 33.95 203.70 40.00 240.006" OUTLET PIPE
0033 2286000000-N 840  4 EA  1500.00 6000.00 1287.50 5150.00 1375.00 5500.00MASNRY DRAINAGE STRUCT
0034 2367000000-N 840  4 EA  500.00 2000.00 175.56 702.24 575.00 2300.00FRAME W/2GRTS 840.29 STD
0035 2556000000-E 846  480 LF  15.00 7200.00 18.00 8640.00 15.90 7632.00SHOULDER BERM GUTTER
0036 3030000000-E 862 987.5 LF  14.25 14071.88 17.20 16985.00 14.25 14071.88STL BM GUARDRAIL
0037 3150000000-N 862  5 EA  13.00 65.00 22.65 113.25 13.00 65.00ADDIT GUARDRAIL POSTS
0038 3270000000-N SP   3 EA  1700.00 5100.00 1924.08 5772.24 1700.00 5100.00GR ANCHOR TYPE 350
0039 3285000000-N SP   1 EA  1600.00 1600.00 1810.90 1810.90 1600.00 1600.00GR ANCHOR TYPE M-350



OCT 30, 2012 02:11 PM

TIP NO B-4632 2:00 PM 2 /  6 017

RUTHERFORD

33806.3.1

FED AID NO BRSTP-1576(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #69 OVER CSX RAILROAD ON SR-1576.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

DLB, INC DBA DLB INC (OF VA) DANE CONSTRUCTION, INC.

HILLSVILLE,  VA MOORESVILLE,  NC

C203004OCT 16 2012
0.219 MI

0040 3317000000-N 862  4 EA  1350.00 5400.00 1697.72 6790.88 1350.00 5400.00GR ANCHOR TYPE B-77
0041 3360000000-E 863  114 LF  1.00 114.00 1.00 114.00 1.00 114.00REMOVE EXISTING GUARDRAIL
0042 3628000000-E 876  7 TON 100.00 700.00 55.00 385.00 45.00 315.00RIP RAP, CLASS I
0043 3649000000-E 876  5 TON 100.00 500.00 55.00 275.00 50.00 250.00RIP RAP, CLASS B
0044 3656000000-E 876  875 SY  3.00 2625.00 1.05 918.75 2.25 1968.75GEOTEXTILE FOR DRAINGE
0045 4072000000-E 903  14 LF  5.00 70.00 5.66 79.24 5.00 70.00SUPPORT, 3-LB STL U-CHAN
0046 4102000000-N 904  1 EA  95.00 95.00 107.55 107.55 95.00 95.00SIGN ERECTION, TYPE E
0047 4116100000-N 904  1 EA  95.00 95.00 107.55 107.55 95.00 95.00SIGN ERECT, RELOC ** GRD MTD

(E)
0048 4155000000-N 907  10 EA  1.00 10.00 1.13 11.30 1.00 10.00DISPOSE SIGN SYST U-CHAN
0049 4192000000-N 907  1 EA  1.00 1.00 1.13 1.13 1.00 1.00DISPOSE SUPPORT, U-CHAN
0050 4400000000-E 1110  642 SF  3.95 2535.90 4.50 2889.00 5.00 3210.00WORK ZONE SIGNS (STAT)
0051 4410000000-E 1110  104 SF  6.50 676.00 7.36 765.44 8.00 832.00WORK ZONE SIGNS (BARR)
0052 4430000000-N 1130  38 EA  75.00 2850.00 47.46 1803.48 39.25 1491.50DRUMS
0053 4445000000-E 1145  96 LF  18.50 1776.00 21.00 2016.00 18.50 1776.00BARRICADES (TYPE III)
0054 4810000000-E 1205  9,240 LF  0.20 1848.00 0.25 2310.00 0.20 1848.00PAINT PVMT MARKINGS 4"
0055 4830000000-E 1205  88 LF  2.00 176.00 2.26 198.88 2.00 176.00PAINT PVT MKGS LINES 16"
0056 4835000000-E 1205  44 LF  5.00 220.00 5.66 249.04 5.00 220.00PAINT PVT MKG LINES 24"
0057 4840000000-N 1205  4 EA  100.00 400.00 113.18 452.72 100.00 400.00PAINT PVT MKG CHARACTER
0058 6000000000-E 1605  1,950 LF  3.00 5850.00 3.40 6630.00 3.00 5850.00TEMPORARY SILT FENCE
0059 6006000000-E 1610  300 TON 35.00 10500.00 38.07 11421.00 32.00 9600.00EROS CONTRL STONE CL A
0060 6009000000-E 1610  225 TON 35.00 7875.00 41.46 9328.50 32.00 7200.00EROS CONTRL STONE CL B
0061 6012000000-E 1610  160 TON 35.00 5600.00 35.32 5651.20 28.00 4480.00SEDIMENT CONTROL STONE
0062 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1131.81 1697.72 1000.00 1500.00TEMPORARY MULCHING
0063 6018000000-E 1620  50 LB  6.00 300.00 6.80 340.00 6.00 300.00SEED FOR TEMP SEEDING
0064 6021000000-E 1620 1.25 TON 2000.00 2500.00 2263.63 2829.54 2000.00 2500.00FERT FOR TEMP SEEDING
0065 6024000000-E 1622  260 LF  15.00 3900.00 8.86 2303.60 12.00 3120.00TEMPORARY SLOPE DRAINS
0066 6030000000-E 1630  500 CY  15.00 7500.00 8.21 4105.00 10.00 5000.00SILT EXCAVATION
0067 6036000000-E 1631  3,000 SY  1.95 5850.00 2.21 6630.00 1.95 5850.00MATTING FOR EROS CONTROL
0068 6037000000-E SP   10 SY  10.00 100.00 11.32 113.20 10.00 100.00COIR FIBER MAT
0069 6038000000-E SP   305 SY  8.00 2440.00 9.05 2760.25 8.00 2440.00PERM SOIL REINF MAT
0070 6042000000-E 1632  280 LF  3.50 980.00 3.40 952.00 3.50 980.001/4" HARDWARE CLOTH
0071 6071010000-E SP   230 LF  10.00 2300.00 7.36 1692.80 6.50 1495.00WATTLE
0072 6071020000-E SP   60 LB  15.00 900.00 4.53 271.80 8.00 480.00POLYACRYLAMIDE (PAM)
0073 6071030000-E 1640  350 LF  5.00 1750.00 4.53 1585.50 6.50 2275.00COIR FIBER BAFFLE
0074 6071050000-E SP   1 EA  2500.00 2500.00 250.00 250.00 1150.00 1150.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  1 ACR 1700.00 1700.00 1924.08 1924.08 1700.00 1700.00SEEDING AND MULCHING
0076 6087000000-E 1660 0.6 ACR 300.00 180.00 340.00 204.00 300.00 180.00MOWING
0077 6090000000-E 1661  50 LB  8.00 400.00 9.05 452.50 8.00 400.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 3000.00 750.00 3395.41 848.85 3000.00 750.00FERT FOR REPAIR SEEDING



OCT 30, 2012 02:11 PM

TIP NO B-4632 2:00 PM 3 /  6 017

RUTHERFORD

33806.3.1

FED AID NO BRSTP-1576(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #69 OVER CSX RAILROAD ON SR-1576.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

DLB, INC DBA DLB INC (OF VA) DANE CONSTRUCTION, INC.

HILLSVILLE,  VA MOORESVILLE,  NC

C203004OCT 16 2012
0.219 MI

0079 6096000000-E 1662  50 LB  6.00 300.00 6.79 339.50 6.00 300.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 1.25 TON 1400.00 1750.00 1584.53 1980.66 1400.00 1750.00FERTILIZER TOPDRESSING
0081 6114500000-N 1667  10 MHR 45.00 450.00 50.93 509.30 45.00 450.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   18 EA  100.00 1800.00 113.18 2037.24 125.00 2250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8021000000-N SP  Lump Sum 35000.00 150000.00 60475.00REMV EXIST STR **********
(30+66.99-L-)

0084 8121000000-N 412 Lump Sum 7500.00 8881.96 15000.00UNCL STR EXCAV STA *****
(30+66.99-L-)

0085 8147000000-E 420  5,186 SF  28.00 145208.00 26.38 136806.68 34.50 178917.00REINF CONCRETE DECK SLAB
0086 8161000000-E 420  5,520 SF  0.85 4692.00 0.80 4416.00 0.75 4140.00GROOVING BRIDGE FLOORS
0087 8182000000-E 420 100.4 CY  650.00 65260.00 554.08 55629.63 1100.00 110440.00CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 25000.00 20507.46 13725.00BRG APPR SLAB ***********

(30+66.99-L-)
0089 8217000000-E 425  11,119 LB  0.80 8895.20 0.76 8450.44 1.25 13898.75REINF STEEL (BRIDGE)
0090 8274000000-E 430 621.33 LF  235.00 146012.55 230.56 143253.84 255.00 158439.1563" MOD PRESTR CONC GIRDR
0091 8364000000-E 450  505 LF  45.00 22725.00 41.87 21144.35 56.15 28355.75HP12X53 PILES
0092 8385200000-E 450  575 LF  135.00 77625.00 141.94 81615.50 245.00 140875.00PP**X**** GALV STL PILE

(30 x 0.50)
0093 8475000000-E 460 303.09 LF  145.00 43948.05 106.43 32257.87 104.25 31597.13TWO BAR METAL RAIL
0094 8517000000-E 460 318.33 LF  75.00 23874.75 68.05 21662.36 86.85 27646.961'-**"X*****"CONC PARAPET

(1'-2" x 2'-6")
0095 8524000000-E SP  314.33 LF  98.00 30804.34 107.52 33796.76 105.50 33161.82**" CHAIN LINK FENCE

(72")
0096 8657000000-N 430 Lump Sum 12500.00 10000.00 15000.00ELASTOMERIC BEARINGS

 

    TOTAL 1288600.80 TOTAL 1301548.78 TOTAL 1432901.19CONTRACT TOTAL

 

    SUB-TOTAL 639555.91 SUB-TOTAL 573125.93 SUB-TOTAL 601229.63ROADWAY ITEMS
    SUB-TOTAL 649044.89 SUB-TOTAL 728422.85 SUB-TOTAL 831671.56STRUCTURE ITEMS



OCT 30, 2012 02:11 PM

TIP NO B-4632 2:00 PM 4 /  6 017

RUTHERFORD

33806.3.1

FED AID NO BRSTP-1576(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #69 OVER CSX RAILROAD ON SR-1576.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C203004OCT 16 2012
0.219 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 81500.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 15000.00 28168.16BRG APP SUB REG TIER**

(30+66.99)
0003 0043000000-N 226 Lump Sum 213575.00 285000.00GRADING
0004 0050000000-E 226  1 ACR 1200.00 1200.00 6735.00 6735.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  150 CY  32.00 4800.00 28.50 4275.00UNDERCUT EXCAVATION
0006 0134000000-E 240  42 CY  65.00 2730.00 11.50 483.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  100 CY  30.00 3000.00 42.50 4250.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  3.00 600.00 2.50 500.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  40 TON 80.00 3200.00 35.00 1400.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  120 SY  4.00 480.00 3.50 420.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  104 LF  40.00 4160.00 36.00 3744.0015" DRAINAGE PIPE
0012 0335300000-E 305  96 LF  48.00 4608.00 46.00 4416.0018" DRAINAGE PIPE
0013 0335500000-E 305  88 LF  75.00 6600.00 78.00 6864.0030" DRAINAGE PIPE
0014 0335850000-E 305  6 EA  200.00 1200.00 295.00 1770.00**" DRAINAGE PIPE ELBOW

(15")
0015 0343000000-E 310  56 LF  48.00 2688.00 37.00 2072.0015" SIDE DRAIN PIPE
0016 0995000000-E 340  100 LF  24.00 2400.00 12.00 1200.00PIPE REMOVAL
0017 1099500000-E 505  70 CY  35.00 2450.00 10.00 700.00SHALLOW UNDERCUT
0018 1099700000-E 505  125 TON 40.00 5000.00 28.00 3500.00CLASS IV SUBGRD STABILIZATION
0019 1121000000-E 520  1,446 TON 24.00 34704.00 24.00 34704.00AGGREGATE BASE COURSE
0020 1220000000-E 545  50 TON 45.00 2250.00 23.50 1175.00INCIDENTAL STONE BASE
0021 1275000000-E 600 40.25 GAL 8.50 342.13 11.00 442.75PRIME COAT
0022 1489000000-E 610  45 TON 110.00 4950.00 66.00 2970.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  560 TON 77.00 43120.00 66.00 36960.00ASP CONC INTR CRS I19.0B
0024 1525000000-E 610  440 TON 86.00 37840.00 87.50 38500.00ASP CONC SURF CRS SF9.5A
0025 1575000000-E 620  60 TON 650.00 39000.00 725.00 43500.00ASP FOR PLANT MIX
0026 1693000000-E 654  10 TON 300.00 3000.00 165.00 1650.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  27 EA  200.00 5400.00 110.00 2970.00RIGHT OF WAY MARKERS
0028 2022000000-E 815 22.4 CY  45.00 1008.00 56.25 1260.00SUBDRAIN EXCAVATION
0029 2033000000-E 815 16.8 CY  75.00 1260.00 90.00 1512.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  100 LF  12.00 1200.00 17.00 1700.006" PERF SUBDRN PIPE
0031 2070000000-N 815  1 EA  100.00 100.00 340.00 340.00SUBDRN PIPE OUTLET
0032 2077000000-E 815  6 LF  45.00 270.00 50.00 300.006" OUTLET PIPE
0033 2286000000-N 840  4 EA  1200.00 4800.00 1265.00 5060.00MASNRY DRAINAGE STRUCT
0034 2367000000-N 840  4 EA  1000.00 4000.00 535.00 2140.00FRAME W/2GRTS 840.29 STD
0035 2556000000-E 846  480 LF  16.45 7896.00 14.65 7032.00SHOULDER BERM GUTTER
0036 3030000000-E 862 987.5 LF  14.25 14071.88 16.00 15800.00STL BM GUARDRAIL
0037 3150000000-N 862  5 EA  13.00 65.00 14.60 73.00ADDIT GUARDRAIL POSTS
0038 3270000000-N SP   3 EA  1700.00 5100.00 1910.00 5730.00GR ANCHOR TYPE 350
0039 3285000000-N SP   1 EA  1600.00 1600.00 1800.00 1800.00GR ANCHOR TYPE M-350



OCT 30, 2012 02:11 PM

TIP NO B-4632 2:00 PM 5 /  6 017

RUTHERFORD

33806.3.1

FED AID NO BRSTP-1576(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #69 OVER CSX RAILROAD ON SR-1576.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C203004OCT 16 2012
0.219 MI

0040 3317000000-N 862  4 EA  1350.00 5400.00 1515.00 6060.00GR ANCHOR TYPE B-77
0041 3360000000-E 863  114 LF  1.00 114.00 1.15 131.10REMOVE EXISTING GUARDRAIL
0042 3628000000-E 876  7 TON 125.00 875.00 50.00 350.00RIP RAP, CLASS I
0043 3649000000-E 876  5 TON 135.00 675.00 50.00 250.00RIP RAP, CLASS B
0044 3656000000-E 876  875 SY  4.00 3500.00 3.00 2625.00GEOTEXTILE FOR DRAINGE
0045 4072000000-E 903  14 LF  5.00 70.00 8.00 112.00SUPPORT, 3-LB STL U-CHAN
0046 4102000000-N 904  1 EA  95.00 95.00 110.00 110.00SIGN ERECTION, TYPE E
0047 4116100000-N 904  1 EA  95.00 95.00 110.00 110.00SIGN ERECT, RELOC ** GRD MTD

(E)
0048 4155000000-N 907  10 EA  1.00 10.00 1.15 11.50DISPOSE SIGN SYST U-CHAN
0049 4192000000-N 907  1 EA  1.00 1.00 1.15 1.15DISPOSE SUPPORT, U-CHAN
0050 4400000000-E 1110  642 SF  3.95 2535.90 4.45 2856.90WORK ZONE SIGNS (STAT)
0051 4410000000-E 1110  104 SF  6.50 676.00 7.50 780.00WORK ZONE SIGNS (BARR)
0052 4430000000-N 1130  38 EA  39.25 1491.50 50.00 1900.00DRUMS
0053 4445000000-E 1145  96 LF  18.50 1776.00 22.00 2112.00BARRICADES (TYPE III)
0054 4810000000-E 1205  9,240 LF  0.20 1848.00 0.25 2310.00PAINT PVMT MARKINGS 4"
0055 4830000000-E 1205  88 LF  2.00 176.00 2.25 198.00PAINT PVT MKGS LINES 16"
0056 4835000000-E 1205  44 LF  5.00 220.00 5.65 248.60PAINT PVT MKG LINES 24"
0057 4840000000-N 1205  4 EA  100.00 400.00 115.00 460.00PAINT PVT MKG CHARACTER
0058 6000000000-E 1605  1,950 LF  3.00 5850.00 3.50 6825.00TEMPORARY SILT FENCE
0059 6006000000-E 1610  300 TON 55.00 16500.00 40.00 12000.00EROS CONTRL STONE CL A
0060 6009000000-E 1610  225 TON 55.00 12375.00 40.00 9000.00EROS CONTRL STONE CL B
0061 6012000000-E 1610  160 TON 55.00 8800.00 40.00 6400.00SEDIMENT CONTROL STONE
0062 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1125.00 1687.50TEMPORARY MULCHING
0063 6018000000-E 1620  50 LB  6.00 300.00 6.75 337.50SEED FOR TEMP SEEDING
0064 6021000000-E 1620 1.25 TON 2000.00 2500.00 2245.00 2806.25FERT FOR TEMP SEEDING
0065 6024000000-E 1622  260 LF  22.00 5720.00 14.00 3640.00TEMPORARY SLOPE DRAINS
0066 6030000000-E 1630  500 CY  22.00 11000.00 7.00 3500.00SILT EXCAVATION
0067 6036000000-E 1631  3,000 SY  1.95 5850.00 2.20 6600.00MATTING FOR EROS CONTROL
0068 6037000000-E SP   10 SY  10.00 100.00 11.25 112.50COIR FIBER MAT
0069 6038000000-E SP   305 SY  8.00 2440.00 9.00 2745.00PERM SOIL REINF MAT
0070 6042000000-E 1632  280 LF  3.50 980.00 4.00 1120.001/4" HARDWARE CLOTH
0071 6071010000-E SP   230 LF  8.00 1840.00 6.00 1380.00WATTLE
0072 6071020000-E SP   60 LB  14.00 840.00 10.00 600.00POLYACRYLAMIDE (PAM)
0073 6071030000-E 1640  350 LF  5.00 1750.00 6.00 2100.00COIR FIBER BAFFLE
0074 6071050000-E SP   1 EA  750.00 750.00 730.00 730.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  1 ACR 1700.00 1700.00 1910.00 1910.00SEEDING AND MULCHING
0076 6087000000-E 1660 0.6 ACR 300.00 180.00 340.00 204.00MOWING
0077 6090000000-E 1661  50 LB  8.00 400.00 9.00 450.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 3000.00 750.00 3370.00 842.50FERT FOR REPAIR SEEDING



OCT 30, 2012 02:11 PM

TIP NO B-4632 2:00 PM 6 /  6 017

RUTHERFORD

33806.3.1

FED AID NO BRSTP-1576(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #69 OVER CSX RAILROAD ON SR-1576.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C203004OCT 16 2012
0.219 MI

0079 6096000000-E 1662  50 LB  6.00 300.00 7.00 350.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 1.25 TON 1400.00 1750.00 1575.00 1968.75FERTILIZER TOPDRESSING
0081 6114500000-N 1667  10 MHR 45.00 450.00 50.00 500.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   18 EA  100.00 1800.00 115.00 2070.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8021000000-N SP  Lump Sum 75000.00 105820.00REMV EXIST STR **********
(30+66.99-L-)

0084 8121000000-N 412 Lump Sum 15000.00 19940.00UNCL STR EXCAV STA *****
(30+66.99-L-)

0085 8147000000-E 420  5,186 SF  24.00 124464.00 32.50 168545.00REINF CONCRETE DECK SLAB
0086 8161000000-E 420  5,520 SF  1.00 5520.00 1.10 6072.00GROOVING BRIDGE FLOORS
0087 8182000000-E 420 100.4 CY  1100.00 110440.00 1058.00 106223.20CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 40000.00 25175.00BRG APPR SLAB ***********

(30+66.99-L-)
0089 8217000000-E 425  11,119 LB  2.00 22238.00 1.10 12230.90REINF STEEL (BRIDGE)
0090 8274000000-E 430 621.33 LF  310.00 192612.30 310.00 192612.3063" MOD PRESTR CONC GIRDR
0091 8364000000-E 450  505 LF  90.00 45450.00 65.00 32825.00HP12X53 PILES
0092 8385200000-E 450  575 LF  180.00 103500.00 230.00 132250.00PP**X**** GALV STL PILE

(30 x 0.50)
0093 8475000000-E 460 303.09 LF  100.00 30309.00 115.00 34855.35TWO BAR METAL RAIL
0094 8517000000-E 460 318.33 LF  60.00 19099.80 62.40 19863.791'-**"X*****"CONC PARAPET

(1'-2" x 2'-6")
0095 8524000000-E SP  314.33 LF  125.00 39291.25 110.00 34576.30**" CHAIN LINK FENCE

(72")
0096 8657000000-N 430 Lump Sum 10000.00 9860.00ELASTOMERIC BEARINGS

 

    TOTAL 1499975.76 TOTAL 1633970.00CONTRACT TOTAL

 

    SUB-TOTAL 667051.41 SUB-TOTAL 733121.16ROADWAY ITEMS
    SUB-TOTAL 832924.35 SUB-TOTAL 900848.84STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1288600.80DEVERE CONSTRUCTION COMPANY, INC
     2  1301548.78DLB, INC DBA DLB INC (OF VA)
     3  1432901.19DANE CONSTRUCTION, INC.
     4  1499975.76PALMETTO INFRASTRUCTURE  INC
     5  1633970.00BLYTHE DEVELOPMENT CO.


