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TIP NO R-2309AB, R-2413C 2:00 PM 1 /  61 001

GUILFORD, ROCKINGHAM

34418.3.5,  34429.3.7
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
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TETRA TECH CONSTRUCTION INC

MAYFIELD,  NY

ZACHRY CONSTRUCTION
CORPORATION

W. C. ENGLISH, INC.

SAN ANTONIO,  TX LYNCHBURG,  VA

C200800FEB 21 2012
13.231 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4589000.00 4450000.00 4900000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 500000.00 2500000.00 520559.11CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 923000.00 2000000.00 1571043.00CLEARING & GRUBBING
0004 0008000000-E 200  7 ACR 4000.00 28000.00 5000.00 35000.00 5250.00 36750.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  9 EA  1200.00 10800.00 1200.00 10800.00 2626.83 23641.47SEALING ABANDONED WELLS
0006 0029000000-N SP  Lump Sum 50000.00 10360.34 45000.00REINF BRG APPR **********

(10+65.063 -Y10-)
0007 0029000000-N SP  Lump Sum 70000.00 6430.62 30000.00REINF BRG APPR **********

(11+43.200 US 220 SB RAMP)
0008 0029000000-N SP  Lump Sum 40000.00 8184.04 35000.00REINF BRG APPR **********

(114+28.00-L-NB)
0009 0029000000-N SP  Lump Sum 40000.00 8184.04 36000.00REINF BRG APPR **********

(114+28.00-L-SB)
0010 0029000000-N SP  Lump Sum 40000.00 7259.75 27000.00REINF BRG APPR **********

(134+30.00-L-NB)
0011 0029000000-N SP  Lump Sum 40000.00 7259.75 27000.00REINF BRG APPR **********

(134+30.00-L-SB)
0012 0029000000-N SP  Lump Sum 90000.00 11010.20 37000.00REINF BRG APPR **********

(16+24.670 US 220 SB RAMP)
0013 0029000000-N SP  Lump Sum 60000.00 13596.33 60000.00REINF BRG APPR **********

(24+37.000 -L REV- NBL)
0014 0029000000-N SP  Lump Sum 40000.00 9863.31 38000.00REINF BRG APPR **********

(24+37.000 -L REV- SBL)
0015 0029000000-N SP  Lump Sum 80000.00 6341.47 38000.00REINF BRG APPR **********

(45+30.610 -L REV- NBL)
0016 0029000000-N SP  Lump Sum 80000.00 6693.20 38000.00REINF BRG APPR **********

(45+30.610 -L REV- SBL)
0017 0036000000-E 225  33,860 CY  7.00 237020.00 2.367 80146.62 6.30 213318.00UNDERCUT EXCAVATION
0018 0038000000-E SP   8,300 CY  15.00 124500.00 4.884 40537.20 6.30 52290.00SHALLOW UNDERCUT
0019 0080000000-E SP   16,550 TON 25.00 413750.00 24.623 407510.65 28.00 463400.00CLASS IV SUBGRD STABILIZATION
0020 0134000000-E 240  18,200 CY  6.30 114660.00 3.827 69651.40 5.25 95550.00DRAINAGE DITCH EXCAVATION
0021 0141000000-E 240  4,255 LF  4.50 19147.50 1.878 7990.89 2.50 10637.50BERM DITCH CONSTRUCTION
0022 0156000000-E 250  104,515 SY  3.50 365802.50 1.90 198578.50 2.80 292642.00REMOVAL OF EXT ASPHALT PVMT
0023 0177000000-E 250  40,940 SY  2.00 81880.00 1.90 77786.00 2.45 100303.00BREAKING OF EXT ASPH PVMT
0024 0192000000-N 260  120 HR  100.00 12000.00 123.957 14874.84 174.00 20880.00PROOF ROLLING
0025 0195000000-E SP   29,320 CY  0.01 293.20 9.076 266108.32 41.00 1202120.00SELECT GRANULAR MATERIAL
0026 0196000000-E 270  68,920 SY  0.50 34460.00 1.277 88010.84 1.80 124056.00SOIL STABILIZATION FABRIC
0027 0199000000-E SP   18,509 SF  22.00 407198.00 21.639 400516.25 34.00 629306.00TEMPORARY SHORING
0028 0220000000-E SP   24,020 TON 30.00 720600.00 0.746 17918.92 52.00 1249040.00ROCK EMBANKMENTS
0029 0223000000-E SP   5,400 SY  52.00 280800.00 35.284 190533.60 57.00 307800.00ROCK PLATING
0030 0234000000-E SP   100 CY  32.00 3200.00 44.848 4484.80 90.00 9000.00GENERIC GRADING ITEM (CY)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0031 0241000000-E SP   1,675 SY  12.00 20100.00 9.504 15919.20 2.50 4187.50GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILIZATION
0032 0241000000-E SP   11,650 SY  1.10 12815.00 1.825 21261.25 2.50 29125.00GENERIC GRADING ITEM (SY)

FILTER FABRIC FOR ROCK EMBANK-MENT
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0033 0248000000-N SP  Lump Sum 15000.00 38234.65 29000.00GENERIC GRADING ITEM (LS)
SUBGRADE IMPROVEMENT FIELD    TEST

0034 0318000000-E SP   6,140 TON 13.00 79820.00 31.50 193410.00 39.00 239460.00FND CONDIT MATL MINOR STRS
0035 0320000000-E SP   19,210 SY  1.00 19210.00 1.70 32657.00 2.00 38420.00FND CONDIT FABRIC
0036 0342000000-E SP   3,100 LF  50.00 155000.00 59.00 182900.00 63.00 195300.00**" SIDE DRAIN PIPE

(30")
0037 0342000000-E SP   180 LF  60.00 10800.00 95.00 17100.00 78.00 14040.00**" SIDE DRAIN PIPE

(36")
0038 0343000000-E SP   11,576 LF  25.00 289400.00 31.50 364644.00 33.00 382008.0015" SIDE DRAIN PIPE
0039 0344000000-E SP   6,924 LF  30.00 207720.00 42.00 290808.00 38.00 263112.0018" SIDE DRAIN PIPE
0040 0345000000-E SP   4,088 LF  35.00 143080.00 47.50 194180.00 49.00 200312.0024" SIDE DRAIN PIPE
0041 0348000000-E SP   35 EA  550.00 19250.00 250.00 8750.00 156.00 5460.00**" SIDE DRAIN PIPE ELBOW

(15")
0042 0348000000-E SP   22 EA  700.00 15400.00 270.00 5940.00 175.00 3850.00**" SIDE DRAIN PIPE ELBOW

(18")
0043 0348000000-E SP   10 EA  900.00 9000.00 350.00 3500.00 250.00 2500.00**" SIDE DRAIN PIPE ELBOW

(24")
0044 0348000000-E SP   2 EA  1500.00 3000.00 770.00 1540.00 475.00 950.00**" SIDE DRAIN PIPE ELBOW

(36")
0045 0360000000-E SP   16 LF  90.00 1440.00 95.00 1520.00 42.00 672.0012" RC PIPE CULV III
0046 0366000000-E SP   4,264 LF  30.00 127920.00 35.00 149240.00 31.00 132184.0015" RC PIPE CULV III
0047 0372000000-E SP   5,000 LF  32.00 160000.00 40.00 200000.00 36.00 180000.0018" RC PIPE CULV III
0048 0378000000-E SP   2,748 LF  34.00 93432.00 48.00 131904.00 46.00 126408.0024" RC PIPE CULV III
0049 0384000000-E SP   1,424 LF  40.00 56960.00 55.00 78320.00 62.00 88288.0030" RC PIPE CULV III
0050 0390000000-E SP   668 LF  50.00 33400.00 82.00 54776.00 74.00 49432.0036" RC PIPE CULV III
0051 0396000000-E SP   368 LF  60.00 22080.00 100.00 36800.00 89.00 32752.0042" RC PIPE CULV III
0052 0402000000-E SP   292 LF  100.00 29200.00 125.00 36500.00 106.00 30952.0048" RC PIPE CULV III
0053 0408000000-E SP   1,052 LF  110.00 115720.00 160.00 168320.00 142.00 149384.0054" RC PIPE CULV III
0054 0420000000-E SP   240 LF  200.00 48000.00 225.00 54000.00 218.00 52320.0066" RC PIPE CULV III
0055 0448000000-E SP   112 LF  100.00 11200.00 140.00 15680.00 114.00 12768.00***" RCP CULV CLASS IV

(48")
0056 0448200000-E SP   8,420 LF  20.00 168400.00 42.00 353640.00 32.00 269440.0015" RCP CULV CLASS IV
0057 0448300000-E SP   1,196 LF  28.00 33488.00 46.00 55016.00 36.00 43056.0018" RCP CULV CLASS IV
0058 0448400000-E SP   804 LF  30.00 24120.00 50.00 40200.00 53.00 42612.0024" RCP CULV CLASS IV
0059 0448500000-E SP   452 LF  40.00 18080.00 70.00 31640.00 64.00 28928.0030" RCP CULV CLASS IV
0060 0448600000-E SP   344 LF  60.00 20640.00 90.00 30960.00 79.00 27176.0036" RCP CULV CLASS IV
0061 0448700000-E SP   380 LF  80.00 30400.00 110.00 41800.00 96.00 36480.0042" RCP CULV CLASS IV
0062 0453000000-E SP   2 EA  500.00 1000.00 1000.00 2000.00 221.00 442.00**" PIPE END SECTION

(15")
0063 0546000000-E SP   176 LF  40.00 7040.00 43.50 7656.00 49.00 8624.00**" CAA PIPE CLVT *****"

(18", 0.064")
0064 0546000000-E SP   136 LF  250.00 34000.00 310.00 42160.00 360.00 48960.00**" CAA PIPE CLVT *****"

(72", 0.168")
0065 0576000000-E SP   120 LF  60.00 7200.00 73.00 8760.00 80.00 9600.00**" CS PIPE CULV *****"

(36", 0.079")
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0066 0576000000-E SP   32 LF  120.00 3840.00 150.00 4800.00 140.00 4480.00**" CS PIPE CULV *****"
(48", 0.109")

0067 0576000000-E SP   160 LF  190.00 30400.00 260.00 41600.00 354.00 56640.00**" CS PIPE CULV *****"
(72", 0.168")

0068 0582000000-E SP   1,852 LF  30.00 55560.00 40.00 74080.00 39.00 72228.0015" CS PIPE CULV 0.064"
0069 0588000000-E SP   160 LF  30.00 4800.00 48.00 7680.00 44.00 7040.0018" CS PIPE CULV 0.064"
0070 0600000000-E SP   240 LF  40.00 9600.00 75.00 18000.00 72.00 17280.0030" CS PIPE CULV 0.079"
0071 0636000000-E SP   31 EA  200.00 6200.00 184.00 5704.00 258.00 7998.00**" CS ELBOW *****" THICK

(15", 0.064")
0072 0636000000-E SP   7 EA  220.00 1540.00 223.00 1561.00 283.00 1981.00**" CS ELBOW *****" THICK

(18", 0.064")
0073 0636000000-E SP   4 EA  400.00 1600.00 400.00 1600.00 408.00 1632.00**" CS ELBOW *****" THICK

(30", 0.079")
0074 0636000000-E SP   2 EA  450.00 900.00 675.00 1350.00 470.00 940.00**" CS ELBOW *****" THICK

(36", 0.079")
0075 0973100000-E SP   96 LF  400.00 38400.00 173.50 16656.00 173.00 16608.00**"WLD STL PIPE GRAD IN SOIL

(18", 0.5", B)
0076 0973100000-E SP   260 LF  500.00 130000.00 208.00 54080.00 208.00 54080.00**"WLD STL PIPE GRAD IN SOIL

(24", 0.5", B)
0077 0973100000-E SP   340 LF  600.00 204000.00 288.00 97920.00 289.00 98260.00**"WLD STL PIPE GRAD IN SOIL

(36", 0.5", B)
0078 0973100000-E SP   172 LF  850.00 146200.00 351.00 60372.00 352.00 60544.00**"WLD STL PIPE GRAD IN SOIL

(42", 0.625", B)
0079 0973100000-E SP   108 LF  1100.00 118800.00 656.00 70848.00 657.00 70956.00**"WLD STL PIPE GRAD IN SOIL

(54", 0.75", B)
0080 0973300000-E SP   50 LF  1000.00 50000.00 939.00 46950.00 940.00 47000.00**"WLD STL PIPE GRAD NOT IN SOIL

(42", 0.625", B)
0081 0986000000-E SP   88 LF  150.00 13200.00 169.00 14872.00 125.00 11000.00GENERIC PIPE ITEM (LF)

15" CS SLOTTED DRAIN, 0.064" THICK
0082 0992000000-E SP   1 EA  4000.00 4000.00 4100.00 4100.00 2000.00 2000.00GENERIC PIPE ITEM (EA)

15" FLAP GATE
0083 0995000000-E 340  11,545 LF  10.00 115450.00 9.50 109677.50 10.00 115450.00PIPE REMOVAL
0084 0996000000-N 350  12 EA  1400.00 16800.00 1500.00 18000.00 1600.00 19200.00PIPE CLEAN-OUT
0085 1000000000-E 462  510 SY  70.00 35700.00 61.693 31463.43 85.00 43350.006" SLOPE PROTECTION
0086 1011000000-N 500 Lump Sum 600000.00 745405.93 983000.00FINE GRADING
0087 1077000000-E SP   10,050 TON 20.00 201000.00 50.00 502500.00 44.00 442200.00#57 STONE
0088 1110000000-E 510  500 TON 36.00 18000.00 16.969 8484.50 30.00 15000.00STABILIZER AGGREGATE
0089 1121000000-E 520  46,700 TON 30.00 1401000.00 30.00 1401000.00 29.00 1354300.00AGGREGATE BASE COURSE
0090 1220000000-E 545  6,310 TON 35.00 220850.00 40.00 252400.00 37.00 233470.00INCIDENTAL STONE BASE
0091 1275000000-E 600  15,000 GAL 3.20 48000.00 2.94 44100.00 3.35 50250.00PRIME COAT
0092 1489000000-E 610  11,080 TON 45.00 498600.00 41.38 458490.40 43.90 486412.00ASP CONC BASE CRS B25.0B
0093 1498000000-E 610  7,280 TON 45.50 331240.00 41.87 304813.60 43.90 319592.00ASP CONC INTR CRS I19.0B
0094 1519000000-E 610  25,690 TON 47.00 1207430.00 33.00 847770.00 43.50 1117515.00ASP CONC SURF CRS S9.5B
0095 1693000000-E 654  640 TON 140.00 89600.00 140.00 89600.00 135.00 86400.00ASPH PLT MIX PVMT REPAIR
0096 2000000000-N 806  390 EA  170.00 66300.00 149.00 58110.00 165.00 64350.00RIGHT OF WAY MARKERS
0097 2022000000-E SP   4,915 CY  5.00 24575.00 10.00 49150.00 10.50 51607.50SUBDRAIN EXCAVATION
0098 2033000000-E SP   2,460 CY  40.00 98400.00 37.50 92250.00 39.00 95940.00SUBDRAIN FINE AGGREGATE
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0099 2044000000-E SP   14,830 LF  5.00 74150.00 4.00 59320.00 4.20 62286.006" PERF SUBDRN PIPE
0100 2070000000-N SP   31 EA  300.00 9300.00 250.00 7750.00 260.00 8060.00SUBDRN PIPE OUTLETS
0101 2077000000-E SP   204 LF  15.00 3060.00 20.00 4080.00 21.00 4284.006" OUTLET PIPE (SUBDRNS)
0102 2143000000-E 818  55 TON 50.00 2750.00 30.00 1650.00 45.00 2475.00BLOTTING SAND
0103 2209000000-E 838 83.8 CY  740.00 62012.00 750.00 62850.00 948.00 79442.40ENDWALLS
0104 2220000000-E 838 42.5 CY  470.00 19975.00 910.00 38675.00 985.00 41862.50REINFORCED ENDWALLS
0105 2253000000-E 840 41.67 CY  920.00 38336.40 750.00 31252.50 922.00 38419.74PIPE COLLARS
0106 2264000000-E 840 8.14 CY  700.00 5698.00 750.00 6105.00 865.00 7041.10PIPE PLUGS
0107 2275000000-E SP   686 CY  150.00 102900.00 220.00 150920.00 250.00 171500.00FLOWABLE FILL
0108 2286000000-N 840  475 EA  1000.00 475000.00 1000.00 475000.00 1260.00 598500.00MASNRY DRAINAGE STRUCT
0109 2297000000-E 840 52.18 CY  1000.00 52180.00 850.00 44353.00 1220.00 63659.60MASNRY DRAINAGE STRUCT
0110 2308000000-E 840 197.2 LF  250.00 49300.00 245.00 48314.00 302.00 59554.40MASNRY DRAINAGE STRUCT
0111 2354000000-N 840  14 EA  500.00 7000.00 435.00 6090.00 332.00 4648.00FRAME W/GRATE 840.22 STD
0112 2364000000-N 840  51 EA  520.00 26520.00 440.00 22440.00 514.00 26214.00FRAME W/2GRTS 840.16 STD
0113 2364200000-N 840  29 EA  520.00 15080.00 530.00 15370.00 486.00 14094.00FRAME W/2GRTS 840.20 STD
0114 2365000000-N 840  206 EA  520.00 107120.00 510.00 105060.00 461.00 94966.00FRAME W/2GRTS 840.22 STD
0115 2366000000-N 840  18 EA  520.00 9360.00 500.00 9000.00 467.00 8406.00FRAME W/2GRTS 840.24 STD
0116 2367000000-N 840  75 EA  520.00 39000.00 450.00 33750.00 461.00 34575.00FRAME W/2GRTS 840.29 STD
0117 2374000000-N 840  7 EA  520.00 3640.00 495.00 3465.00 529.00 3703.00FRAME-GRT-HD 840.03 **

(E)
0118 2374000000-N 840  32 EA  520.00 16640.00 495.00 15840.00 529.00 16928.00FRAME-GRT-HD 840.03 **

(F)
0119 2374000000-N 840  33 EA  520.00 17160.00 495.00 16335.00 574.00 18942.00FRAME-GRT-HD 840.03 **

(G)
0120 2396000000-N 840  31 EA  400.00 12400.00 340.00 10540.00 449.00 13919.00FRAME W/COVER STD 840.54
0121 2440000000-N 852  5 EA  2200.00 11000.00 450.00 2250.00 700.00 3500.00CONC TRANS SECT FOR CATCH BASIN
0122 2451000000-N 852  51 EA  590.00 30090.00 450.00 22950.00 727.00 37077.00CONC TRANS SECT FOR DROP INLET
0123 2462000000-E SP   2 EA  5000.00 10000.00 1100.00 2200.00 6700.00 13400.00**" SLUICE GATE

(25")
0124 2462000000-E SP   3 EA  6500.00 19500.00 1200.00 3600.00 9800.00 29400.00**" SLUICE GATE

(38-3/4")
0125 2472000000-N 840  5 EA  2500.00 12500.00 2000.00 10000.00 714.00 3570.00GENERIC DRAINAGE ITEM (EA) 840

TEMPORARY CONCRETE LIDS
0126 2535000000-E 846  2,280 LF  21.00 47880.00 13.00 29640.00 18.00 41040.00**"X**" CONCRETE CURB

(8" X 18")
0127 2542000000-E 846  21,740 LF  15.00 326100.00 9.95 216313.00 14.50 315230.001'-6"CONC CURB & GUTTER
0128 2549000000-E 846  14,060 LF  16.50 231990.00 12.78 179686.80 16.50 231990.002'-6"CONC CURB & GUTTER
0129 2556000000-E 846  14,100 LF  16.50 232650.00 13.55 191055.00 16.00 225600.00SHOULDER BERM GUTTER
0130 2577000000-E 846  2,040 LF  29.00 59160.00 21.77 44410.80 22.00 44880.00CONC EXPRESSWAY GUTTER
0131 2580000000-E 846  370 LF  42.00 15540.00 12.53 4636.10 24.00 8880.00CONCRETE VALLEY GUTTER
0132 2591000000-E 848  6,860 SY  25.00 171500.00 35.00 240100.00 36.00 246960.004" CONCRETE SIDEWALK
0133 2612000000-E 848  840 SY  36.00 30240.00 60.00 50400.00 34.00 28560.006" CONCRETE DRIVEWAY
0134 2619000000-E 850  250 SY  66.00 16500.00 40.00 10000.00 34.00 8500.004" CONCRETE PAVED DITCH
0135 2627000000-E 852  85 SY  28.00 2380.00 45.10 3833.50 32.00 2720.004" CONC ISLAND COVERS
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0136 2655000000-E 852  20,890 SY  36.00 752040.00 30.15 629833.50 30.00 626700.005" MONO CONC ISLDS (KEY IN)
0137 2724000000-E 857  5,159 LF  65.00 335335.00 53.521 276114.84 66.00 340494.00PC REINF BARRIER SNGL FC
0138 2760000000-N 848  44 EA  1220.00 53680.00 1110.00 48840.00 1145.00 50380.00GENERIC PAVING ITEM 848 (EA)

CONCRETE CURB RAMPS
0139 2800000000-N 858  3 EA  400.00 1200.00 2500.00 7500.00 745.00 2235.00ADJ CATCH BASINS
0140 2830000000-N 858  4 EA  400.00 1600.00 2500.00 10000.00 745.00 2980.00ADJ MANHOLES
0141 3000000000-N SP   11 EA  13000.00 143000.00 14950.00 164450.00 12000.00 132000.00IMPACT ATTEN TYPE 350
0142 3030000000-E 862 34,962.5 LF  15.00 524437.50 15.00 524437.50 16.00 559400.00STL BM GUARDRAIL
0143 3045000000-E 862 862.5 LF  16.00 13800.00 15.50 13368.75 16.00 13800.00SBGR SHOP CURVED
0144 3105000000-N 862  16 EA  52.00 832.00 100.00 1600.00 105.00 1680.00SBGR TERM SECT
0145 3150000000-N 862  20 EA  5.25 105.00 32.00 640.00 34.00 680.00ADDIT GUARDRAIL POSTS
0146 3195000000-N 862  11 EA  360.00 3960.00 400.00 4400.00 420.00 4620.00GR ANCHOR TYPE AT-1
0147 3210000000-N 862  30 EA  500.00 15000.00 425.00 12750.00 447.00 13410.00GR ANCHOR TYPE CAT-1
0148 3215000000-N 862  8 EA  1250.00 10000.00 1400.00 11200.00 1471.00 11768.00GR ANCHOR TYPE III
0149 3270000000-N SP   89 EA  1800.00 160200.00 1800.00 160200.00 1892.00 168388.00GR ANCHOR TYPE 350
0150 3285000000-N SP   8 EA  1500.00 12000.00 1550.00 12400.00 1629.00 13032.00GR ANCHOR TYPE M-350
0151 3317000000-N 862  49 EA  1400.00 68600.00 1400.00 68600.00 1471.00 72079.00GR ANCHOR TYPE B-77
0152 3360000000-E 863  6,366 LF  0.55 3501.30 1.00 6366.00 1.10 7002.60REMOVE EXISTING GUARDRAIL
0153 3380000000-E 862  3,750 LF  7.35 27562.50 5.00 18750.00 5.25 19687.50TEMP STL BM GUARDRAIL
0154 3387000000-N 862  1 EA  260.00 260.00 800.00 800.00 841.00 841.00GDRL ANCH UNITS ****** TEMP

(W-BEAM)
0155 3389100000-N SP   6 EA  635.00 3810.00 600.00 3600.00 630.00 3780.00GDRL ANCH UNITS 350 TEMP
0156 3389400000-E 865  21,400 LF  6.40 136960.00 10.50 224700.00 11.00 235400.00DBL FACED CABLE GUIDERAIL
0157 3389500000-N SP   10 EA  5.00 50.00 65.00 650.00 68.00 680.00ADDITIONAL GUIDERAIL POSTS
0158 3389600000-N 865  131 EA  1500.00 196500.00 50.00 6550.00 53.00 6943.00CBL GUIDERAIL ANCH UNIT
0159 3503000000-E 866  95,220 LF  2.65 252333.00 2.30 219006.00 2.30 219006.00WOVEN WIRE FENCE 47" FAB
0160 3509000000-E 866  5,800 EA  15.00 87000.00 15.00 87000.00 13.00 75400.004" TIMBER POSTS 7'-6"LONG
0161 3515000000-E 866  1,870 EA  30.00 56100.00 27.00 50490.00 19.00 35530.005" TIMBER POSTS 8'-0"LONG
0162 3536000000-E 866  1,310 LF  8.00 10480.00 5.00 6550.00 7.00 9170.00CHN LK FENCE 48" FABRIC
0163 3542000000-E 866  112 EA  33.00 3696.00 32.00 3584.00 34.00 3808.00MET LINE PST 48" CL FEN
0164 3548000000-E 866  10 EA  96.00 960.00 100.00 1000.00 84.00 840.00MET TERM PST 48" CL FEN
0165 3551000000-E 866  6 EA  125.00 750.00 200.00 1200.00 121.00 726.00MET GATE PST **" CL FEN S

(48")
0166 3564000000-E 866  6 EA  800.00 4800.00 600.00 3600.00 630.00 3780.00SGL GATE **HIGH, **WIDE, **OPEN

(48", 16', 16')
0167 3575000000-E SP   115 LF  47.00 5405.00 75.00 8625.00 79.00 9085.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0168 3628000000-E 876  2,530 TON 44.00 111320.00 41.759 105650.27 50.00 126500.00RIP RAP, CLASS I
0169 3635000000-E 876  110 TON 75.00 8250.00 58.075 6388.25 51.00 5610.00RIP RAP, CLASS II
0170 3649000000-E 876  5,690 TON 44.00 250360.00 41.291 234945.79 60.00 341400.00RIP RAP, CLASS B
0171 3656000000-E 876  43,320 SY  1.50 64980.00 2.725 118047.00 2.00 86640.00FILTER FABRIC FOR DRAINGE
0172 3659000000-N SP   4 EA  2000.00 8000.00 3308.447 13233.79 2000.00 8000.00PREFORMED SCOUR HOLES
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0173 3691000000-N SP   1 EA  5000.00 5000.00 3000.00 3000.00 4000.00 4000.00GENERIC EROSION CONTROL ITEM (EA)
RIP RAP ENERGY DISSIPATOR

0174 4048000000-E 902  8 CY  800.00 6400.00 860.00 6880.00 810.00 6480.00REINF CONC FOUNDTN
0175 4054000000-E 902  2 CY  975.00 1950.00 1200.00 2400.00 810.00 1620.00PLN CL A CONC FOUNDTN
0176 4057000000-E SP   84 CY  1600.00 134400.00 1250.00 105000.00 1650.00 138600.00OVERHEAD FOOTING
0177 4060000000-E 903  5,793 LB  5.50 31861.50 2.50 14482.50 4.40 25489.20SUPPORT, BREAKAWAY STL BM
0178 4066000000-E 903  2,440 LB  5.50 13420.00 1.50 3660.00 4.40 10736.00SIMPLE STL BM SUPPORTS
0179 4072000000-E 903  6,928 LF  6.50 45032.00 8.75 60620.00 5.20 36025.60SUPPORT, 3-LB STL U-CHAN
0180 4082100000-N SP  Lump Sum 50000.00 22000.00 29945.00SUPPORT, OVRHD SIGN STR ****

(26+40 -L REV-)
0181 4082100000-N SP  Lump Sum 60000.00 38000.00 40425.00SUPPORT, OVRHD SIGN STR ****

(27+40 -L REV-)
0182 4082100000-N SP  Lump Sum 50000.00 30000.00 35175.00SUPPORT, OVRHD SIGN STR ****

(33+60 -L REV-)
0183 4082100000-N SP  Lump Sum 50000.00 31000.00 35175.00SUPPORT, OVRHD SIGN STR ****

(35+40 -L REV-)
0184 4082100000-N SP  Lump Sum 50000.00 29000.00 31500.00SUPPORT, OVRHD SIGN STR ****

(41+60 -L REV-)
0185 4082100000-N SP  Lump Sum 50000.00 32000.00 36750.00SUPPORT, OVRHD SIGN STR ****

(50+00 -L REV-)
0186 4082100000-N SP  Lump Sum 50000.00 30000.00 32850.00SUPPORT, OVRHD SIGN STR ****

(75+00 -L REV-)
0187 4096000000-N 904  26 EA  125.00 3250.00 84.00 2184.00 105.00 2730.00SIGN ERECTION, TYPE D
0188 4102000000-N 904  412 EA  71.00 29252.00 60.00 24720.00 58.00 23896.00SIGN ERECTION, TYPE E
0189 4108000000-N 904  90 EA  245.00 22050.00 160.00 14400.00 105.00 9450.00SIGN ERECTION, TYPE F
0190 4110000000-N 904  10 EA  475.00 4750.00 280.00 2800.00 368.00 3680.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0191 4110000000-N 904  3 EA  525.00 1575.00 270.00 810.00 368.00 1104.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0192 4116100000-N 904  23 EA  100.00 2300.00 160.00 3680.00 105.00 2415.00SIGN ERECT, RELOC ** GRD MTD

(D)
0193 4116100000-N 904  4 EA  175.00 700.00 155.00 620.00 52.00 208.00SIGN ERECT, RELOC ** GRD MTD

(E)
0194 4152000000-N 907  2 EA  220.00 440.00 1200.00 2400.00 52.00 104.00DISPOSE SIGN SYST STL BM
0195 4155000000-N 907  307 EA  2.50 767.50 37.00 11359.00 1.10 337.70DISPOSE SIGN SYST U-CHAN
0196 4158000000-N 907  3 EA  148.00 444.00 37.00 111.00 1.10 3.30DISPOSE SIGN SYST WOOD
0197 4192000000-N 907  27 EA  18.00 486.00 37.00 999.00 1.10 29.70DISPOSE SUPPORT, U-CHAN
0198 4400000000-E 1110  793 SF  5.00 3965.00 4.18 3314.74 11.00 8723.00WORK ZONE SIGNS (STAT)
0199 4405000000-E 1110  1,124 SF  9.00 10116.00 8.18 9194.32 13.00 14612.00WORK ZONE SIGNS (PORT)
0200 4410000000-E 1110  2,705 SF  5.50 14877.50 4.98 13470.90 14.00 37870.00WORK ZONE SIGNS (BARR)
0201 4415000000-N 1115  2 EA  2600.00 5200.00 2385.00 4770.00 3500.00 7000.00FLASHING ARROW PNL TYPE C
0202 4422000000-N 1120  1,680 DAY 38.50 64680.00 35.00 58800.00 33.00 55440.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0203 4430000000-N 1130  1,010 EA  40.00 40400.00 43.95 44389.50 74.00 74740.00DRUMS
0204 4435000000-N 1135  200 EA  20.00 4000.00 16.50 3300.00 39.00 7800.00CONES
0205 4445000000-E 1145  2,940 LF  10.00 29400.00 16.45 48363.00 35.00 102900.00BARRICADES (TYPE III)
0206 4455000000-N 1150  2,880 MD  135.00 388800.00 150.00 432000.00 216.00 622080.00FLAGGER
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0207 4465000000-N 1160  20 EA  6000.00 120000.00 4995.00 99900.00 8000.00 160000.00TEMPORARY CRASH CUSHIONS
0208 4470000000-N 1160  6 EA  3000.00 18000.00 2380.00 14280.00 2500.00 15000.00RESET CRASH CUSHION
0209 4480000000-N 1165  4 EA  30000.00 120000.00 18995.00 75980.00 11000.00 44000.00TMIA
0210 4485000000-E 1170  6,140 LF  25.00 153500.00 22.50 138150.00 27.00 165780.00PORT CONC BARRIER
0211 4495000000-E 1170  1,960 LF  25.00 49000.00 22.50 44100.00 27.00 52920.00PORT CONC BARRIER(DRAINGE
0212 4500000000-E 1170  1,040 LF  5.00 5200.00 3.25 3380.00 5.40 5616.00RESET PORT CONC BARRIER
0213 4506000000-E 1170  360 LF  5.00 1800.00 3.25 1170.00 5.90 2124.00RESET PORT CONC BARR,DRAIN
0214 4650000000-N 1251  2,665 EA  5.30 14124.50 4.00 10660.00 5.00 13325.00TEMP RAISED PVMT MRKS
0215 4695000000-E 1205  9,689 LF  1.40 13564.60 2.00 19378.00 1.30 12595.70THERMO PVT MKG LINES 8"90 MILS
0216 4697000000-E 1205  1,976 LF  1.60 3161.60 2.25 4446.00 1.50 2964.00THERMO PVT MKG LINE 8"120 MILS
0217 4710000000-E 1205  3,922 LF  5.70 22355.40 9.00 35298.00 5.35 20982.7024"WIDE THERMO 120 MILS
0218 4721000000-E 1205  70 EA  115.00 8050.00 85.00 5950.00 110.00 7700.00THERMO PVT MKG CHARACTER 120
0219 4725000000-E 1205  432 EA  94.00 40608.00 95.00 41040.00 89.00 38448.00THERMO PVT SYMBOL 90MILS
0220 4770000000-E 1205  5,560 LF  1.70 9452.00 1.75 9730.00 1.65 9174.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0221 4810000000-E 1205  1,070,768 LF  0.11 117784.48 0.155 165969.04 0.11 117784.48PAINT PVMT MARKINGS 4"
0222 4820000000-E 1205  11,368 LF  0.23 2614.64 0.40 4547.20 0.22 2500.96PAINT PVMT MARKINGS 8"
0223 4835000000-E 1205  6,480 LF  1.67 10821.60 3.00 19440.00 1.60 10368.00PAINT PVT MKG LINES 24"
0224 4840000000-N 1205  4 EA  56.00 224.00 25.00 100.00 53.00 212.00PAINT PVT MKG CHARACTER
0225 4845000000-N 1205  370 EA  50.00 18500.00 25.00 9250.00 47.00 17390.00PAINT PVT MKG SYMBOL
0226 4850000000-E 1205  28,000 LF  0.72 20160.00 0.25 7000.00 0.65 18200.00LINE REMOVAL 4" WIDE
0227 4900000000-N 1251  28 EA  5.25 147.00 4.00 112.00 5.00 140.00PERM RAISED PVMT MARKERS
0228 4905000000-N 1253  3,953 EA  25.00 98825.00 25.00 98825.00 23.00 90919.00SNOWPLB PVMT MRKER
0229 4935000000-N 1267  142 EA  30.00 4260.00 29.85 4238.70 27.00 3834.00FLEX DELINATR (CRYSTAL)
0230 4940000000-N 1267  48 EA  30.00 1440.00 29.85 1432.80 27.00 1296.00FLEX DELINATR (YELLOW)
0231 4945000000-N 1267  20 EA  30.00 600.00 29.85 597.00 27.00 540.00FLEX DELINATR (CRY & RED)
0232 4950000000-N 1267  20 EA  30.00 600.00 29.85 597.00 27.00 540.00FLEX DELINATR (YEL & RED)
0233 5255000000-N 1413 Lump Sum 200000.00 23907.52 107000.00PORTABLE LIGHTING
0234 5325600000-E 1510  214 LF  125.00 26750.00 52.00 11128.00 43.50 9309.006" WATER LINE
0235 5325800000-E 1510  361 LF  60.00 21660.00 66.00 23826.00 95.00 34295.008" WATER LINE
0236 5326200000-E 1510  99 LF  63.00 6237.00 128.00 12672.00 124.00 12276.0012" WATER LINE
0237 5546000000-E 1515  2 EA  1184.49 2368.98 1200.00 2400.00 1471.00 2942.008" VALVE
0238 5606000000-E 1515  2 EA  1039.92 2079.84 600.00 1200.00 1979.00 3958.002" BLOW OFF
0239 5648000000-N 1515  1 EA  1010.60 1010.60 2500.00 2500.00 2725.00 2725.00RELOCATE WATER METER
0240 5666000000-E 1515  2 EA  1383.75 2767.50 5350.00 10700.00 7733.00 15466.00FIRE HYDRANT
0241 5672000000-N 1515  10 EA  3383.40 33834.00 6100.00 61000.00 1787.00 17870.00RELOCATE FIRE HYDRANT
0242 5689000000-E 1515  8 EA  400.00 3200.00 775.00 6200.00 972.00 7776.00GENERIC UTILITY ITEM (EA) 1515

ADJUSTMENT OF SEWER MANHOLES
0243 5804000000-E 1530  120 LF  10.00 1200.00 15.00 1800.00 19.00 2280.00ABANDON 12" UTILITY PIPE
0244 5890000000-N 1510  6 EA  50.00 300.00 650.00 3900.00 811.00 4866.00GENERIC UTILITY ITEM (EA) 1510

ADJUSTMENT OF VALVE BOX
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0245 5890000000-N 1510  1 EA  20000.00 20000.00 3500.00 3500.00 9282.00 9282.00GENERIC UTILITY ITEM (EA) 1510
TEMPORARY SEWER LINE SUPPORT

0246 5890000000-N 1510  1 EA  25000.00 25000.00 3500.00 3500.00 9282.00 9282.00GENERIC UTILITY ITEM (EA) 1510
TEMPORARY WATER LINE SUPPORT

0247 6000000000-E 1605  82,800 LF  1.70 140760.00 5.00 414000.00 1.55 128340.00TEMPORARY SILT FENCE
0248 6006000000-E 1610  32,450 TON 1.00 32450.00 31.967 1037329.15 43.00 1395350.00EROS CONTRL STONE CL A
0249 6009000000-E 1610  20,825 TON 35.00 728875.00 32.616 679228.20 57.00 1187025.00EROS CONTRL STONE CL B
0250 6012000000-E 1610  20,650 TON 33.00 681450.00 30.00 619500.00 41.00 846650.00SEDIMENT CONTROL STONE
0251 6015000000-E 1615  380 ACR 555.00 210900.00 440.00 167200.00 420.00 159600.00TEMPORARY MULCHING
0252 6018000000-E 1620  11,900 LB  2.00 23800.00 2.20 26180.00 2.35 27965.00SEED FOR TEMP SEEDING
0253 6021000000-E 1620  52 TON 1300.00 67600.00 870.00 45240.00 987.00 51324.00FERT FOR TEMP SEEDING
0254 6024000000-E 1622  36,875 LF  5.00 184375.00 7.882 290648.75 10.00 368750.00TEMPORARY SLOPE DRAINS
0255 6027000000-N 1622  260 EA  100.00 26000.00 112.104 29147.04 165.00 42900.00INLET PROTCN @ SLOPE DRNS
0256 6029000000-E SP   3,000 LF  3.00 9000.00 1.75 5250.00 1.10 3300.00SAFETY FENCE
0257 6030000000-E 1630  141,300 CY  0.01 1413.00 2.084 294469.20 1.00 141300.00SILT EXCAVATION
0258 6036000000-E 1631  352,200 SY  1.00 352200.00 0.95 334590.00 1.15 405030.00MATTING FOR EROS CONTROL
0259 6037000000-E SP   17,970 SY  4.10 73677.00 4.85 87154.50 4.20 75474.00COIR FIBER MAT
0260 6038000000-E SP   21,675 SY  4.00 86700.00 5.25 113793.75 4.75 102956.25PERM SOIL REINF MAT
0261 6042000000-E 1632  29,500 LF  2.15 63425.00 2.829 83455.50 3.30 97350.001/4" HARDWARE CLOTH
0262 6045000000-E SP   170 LF  150.00 25500.00 400.00 68000.00 250.00 42500.00**" TEMPORARY PIPE

(72")
0263 6048000000-E SP   7,800 SY  0.50 3900.00 15.835 123513.00 30.00 234000.00FLOAT TURBIDITY CURTAIN
0264 6069000000-E 1638  1,130 CY  38.00 42940.00 3.431 3877.03 25.00 28250.00STILLING BASINS
0265 6070000000-N SP   40 EA  450.00 18000.00 387.934 15517.36 1000.00 40000.00SPECIAL STILLING BASINS
0266 6071012000-E SP   15,320 LF  6.50 99580.00 6.438 98630.16 6.30 96516.00COIR FIBER WATTLE
0267 6071020000-E SP   16,700 LB  8.00 133600.00 13.40 223780.00 7.50 125250.00POLYACRYLAMIDE (PAM)
0268 6071030000-E SP   38,750 LF  4.00 155000.00 4.32 167400.00 4.00 155000.00COIR FIBER BAFFLE
0269 6071050000-E SP   60 EA  500.00 30000.00 352.513 21150.78 815.00 48900.00**" SKIMMER

(1-1/2")
0270 6071050000-E SP   8 EA  600.00 4800.00 975.446 7803.57 897.00 7176.00**" SKIMMER

(2")
0271 6071050000-E SP   5 EA  625.00 3125.00 373.143 1865.72 1025.00 5125.00**" SKIMMER

(2-1/2")
0272 6071050000-E SP   4 EA  650.00 2600.00 1275.046 5100.18 1150.00 4600.00**" SKIMMER

(3")
0273 6084000000-E 1660  315 ACR 1500.00 472500.00 1250.00 393750.00 1400.00 441000.00SEEDING AND MULCHING
0274 6087000000-E 1660  380 ACR 45.00 17100.00 70.00 26600.00 42.00 15960.00MOWING
0275 6090000000-E 1661  7,520 LB  7.20 54144.00 12.00 90240.00 6.20 46624.00SEED FOR REPAIR SEEDING
0276 6093000000-E 1661  16 TON 1300.00 20800.00 900.00 14400.00 1050.00 16800.00FERT FOR REPAIR SEEDING
0277 6096000000-E 1662  7,530 LB  7.20 54216.00 2.50 18825.00 3.00 22590.00SEED FOR SUPP SEEDING
0278 6108000000-E 1665  225 TON 800.00 180000.00 900.00 202500.00 814.00 183150.00FERTILIZER TOPDRESSING
0279 6111000000-E SP   1,300 LF  42.00 54600.00 10.651 13846.30 40.00 52000.00IMPERVIOUS DIKE
0280 6114500000-N SP   500 MHR 38.00 19000.00 40.00 20000.00 37.00 18500.00SPECIALIZED HAND MOWING
0281 6117000000-N SP   300 EA  10.00 3000.00 1.00 300.00 105.00 31500.00RESPONSE FOR EROS CONTROL
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0282 6120000000-E SP   450 CY  90.00 40500.00 7.351 3307.95 45.00 20250.00CULVERT DIVERSION CHANNEL
0283 6123000000-E 1670  40 ACR 610.00 24400.00 1000.00 40000.00 735.00 29400.00REFORESTATION
0284 7000000000-E 1705  32 EA  530.00 16960.00 500.00 16000.00 525.00 16800.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0285 7060000000-E 1705  30,330 LF  0.80 24264.00 0.75 22747.50 0.80 24264.00SIGNAL CABLE
0286 7120000000-E 1705  187 EA  600.00 112200.00 560.00 104720.00 588.00 109956.00VEHICLE SIGNAL HD (12", 3 SECT)
0287 7132000000-E 1705  13 EA  715.00 9295.00 675.00 8775.00 709.00 9217.00VEHICLE SIGNAL HD (12", 4 SECT)
0288 7144000000-E 1705  13 EA  940.00 12220.00 892.00 11596.00 937.00 12181.00VEHICLE SIGNAL HD (12", 5 SECT)
0289 7252000000-E 1710  6,596 LF  1.55 10223.80 1.50 9894.00 1.60 10553.60MESSENGER CABLE (1/4")
0290 7264000000-E 1710  12,270 LF  3.20 39264.00 3.00 36810.00 3.15 38650.50MESSENGER CABLE (3/8")
0291 7279000000-E 1715  23,685 LF  0.50 11842.50 0.45 10658.25 0.50 11842.50TRACER WIRE
0292 7300000000-E 1715  13,810 LF  5.30 73193.00 5.00 69050.00 5.25 72502.50UNPAVED TRENCH (***********)

(1, 2")
0293 7300000000-E 1715  22,578 LF  6.40 144499.20 6.00 135468.00 6.30 142241.40UNPAVED TRENCH (***********)

(2, 2")
0294 7301000000-E 1715  510 LF  16.00 8160.00 15.00 7650.00 15.80 8058.00DIRECT DRILL (***********)

(1, 2")
0295 7301000000-E 1715  1,067 LF  22.00 23474.00 20.00 21340.00 21.00 22407.00DIRECT DRILL (***********)

(2, 2")
0296 7324000000-N 1716  53 EA  360.00 19080.00 340.00 18020.00 357.00 18921.00JUNCTION BOX (STANDARD SIZE)
0297 7348000000-N 1716  45 EA  510.00 22950.00 481.00 21645.00 505.00 22725.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0298 7360000000-N 1720  61 EA  1100.00 67100.00 1000.00 61000.00 1050.00 64050.00WOOD POLE
0299 7372000000-N 1721  143 EA  530.00 75790.00 500.00 71500.00 525.00 75075.00GUY ASSEMBLY
0300 7384000000-E 1722  2 EA  160.00 320.00 150.00 300.00 158.00 316.00***" RISER WITH **************

(1-1/4", WEATHERHEAD)
0301 7396000000-E 1722  4 EA  130.00 520.00 125.00 500.00 131.00 524.001/2" RISER WITH WEATHERHEAD
0302 7408000000-E 1722  13 EA  130.00 1690.00 125.00 1625.00 131.00 1703.001" RISER WITH WEATHERHEAD
0303 7420000000-E 1722  56 EA  210.00 11760.00 200.00 11200.00 210.00 11760.002" RISER WITH WEATHERHEAD
0304 7432000000-E 1722  4 EA  343.00 1372.00 325.00 1300.00 340.00 1360.002" RISER WITH TUBING
0305 7444000000-E 1725  35,850 LF  6.50 233025.00 6.00 215100.00 6.30 225855.00INDUCTIVE LOOP SAWCUT
0306 7456000000-E 1726  85,650 LF  1.06 90789.00 1.00 85650.00 1.05 89932.50LEAD-IN CABLE(********)

(14-2)
0307 7516000000-E 1730  7,000 LF  1.30 9100.00 1.20 8400.00 1.25 8750.00COMMUNICATIONS CABLE (** FIBER)

(24)
0308 7516000000-E 1730  24,816 LF  1.85 45909.60 1.75 43428.00 1.80 44668.80COMMUNICATIONS CABLE (** FIBER)

(72)
0309 7528000000-E 1730  2,621 LF  1.20 3145.20 1.10 2883.10 1.15 3014.15DROP CABLE
0310 7540000000-N 1731  6 EA  1200.00 7200.00 1150.00 6900.00 1208.00 7248.00SPLICE ENCLOSURE
0311 7552000000-N 1731  6 EA  1300.00 7800.00 1225.00 7350.00 1287.00 7722.00INTERCONNECT CENTER
0312 7566000000-N 1733  29 EA  90.00 2610.00 85.00 2465.00 89.00 2581.00DELINEATOR MARKER
0313 7575142000-N SP   2 EA  4750.00 9500.00 4500.00 9000.00 4700.00 9400.00900MHZ WIRELESS RADIO SYSTEM
0314 7575160000-E 1734  6,000 LF  1.05 6300.00 1.00 6000.00 1.05 6300.00REM EXT COMM CABLE
0315 7576000000-N SP   36 EA  9200.00 331200.00 8444.00 303984.00 8800.00 316800.00METAL STRAIN SIGNAL POLE
0316 7613000000-N SP   36 EA  332.11 11955.96 1000.00 36000.00 1050.00 37800.00SOIL TEST
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0317 7614100000-E SP   306 CY  215.00 65790.00 200.00 61200.00 210.00 64260.00DRILLED PIER FOUND
0318 7624000000-N 1743  7 EA  870.00 6090.00 825.00 5775.00 867.00 6069.00SIGNAL PEDESTAL WITH FOUND
0319 7636000000-N 1745  39 EA  265.00 10335.00 252.00 9828.00 265.00 10335.00SIGN FOR SIGNALS
0320 7684000000-N 1750  9 EA  730.00 6570.00 690.00 6210.00 725.00 6525.00SIGNAL CABINET FOUNDATION
0321 7756000000-N 1751  9 EA  13000.00 117000.00 11565.00 104085.00 12150.00 109350.00CONTLR WITH CBNT, 2070L BASE MTD
0322 7768000000-N 1751  7 EA  12000.00 84000.00 10510.00 73570.00 11042.00 77294.00CONTLR WITH CBNT, 2070L POLE MTD
0323 7780000000-N 1751  92 EA  111.00 10212.00 105.00 9660.00 110.00 10120.00DETECTOR CARD (TYPE 2070L)
0324 7901000000-N 1753  9 EA  400.00 3600.00 375.00 3375.00 394.00 3546.00CABINET BASE EXTENDER
0325 7912000000-N 1755  2 EA  5300.00 10600.00 5000.00 10000.00 5200.00 10400.00BEACON CNTRL ASSM & CBNT *****

(F3)
0326 7948000000-N SP   7 EA  1300.00 9100.00 1200.00 8400.00 1260.00 8820.00TRAFFIC SIGNAL REMOVAL
0327 7980000000-N SP   5 EA  1100.00 5500.00 1000.00 5000.00 1050.00 5250.00GENERIC SIGNAL ITEM (EA)

30' WOOD POLE
0328 7980000000-N SP   28 EA  80.00 2240.00 75.00 2100.00 79.00 2212.00GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0329 7980000000-N SP   4 EA  2325.00 9300.00 2200.00 8800.00 2300.00 9200.00GENERIC SIGNAL ITEM (EA)

60' WOOD POLE
0330 7980000000-N SP   2 EA  3200.00 6400.00 3000.00 6000.00 3200.00 6400.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS ETHERNET     RADIO
0331 7980000000-N SP   4 EA  4510.00 18040.00 4270.00 17080.00 4485.00 17940.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0332 7980000000-N SP   1 EA  5600.00 5600.00 5280.15 5280.15 5550.00 5550.00GENERIC SIGNAL ITEM (EA)

CENTRAL ETHERNET SWITCH
0333 7980000000-N SP   4 EA  3000.00 12000.00 2880.00 11520.00 3025.00 12100.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO DECODER
0334 7980000000-N SP   4 EA  3000.00 12000.00 2880.00 11520.00 3025.00 12100.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO ENCODER
0335 7980000000-N SP   4 EA  2640.00 10560.00 2500.00 10000.00 2600.00 10400.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET DISCONNECT
0336 7980000000-N SP   4 EA  5520.00 22080.00 5225.00 20900.00 5500.00 22000.00GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET
0337 7980000000-N SP   4 EA  3510.00 14040.00 3325.00 13300.00 3490.00 13960.00GENERIC SIGNAL ITEM (EA)

FIELD ETHERNET SWITCH
0338 7980000000-N SP   3 EA  264.00 792.00 250.00 750.00 263.00 789.00GENERIC SIGNAL ITEM (EA)

FUNISH WIRELESS LIGHTNING     ARRESTOR
0339 7980000000-N SP   2 EA  1950.00 3900.00 1850.00 3700.00 1944.00 3888.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEM
0340 7980000000-N SP   4 EA  6335.00 25340.00 6000.00 24000.00 6300.00 25200.00GENERIC SIGNAL ITEM (EA)

LOCAL TRAFFIC SIGNAL SOFTWARE
0341 7980000000-N SP   4 EA  2640.00 10560.00 2500.00 10000.00 2600.00 10400.00GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBIN- ATION PANEL
0342 7980000000-N SP   2 EA  1100.00 2200.00 1000.00 2000.00 1050.00 2100.00GENERIC SIGNAL ITEM (EA)

MODIFY SPLICE ENCLOSURE
0343 7980000000-N SP   3 EA  3200.00 9600.00 3000.00 9000.00 3150.00 9450.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED FLASHER BEACON
0344 7980000000-N SP   4 EA  3200.00 12800.00 3000.00 12000.00 3150.00 12600.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED SCHOOL FLASHER
0345 7980000000-N SP   6 EA  7900.00 47400.00 7500.00 45000.00 7880.00 47280.00GENERIC SIGNAL ITEM (EA)

SOLAR POWERED FLASHER BEACON
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0346 7980000000-N SP   2 EA  8900.00 17800.00 8400.00 16800.00 8830.00 17660.00GENERIC SIGNAL ITEM (EA)
SOLAR POWERED, 900 MHZ WIRE- LESS ETHERNET
REPEATER RADIO

0347 7990000000-E SP   280 LF  1.05 294.00 1.00 280.00 1.05 294.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDING CONDUCTOR

0348 7990000000-E SP   358 LF  2.10 751.80 2.00 716.00 2.10 751.80GENERIC SIGNAL ITEM (LF)
3-WIRE #12 COPPER FEEDER CON- DUCTORS

0349 7990000000-E SP   66 LF  6.35 419.10 6.00 396.00 6.30 415.80GENERIC SIGNAL ITEM (LF)
3-WIRE #3 COPPER SERVICE ENT- RANCE CONDUCTORS

0350 0022000000-E 225  1,656,635 CY  4.60 7620521.00 4.00 6626540.00UNCLASSIFIED EXCAVATION
0351 0106000000-E 230  659,050 CY  1.00 659050.00 2.00 1318100.00BORROW EXCAVATION
0352 1044000000-E 501  136,010 SY  2.10 285621.00 1.95 265219.50LIME TRTD SOIL (SLURRY)
0353 1066000000-E 501  1,380 TON 212.00 292560.00 210.00 289800.00LIME FOR LIME TREATED SOIL
0354 1154000000-E 540  130,100 TON 28.15 3662315.00 27.00 3512700.00AGGR FOR CEM TREAT BASE CRS
0355 1165000000-E 540  5,210 TON 130.00 677300.00 129.00 672090.00PORT CEM FOR CEM TRTD BASE CRSE
0356 1176000000-E 542  229,960 SY  2.00 459920.00 1.90 436924.00SOIL CEMENT BASE
0357 1187000000-E 542  6,360 TON 130.00 826800.00 129.00 820440.00PC FOR SOIL CEMENT BASE
0358 1198000000-E SP   2,540 TON 30.00 76200.00 27.00 68580.00AGGREGATE FOR SOIL CEM BS
0359 1209000000-E 543  96,620 GAL 3.30 318846.00 3.15 304353.00ASPHALT CURING SEAL
0360 1491000000-E 610  185,400 TON 42.00 7786800.00 38.50 7137900.00ASP CONC BASE CRS B25.0C
0361 1503000000-E 610  116,680 TON 43.00 5017240.00 39.30 4585524.00ASP CONC INTR CRS I19.0C
0362 1523000000-E 610  102,500 TON 45.50 4663750.00 43.50 4458750.00ASP CONC SURF CRS S9.5C
0363 1575000000-E SP   22,230 TON 630.00 14004900.00 618.00 13738140.00ASP FOR PLANT MIX
0364 1840000000-E 665  96,810 LF  0.20 19362.00 0.15 14521.50MILLED RUMBLE STRIPS
0365 2099000000-E 816  10,360 LF  5.00 51800.00 5.00 51800.00SHOULDER DRAIN
0366 2110000000-E 816  10,360 LF  2.00 20720.00 1.30 13468.004" SHOULDER DRAIN PIPE
0367 2121000000-E 816  670 LF  11.00 7370.00 6.30 4221.004" OUTLET PIPE FOR SHDR DRN
0368 2132000000-N 816  15 EA  250.00 3750.00 263.00 3945.00CONC PAD SHLDR DRN OUTLET
0369 4685000000-E 1205  174,271 LF  0.70 121989.70 0.65 113276.15THERMO PVT MKG LINES 4"90
0370 4686000000-E 1205  103,293 LF  0.80 82634.40 0.75 77469.75THERMO PVT MKG LINES 4"120
0371 4688000000-E 1205  76,731 LF  0.83 63686.73 0.80 61384.80THERMO PVT MKG LINES,6"90 MILS
0372 4690000000-E 1205  12,228 LF  0.94 11494.32 0.90 11005.20THERMO PVT MKG LINES 6"120 MILS
0373 4700000000-E 1205  6,519 LF  2.90 18905.10 2.75 17927.2512"WIDE THERMO 90 MILS
0374 4770000000-E 1205  1,112 LF  1.80 2001.60 1.75 1946.004" COLD APPL PLSTIC LINES TYPE **

(II)
0375 4775000000-E 1205  1,965 LF  2.30 4519.50 2.15 4224.756" COLD APPL PLSTIC LINES TYPE **

(II)
0376 4880000000-E 1205  3,077 LF  1.10 3384.70 1.10 3384.70CURING COMP REMOVAL LINES
0377 4885000000-N 1205  5 EA  55.00 275.00 53.00 265.00CURING COMPD REMOVAL SYMB
0378 0022000000-E 225  1,537,084 CY  8.00 12296672.00UNCLASSIFIED EXCAVATION
0379 0106000000-E 230  717,390 CY  2.75 1972822.50BORROW EXCAVATION
0380 1044000000-E 501  118,310 SY  2.50 295775.00LIME TRTD SOIL (SLURRY)
0381 1066000000-E 501  1,200 TON 150.00 180000.00LIME FOR LIME TREATED SOIL
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0382 1154000000-E 540  19,000 TON 35.00 665000.00AGGR FOR CEM TREAT BASE CRS
0383 1165000000-E 540  760 TON 120.00 91200.00PORT CEM FOR CEM TRTD BASE CRSE
0384 1176000000-E 542  188,680 SY  3.00 566040.00SOIL CEMENT BASE
0385 1187000000-E 542  5,220 TON 120.00 626400.00PC FOR SOIL CEMENT BASE
0386 1198000000-E SP   2,030 TON 35.00 71050.00AGGREGATE FOR SOIL CEM BS
0387 1209000000-E 543  83,520 GAL 4.00 334080.00ASPHALT CURING SEAL
0388 1491000000-E 610  133,200 TON 29.00 3862800.00ASP CONC BASE CRS B25.0C
0389 1503000000-E 610  74,860 TON 33.00 2470380.00ASP CONC INTR CRS I19.0C
0390 1523000000-E 610  62,650 TON 35.00 2192750.00ASP CONC SURF CRS S9.5C
0391 1525000000-E 610  9,120 TON 37.00 337440.00ASP CONC SURF CRS SF9.5A
0392 1575000000-E SP   16,630 TON 592.92 9860259.60ASP FOR PLANT MIX
0393 1682000000-E 652  16,690 TON 47.00 784430.00ASPH DRAINAGE CO, P-57
0394 1840000000-E 665  6,770 LF  0.48 3249.60MILLED RUMBLE STRIPS
0395 1847000000-E 710  182,150 SY  34.00 6193100.00******"PCC PVMT THRU LNS

(11-1/2")
0396 1869000000-E 710  52,160 SY  25.00 1304000.00******"PCC PVMT MISC

(11-1/2")
0397 1869000000-E 710  62,020 SY  22.00 1364440.00******"PCC PVMT MISC

(8-1/2")
0398 1881000000-E SP   90,050 LF  0.30 27015.00GENERIC PAVING ITEM (LF)

MILLED RUMBLE STRIPS (CONCRETESHOULDER)
0399 1902000000-N 710 Lump Sum 15000.00SURF TEST CONC PAVEMENT
0400 1924000000-N 725 Lump Sum 60714.74FIELD LAB RENTAL, PCCP
0401 2099000000-E 816  47,610 LF  4.75 226147.50SHOULDER DRAIN
0402 2110000000-E 816  47,610 LF  1.25 59512.504" SHOULDER DRAIN PIPE
0403 2121000000-E 816  2,540 LF  6.00 15240.004" OUTLET PIPE FOR SHDR DRN
0404 2132000000-N 816  50 EA  250.00 12500.00CONC PAD SHLDR DRN OUTLET
0405 4685000000-E 1205  160,029 LF  0.75 120021.75THERMO PVT MKG LINES 4"90
0406 4686000000-E 1205  101,453 LF  0.95 96380.35THERMO PVT MKG LINES 4"120
0407 4688000000-E 1205  1,391 LF  0.95 1321.45THERMO PVT MKG LINES,6"90 MILS
0408 4690000000-E 1205  390 LF  1.05 409.50THERMO PVT MKG LINES 6"120 MILS
0409 4700000000-E 1205  945 LF  2.00 1890.0012"WIDE THERMO 90 MILS
0410 4847000000-E 1205  17,182 LF  1.10 18900.20POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0411 4847100000-E 1205  87,725 LF  1.65 144746.25POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0412 4847120000-E 1205  6,037 LF  3.25 19620.25POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0413 4880000000-E 1205  111,239 LF  0.25 27809.75CURING COMP REMOVAL LINES
0414 4885000000-N 1205  51 EA  50.00 2550.00CURING COMPD REMOVAL SYMB

CULVERT ITEMS

0415 8056000000-N 402 Lump Sum 10000.00 6000.00 10000.00REMV EXIST STR **********
(56+36.00-L-)
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0416 8056000000-N 402 Lump Sum 40000.00 6000.00 10000.00REMV EXIST STR **********
(56+54.000-LREV-)

0417 8056000000-N 402 Lump Sum 10000.00 8000.00 10000.00REMV EXIST STR **********
(57+45.800-LREV-)

0418 8126000000-N 414 Lump Sum 25000.00 13000.00 15000.00CULV EXCAV @ ************
(168+50.00-L-)

0419 8126000000-N 414 Lump Sum 50000.00 29000.00 30000.00CULV EXCAV @ ************
(247+02.00-L-)

0420 8126000000-N 414 Lump Sum 50000.00 30000.00 30000.00CULV EXCAV @ ************
(56+36.00-L-)

0421 8126000000-N 414 Lump Sum 75000.00 40000.00 40000.00CULV EXCAV @ ************
(56+54.000-LREV-)

0422 8133000000-E 414  753 TON 40.00 30120.00 35.00 26355.00 35.00 26355.00FND CONDIT MAT, BOX CULV
0423 8196000000-E 420 1,629.5 CY  450.00 733275.00 380.00 619210.00 400.00 651800.00CLASS A CONCRETE (CULV)
0424 8245000000-E 425  232,485 LB  1.00 232485.00 0.85 197612.25 0.90 209236.50REINF STEEL (CULVERT)
0425 8590000000-E 876  40 TON 50.00 2000.00 55.00 2200.00 60.00 2400.00RIP RAP, CLASS **

(I)
0426 8804000000-N SP  Lump Sum 25000.00 10000.00 10000.00GENERIC CULVERT ITEM (LS)

PEDESTRIAN CULVERT CONDUIT    SYSTEM
0427 8804000000-N SP  Lump Sum 700000.00 420000.00 510000.00GENERIC CULVERT ITEM (LS)

PRECAST REINF CONC 3-SIDED CULVERT STA 57+45.800
-LREV-

WALL ITEMS

0428 8801000000-E SP   3,106 SF  100.00 310600.00 58.406 181409.04 88.00 273328.00MSE RETAIN WALLS
0429 8802014000-E SP   150 SF  200.00 30000.00 134.718 20207.70 345.00 51750.00SOLDIER PILE RETAINING WALLS
0430 8847000000-E SP   91,406 SF  25.00 2285150.00 30.00 2742180.00 26.75 2445110.50GENERIC RET WALL ITEM (SF)

SOUND BARRIER WALL

STRUCTURE ITEMS

0431 8017000000-N SP  Lump Sum 50000.00 84797.65 50000.00CM&R TEMP ACCESS ***********
(134+30.00-L-LT)

0432 8017000000-N SP  Lump Sum 250000.00 196699.70 85000.00CM&R TEMP ACCESS ***********
(134+30.00-L-RT)

0433 8017000000-N SP  Lump Sum 250000.00 12786.84 145000.00CM&R TEMP ACCESS ***********
(24+37.000-LREV-LT)

0434 8017000000-N SP  Lump Sum 50000.00 3090.92 50000.00CM&R TEMP ACCESS ***********
(24+37.000-LREV-RT)

0435 8035000000-N 402 Lump Sum 150000.00 32332.83 60000.00REMV EXIST STR **********
(114+28.00-L-)

0436 8035000000-N 402 Lump Sum 50000.00 26391.88 70000.00REMV EXIST STR **********
(120+38.50-L-)

0437 8035000000-N 402 Lump Sum 300000.00 109451.06 90000.00REMV EXIST STR **********
(134+30.00-L-LT)

0438 8035000000-N 402 Lump Sum 100000.00 22607.97 50000.00REMV EXIST STR **********
(24+37.000-LREV-RT)

0439 8035000000-N 402 Lump Sum 100000.00 45525.00 77000.00REMV EXIST STR **********
(45+30.610-LREV-RT)

0440 8091000000-N 410 Lump Sum 20000.00 7412.40 18000.00FND EXCAV B** STA *******
(1,20+06.118-LREV-)
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0441 8091000000-N 410 Lump Sum 20000.00 7349.40 15000.00FND EXCAV B** STA *******
(1,70+09.407-LREV-)

0442 8096000000-E SP   687 LF  135.00 92745.00 42.171 28971.48 57.00 39159.00PILE EXCAVATION IN SOIL
0443 8105560000-E SP  198.1 LF  710.00 140651.00 174.92 34651.65 263.00 52100.304'-0" DRILLD PIER IN SOIL
0444 8105660000-E SP  85.3 LF  1200.00 102360.00 980.123 83604.49 1210.00 103213.004'-0" DRILLD PIER NO SOIL
0445 8108000000-E SP  842.9 LF  1100.00 927190.00 680.128 573279.89 855.00 720679.50**'-**" DIA DRILLD PIERS

(4'-6")
0446 8111000000-E SP  127.3 LF  355.00 45191.50 315.00 40099.50 332.00 42263.60PERM STL CASING FOR ** PIER

(4'-6")
0447 8111600000-E SP  85.3 LF  280.00 23884.00 243.00 20727.90 256.00 21836.80PERM STL CASING FOR 4' PIER
0448 8113000000-N SP   9 EA  500.00 4500.00 684.00 6156.00 750.00 6750.00SID INSPECTION
0449 8114000000-N SP   6 EA  600.00 3600.00 684.00 4104.00 750.00 4500.00SPT TESTING
0450 8121000000-N 412 Lump Sum 10000.00 4992.40 5100.00UNCL STR EXCAV STA *****

(134+30.00-L-LT)
0451 8121000000-N 412 Lump Sum 50000.00 11340.00 25000.00UNCL STR EXCAV STA *****

(24+37.000-LREV-RT)
0452 8147000000-E 420  104,338 SF  25.00 2608450.00 35.00 3651830.00 24.71 2578191.98REINF CONCRETE DECK SLAB
0453 8161000000-E 420 109,757.2 SF  0.26 28536.87 0.25 27439.30 0.41 45000.45GROOVING BRIDGE FLOORS
0454 8182000000-E 420  1,639 CY  450.00 737550.00 619.471 1015312.97 605.00 991595.00CLASS A CONCRETE (BRIDGE)
0455 8210000000-N 422 Lump Sum 30000.00 26867.46 42000.00BRG APPR SLAB ***********

(11+43.200-SB US 220 RAMP-)
0456 8210000000-N 422 Lump Sum 30000.00 26867.46 47000.00BRG APPR SLAB ***********

(114+28.00-L-LT)
0457 8210000000-N 422 Lump Sum 30000.00 26867.46 47000.00BRG APPR SLAB ***********

(114+28.00-L-RT)
0458 8210000000-N 422 Lump Sum 30000.00 26867.46 47000.00BRG APPR SLAB ***********

(134+30.00-L-LT)
0459 8210000000-N 422 Lump Sum 30000.00 29313.73 47000.00BRG APPR SLAB ***********

(134+30.00-L-RT)
0460 8210000000-N 422 Lump Sum 30000.00 29936.97 44000.00BRG APPR SLAB ***********

(20+06.118-LREV-)
0461 8210000000-N 422 Lump Sum 35000.00 36372.68 56000.00BRG APPR SLAB ***********

(24+37.000-LREV-LT)
0462 8210000000-N 422 Lump Sum 50000.00 49768.74 90000.00BRG APPR SLAB ***********

(24+37.000-LREV-RT)
0463 8210000000-N 422 Lump Sum 35000.00 31443.05 53000.00BRG APPR SLAB ***********

(45+30.610-LREV-LT)
0464 8210000000-N 422 Lump Sum 35000.00 31274.00 53000.00BRG APPR SLAB ***********

(45+30.610-LREV-RT)
0465 8210000000-N 422 Lump Sum 50000.00 38912.04 70000.00BRG APPR SLAB ***********

(70+09.407-LREV-)
0466 8217000000-E 425  372,468 LB  1.00 372468.00 0.742 276371.26 0.93 346395.24REINF STEEL (BRIDGE)
0467 8238000000-E 425  47,117 LB  2.00 94234.00 1.117 52629.69 1.32 62194.44SPIRAL COL REINF STL BRG
0468 8262000000-E 430 2,180.72 LF  180.00 392529.60 122.999 268226.38 182.00 396891.0445" PRESTR CONCRETE GIRDR
0469 8265000000-E 430 4,926.21 LF  200.00 985242.00 148.967 733842.73 197.00 970463.3754" PRESTR CONCRETE GIRDR
0470 8280000000-E 440 Lump Sum 3138000.00 3300000.00 1785000.00STRUCTURAL STEEL
0471 8364000000-E SP   7,941 LF  42.00 333522.00 53.878 427845.20 48.00 381168.00HP12X53 PILES
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TETRA TECH CONSTRUCTION INC

MAYFIELD,  NY

ZACHRY CONSTRUCTION
CORPORATION

W. C. ENGLISH, INC.

SAN ANTONIO,  TX LYNCHBURG,  VA

C200800FEB 21 2012
13.231 MI

0472 8365000000-E SP   280 LF  75.00 21000.00 79.811 22347.08 55.00 15400.00HP12X53 GALV PILES
0473 8384200000-E SP   1,015 LF  90.00 91350.00 83.447 84698.71 89.00 90335.00HP14X73 GALV PILES
0474 8391000000-N SP   7 EA  1100.00 7700.00 74.90 524.30 160.00 1120.00STEEL PILE POINTS
0475 8475000000-E 460 563.32 LF  42.00 23659.44 110.00 61965.20 150.00 84498.00TWO BAR METAL RAIL
0476 8503000000-E 460 4,087.71 LF  65.00 265701.15 49.93 204099.36 49.00 200297.79CONCRETE BARRIER RAIL
0477 8517000000-E 460 593.32 LF  80.00 47465.60 94.238 55913.29 94.00 55772.081'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0478 8531000000-E 462  2,761 SY  60.00 165660.00 42.879 118388.92 83.00 229163.004" SLOPE PROTECTION
0479 8608000000-E 876  3,477 TON 7.00 24339.00 49.038 170505.13 45.00 156465.00RIP RAP II (2'-0")
0480 8622000000-E 876  3,848 SY  2.00 7696.00 1.193 4590.66 2.00 7696.00FILTER FABRIC FOR DRAINAGE
0481 8650000000-N SP  Lump Sum 50000.00 51791.89 42000.00POT BEARINGS
0482 8657000000-N 430 Lump Sum 264000.00 179883.51 93000.00ELASTOMERIC BEARINGS
0483 8692000000-N SP  Lump Sum 60000.00 59582.70 66000.00EVAZOTE JOINT SEALS
0484 8706000000-N SP  Lump Sum 295000.00 247025.63 287000.00EXPANSION JOINT SEALS
0485 8727000000-N SP  Lump Sum 20000.00 9500.00 10000.00ELEC CONDUIT SYS ********

(114+28.00-L-LT)
0486 8727000000-N SP  Lump Sum 20000.00 9500.00 10000.00ELEC CONDUIT SYS ********

(134+30.00-L-LT)
0487 8727000000-N SP  Lump Sum 20000.00 8000.00 9000.00ELEC CONDUIT SYS ********

(24+37.000-LREV-RT)
0488 8867000000-E SP   43 LF  110.00 4730.00 95.506 4106.76 180.00 7740.00GENERIC STRUCTURE ITEM (LF)

30" CS PIPE, 0.168" THICK
0489 8897000000-N SP   7 EA  1000.00 7000.00 11457.30 80201.10 2200.00 15400.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 96195464.51 TOTAL 97917218.80 TOTAL 98233590.25CONTRACT TOTAL

 

    SUB-TOTAL 78375879.35 SUB-TOTAL 80729059.03 SUB-TOTAL 82644221.66ROADWAY ITEMS
    SUB-TOTAL 1982880.00 SUB-TOTAL 1407377.25 SUB-TOTAL 1554791.50CULVERT ITEMS
    SUB-TOTAL 2625750.00 SUB-TOTAL 2943796.74 SUB-TOTAL 2770188.50WALL ITEMS
    SUB-TOTAL 13210955.16 SUB-TOTAL 12836985.78 SUB-TOTAL 11264388.59STRUCTURE ITEMS
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BBII-TJL

WILMINGTON,  NC

C. W. MATTHEWS CONTRACTING
CO., INC

PLT CONSTRUCTION CO., INC.

MARIETTA,  GA WILSON,  NC

C200800FEB 21 2012
13.231 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5000000.00 5505834.00 6848591.28MOBILIZATION
0002 0000400000-N 801 Lump Sum 500875.00 531910.07 466800.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 3980000.00 6292463.76 3701598.00CLEARING & GRUBBING
0004 0008000000-E 200  7 ACR 5500.00 38500.00 5000.00 35000.00 5000.00 35000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  9 EA  2600.00 23400.00 2000.00 18000.00 1222.25 11000.25SEALING ABANDONED WELLS
0006 0029000000-N SP  Lump Sum 22000.00 44793.77 60000.00REINF BRG APPR **********

(10+65.063 -Y10-)
0007 0029000000-N SP  Lump Sum 19000.00 33196.98 40000.00REINF BRG APPR **********

(11+43.200 US 220 SB RAMP)
0008 0029000000-N SP  Lump Sum 15000.00 35748.20 20000.00REINF BRG APPR **********

(114+28.00-L-NB)
0009 0029000000-N SP  Lump Sum 15000.00 31004.55 40000.00REINF BRG APPR **********

(114+28.00-L-SB)
0010 0029000000-N SP  Lump Sum 14000.00 27642.85 40000.00REINF BRG APPR **********

(134+30.00-L-NB)
0011 0029000000-N SP  Lump Sum 13000.00 26260.90 65000.00REINF BRG APPR **********

(134+30.00-L-SB)
0012 0029000000-N SP  Lump Sum 17000.00 33924.09 55000.00REINF BRG APPR **********

(16+24.670 US 220 SB RAMP)
0013 0029000000-N SP  Lump Sum 18000.00 50409.23 80000.00REINF BRG APPR **********

(24+37.000 -L REV- NBL)
0014 0029000000-N SP  Lump Sum 27000.00 37783.92 55000.00REINF BRG APPR **********

(24+37.000 -L REV- SBL)
0015 0029000000-N SP  Lump Sum 17000.00 35711.00 55000.00REINF BRG APPR **********

(45+30.610 -L REV- NBL)
0016 0029000000-N SP  Lump Sum 20000.00 35711.00 70000.00REINF BRG APPR **********

(45+30.610 -L REV- SBL)
0017 0036000000-E 225  33,860 CY  4.10 138826.00 5.17 175056.20 3.50 118510.00UNDERCUT EXCAVATION
0018 0038000000-E SP   8,300 CY  4.10 34030.00 7.60 63080.00 4.25 35275.00SHALLOW UNDERCUT
0019 0080000000-E SP   16,550 TON 23.50 388925.00 25.65 424507.50 25.50 422025.00CLASS IV SUBGRD STABILIZATION
0020 0134000000-E 240  18,200 CY  3.70 67340.00 7.38 134316.00 4.25 77350.00DRAINAGE DITCH EXCAVATION
0021 0141000000-E 240  4,255 LF  2.50 10637.50 7.01 29827.55 1.25 5318.75BERM DITCH CONSTRUCTION
0022 0156000000-E 250  104,515 SY  2.80 292642.00 1.91 199623.65 4.25 444188.75REMOVAL OF EXT ASPHALT PVMT
0023 0177000000-E 250  40,940 SY  2.10 85974.00 0.75 30705.00 0.75 30705.00BREAKING OF EXT ASPH PVMT
0024 0192000000-N 260  120 HR  134.00 16080.00 55.34 6640.80 66.25 7950.00PROOF ROLLING
0025 0195000000-E SP   29,320 CY  30.00 879600.00 47.68 1397977.60 40.75 1194790.00SELECT GRANULAR MATERIAL
0026 0196000000-E 270  68,920 SY  1.00 68920.00 1.10 75812.00 2.75 189530.00SOIL STABILIZATION FABRIC
0027 0199000000-E SP   18,509 SF  40.00 740360.00 47.06 871033.54 43.25 800514.25TEMPORARY SHORING
0028 0220000000-E SP   24,020 TON 12.50 300250.00 35.42 850788.40 36.00 864720.00ROCK EMBANKMENTS
0029 0223000000-E SP   5,400 SY  44.00 237600.00 52.94 285876.00 39.75 214650.00ROCK PLATING
0030 0234000000-E SP   100 CY  36.25 3625.00 19.53 1953.00 24.50 2450.00GENERIC GRADING ITEM (CY)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0031 0241000000-E SP   1,675 SY  12.25 20518.75 10.04 16817.00 12.75 21356.25GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILIZATION
0032 0241000000-E SP   11,650 SY  1.70 19805.00 1.05 12232.50 3.25 37862.50GENERIC GRADING ITEM (SY)

FILTER FABRIC FOR ROCK EMBANK-MENT
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
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WILMINGTON,  NC

C. W. MATTHEWS CONTRACTING
CO., INC

PLT CONSTRUCTION CO., INC.

MARIETTA,  GA WILSON,  NC

C200800FEB 21 2012
13.231 MI

0033 0248000000-N SP  Lump Sum 25400.00 19330.65 8016.00GENERIC GRADING ITEM (LS)
SUBGRADE IMPROVEMENT FIELD    TEST

0034 0318000000-E SP   6,140 TON 34.00 208760.00 35.29 216680.60 29.50 181130.00FND CONDIT MATL MINOR STRS
0035 0320000000-E SP   19,210 SY  1.10 21131.00 2.35 45143.50 1.75 33617.50FND CONDIT FABRIC
0036 0342000000-E SP   3,100 LF  71.50 221650.00 46.35 143685.00 51.00 158100.00**" SIDE DRAIN PIPE

(30")
0037 0342000000-E SP   180 LF  89.75 16155.00 82.90 14922.00 73.50 13230.00**" SIDE DRAIN PIPE

(36")
0038 0343000000-E SP   11,576 LF  36.50 422524.00 30.12 348669.12 30.00 347280.0015" SIDE DRAIN PIPE
0039 0344000000-E SP   6,924 LF  41.25 285615.00 31.36 217136.64 34.50 238878.0018" SIDE DRAIN PIPE
0040 0345000000-E SP   4,088 LF  54.75 223818.00 40.35 164950.80 43.00 175784.0024" SIDE DRAIN PIPE
0041 0348000000-E SP   35 EA  68.75 2406.25 209.38 7328.30 180.00 6300.00**" SIDE DRAIN PIPE ELBOW

(15")
0042 0348000000-E SP   22 EA  108.00 2376.00 262.35 5771.70 230.00 5060.00**" SIDE DRAIN PIPE ELBOW

(18")
0043 0348000000-E SP   10 EA  173.00 1730.00 329.60 3296.00 330.00 3300.00**" SIDE DRAIN PIPE ELBOW

(24")
0044 0348000000-E SP   2 EA  635.00 1270.00 440.63 881.26 520.00 1040.00**" SIDE DRAIN PIPE ELBOW

(36")
0045 0360000000-E SP   16 LF  55.75 892.00 59.21 947.36 27.00 432.0012" RC PIPE CULV III
0046 0366000000-E SP   4,264 LF  28.50 121524.00 30.62 130563.68 28.50 121524.0015" RC PIPE CULV III
0047 0372000000-E SP   5,000 LF  31.50 157500.00 34.55 172750.00 32.00 160000.0018" RC PIPE CULV III
0048 0378000000-E SP   2,748 LF  43.00 118164.00 46.48 127727.04 40.00 109920.0024" RC PIPE CULV III
0049 0384000000-E SP   1,424 LF  53.75 76540.00 50.32 71655.68 50.00 71200.0030" RC PIPE CULV III
0050 0390000000-E SP   668 LF  67.75 45257.00 58.27 38924.36 63.50 42418.0036" RC PIPE CULV III
0051 0396000000-E SP   368 LF  99.25 36524.00 74.05 27250.40 79.00 29072.0042" RC PIPE CULV III
0052 0402000000-E SP   292 LF  119.00 34748.00 98.14 28656.88 95.50 27886.0048" RC PIPE CULV III
0053 0408000000-E SP   1,052 LF  193.00 203036.00 99.11 104263.72 138.00 145176.0054" RC PIPE CULV III
0054 0420000000-E SP   240 LF  218.00 52320.00 168.75 40500.00 220.00 52800.0066" RC PIPE CULV III
0055 0448000000-E SP   112 LF  117.00 13104.00 98.43 11024.16 102.00 11424.00***" RCP CULV CLASS IV

(48")
0056 0448200000-E SP   8,420 LF  33.25 279965.00 38.75 326275.00 29.50 248390.0015" RCP CULV CLASS IV
0057 0448300000-E SP   1,196 LF  32.00 38272.00 40.97 49000.12 33.50 40066.0018" RCP CULV CLASS IV
0058 0448400000-E SP   804 LF  42.75 34371.00 46.34 37257.36 43.00 34572.0024" RCP CULV CLASS IV
0059 0448500000-E SP   452 LF  59.50 26894.00 56.38 25483.76 53.00 23956.0030" RCP CULV CLASS IV
0060 0448600000-E SP   344 LF  71.25 24510.00 65.53 22542.32 68.00 23392.0036" RCP CULV CLASS IV
0061 0448700000-E SP   380 LF  99.00 37620.00 81.02 30787.60 85.00 32300.0042" RCP CULV CLASS IV
0062 0453000000-E SP   2 EA  692.00 1384.00 682.95 1365.90 640.00 1280.00**" PIPE END SECTION

(15")
0063 0546000000-E SP   176 LF  57.25 10076.00 73.17 12877.92 51.50 9064.00**" CAA PIPE CLVT *****"

(18", 0.064")
0064 0546000000-E SP   136 LF  358.00 48688.00 314.58 42782.88 388.00 52768.00**" CAA PIPE CLVT *****"

(72", 0.168")
0065 0576000000-E SP   120 LF  91.25 10950.00 102.78 12333.60 83.50 10020.00**" CS PIPE CULV *****"

(36", 0.079")
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0066 0576000000-E SP   32 LF  178.00 5696.00 142.39 4556.48 125.00 4000.00**" CS PIPE CULV *****"
(48", 0.109")

0067 0576000000-E SP   160 LF  294.00 47040.00 263.47 42155.20 325.00 52000.00**" CS PIPE CULV *****"
(72", 0.168")

0068 0582000000-E SP   1,852 LF  41.25 76395.00 46.34 85821.68 39.50 73154.0015" CS PIPE CULV 0.064"
0069 0588000000-E SP   160 LF  52.25 8360.00 52.85 8456.00 45.50 7280.0018" CS PIPE CULV 0.064"
0070 0600000000-E SP   240 LF  78.00 18720.00 124.99 29997.60 70.50 16920.0030" CS PIPE CULV 0.079"
0071 0636000000-E SP   31 EA  121.00 3751.00 193.41 5995.71 180.00 5580.00**" CS ELBOW *****" THICK

(15", 0.064")
0072 0636000000-E SP   7 EA  147.00 1029.00 262.41 1836.87 230.00 1610.00**" CS ELBOW *****" THICK

(18", 0.064")
0073 0636000000-E SP   4 EA  312.00 1248.00 391.52 1566.08 395.00 1580.00**" CS ELBOW *****" THICK

(30", 0.079")
0074 0636000000-E SP   2 EA  377.00 754.00 440.63 881.26 520.00 1040.00**" CS ELBOW *****" THICK

(36", 0.079")
0075 0973100000-E SP   96 LF  213.00 20448.00 171.22 16437.12 192.50 18480.00**"WLD STL PIPE GRAD IN SOIL

(18", 0.5", B)
0076 0973100000-E SP   260 LF  236.00 61360.00 202.59 52673.40 230.00 59800.00**"WLD STL PIPE GRAD IN SOIL

(24", 0.5", B)
0077 0973100000-E SP   340 LF  321.00 109140.00 278.51 94693.40 313.50 106590.00**"WLD STL PIPE GRAD IN SOIL

(36", 0.5", B)
0078 0973100000-E SP   172 LF  417.00 71724.00 341.94 58813.68 385.00 66220.00**"WLD STL PIPE GRAD IN SOIL

(42", 0.625", B)
0079 0973100000-E SP   108 LF  705.00 76140.00 630.53 68097.24 650.00 70200.00**"WLD STL PIPE GRAD IN SOIL

(54", 0.75", B)
0080 0973300000-E SP   50 LF  1000.00 50000.00 906.94 45347.00 995.50 49775.00**"WLD STL PIPE GRAD NOT IN SOIL

(42", 0.625", B)
0081 0986000000-E SP   88 LF  185.00 16280.00 123.34 10853.92 101.00 8888.00GENERIC PIPE ITEM (LF)

15" CS SLOTTED DRAIN, 0.064" THICK
0082 0992000000-E SP   1 EA  2600.00 2600.00 2619.28 2619.28 2575.00 2575.00GENERIC PIPE ITEM (EA)

15" FLAP GATE
0083 0995000000-E 340  11,545 LF  6.20 71579.00 14.99 173059.55 10.00 115450.00PIPE REMOVAL
0084 0996000000-N 350  12 EA  2700.00 32400.00 725.44 8705.28 1500.00 18000.00PIPE CLEAN-OUT
0085 1000000000-E 462  510 SY  60.00 30600.00 75.00 38250.00 57.50 29325.006" SLOPE PROTECTION
0086 1011000000-N 500 Lump Sum 465800.00 756701.83 780944.50FINE GRADING
0087 1077000000-E SP   10,050 TON 30.75 309037.50 30.66 308133.00 30.75 309037.50#57 STONE
0088 1110000000-E 510  500 TON 29.50 14750.00 54.82 27410.00 34.00 17000.00STABILIZER AGGREGATE
0089 1121000000-E 520  46,700 TON 32.50 1517750.00 29.32 1369244.00 27.25 1272575.00AGGREGATE BASE COURSE
0090 1220000000-E 545  6,310 TON 27.25 171947.50 27.51 173588.10 27.25 171947.50INCIDENTAL STONE BASE
0091 1275000000-E 600  15,000 GAL 2.92 43800.00 3.25 48750.00 3.00 45000.00PRIME COAT
0092 1489000000-E 610  11,080 TON 41.07 455055.60 42.65 472562.00 41.50 459820.00ASP CONC BASE CRS B25.0B
0093 1498000000-E 610  7,280 TON 41.56 302556.80 42.60 310128.00 42.00 305760.00ASP CONC INTR CRS I19.0B
0094 1519000000-E 610  25,690 TON 42.42 1089769.80 42.30 1086687.00 42.75 1098247.50ASP CONC SURF CRS S9.5B
0095 1693000000-E 654  640 TON 200.00 128000.00 100.00 64000.00 137.50 88000.00ASPH PLT MIX PVMT REPAIR
0096 2000000000-N 806  390 EA  156.00 60840.00 77.26 30131.40 98.00 38220.00RIGHT OF WAY MARKERS
0097 2022000000-E SP   4,915 CY  10.00 49150.00 10.00 49150.00 10.00 49150.00SUBDRAIN EXCAVATION
0098 2033000000-E SP   2,460 CY  37.50 92250.00 37.50 92250.00 37.50 92250.00SUBDRAIN FINE AGGREGATE
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0099 2044000000-E SP   14,830 LF  4.00 59320.00 4.00 59320.00 4.00 59320.006" PERF SUBDRN PIPE
0100 2070000000-N SP   31 EA  250.00 7750.00 250.00 7750.00 250.00 7750.00SUBDRN PIPE OUTLETS
0101 2077000000-E SP   204 LF  20.00 4080.00 20.00 4080.00 20.00 4080.006" OUTLET PIPE (SUBDRNS)
0102 2143000000-E 818  55 TON 41.75 2296.25 47.66 2621.30 20.75 1141.25BLOTTING SAND
0103 2209000000-E 838 83.8 CY  1200.00 100560.00 376.14 31520.53 640.00 53632.00ENDWALLS
0104 2220000000-E 838 42.5 CY  1300.00 55250.00 785.89 33400.33 915.00 38887.50REINFORCED ENDWALLS
0105 2253000000-E 840 41.67 CY  543.00 22626.81 473.88 19746.58 800.00 33336.00PIPE COLLARS
0106 2264000000-E 840 8.14 CY  1100.00 8954.00 287.47 2340.01 800.00 6512.00PIPE PLUGS
0107 2275000000-E SP   686 CY  119.00 81634.00 187.82 128844.52 200.00 137200.00FLOWABLE FILL
0108 2286000000-N 840  475 EA  1300.00 617500.00 875.00 415625.00 1050.00 498750.00MASNRY DRAINAGE STRUCT
0109 2297000000-E 840 52.18 CY  1200.00 62616.00 875.00 45657.50 850.00 44353.00MASNRY DRAINAGE STRUCT
0110 2308000000-E 840 197.2 LF  227.00 44764.40 180.00 35496.00 200.00 39440.00MASNRY DRAINAGE STRUCT
0111 2354000000-N 840  14 EA  371.00 5194.00 450.00 6300.00 254.00 3556.00FRAME W/GRATE 840.22 STD
0112 2364000000-N 840  51 EA  373.00 19023.00 450.00 22950.00 470.00 23970.00FRAME W/2GRTS 840.16 STD
0113 2364200000-N 840  29 EA  371.00 10759.00 450.00 13050.00 441.00 12789.00FRAME W/2GRTS 840.20 STD
0114 2365000000-N 840  206 EA  273.00 56238.00 450.00 92700.00 425.00 87550.00FRAME W/2GRTS 840.22 STD
0115 2366000000-N 840  18 EA  379.00 6822.00 450.00 8100.00 418.00 7524.00FRAME W/2GRTS 840.24 STD
0116 2367000000-N 840  75 EA  371.00 27825.00 450.00 33750.00 431.00 32325.00FRAME W/2GRTS 840.29 STD
0117 2374000000-N 840  7 EA  426.00 2982.00 450.00 3150.00 504.00 3528.00FRAME-GRT-HD 840.03 **

(E)
0118 2374000000-N 840  32 EA  426.00 13632.00 450.00 14400.00 525.00 16800.00FRAME-GRT-HD 840.03 **

(F)
0119 2374000000-N 840  33 EA  452.00 14916.00 450.00 14850.00 525.00 17325.00FRAME-GRT-HD 840.03 **

(G)
0120 2396000000-N 840  31 EA  266.00 8246.00 450.00 13950.00 340.00 10540.00FRAME W/COVER STD 840.54
0121 2440000000-N 852  5 EA  250.00 1250.00 250.00 1250.00 250.00 1250.00CONC TRANS SECT FOR CATCH BASIN
0122 2451000000-N 852  51 EA  250.00 12750.00 250.00 12750.00 250.00 12750.00CONC TRANS SECT FOR DROP INLET
0123 2462000000-E SP   2 EA  3100.00 6200.00 3062.29 6124.58 3285.00 6570.00**" SLUICE GATE

(25")
0124 2462000000-E SP   3 EA  6200.00 18600.00 5882.68 17648.04 6280.00 18840.00**" SLUICE GATE

(38-3/4")
0125 2472000000-N 840  5 EA  572.00 2860.00 609.16 3045.80 600.00 3000.00GENERIC DRAINAGE ITEM (EA) 840

TEMPORARY CONCRETE LIDS
0126 2535000000-E 846  2,280 LF  14.00 31920.00 14.00 31920.00 14.00 31920.00**"X**" CONCRETE CURB

(8" X 18")
0127 2542000000-E 846  21,740 LF  10.45 227183.00 10.45 227183.00 10.50 228270.001'-6"CONC CURB & GUTTER
0128 2549000000-E 846  14,060 LF  12.45 175047.00 12.45 175047.00 12.50 175750.002'-6"CONC CURB & GUTTER
0129 2556000000-E 846  14,100 LF  11.90 167790.00 11.90 167790.00 12.00 169200.00SHOULDER BERM GUTTER
0130 2577000000-E 846  2,040 LF  17.90 36516.00 17.90 36516.00 18.00 36720.00CONC EXPRESSWAY GUTTER
0131 2580000000-E 846  370 LF  20.00 7400.00 20.00 7400.00 20.00 7400.00CONCRETE VALLEY GUTTER
0132 2591000000-E 848  6,860 SY  26.65 182819.00 26.65 182819.00 26.75 183505.004" CONCRETE SIDEWALK
0133 2612000000-E 848  840 SY  32.50 27300.00 32.50 27300.00 32.50 27300.006" CONCRETE DRIVEWAY
0134 2619000000-E 850  250 SY  25.00 6250.00 25.00 6250.00 25.00 6250.004" CONCRETE PAVED DITCH
0135 2627000000-E 852  85 SY  30.00 2550.00 30.00 2550.00 30.00 2550.004" CONC ISLAND COVERS
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0136 2655000000-E 852  20,890 SY  28.90 603721.00 28.90 603721.00 29.00 605810.005" MONO CONC ISLDS (KEY IN)
0137 2724000000-E 857  5,159 LF  85.00 438515.00 85.00 438515.00 85.00 438515.00PC REINF BARRIER SNGL FC
0138 2760000000-N 848  44 EA  1090.00 47960.00 1090.00 47960.00 1090.00 47960.00GENERIC PAVING ITEM 848 (EA)

CONCRETE CURB RAMPS
0139 2800000000-N 858  3 EA  177.00 531.00 2000.00 6000.00 510.00 1530.00ADJ CATCH BASINS
0140 2830000000-N 858  4 EA  176.00 704.00 1000.00 4000.00 450.00 1800.00ADJ MANHOLES
0141 3000000000-N SP   11 EA  11500.00 126500.00 14250.00 156750.00 10500.00 115500.00IMPACT ATTEN TYPE 350
0142 3030000000-E 862 34,962.5 LF  14.50 506956.25 13.55 473741.88 14.00 489475.00STL BM GUARDRAIL
0143 3045000000-E 862 862.5 LF  15.75 13584.38 14.55 12549.38 14.50 12506.25SBGR SHOP CURVED
0144 3105000000-N 862  16 EA  50.00 800.00 30.00 480.00 50.00 800.00SBGR TERM SECT
0145 3150000000-N 862  20 EA  5.00 100.00 38.00 760.00 45.00 900.00ADDIT GUARDRAIL POSTS
0146 3195000000-N 862  11 EA  350.00 3850.00 245.00 2695.00 375.00 4125.00GR ANCHOR TYPE AT-1
0147 3210000000-N 862  30 EA  475.00 14250.00 440.00 13200.00 385.00 11550.00GR ANCHOR TYPE CAT-1
0148 3215000000-N 862  8 EA  1200.00 9600.00 1200.00 9600.00 1400.00 11200.00GR ANCHOR TYPE III
0149 3270000000-N SP   89 EA  1725.00 153525.00 1535.00 136615.00 1700.00 151300.00GR ANCHOR TYPE 350
0150 3285000000-N SP   8 EA  1450.00 11600.00 1435.00 11480.00 1550.00 12400.00GR ANCHOR TYPE M-350
0151 3317000000-N 862  49 EA  1350.00 66150.00 1425.00 69825.00 1300.00 63700.00GR ANCHOR TYPE B-77
0152 3360000000-E 863  6,366 LF  0.50 3183.00 0.50 3183.00 1.00 6366.00REMOVE EXISTING GUARDRAIL
0153 3380000000-E 862  3,750 LF  7.00 26250.00 3.50 13125.00 4.00 15000.00TEMP STL BM GUARDRAIL
0154 3387000000-N 862  1 EA  250.00 250.00 3000.00 3000.00 800.00 800.00GDRL ANCH UNITS ****** TEMP

(W-BEAM)
0155 3389100000-N SP   6 EA  600.00 3600.00 500.00 3000.00 600.00 3600.00GDRL ANCH UNITS 350 TEMP
0156 3389400000-E 865  21,400 LF  6.10 130540.00 6.20 132680.00 9.50 203300.00DBL FACED CABLE GUIDERAIL
0157 3389500000-N SP   10 EA  5.00 50.00 40.00 400.00 65.00 650.00ADDITIONAL GUIDERAIL POSTS
0158 3389600000-N 865  131 EA  1440.00 188640.00 1500.00 196500.00 50.00 6550.00CBL GUIDERAIL ANCH UNIT
0159 3503000000-E 866  95,220 LF  2.45 233289.00 2.15 204723.00 2.25 214245.00WOVEN WIRE FENCE 47" FAB
0160 3509000000-E 866  5,800 EA  14.00 81200.00 12.00 69600.00 12.00 69600.004" TIMBER POSTS 7'-6"LONG
0161 3515000000-E 866  1,870 EA  28.15 52640.50 18.00 33660.00 18.00 33660.005" TIMBER POSTS 8'-0"LONG
0162 3536000000-E 866  1,310 LF  7.25 9497.50 6.85 8973.50 7.00 9170.00CHN LK FENCE 48" FABRIC
0163 3542000000-E 866  112 EA  31.00 3472.00 32.00 3584.00 32.00 3584.00MET LINE PST 48" CL FEN
0164 3548000000-E 866  10 EA  90.00 900.00 80.00 800.00 80.00 800.00MET TERM PST 48" CL FEN
0165 3551000000-E 866  6 EA  115.00 690.00 115.00 690.00 115.00 690.00MET GATE PST **" CL FEN S

(48")
0166 3564000000-E 866  6 EA  750.00 4500.00 600.00 3600.00 600.00 3600.00SGL GATE **HIGH, **WIDE, **OPEN

(48", 16', 16')
0167 3575000000-E SP   115 LF  15.00 1725.00 75.00 8625.00 75.00 8625.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0168 3628000000-E 876  2,530 TON 50.00 126500.00 47.23 119491.90 44.00 111320.00RIP RAP, CLASS I
0169 3635000000-E 876  110 TON 50.00 5500.00 53.14 5845.40 45.00 4950.00RIP RAP, CLASS II
0170 3649000000-E 876  5,690 TON 35.00 199150.00 42.83 243702.70 44.00 250360.00RIP RAP, CLASS B
0171 3656000000-E 876  43,320 SY  1.80 77976.00 2.82 122162.40 3.75 162450.00FILTER FABRIC FOR DRAINGE
0172 3659000000-N SP   4 EA  2500.00 10000.00 1321.57 5286.28 1230.25 4921.00PREFORMED SCOUR HOLES
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0173 3691000000-N SP   1 EA  3400.00 3400.00 3091.11 3091.11 3670.00 3670.00GENERIC EROSION CONTROL ITEM (EA)
RIP RAP ENERGY DISSIPATOR

0174 4048000000-E 902  8 CY  1200.00 9600.00 800.00 6400.00 700.00 5600.00REINF CONC FOUNDTN
0175 4054000000-E 902  2 CY  1200.00 2400.00 800.00 1600.00 700.00 1400.00PLN CL A CONC FOUNDTN
0176 4057000000-E SP   84 CY  1100.00 92400.00 1500.00 126000.00 1400.00 117600.00OVERHEAD FOOTING
0177 4060000000-E 903  5,793 LB  3.00 17379.00 4.30 24909.90 5.00 28965.00SUPPORT, BREAKAWAY STL BM
0178 4066000000-E 903  2,440 LB  2.00 4880.00 4.00 9760.00 5.00 12200.00SIMPLE STL BM SUPPORTS
0179 4072000000-E 903  6,928 LF  5.00 34640.00 4.95 34293.60 6.00 41568.00SUPPORT, 3-LB STL U-CHAN
0180 4082100000-N SP  Lump Sum 40000.00 28500.00 25000.00SUPPORT, OVRHD SIGN STR ****

(26+40 -L REV-)
0181 4082100000-N SP  Lump Sum 40000.00 38500.00 35000.00SUPPORT, OVRHD SIGN STR ****

(27+40 -L REV-)
0182 4082100000-N SP  Lump Sum 40000.00 33500.00 30000.00SUPPORT, OVRHD SIGN STR ****

(33+60 -L REV-)
0183 4082100000-N SP  Lump Sum 40000.00 33500.00 30000.00SUPPORT, OVRHD SIGN STR ****

(35+40 -L REV-)
0184 4082100000-N SP  Lump Sum 40000.00 30000.00 30000.00SUPPORT, OVRHD SIGN STR ****

(41+60 -L REV-)
0185 4082100000-N SP  Lump Sum 40000.00 35000.00 30000.00SUPPORT, OVRHD SIGN STR ****

(50+00 -L REV-)
0186 4082100000-N SP  Lump Sum 40000.00 31289.50 30000.00SUPPORT, OVRHD SIGN STR ****

(75+00 -L REV-)
0187 4096000000-N 904  26 EA  78.00 2028.00 100.00 2600.00 100.00 2600.00SIGN ERECTION, TYPE D
0188 4102000000-N 904  412 EA  35.00 14420.00 55.00 22660.00 65.00 26780.00SIGN ERECTION, TYPE E
0189 4108000000-N 904  90 EA  41.00 3690.00 100.00 9000.00 225.00 20250.00SIGN ERECTION, TYPE F
0190 4110000000-N 904  10 EA  400.00 4000.00 350.00 3500.00 400.00 4000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0191 4110000000-N 904  3 EA  400.00 1200.00 350.00 1050.00 350.00 1050.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0192 4116100000-N 904  23 EA  65.00 1495.00 100.00 2300.00 75.00 1725.00SIGN ERECT, RELOC ** GRD MTD

(D)
0193 4116100000-N 904  4 EA  65.00 260.00 50.00 200.00 60.00 240.00SIGN ERECT, RELOC ** GRD MTD

(E)
0194 4152000000-N 907  2 EA  400.00 800.00 50.00 100.00 1.00 2.00DISPOSE SIGN SYST STL BM
0195 4155000000-N 907  307 EA  2.50 767.50 1.00 307.00 1.00 307.00DISPOSE SIGN SYST U-CHAN
0196 4158000000-N 907  3 EA  17.50 52.50 1.00 3.00 1.00 3.00DISPOSE SIGN SYST WOOD
0197 4192000000-N 907  27 EA  3.00 81.00 1.00 27.00 1.00 27.00DISPOSE SUPPORT, U-CHAN
0198 4400000000-E 1110  793 SF  2.95 2339.35 4.18 3314.74 4.25 3370.25WORK ZONE SIGNS (STAT)
0199 4405000000-E 1110  1,124 SF  5.50 6182.00 11.68 13128.32 39.25 44117.00WORK ZONE SIGNS (PORT)
0200 4410000000-E 1110  2,705 SF  4.75 12848.75 4.98 13470.90 16.50 44632.50WORK ZONE SIGNS (BARR)
0201 4415000000-N 1115  2 EA  3150.00 6300.00 12492.48 24984.96 5963.75 11927.50FLASHING ARROW PNL TYPE C
0202 4422000000-N 1120  1,680 DAY 28.00 47040.00 48.05 80724.00 45.75 76860.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0203 4430000000-N 1130  1,010 EA  41.50 41915.00 40.50 40905.00 56.00 56560.00DRUMS
0204 4435000000-N 1135  200 EA  15.50 3100.00 13.18 2636.00 24.50 4900.00CONES
0205 4445000000-E 1145  2,940 LF  26.50 77910.00 16.45 48363.00 323.25 950355.00BARRICADES (TYPE III)
0206 4455000000-N 1150  2,880 MD  138.00 397440.00 251.82 725241.60 273.75 788400.00FLAGGER
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0207 4465000000-N 1160  20 EA  4995.00 99900.00 6500.00 130000.00 6500.00 130000.00TEMPORARY CRASH CUSHIONS
0208 4470000000-N 1160  6 EA  2380.00 14280.00 2500.00 15000.00 2500.00 15000.00RESET CRASH CUSHION
0209 4480000000-N 1165  4 EA  12000.00 48000.00 8006.25 32025.00 9497.50 37990.00TMIA
0210 4485000000-E 1170  6,140 LF  22.50 138150.00 22.50 138150.00 22.50 138150.00PORT CONC BARRIER
0211 4495000000-E 1170  1,960 LF  22.50 44100.00 22.50 44100.00 22.50 44100.00PORT CONC BARRIER(DRAINGE
0212 4500000000-E 1170  1,040 LF  3.25 3380.00 3.25 3380.00 3.25 3380.00RESET PORT CONC BARRIER
0213 4506000000-E 1170  360 LF  3.25 1170.00 3.25 1170.00 3.25 1170.00RESET PORT CONC BARR,DRAIN
0214 4650000000-N 1251  2,665 EA  4.80 12792.00 4.80 12792.00 4.00 10660.00TEMP RAISED PVMT MRKS
0215 4695000000-E 1205  9,689 LF  1.26 12208.14 1.26 12208.14 2.00 19378.00THERMO PVT MKG LINES 8"90 MILS
0216 4697000000-E 1205  1,976 LF  1.42 2805.92 1.42 2805.92 2.25 4446.00THERMO PVT MKG LINE 8"120 MILS
0217 4710000000-E 1205  3,922 LF  5.10 20002.20 5.10 20002.20 9.00 35298.0024"WIDE THERMO 120 MILS
0218 4721000000-E 1205  70 EA  105.00 7350.00 105.00 7350.00 85.00 5950.00THERMO PVT MKG CHARACTER 120
0219 4725000000-E 1205  432 EA  85.00 36720.00 85.00 36720.00 95.00 41040.00THERMO PVT SYMBOL 90MILS
0220 4770000000-E 1205  5,560 LF  1.55 8618.00 1.55 8618.00 1.75 9730.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0221 4810000000-E 1205  1,070,768 LF  0.10 107076.80 0.10 107076.80 0.25 267692.00PAINT PVMT MARKINGS 4"
0222 4820000000-E 1205  11,368 LF  0.21 2387.28 0.21 2387.28 0.50 5684.00PAINT PVMT MARKINGS 8"
0223 4835000000-E 1205  6,480 LF  1.50 9720.00 1.50 9720.00 3.00 19440.00PAINT PVT MKG LINES 24"
0224 4840000000-N 1205  4 EA  50.00 200.00 50.00 200.00 25.00 100.00PAINT PVT MKG CHARACTER
0225 4845000000-N 1205  370 EA  45.00 16650.00 45.00 16650.00 25.00 9250.00PAINT PVT MKG SYMBOL
0226 4850000000-E 1205  28,000 LF  0.65 18200.00 0.65 18200.00 0.25 7000.00LINE REMOVAL 4" WIDE
0227 4900000000-N 1251  28 EA  4.80 134.40 4.80 134.40 4.00 112.00PERM RAISED PVMT MARKERS
0228 4905000000-N 1253  3,953 EA  22.00 86966.00 22.00 86966.00 25.00 98825.00SNOWPLB PVMT MRKER
0229 4935000000-N 1267  142 EA  32.00 4544.00 29.85 4238.70 30.00 4260.00FLEX DELINATR (CRYSTAL)
0230 4940000000-N 1267  48 EA  32.00 1536.00 29.85 1432.80 30.00 1440.00FLEX DELINATR (YELLOW)
0231 4945000000-N 1267  20 EA  33.00 660.00 29.85 597.00 30.00 600.00FLEX DELINATR (CRY & RED)
0232 4950000000-N 1267  20 EA  33.00 660.00 29.85 597.00 30.00 600.00FLEX DELINATR (YEL & RED)
0233 5255000000-N 1413 Lump Sum 1.00 90854.40 155841.00PORTABLE LIGHTING
0234 5325600000-E 1510  214 LF  70.75 15140.50 60.00 12840.00 60.00 12840.006" WATER LINE
0235 5325800000-E 1510  361 LF  71.50 25811.50 75.00 27075.00 75.00 27075.008" WATER LINE
0236 5326200000-E 1510  99 LF  95.50 9454.50 120.00 11880.00 120.00 11880.0012" WATER LINE
0237 5546000000-E 1515  2 EA  1600.00 3200.00 1110.00 2220.00 1110.00 2220.008" VALVE
0238 5606000000-E 1515  2 EA  2600.00 5200.00 1750.00 3500.00 1750.00 3500.002" BLOW OFF
0239 5648000000-N 1515  1 EA  4500.00 4500.00 1000.00 1000.00 1000.00 1000.00RELOCATE WATER METER
0240 5666000000-E 1515  2 EA  3200.00 6400.00 3610.00 7220.00 3610.00 7220.00FIRE HYDRANT
0241 5672000000-N 1515  10 EA  3000.00 30000.00 3240.00 32400.00 3240.00 32400.00RELOCATE FIRE HYDRANT
0242 5689000000-E 1515  8 EA  240.00 1920.00 540.00 4320.00 540.00 4320.00GENERIC UTILITY ITEM (EA) 1515

ADJUSTMENT OF SEWER MANHOLES
0243 5804000000-E 1530  120 LF  23.00 2760.00 15.00 1800.00 15.00 1800.00ABANDON 12" UTILITY PIPE
0244 5890000000-N 1510  6 EA  60.50 363.00 400.00 2400.00 400.00 2400.00GENERIC UTILITY ITEM (EA) 1510

ADJUSTMENT OF VALVE BOX
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0245 5890000000-N 1510  1 EA  5000.00 5000.00 5000.00 5000.00 5000.00 5000.00GENERIC UTILITY ITEM (EA) 1510
TEMPORARY SEWER LINE SUPPORT

0246 5890000000-N 1510  1 EA  5000.00 5000.00 5000.00 5000.00 5000.00 5000.00GENERIC UTILITY ITEM (EA) 1510
TEMPORARY WATER LINE SUPPORT

0247 6000000000-E 1605  82,800 LF  1.45 120060.00 1.61 133308.00 1.50 124200.00TEMPORARY SILT FENCE
0248 6006000000-E 1610  32,450 TON 27.50 892375.00 35.46 1150677.00 48.25 1565712.50EROS CONTRL STONE CL A
0249 6009000000-E 1610  20,825 TON 28.50 593512.50 39.87 830292.75 49.25 1025631.25EROS CONTRL STONE CL B
0250 6012000000-E 1610  20,650 TON 26.15 539997.50 38.17 788210.50 44.75 924087.50SEDIMENT CONTROL STONE
0251 6015000000-E 1615  380 ACR 420.00 159600.00 419.00 159220.00 400.00 152000.00TEMPORARY MULCHING
0252 6018000000-E 1620  11,900 LB  2.50 29750.00 1.95 23205.00 2.00 23800.00SEED FOR TEMP SEEDING
0253 6021000000-E 1620  52 TON 1250.00 65000.00 998.00 51896.00 1000.00 52000.00FERT FOR TEMP SEEDING
0254 6024000000-E 1622  36,875 LF  4.60 169625.00 11.96 441025.00 14.00 516250.00TEMPORARY SLOPE DRAINS
0255 6027000000-N 1622  260 EA  60.75 15795.00 156.39 40661.40 315.75 82095.00INLET PROTCN @ SLOPE DRNS
0256 6029000000-E SP   3,000 LF  1.50 4500.00 1.34 4020.00 1.00 3000.00SAFETY FENCE
0257 6030000000-E 1630  141,300 CY  0.01 1413.00 6.25 883125.00 4.25 600525.00SILT EXCAVATION
0258 6036000000-E 1631  352,200 SY  0.75 264150.00 1.19 419118.00 1.00 352200.00MATTING FOR EROS CONTROL
0259 6037000000-E SP   17,970 SY  3.75 67387.50 6.15 110515.50 3.75 67387.50COIR FIBER MAT
0260 6038000000-E SP   21,675 SY  6.25 135468.75 5.05 109458.75 6.25 135468.75PERM SOIL REINF MAT
0261 6042000000-E 1632  29,500 LF  4.00 118000.00 3.09 91155.00 3.25 95875.001/4" HARDWARE CLOTH
0262 6045000000-E SP   170 LF  375.00 63750.00 190.41 32369.70 250.00 42500.00**" TEMPORARY PIPE

(72")
0263 6048000000-E SP   7,800 SY  16.00 124800.00 16.58 129324.00 15.00 117000.00FLOAT TURBIDITY CURTAIN
0264 6069000000-E 1638  1,130 CY  8.50 9605.00 9.84 11119.20 25.00 28250.00STILLING BASINS
0265 6070000000-N SP   40 EA  311.00 12440.00 557.26 22290.40 500.00 20000.00SPECIAL STILLING BASINS
0266 6071012000-E SP   15,320 LF  8.70 133284.00 8.50 130220.00 8.75 134050.00COIR FIBER WATTLE
0267 6071020000-E SP   16,700 LB  13.50 225450.00 8.95 149465.00 13.50 225450.00POLYACRYLAMIDE (PAM)
0268 6071030000-E SP   38,750 LF  4.35 168562.50 4.25 164687.50 4.00 155000.00COIR FIBER BAFFLE
0269 6071050000-E SP   60 EA  768.00 46080.00 629.57 37774.20 861.75 51705.00**" SKIMMER

(1-1/2")
0270 6071050000-E SP   8 EA  826.00 6608.00 832.13 6657.04 994.00 7952.00**" SKIMMER

(2")
0271 6071050000-E SP   5 EA  884.00 4420.00 885.51 4427.55 1154.50 5772.50**" SKIMMER

(2-1/2")
0272 6071050000-E SP   4 EA  942.00 3768.00 938.88 3755.52 1315.75 5263.00**" SKIMMER

(3")
0273 6084000000-E 1660  315 ACR 1700.00 535500.00 1479.00 465885.00 2393.75 754031.25SEEDING AND MULCHING
0274 6087000000-E 1660  380 ACR 42.00 15960.00 41.00 15580.00 40.00 15200.00MOWING
0275 6090000000-E 1661  7,520 LB  9.50 71440.00 6.79 51060.80 23.25 174840.00SEED FOR REPAIR SEEDING
0276 6093000000-E 1661  16 TON 1200.00 19200.00 995.00 15920.00 2265.75 36252.00FERT FOR REPAIR SEEDING
0277 6096000000-E 1662  7,530 LB  1.40 10542.00 1.44 10843.20 1.50 11295.00SEED FOR SUPP SEEDING
0278 6108000000-E 1665  225 TON 762.00 171450.00 975.00 219375.00 725.00 163125.00FERTILIZER TOPDRESSING
0279 6111000000-E SP   1,300 LF  50.25 65325.00 49.00 63700.00 35.00 45500.00IMPERVIOUS DIKE
0280 6114500000-N SP   500 MHR 40.00 20000.00 27.00 13500.00 38.00 19000.00SPECIALIZED HAND MOWING
0281 6117000000-N SP   300 EA  1.10 330.00 119.00 35700.00 1.00 300.00RESPONSE FOR EROS CONTROL
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0282 6120000000-E SP   450 CY  22.00 9900.00 8.00 3600.00 50.00 22500.00CULVERT DIVERSION CHANNEL
0283 6123000000-E 1670  40 ACR 604.00 24160.00 799.00 31960.00 575.00 23000.00REFORESTATION
0284 7000000000-E 1705  32 EA  500.00 16000.00 500.00 16000.00 500.00 16000.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0285 7060000000-E 1705  30,330 LF  0.75 22747.50 0.75 22747.50 0.75 22747.50SIGNAL CABLE
0286 7120000000-E 1705  187 EA  560.00 104720.00 560.00 104720.00 560.00 104720.00VEHICLE SIGNAL HD (12", 3 SECT)
0287 7132000000-E 1705  13 EA  675.00 8775.00 675.00 8775.00 675.00 8775.00VEHICLE SIGNAL HD (12", 4 SECT)
0288 7144000000-E 1705  13 EA  892.00 11596.00 892.00 11596.00 892.00 11596.00VEHICLE SIGNAL HD (12", 5 SECT)
0289 7252000000-E 1710  6,596 LF  1.50 9894.00 1.50 9894.00 1.50 9894.00MESSENGER CABLE (1/4")
0290 7264000000-E 1710  12,270 LF  3.00 36810.00 3.00 36810.00 3.00 36810.00MESSENGER CABLE (3/8")
0291 7279000000-E 1715  23,685 LF  0.45 10658.25 0.45 10658.25 0.50 11842.50TRACER WIRE
0292 7300000000-E 1715  13,810 LF  5.00 69050.00 5.00 69050.00 5.00 69050.00UNPAVED TRENCH (***********)

(1, 2")
0293 7300000000-E 1715  22,578 LF  6.00 135468.00 6.00 135468.00 6.00 135468.00UNPAVED TRENCH (***********)

(2, 2")
0294 7301000000-E 1715  510 LF  15.00 7650.00 15.00 7650.00 15.00 7650.00DIRECT DRILL (***********)

(1, 2")
0295 7301000000-E 1715  1,067 LF  20.00 21340.00 20.00 21340.00 20.00 21340.00DIRECT DRILL (***********)

(2, 2")
0296 7324000000-N 1716  53 EA  340.00 18020.00 340.00 18020.00 340.00 18020.00JUNCTION BOX (STANDARD SIZE)
0297 7348000000-N 1716  45 EA  481.00 21645.00 481.00 21645.00 481.00 21645.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0298 7360000000-N 1720  61 EA  1000.00 61000.00 1000.00 61000.00 1000.00 61000.00WOOD POLE
0299 7372000000-N 1721  143 EA  500.00 71500.00 500.00 71500.00 500.00 71500.00GUY ASSEMBLY
0300 7384000000-E 1722  2 EA  150.00 300.00 150.00 300.00 150.00 300.00***" RISER WITH **************

(1-1/4", WEATHERHEAD)
0301 7396000000-E 1722  4 EA  125.00 500.00 125.00 500.00 125.00 500.001/2" RISER WITH WEATHERHEAD
0302 7408000000-E 1722  13 EA  125.00 1625.00 125.00 1625.00 125.00 1625.001" RISER WITH WEATHERHEAD
0303 7420000000-E 1722  56 EA  200.00 11200.00 200.00 11200.00 200.00 11200.002" RISER WITH WEATHERHEAD
0304 7432000000-E 1722  4 EA  325.00 1300.00 325.00 1300.00 325.00 1300.002" RISER WITH TUBING
0305 7444000000-E 1725  35,850 LF  6.00 215100.00 6.00 215100.00 6.00 215100.00INDUCTIVE LOOP SAWCUT
0306 7456000000-E 1726  85,650 LF  1.00 85650.00 1.00 85650.00 1.00 85650.00LEAD-IN CABLE(********)

(14-2)
0307 7516000000-E 1730  7,000 LF  1.20 8400.00 1.20 8400.00 1.25 8750.00COMMUNICATIONS CABLE (** FIBER)

(24)
0308 7516000000-E 1730  24,816 LF  1.75 43428.00 1.75 43428.00 1.75 43428.00COMMUNICATIONS CABLE (** FIBER)

(72)
0309 7528000000-E 1730  2,621 LF  1.10 2883.10 1.10 2883.10 1.25 3276.25DROP CABLE
0310 7540000000-N 1731  6 EA  1150.00 6900.00 1150.00 6900.00 1150.00 6900.00SPLICE ENCLOSURE
0311 7552000000-N 1731  6 EA  1225.00 7350.00 1225.00 7350.00 1225.00 7350.00INTERCONNECT CENTER
0312 7566000000-N 1733  29 EA  85.00 2465.00 85.00 2465.00 85.00 2465.00DELINEATOR MARKER
0313 7575142000-N SP   2 EA  4500.00 9000.00 4500.00 9000.00 4500.00 9000.00900MHZ WIRELESS RADIO SYSTEM
0314 7575160000-E 1734  6,000 LF  1.00 6000.00 1.00 6000.00 1.00 6000.00REM EXT COMM CABLE
0315 7576000000-N SP   36 EA  8444.00 303984.00 8444.00 303984.00 8444.00 303984.00METAL STRAIN SIGNAL POLE
0316 7613000000-N SP   36 EA  1000.00 36000.00 1000.00 36000.00 1000.00 36000.00SOIL TEST
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0317 7614100000-E SP   306 CY  200.00 61200.00 200.00 61200.00 200.00 61200.00DRILLED PIER FOUND
0318 7624000000-N 1743  7 EA  825.00 5775.00 825.00 5775.00 825.00 5775.00SIGNAL PEDESTAL WITH FOUND
0319 7636000000-N 1745  39 EA  252.00 9828.00 252.00 9828.00 252.00 9828.00SIGN FOR SIGNALS
0320 7684000000-N 1750  9 EA  690.00 6210.00 690.00 6210.00 690.00 6210.00SIGNAL CABINET FOUNDATION
0321 7756000000-N 1751  9 EA  11565.00 104085.00 11565.00 104085.00 11565.00 104085.00CONTLR WITH CBNT, 2070L BASE MTD
0322 7768000000-N 1751  7 EA  10510.00 73570.00 10510.00 73570.00 10510.00 73570.00CONTLR WITH CBNT, 2070L POLE MTD
0323 7780000000-N 1751  92 EA  105.00 9660.00 105.00 9660.00 105.00 9660.00DETECTOR CARD (TYPE 2070L)
0324 7901000000-N 1753  9 EA  375.00 3375.00 375.00 3375.00 375.00 3375.00CABINET BASE EXTENDER
0325 7912000000-N 1755  2 EA  5000.00 10000.00 5000.00 10000.00 5000.00 10000.00BEACON CNTRL ASSM & CBNT *****

(F3)
0326 7948000000-N SP   7 EA  1200.00 8400.00 1200.00 8400.00 1200.00 8400.00TRAFFIC SIGNAL REMOVAL
0327 7980000000-N SP   5 EA  1000.00 5000.00 1000.00 5000.00 1000.00 5000.00GENERIC SIGNAL ITEM (EA)

30' WOOD POLE
0328 7980000000-N SP   28 EA  75.00 2100.00 75.00 2100.00 75.00 2100.00GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0329 7980000000-N SP   4 EA  2200.00 8800.00 2200.00 8800.00 2200.00 8800.00GENERIC SIGNAL ITEM (EA)

60' WOOD POLE
0330 7980000000-N SP   2 EA  3000.00 6000.00 3000.00 6000.00 3000.00 6000.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS ETHERNET     RADIO
0331 7980000000-N SP   4 EA  4270.00 17080.00 4270.00 17080.00 4270.00 17080.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0332 7980000000-N SP   1 EA  5280.15 5280.15 5280.15 5280.15 5280.25 5280.25GENERIC SIGNAL ITEM (EA)

CENTRAL ETHERNET SWITCH
0333 7980000000-N SP   4 EA  2880.00 11520.00 2880.00 11520.00 2880.00 11520.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO DECODER
0334 7980000000-N SP   4 EA  2880.00 11520.00 2880.00 11520.00 2880.00 11520.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO ENCODER
0335 7980000000-N SP   4 EA  2500.00 10000.00 2500.00 10000.00 2500.00 10000.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET DISCONNECT
0336 7980000000-N SP   4 EA  5225.00 20900.00 5225.00 20900.00 5225.00 20900.00GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET
0337 7980000000-N SP   4 EA  3325.00 13300.00 3325.00 13300.00 3325.00 13300.00GENERIC SIGNAL ITEM (EA)

FIELD ETHERNET SWITCH
0338 7980000000-N SP   3 EA  250.00 750.00 250.00 750.00 250.00 750.00GENERIC SIGNAL ITEM (EA)

FUNISH WIRELESS LIGHTNING     ARRESTOR
0339 7980000000-N SP   2 EA  1850.00 3700.00 1850.00 3700.00 1850.00 3700.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEM
0340 7980000000-N SP   4 EA  6000.00 24000.00 6000.00 24000.00 6000.00 24000.00GENERIC SIGNAL ITEM (EA)

LOCAL TRAFFIC SIGNAL SOFTWARE
0341 7980000000-N SP   4 EA  2500.00 10000.00 2500.00 10000.00 2500.00 10000.00GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBIN- ATION PANEL
0342 7980000000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 1000.00 2000.00GENERIC SIGNAL ITEM (EA)

MODIFY SPLICE ENCLOSURE
0343 7980000000-N SP   3 EA  3000.00 9000.00 3000.00 9000.00 3000.00 9000.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED FLASHER BEACON
0344 7980000000-N SP   4 EA  3000.00 12000.00 3000.00 12000.00 3000.00 12000.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED SCHOOL FLASHER
0345 7980000000-N SP   6 EA  7500.00 45000.00 7500.00 45000.00 7500.00 45000.00GENERIC SIGNAL ITEM (EA)

SOLAR POWERED FLASHER BEACON
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0346 7980000000-N SP   2 EA  8400.00 16800.00 8400.00 16800.00 8400.00 16800.00GENERIC SIGNAL ITEM (EA)
SOLAR POWERED, 900 MHZ WIRE- LESS ETHERNET
REPEATER RADIO

0347 7990000000-E SP   280 LF  1.00 280.00 1.00 280.00 1.00 280.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDING CONDUCTOR

0348 7990000000-E SP   358 LF  2.00 716.00 2.00 716.00 2.00 716.00GENERIC SIGNAL ITEM (LF)
3-WIRE #12 COPPER FEEDER CON- DUCTORS

0349 7990000000-E SP   66 LF  6.00 396.00 6.00 396.00 6.00 396.00GENERIC SIGNAL ITEM (LF)
3-WIRE #3 COPPER SERVICE ENT- RANCE CONDUCTORS

0350 0022000000-E 225  1,656,635 CY  5.50 9111492.50 5.96 9873544.60 2.75 4555746.25UNCLASSIFIED EXCAVATION
0351 0106000000-E 230  659,050 CY  0.01 6590.50 2.51 1654215.50 5.25 3460012.50BORROW EXCAVATION
0352 1044000000-E 501  136,010 SY  2.00 272020.00 2.06 280180.60 2.25 306022.50LIME TRTD SOIL (SLURRY)
0353 1066000000-E 501  1,380 TON 176.00 242880.00 180.00 248400.00 180.00 248400.00LIME FOR LIME TREATED SOIL
0354 1154000000-E 540  130,100 TON 29.50 3837950.00 30.84 4012284.00 30.25 3935525.00AGGR FOR CEM TREAT BASE CRS
0355 1165000000-E 540  5,210 TON 145.00 755450.00 110.63 576382.30 110.75 577007.50PORT CEM FOR CEM TRTD BASE CRSE
0356 1176000000-E 542  229,960 SY  1.35 310446.00 1.85 425426.00 2.00 459920.00SOIL CEMENT BASE
0357 1187000000-E 542  6,360 TON 145.00 922200.00 110.63 703606.80 110.75 704370.00PC FOR SOIL CEMENT BASE
0358 1198000000-E SP   2,540 TON 25.25 64135.00 25.00 63500.00 25.75 65405.00AGGREGATE FOR SOIL CEM BS
0359 1209000000-E 543  96,620 GAL 3.00 289860.00 2.75 265705.00 2.75 265705.00ASPHALT CURING SEAL
0360 1491000000-E 610  185,400 TON 38.19 7080426.00 37.45 6943230.00 38.50 7137900.00ASP CONC BASE CRS B25.0C
0361 1503000000-E 610  116,680 TON 38.84 4531851.20 38.20 4457176.00 39.25 4579690.00ASP CONC INTR CRS I19.0C
0362 1523000000-E 610  102,500 TON 41.60 4264000.00 42.25 4330625.00 42.00 4305000.00ASP CONC SURF CRS S9.5C
0363 1575000000-E SP   22,230 TON 588.53 13083021.90 600.00 13338000.00 593.00 13182390.00ASP FOR PLANT MIX
0364 1840000000-E 665  96,810 LF  0.08 7744.80 0.20 19362.00 0.25 24202.50MILLED RUMBLE STRIPS
0365 2099000000-E 816  10,360 LF  4.75 49210.00 4.75 49210.00 4.25 44030.00SHOULDER DRAIN
0366 2110000000-E 816  10,360 LF  1.25 12950.00 1.25 12950.00 1.50 15540.004" SHOULDER DRAIN PIPE
0367 2121000000-E 816  670 LF  6.00 4020.00 6.00 4020.00 10.00 6700.004" OUTLET PIPE FOR SHDR DRN
0368 2132000000-N 816  15 EA  250.00 3750.00 250.00 3750.00 225.00 3375.00CONC PAD SHLDR DRN OUTLET
0369 4685000000-E 1205  174,271 LF  0.63 109790.73 0.63 109790.73 0.75 130703.25THERMO PVT MKG LINES 4"90
0370 4686000000-E 1205  103,293 LF  0.71 73338.03 0.71 73338.03 1.00 103293.00THERMO PVT MKG LINES 4"120
0371 4688000000-E 1205  76,731 LF  0.75 57548.25 0.75 57548.25 1.00 76731.00THERMO PVT MKG LINES,6"90 MILS
0372 4690000000-E 1205  12,228 LF  0.85 10393.80 0.85 10393.80 1.25 15285.00THERMO PVT MKG LINES 6"120 MILS
0373 4700000000-E 1205  6,519 LF  2.60 16949.40 2.60 16949.40 2.00 13038.0012"WIDE THERMO 90 MILS
0374 4770000000-E 1205  1,112 LF  1.65 1834.80 1.65 1834.80 1.50 1668.004" COLD APPL PLSTIC LINES TYPE **

(II)
0375 4775000000-E 1205  1,965 LF  2.05 4028.25 2.05 4028.25 1.75 3438.756" COLD APPL PLSTIC LINES TYPE **

(II)
0376 4880000000-E 1205  3,077 LF  1.00 3077.00 1.00 3077.00 1.00 3077.00CURING COMP REMOVAL LINES
0377 4885000000-N 1205  5 EA  50.00 250.00 50.00 250.00 50.00 250.00CURING COMPD REMOVAL SYMB
0378 0022000000-E 225  1,537,084 CY  UNCLASSIFIED EXCAVATION
0379 0106000000-E 230  717,390 CY  BORROW EXCAVATION
0380 1044000000-E 501  118,310 SY  LIME TRTD SOIL (SLURRY)
0381 1066000000-E 501  1,200 TON LIME FOR LIME TREATED SOIL
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0382 1154000000-E 540  19,000 TON AGGR FOR CEM TREAT BASE CRS
0383 1165000000-E 540  760 TON PORT CEM FOR CEM TRTD BASE CRSE
0384 1176000000-E 542  188,680 SY  SOIL CEMENT BASE
0385 1187000000-E 542  5,220 TON PC FOR SOIL CEMENT BASE
0386 1198000000-E SP   2,030 TON AGGREGATE FOR SOIL CEM BS
0387 1209000000-E 543  83,520 GAL ASPHALT CURING SEAL
0388 1491000000-E 610  133,200 TON ASP CONC BASE CRS B25.0C
0389 1503000000-E 610  74,860 TON ASP CONC INTR CRS I19.0C
0390 1523000000-E 610  62,650 TON ASP CONC SURF CRS S9.5C
0391 1525000000-E 610  9,120 TON ASP CONC SURF CRS SF9.5A
0392 1575000000-E SP   16,630 TON ASP FOR PLANT MIX
0393 1682000000-E 652  16,690 TON ASPH DRAINAGE CO, P-57
0394 1840000000-E 665  6,770 LF  MILLED RUMBLE STRIPS
0395 1847000000-E 710  182,150 SY  ******"PCC PVMT THRU LNS

(11-1/2")
0396 1869000000-E 710  52,160 SY  ******"PCC PVMT MISC

(11-1/2")
0397 1869000000-E 710  62,020 SY  ******"PCC PVMT MISC

(8-1/2")
0398 1881000000-E SP   90,050 LF  GENERIC PAVING ITEM (LF)

MILLED RUMBLE STRIPS (CONCRETESHOULDER)
0399 1902000000-N 710 Lump SumSURF TEST CONC PAVEMENT
0400 1924000000-N 725 Lump SumFIELD LAB RENTAL, PCCP
0401 2099000000-E 816  47,610 LF  SHOULDER DRAIN
0402 2110000000-E 816  47,610 LF  4" SHOULDER DRAIN PIPE
0403 2121000000-E 816  2,540 LF  4" OUTLET PIPE FOR SHDR DRN
0404 2132000000-N 816  50 EA  CONC PAD SHLDR DRN OUTLET
0405 4685000000-E 1205  160,029 LF  THERMO PVT MKG LINES 4"90
0406 4686000000-E 1205  101,453 LF  THERMO PVT MKG LINES 4"120
0407 4688000000-E 1205  1,391 LF  THERMO PVT MKG LINES,6"90 MILS
0408 4690000000-E 1205  390 LF  THERMO PVT MKG LINES 6"120 MILS
0409 4700000000-E 1205  945 LF  12"WIDE THERMO 90 MILS
0410 4847000000-E 1205  17,182 LF  POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0411 4847100000-E 1205  87,725 LF  POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0412 4847120000-E 1205  6,037 LF  POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0413 4880000000-E 1205  111,239 LF  CURING COMP REMOVAL LINES
0414 4885000000-N 1205  51 EA  CURING COMPD REMOVAL SYMB

CULVERT ITEMS

0415 8056000000-N 402 Lump Sum 6000.00 23000.00 6000.00REMV EXIST STR **********
(56+36.00-L-)
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0416 8056000000-N 402 Lump Sum 6000.00 25000.00 6000.00REMV EXIST STR **********
(56+54.000-LREV-)

0417 8056000000-N 402 Lump Sum 8000.00 18000.00 8000.00REMV EXIST STR **********
(57+45.800-LREV-)

0418 8126000000-N 414 Lump Sum 13000.00 8126.75 13000.00CULV EXCAV @ ************
(168+50.00-L-)

0419 8126000000-N 414 Lump Sum 29000.00 6095.08 29000.00CULV EXCAV @ ************
(247+02.00-L-)

0420 8126000000-N 414 Lump Sum 30000.00 8126.75 30000.00CULV EXCAV @ ************
(56+36.00-L-)

0421 8126000000-N 414 Lump Sum 40000.00 4063.38 40000.00CULV EXCAV @ ************
(56+54.000-LREV-)

0422 8133000000-E 414  753 TON 35.00 26355.00 35.00 26355.00 35.00 26355.00FND CONDIT MAT, BOX CULV
0423 8196000000-E 420 1,629.5 CY  380.00 619210.00 415.00 676242.50 425.00 692537.50CLASS A CONCRETE (CULV)
0424 8245000000-E 425  232,485 LB  0.85 197612.25 0.89 206911.65 1.00 232485.00REINF STEEL (CULVERT)
0425 8590000000-E 876  40 TON 55.00 2200.00 61.74 2469.60 55.00 2200.00RIP RAP, CLASS **

(I)
0426 8804000000-N SP  Lump Sum 10000.00 8153.00 8153.00GENERIC CULVERT ITEM (LS)

PEDESTRIAN CULVERT CONDUIT    SYSTEM
0427 8804000000-N SP  Lump Sum 420000.00 487000.00 430000.00GENERIC CULVERT ITEM (LS)

PRECAST REINF CONC 3-SIDED CULVERT STA 57+45.800
-LREV-

WALL ITEMS

0428 8801000000-E SP   3,106 SF  153.06 475404.36 74.34 230900.04 75.00 232950.00MSE RETAIN WALLS
0429 8802014000-E SP   150 SF  241.42 36213.00 152.01 22801.50 305.00 45750.00SOLDIER PILE RETAINING WALLS
0430 8847000000-E SP   91,406 SF  25.00 2285150.00 22.32 2040181.92 24.00 2193744.00GENERIC RET WALL ITEM (SF)

SOUND BARRIER WALL

STRUCTURE ITEMS

0431 8017000000-N SP  Lump Sum 30000.00 132224.17 150000.00CM&R TEMP ACCESS ***********
(134+30.00-L-LT)

0432 8017000000-N SP  Lump Sum 100000.00 132224.17 80000.00CM&R TEMP ACCESS ***********
(134+30.00-L-RT)

0433 8017000000-N SP  Lump Sum 135000.00 32893.38 20000.00CM&R TEMP ACCESS ***********
(24+37.000-LREV-LT)

0434 8017000000-N SP  Lump Sum 55000.00 16446.70 6000.00CM&R TEMP ACCESS ***********
(24+37.000-LREV-RT)

0435 8035000000-N 402 Lump Sum 140000.00 53044.58 80000.00REMV EXIST STR **********
(114+28.00-L-)

0436 8035000000-N 402 Lump Sum 150000.00 74376.65 50000.00REMV EXIST STR **********
(120+38.50-L-)

0437 8035000000-N 402 Lump Sum 150000.00 160049.78 150000.00REMV EXIST STR **********
(134+30.00-L-LT)

0438 8035000000-N 402 Lump Sum 140000.00 97053.31 50000.00REMV EXIST STR **********
(24+37.000-LREV-RT)

0439 8035000000-N 402 Lump Sum 180000.00 204003.31 100000.00REMV EXIST STR **********
(45+30.610-LREV-RT)

0440 8091000000-N 410 Lump Sum 8000.00 6665.84 5000.00FND EXCAV B** STA *******
(1,20+06.118-LREV-)
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FED AID NO STPNHF-0220(25), STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

US-220 FROM SR-2182 (HORSEPEN CREEK RD) TO EXISTING NC-68 & US-220 INTERSECTION.

BBII-TJL

WILMINGTON,  NC

C. W. MATTHEWS CONTRACTING
CO., INC

PLT CONSTRUCTION CO., INC.

MARIETTA,  GA WILSON,  NC

C200800FEB 21 2012
13.231 MI

0441 8091000000-N 410 Lump Sum 15000.00 2907.97 5000.00FND EXCAV B** STA *******
(1,70+09.407-LREV-)

0442 8096000000-E SP   687 LF  25.00 17175.00 56.84 39049.08 200.00 137400.00PILE EXCAVATION IN SOIL
0443 8105560000-E SP  198.1 LF  650.00 128765.00 219.92 43566.15 656.00 129953.604'-0" DRILLD PIER IN SOIL
0444 8105660000-E SP  85.3 LF  1300.00 110890.00 1136.49 96942.60 1580.00 134774.004'-0" DRILLD PIER NO SOIL
0445 8108000000-E SP  842.9 LF  725.00 611102.50 759.18 639912.82 935.00 788111.50**'-**" DIA DRILLD PIERS

(4'-6")
0446 8111000000-E SP  127.3 LF  450.00 57285.00 315.00 40099.50 470.00 59831.00PERM STL CASING FOR ** PIER

(4'-6")
0447 8111600000-E SP  85.3 LF  325.00 27722.50 243.00 20727.90 320.00 27296.00PERM STL CASING FOR 4' PIER
0448 8113000000-N SP   9 EA  600.00 5400.00 923.03 8307.27 600.00 5400.00SID INSPECTION
0449 8114000000-N SP   6 EA  1000.00 6000.00 1040.81 6244.86 1000.00 6000.00SPT TESTING
0450 8121000000-N 412 Lump Sum 4000.00 6625.77 5000.00UNCL STR EXCAV STA *****

(134+30.00-L-LT)
0451 8121000000-N 412 Lump Sum 7000.00 19877.31 60000.00UNCL STR EXCAV STA *****

(24+37.000-LREV-RT)
0452 8147000000-E 420  104,338 SF  36.00 3756168.00 25.67 2678356.46 28.00 2921464.00REINF CONCRETE DECK SLAB
0453 8161000000-E 420 109,757.2 SF  0.33 36219.88 0.74 81220.33 0.50 54878.60GROOVING BRIDGE FLOORS
0454 8182000000-E 420  1,639 CY  950.00 1557050.00 813.24 1332900.36 1000.00 1639000.00CLASS A CONCRETE (BRIDGE)
0455 8210000000-N 422 Lump Sum 40000.00 36297.96 35000.00BRG APPR SLAB ***********

(11+43.200-SB US 220 RAMP-)
0456 8210000000-N 422 Lump Sum 32000.00 38280.83 35000.00BRG APPR SLAB ***********

(114+28.00-L-LT)
0457 8210000000-N 422 Lump Sum 32000.00 38280.83 35000.00BRG APPR SLAB ***********

(114+28.00-L-RT)
0458 8210000000-N 422 Lump Sum 32000.00 38280.83 35000.00BRG APPR SLAB ***********

(134+30.00-L-LT)
0459 8210000000-N 422 Lump Sum 32000.00 38280.83 35000.00BRG APPR SLAB ***********

(134+30.00-L-RT)
0460 8210000000-N 422 Lump Sum 45000.00 36976.11 35000.00BRG APPR SLAB ***********

(20+06.118-LREV-)
0461 8210000000-N 422 Lump Sum 42000.00 45450.68 40000.00BRG APPR SLAB ***********

(24+37.000-LREV-LT)
0462 8210000000-N 422 Lump Sum 35000.00 71778.25 65000.00BRG APPR SLAB ***********

(24+37.000-LREV-RT)
0463 8210000000-N 422 Lump Sum 42000.00 39691.62 40000.00BRG APPR SLAB ***********

(45+30.610-LREV-LT)
0464 8210000000-N 422 Lump Sum 42000.00 39691.62 40000.00BRG APPR SLAB ***********

(45+30.610-LREV-RT)
0465 8210000000-N 422 Lump Sum 48000.00 56256.69 50000.00BRG APPR SLAB ***********

(70+09.407-LREV-)
0466 8217000000-E 425  372,468 LB  0.80 297974.40 0.83 309148.44 1.00 372468.00REINF STEEL (BRIDGE)
0467 8238000000-E 425  47,117 LB  1.20 56540.40 1.18 55598.06 1.25 58896.25SPIRAL COL REINF STL BRG
0468 8262000000-E 430 2,180.72 LF  200.00 436144.00 143.29 312475.37 210.00 457951.2045" PRESTR CONCRETE GIRDR
0469 8265000000-E 430 4,926.21 LF  145.00 714300.45 160.29 789622.20 260.75 1284509.2654" PRESTR CONCRETE GIRDR
0470 8280000000-E 440 Lump Sum 4000000.00 2203997.82 3500000.00STRUCTURAL STEEL
0471 8364000000-E SP   7,941 LF  65.00 516165.00 51.41 408246.81 40.25 319625.25HP12X53 PILES
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WILMINGTON,  NC

C. W. MATTHEWS CONTRACTING
CO., INC

PLT CONSTRUCTION CO., INC.

MARIETTA,  GA WILSON,  NC

C200800FEB 21 2012
13.231 MI

0472 8365000000-E SP   280 LF  70.00 19600.00 62.43 17480.40 58.00 16240.00HP12X53 GALV PILES
0473 8384200000-E SP   1,015 LF  85.00 86275.00 83.02 84265.30 69.75 70796.25HP14X73 GALV PILES
0474 8391000000-N SP   7 EA  150.00 1050.00 156.11 1092.77 120.00 840.00STEEL PILE POINTS
0475 8475000000-E 460 563.32 LF  140.00 78864.80 153.06 86221.76 140.00 78864.80TWO BAR METAL RAIL
0476 8503000000-E 460 4,087.71 LF  50.00 204385.50 52.57 214890.91 65.00 265701.15CONCRETE BARRIER RAIL
0477 8517000000-E 460 593.32 LF  60.00 35599.20 56.07 33267.45 68.00 40345.761'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0478 8531000000-E 462  2,761 SY  52.20 144124.20 61.12 168752.32 60.00 165660.004" SLOPE PROTECTION
0479 8608000000-E 876  3,477 TON 55.00 191235.00 43.46 151110.42 50.00 173850.00RIP RAP II (2'-0")
0480 8622000000-E 876  3,848 SY  1.40 5387.20 2.52 9696.96 2.50 9620.00FILTER FABRIC FOR DRAINAGE
0481 8650000000-N SP  Lump Sum 35000.00 54221.04 55000.00POT BEARINGS
0482 8657000000-N 430 Lump Sum 57000.00 162759.08 56000.00ELASTOMERIC BEARINGS
0483 8692000000-N SP  Lump Sum 35000.00 70177.41 65000.00EVAZOTE JOINT SEALS
0484 8706000000-N SP  Lump Sum 300000.00 247094.66 300000.00EXPANSION JOINT SEALS
0485 8727000000-N SP  Lump Sum 9500.00 9500.00 9500.00ELEC CONDUIT SYS ********

(114+28.00-L-LT)
0486 8727000000-N SP  Lump Sum 9500.00 9500.00 9500.00ELEC CONDUIT SYS ********

(134+30.00-L-LT)
0487 8727000000-N SP  Lump Sum 8000.00 8000.00 8000.00ELEC CONDUIT SYS ********

(24+37.000-LREV-RT)
0488 8867000000-E SP   43 LF  176.00 7568.00 151.62 6519.66 100.00 4300.00GENERIC STRUCTURE ITEM (LF)

30" CS PIPE, 0.168" THICK
0489 8897000000-N SP   7 EA  1160.00 8120.00 2453.81 17176.67 2000.00 14000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 99689782.68 TOTAL 104750881.62 TOTAL 105088521.90CONTRACT TOTAL

 

    SUB-TOTAL 80378527.04 SUB-TOTAL 89121652.42 SUB-TOTAL 86645570.78ROADWAY ITEMS
    SUB-TOTAL 1407377.25 SUB-TOTAL 1499543.71 SUB-TOTAL 1523730.50CULVERT ITEMS
    SUB-TOTAL 2796767.36 SUB-TOTAL 2293883.46 SUB-TOTAL 2472444.00WALL ITEMS
    SUB-TOTAL 15107111.03 SUB-TOTAL 11835802.03 SUB-TOTAL 14446776.62STRUCTURE ITEMS
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FLATIRON CONSTRUCTORS INC

FIRESTONE,  CO

VECELLIO & GROGAN INC TRIANGLE GRADING & PAVING, INC

BECKLEY,  WV BURLINGTON,  NC

C200800FEB 21 2012
13.231 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5370000.00 5425000.00 5400000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 728000.00 649500.00 1400000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 1247000.00 1814790.00 7900000.00CLEARING & GRUBBING
0004 0008000000-E 200  7 ACR 6500.00 45500.00 4600.00 32200.00 8000.00 56000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  9 EA  3000.00 27000.00 1725.00 15525.00 1250.00 11250.00SEALING ABANDONED WELLS
0006 0029000000-N SP  Lump Sum 26000.00 55000.00 25000.00REINF BRG APPR **********

(10+65.063 -Y10-)
0007 0029000000-N SP  Lump Sum 20000.00 55000.00 30000.00REINF BRG APPR **********

(11+43.200 US 220 SB RAMP)
0008 0029000000-N SP  Lump Sum 19000.00 47000.00 24000.00REINF BRG APPR **********

(114+28.00-L-NB)
0009 0029000000-N SP  Lump Sum 20000.00 34000.00 28000.00REINF BRG APPR **********

(114+28.00-L-SB)
0010 0029000000-N SP  Lump Sum 13000.00 34000.00 21000.00REINF BRG APPR **********

(134+30.00-L-NB)
0011 0029000000-N SP  Lump Sum 13000.00 34000.00 21000.00REINF BRG APPR **********

(134+30.00-L-SB)
0012 0029000000-N SP  Lump Sum 25000.00 55000.00 21000.00REINF BRG APPR **********

(16+24.670 US 220 SB RAMP)
0013 0029000000-N SP  Lump Sum 26000.00 70000.00 28000.00REINF BRG APPR **********

(24+37.000 -L REV- NBL)
0014 0029000000-N SP  Lump Sum 18000.00 47000.00 31000.00REINF BRG APPR **********

(24+37.000 -L REV- SBL)
0015 0029000000-N SP  Lump Sum 19000.00 45000.00 26000.00REINF BRG APPR **********

(45+30.610 -L REV- NBL)
0016 0029000000-N SP  Lump Sum 19000.00 45000.00 28000.00REINF BRG APPR **********

(45+30.610 -L REV- SBL)
0017 0036000000-E 225  33,860 CY  8.00 270880.00 16.50 558690.00 6.00 203160.00UNDERCUT EXCAVATION
0018 0038000000-E SP   8,300 CY  12.50 103750.00 7.30 60590.00 6.00 49800.00SHALLOW UNDERCUT
0019 0080000000-E SP   16,550 TON 26.00 430300.00 30.00 496500.00 25.00 413750.00CLASS IV SUBGRD STABILIZATION
0020 0134000000-E 240  18,200 CY  7.00 127400.00 3.90 70980.00 5.00 91000.00DRAINAGE DITCH EXCAVATION
0021 0141000000-E 240  4,255 LF  5.00 21275.00 2.50 10637.50 2.00 8510.00BERM DITCH CONSTRUCTION
0022 0156000000-E 250  104,515 SY  2.10 219481.50 4.00 418060.00 2.30 240384.50REMOVAL OF EXT ASPHALT PVMT
0023 0177000000-E 250  40,940 SY  1.30 53222.00 1.20 49128.00 1.80 73692.00BREAKING OF EXT ASPH PVMT
0024 0192000000-N 260  120 HR  70.00 8400.00 142.00 17040.00 180.00 21600.00PROOF ROLLING
0025 0195000000-E SP   29,320 CY  42.00 1231440.00 8.00 234560.00 30.00 879600.00SELECT GRANULAR MATERIAL
0026 0196000000-E 270  68,920 SY  3.00 206760.00 1.40 96488.00 1.50 103380.00SOIL STABILIZATION FABRIC
0027 0199000000-E SP   18,509 SF  45.00 832905.00 55.00 1017995.00 38.00 703342.00TEMPORARY SHORING
0028 0220000000-E SP   24,020 TON 38.00 912760.00 55.00 1321100.00 43.00 1032860.00ROCK EMBANKMENTS
0029 0223000000-E SP   5,400 SY  55.00 297000.00 52.00 280800.00 45.00 243000.00ROCK PLATING
0030 0234000000-E SP   100 CY  65.00 6500.00 230.00 23000.00 30.00 3000.00GENERIC GRADING ITEM (CY)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0031 0241000000-E SP   1,675 SY  3.00 5025.00 4.80 8040.00 1.58 2646.50GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILIZATION
0032 0241000000-E SP   11,650 SY  3.00 34950.00 1.95 22717.50 2.00 23300.00GENERIC GRADING ITEM (SY)

FILTER FABRIC FOR ROCK EMBANK-MENT
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FIRESTONE,  CO

VECELLIO & GROGAN INC TRIANGLE GRADING & PAVING, INC

BECKLEY,  WV BURLINGTON,  NC

C200800FEB 21 2012
13.231 MI

0033 0248000000-N SP  Lump Sum 35000.00 31000.00 24091.83GENERIC GRADING ITEM (LS)
SUBGRADE IMPROVEMENT FIELD    TEST

0034 0318000000-E SP   6,140 TON 11.00 67540.00 30.00 184200.00 30.00 184200.00FND CONDIT MATL MINOR STRS
0035 0320000000-E SP   19,210 SY  1.30 24973.00 2.00 38420.00 1.52 29199.20FND CONDIT FABRIC
0036 0342000000-E SP   3,100 LF  40.00 124000.00 41.44 128464.00 41.67 129177.00**" SIDE DRAIN PIPE

(30")
0037 0342000000-E SP   180 LF  65.00 11700.00 58.24 10483.20 56.92 10245.60**" SIDE DRAIN PIPE

(36")
0038 0343000000-E SP   11,576 LF  26.00 300976.00 25.20 291715.20 22.12 256061.1215" SIDE DRAIN PIPE
0039 0344000000-E SP   6,924 LF  30.00 207720.00 26.88 186117.12 24.44 169222.5618" SIDE DRAIN PIPE
0040 0345000000-E SP   4,088 LF  37.00 151256.00 31.36 128199.68 29.99 122599.1224" SIDE DRAIN PIPE
0041 0348000000-E SP   35 EA  210.00 7350.00 263.20 9212.00 129.53 4533.55**" SIDE DRAIN PIPE ELBOW

(15")
0042 0348000000-E SP   22 EA  210.00 4620.00 364.00 8008.00 187.57 4126.54**" SIDE DRAIN PIPE ELBOW

(18")
0043 0348000000-E SP   10 EA  300.00 3000.00 700.00 7000.00 248.41 2484.10**" SIDE DRAIN PIPE ELBOW

(24")
0044 0348000000-E SP   2 EA  340.00 680.00 1120.00 2240.00 675.50 1351.00**" SIDE DRAIN PIPE ELBOW

(36")
0045 0360000000-E SP   16 LF  34.00 544.00 24.64 394.24 23.37 373.9212" RC PIPE CULV III
0046 0366000000-E SP   4,264 LF  28.00 119392.00 25.76 109840.64 22.30 95087.2015" RC PIPE CULV III
0047 0372000000-E SP   5,000 LF  28.00 140000.00 26.88 134400.00 24.70 123500.0018" RC PIPE CULV III
0048 0378000000-E SP   2,748 LF  40.00 109920.00 31.36 86177.28 30.24 83099.5224" RC PIPE CULV III
0049 0384000000-E SP   1,424 LF  43.00 61232.00 41.44 59010.56 42.13 59993.1230" RC PIPE CULV III
0050 0390000000-E SP   668 LF  60.00 40080.00 58.24 38904.32 53.85 35971.8036" RC PIPE CULV III
0051 0396000000-E SP   368 LF  74.00 27232.00 69.44 25553.92 69.84 25701.1242" RC PIPE CULV III
0052 0402000000-E SP   292 LF  93.00 27156.00 87.36 25509.12 91.86 26823.1248" RC PIPE CULV III
0053 0408000000-E SP   1,052 LF  105.00 110460.00 162.40 170844.80 124.29 130753.0854" RC PIPE CULV III
0054 0420000000-E SP   240 LF  150.00 36000.00 304.64 73113.60 218.69 52485.6066" RC PIPE CULV III
0055 0448000000-E SP   112 LF  100.00 11200.00 120.96 13547.52 117.30 13137.60***" RCP CULV CLASS IV

(48")
0056 0448200000-E SP   8,420 LF  43.00 362060.00 28.00 235760.00 22.77 191723.4015" RCP CULV CLASS IV
0057 0448300000-E SP   1,196 LF  32.00 38272.00 29.12 34827.52 25.53 30533.8818" RCP CULV CLASS IV
0058 0448400000-E SP   804 LF  27.00 21708.00 33.60 27014.40 32.01 25736.0424" RCP CULV CLASS IV
0059 0448500000-E SP   452 LF  58.00 26216.00 43.68 19743.36 44.51 20118.5230" RCP CULV CLASS IV
0060 0448600000-E SP   344 LF  74.00 25456.00 60.48 20805.12 56.51 19439.4436" RCP CULV CLASS IV
0061 0448700000-E SP   380 LF  67.00 25460.00 74.48 28302.40 73.72 28013.6042" RCP CULV CLASS IV
0062 0453000000-E SP   2 EA  359.00 718.00 1401.13 2802.26 476.19 952.38**" PIPE END SECTION

(15")
0063 0546000000-E SP   176 LF  29.00 5104.00 33.60 5913.60 37.30 6564.80**" CAA PIPE CLVT *****"

(18", 0.064")
0064 0546000000-E SP   136 LF  136.00 18496.00 352.80 47980.80 325.05 44206.80**" CAA PIPE CLVT *****"

(72", 0.168")
0065 0576000000-E SP   120 LF  61.00 7320.00 60.48 7257.60 60.73 7287.60**" CS PIPE CULV *****"

(36", 0.079")
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BECKLEY,  WV BURLINGTON,  NC

C200800FEB 21 2012
13.231 MI

0066 0576000000-E SP   32 LF  112.00 3584.00 89.60 2867.20 97.53 3120.96**" CS PIPE CULV *****"
(48", 0.109")

0067 0576000000-E SP   160 LF  136.00 21760.00 352.80 56448.00 267.80 42848.00**" CS PIPE CULV *****"
(72", 0.168")

0068 0582000000-E SP   1,852 LF  24.00 44448.00 27.61 51133.72 28.51 52800.5215" CS PIPE CULV 0.064"
0069 0588000000-E SP   160 LF  36.00 5760.00 29.12 4659.20 31.91 5105.6018" CS PIPE CULV 0.064"
0070 0600000000-E SP   240 LF  45.00 10800.00 47.04 11289.60 54.17 13000.8030" CS PIPE CULV 0.079"
0071 0636000000-E SP   31 EA  200.00 6200.00 336.00 10416.00 213.54 6619.74**" CS ELBOW *****" THICK

(15", 0.064")
0072 0636000000-E SP   7 EA  200.00 1400.00 364.00 2548.00 269.76 1888.32**" CS ELBOW *****" THICK

(18", 0.064")
0073 0636000000-E SP   4 EA  319.00 1276.00 560.00 2240.00 467.23 1868.92**" CS ELBOW *****" THICK

(30", 0.079")
0074 0636000000-E SP   2 EA  319.00 638.00 784.00 1568.00 547.40 1094.80**" CS ELBOW *****" THICK

(36", 0.079")
0075 0973100000-E SP   96 LF  220.00 21120.00 203.84 19568.64 165.00 15840.00**"WLD STL PIPE GRAD IN SOIL

(18", 0.5", B)
0076 0973100000-E SP   260 LF  240.00 62400.00 246.40 64064.00 198.00 51480.00**"WLD STL PIPE GRAD IN SOIL

(24", 0.5", B)
0077 0973100000-E SP   340 LF  350.00 119000.00 339.36 115382.40 275.00 93500.00**"WLD STL PIPE GRAD IN SOIL

(36", 0.5", B)
0078 0973100000-E SP   172 LF  460.00 79120.00 414.40 71276.80 335.00 57620.00**"WLD STL PIPE GRAD IN SOIL

(42", 0.625", B)
0079 0973100000-E SP   108 LF  750.00 81000.00 769.44 83099.52 625.00 67500.00**"WLD STL PIPE GRAD IN SOIL

(54", 0.75", B)
0080 0973300000-E SP   50 LF  1150.00 57500.00 1103.20 55160.00 895.00 44750.00**"WLD STL PIPE GRAD NOT IN SOIL

(42", 0.625", B)
0081 0986000000-E SP   88 LF  200.00 17600.00 95.20 8377.60 117.11 10305.68GENERIC PIPE ITEM (LF)

15" CS SLOTTED DRAIN, 0.064" THICK
0082 0992000000-E SP   1 EA  3000.00 3000.00 1120.00 1120.00 2303.83 2303.83GENERIC PIPE ITEM (EA)

15" FLAP GATE
0083 0995000000-E 340  11,545 LF  16.00 184720.00 8.96 103443.20 8.79 101480.55PIPE REMOVAL
0084 0996000000-N 350  12 EA  1100.00 13200.00 560.00 6720.00 441.50 5298.00PIPE CLEAN-OUT
0085 1000000000-E 462  510 SY  50.00 25500.00 76.02 38770.20 68.09 34725.906" SLOPE PROTECTION
0086 1011000000-N 500 Lump Sum 600000.00 2009000.00 3000000.00FINE GRADING
0087 1077000000-E SP   10,050 TON 36.00 361800.00 36.96 371448.00 36.36 365418.00#57 STONE
0088 1110000000-E 510  500 TON 29.00 14500.00 34.40 17200.00 27.25 13625.00STABILIZER AGGREGATE
0089 1121000000-E 520  46,700 TON 29.00 1354300.00 27.66 1291722.00 27.25 1272575.00AGGREGATE BASE COURSE
0090 1220000000-E 545  6,310 TON 42.00 265020.00 34.62 218452.20 35.00 220850.00INCIDENTAL STONE BASE
0091 1275000000-E 600  15,000 GAL 3.00 45000.00 2.92 43800.00 3.25 48750.00PRIME COAT
0092 1489000000-E 610  11,080 TON 42.00 465360.00 41.07 455055.60 42.65 472562.00ASP CONC BASE CRS B25.0B
0093 1498000000-E 610  7,280 TON 42.00 305760.00 41.56 302556.80 42.65 310492.00ASP CONC INTR CRS I19.0B
0094 1519000000-E 610  25,690 TON 43.00 1104670.00 42.42 1089769.80 42.30 1086687.00ASP CONC SURF CRS S9.5B
0095 1693000000-E 654  640 TON 86.00 55040.00 300.00 192000.00 109.55 70112.00ASPH PLT MIX PVMT REPAIR
0096 2000000000-N 806  390 EA  110.00 42900.00 114.42 44623.80 156.00 60840.00RIGHT OF WAY MARKERS
0097 2022000000-E SP   4,915 CY  12.00 58980.00 11.20 55048.00 10.60 52099.00SUBDRAIN EXCAVATION
0098 2033000000-E SP   2,460 CY  42.00 103320.00 66.08 162556.80 35.00 86100.00SUBDRAIN FINE AGGREGATE
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0099 2044000000-E SP   14,830 LF  4.50 66735.00 6.72 99657.60 5.12 75929.606" PERF SUBDRN PIPE
0100 2070000000-N SP   31 EA  270.00 8370.00 280.00 8680.00 250.00 7750.00SUBDRN PIPE OUTLETS
0101 2077000000-E SP   204 LF  22.00 4488.00 28.00 5712.00 10.14 2068.566" OUTLET PIPE (SUBDRNS)
0102 2143000000-E 818  55 TON 32.00 1760.00 59.00 3245.00 29.63 1629.65BLOTTING SAND
0103 2209000000-E 838 83.8 CY  240.00 20112.00 952.00 79777.60 747.00 62598.60ENDWALLS
0104 2220000000-E 838 42.5 CY  240.00 10200.00 1400.00 59500.00 875.00 37187.50REINFORCED ENDWALLS
0105 2253000000-E 840 41.67 CY  425.00 17709.75 672.00 28002.24 824.00 34336.08PIPE COLLARS
0106 2264000000-E 840 8.14 CY  825.00 6715.50 504.00 4102.56 824.00 6707.36PIPE PLUGS
0107 2275000000-E SP   686 CY  205.00 140630.00 177.76 121943.36 180.00 123480.00FLOWABLE FILL
0108 2286000000-N 840  475 EA  725.00 344375.00 1148.00 545300.00 1025.00 486875.00MASNRY DRAINAGE STRUCT
0109 2297000000-E 840 52.18 CY  950.00 49571.00 1344.00 70129.92 925.00 48266.50MASNRY DRAINAGE STRUCT
0110 2308000000-E 840 197.2 LF  160.00 31552.00 196.00 38651.20 206.23 40668.56MASNRY DRAINAGE STRUCT
0111 2354000000-N 840  14 EA  160.00 2240.00 336.00 4704.00 300.00 4200.00FRAME W/GRATE 840.22 STD
0112 2364000000-N 840  51 EA  260.00 13260.00 358.40 18278.40 450.00 22950.00FRAME W/2GRTS 840.16 STD
0113 2364200000-N 840  29 EA  260.00 7540.00 352.80 10231.20 450.00 13050.00FRAME W/2GRTS 840.20 STD
0114 2365000000-N 840  206 EA  260.00 53560.00 319.20 65755.20 450.00 92700.00FRAME W/2GRTS 840.22 STD
0115 2366000000-N 840  18 EA  260.00 4680.00 308.00 5544.00 450.00 8100.00FRAME W/2GRTS 840.24 STD
0116 2367000000-N 840  75 EA  260.00 19500.00 319.20 23940.00 450.00 33750.00FRAME W/2GRTS 840.29 STD
0117 2374000000-N 840  7 EA  260.00 1820.00 408.80 2861.60 450.00 3150.00FRAME-GRT-HD 840.03 **

(E)
0118 2374000000-N 840  32 EA  260.00 8320.00 435.93 13949.76 450.00 14400.00FRAME-GRT-HD 840.03 **

(F)
0119 2374000000-N 840  33 EA  260.00 8580.00 436.80 14414.40 450.00 14850.00FRAME-GRT-HD 840.03 **

(G)
0120 2396000000-N 840  31 EA  260.00 8060.00 240.80 7464.80 350.00 10850.00FRAME W/COVER STD 840.54
0121 2440000000-N 852  5 EA  460.00 2300.00 224.00 1120.00 370.00 1850.00CONC TRANS SECT FOR CATCH BASIN
0122 2451000000-N 852  51 EA  460.00 23460.00 224.00 11424.00 350.00 17850.00CONC TRANS SECT FOR DROP INLET
0123 2462000000-E SP   2 EA  2650.00 5300.00 5432.00 10864.00 3144.19 6288.38**" SLUICE GATE

(25")
0124 2462000000-E SP   3 EA  5250.00 15750.00 14000.00 42000.00 6481.59 19444.77**" SLUICE GATE

(38-3/4")
0125 2472000000-N 840  5 EA  325.00 1625.00 672.00 3360.00 500.00 2500.00GENERIC DRAINAGE ITEM (EA) 840

TEMPORARY CONCRETE LIDS
0126 2535000000-E 846  2,280 LF  17.00 38760.00 10.98 25034.40 11.00 25080.00**"X**" CONCRETE CURB

(8" X 18")
0127 2542000000-E 846  21,740 LF  13.00 282620.00 12.94 281315.60 11.00 239140.001'-6"CONC CURB & GUTTER
0128 2549000000-E 846  14,060 LF  15.00 210900.00 15.70 220742.00 13.50 189810.002'-6"CONC CURB & GUTTER
0129 2556000000-E 846  14,100 LF  17.00 239700.00 14.43 203463.00 12.00 169200.00SHOULDER BERM GUTTER
0130 2577000000-E 846  2,040 LF  21.00 42840.00 24.73 50449.20 23.50 47940.00CONC EXPRESSWAY GUTTER
0131 2580000000-E 846  370 LF  20.00 7400.00 18.98 7022.60 11.00 4070.00CONCRETE VALLEY GUTTER
0132 2591000000-E 848  6,860 SY  26.00 178360.00 29.21 200380.60 25.00 171500.004" CONCRETE SIDEWALK
0133 2612000000-E 848  840 SY  32.00 26880.00 54.91 46124.40 40.00 33600.006" CONCRETE DRIVEWAY
0134 2619000000-E 850  250 SY  37.00 9250.00 56.06 14015.00 40.00 10000.004" CONCRETE PAVED DITCH
0135 2627000000-E 852  85 SY  37.00 3145.00 43.30 3680.50 35.00 2975.004" CONC ISLAND COVERS
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0136 2655000000-E 852  20,890 SY  27.00 564030.00 37.84 790477.60 35.00 731150.005" MONO CONC ISLDS (KEY IN)
0137 2724000000-E 857  5,159 LF  46.00 237314.00 60.54 312325.86 67.00 345653.00PC REINF BARRIER SNGL FC
0138 2760000000-N 848  44 EA  600.00 26400.00 914.25 40227.00 1000.00 44000.00GENERIC PAVING ITEM 848 (EA)

CONCRETE CURB RAMPS
0139 2800000000-N 858  3 EA  520.00 1560.00 884.61 2653.83 650.00 1950.00ADJ CATCH BASINS
0140 2830000000-N 858  4 EA  520.00 2080.00 560.26 2241.04 1000.00 4000.00ADJ MANHOLES
0141 3000000000-N SP   11 EA  12500.00 137500.00 15761.42 173375.62 11500.00 126500.00IMPACT ATTEN TYPE 350
0142 3030000000-E 862 34,962.5 LF  16.00 559400.00 15.82 553106.75 15.00 524437.50STL BM GUARDRAIL
0143 3045000000-E 862 862.5 LF  16.00 13800.00 16.99 14653.88 15.50 13368.75SBGR SHOP CURVED
0144 3105000000-N 862  16 EA  105.00 1680.00 35.03 560.48 100.00 1600.00SBGR TERM SECT
0145 3150000000-N 862  20 EA  35.00 700.00 44.37 887.40 32.00 640.00ADDIT GUARDRAIL POSTS
0146 3195000000-N 862  11 EA  425.00 4675.00 286.04 3146.44 400.00 4400.00GR ANCHOR TYPE AT-1
0147 3210000000-N 862  30 EA  450.00 13500.00 513.71 15411.30 425.00 12750.00GR ANCHOR TYPE CAT-1
0148 3215000000-N 862  8 EA  1450.00 11600.00 1401.02 11208.16 1400.00 11200.00GR ANCHOR TYPE III
0149 3270000000-N SP   89 EA  1900.00 169100.00 1792.13 159499.57 1800.00 160200.00GR ANCHOR TYPE 350
0150 3285000000-N SP   8 EA  1650.00 13200.00 1675.38 13403.04 1550.00 12400.00GR ANCHOR TYPE M-350
0151 3317000000-N 862  49 EA  1600.00 78400.00 1663.71 81521.79 1400.00 68600.00GR ANCHOR TYPE B-77
0152 3360000000-E 863  6,366 LF  1.05 6684.30 0.58 3692.28 1.00 6366.00REMOVE EXISTING GUARDRAIL
0153 3380000000-E 862  3,750 LF  5.25 19687.50 4.09 15337.50 5.00 18750.00TEMP STL BM GUARDRAIL
0154 3387000000-N 862  1 EA  850.00 850.00 3502.54 3502.54 800.00 800.00GDRL ANCH UNITS ****** TEMP

(W-BEAM)
0155 3389100000-N SP   6 EA  650.00 3900.00 583.76 3502.56 600.00 3600.00GDRL ANCH UNITS 350 TEMP
0156 3389400000-E 865  21,400 LF  11.00 235400.00 7.24 154936.00 10.50 224700.00DBL FACED CABLE GUIDERAIL
0157 3389500000-N SP   10 EA  70.00 700.00 46.70 467.00 65.00 650.00ADDITIONAL GUIDERAIL POSTS
0158 3389600000-N 865  131 EA  52.00 6812.00 1751.27 229416.37 50.00 6550.00CBL GUIDERAIL ANCH UNIT
0159 3503000000-E 866  95,220 LF  2.20 209484.00 2.51 239002.20 2.15 204723.00WOVEN WIRE FENCE 47" FAB
0160 3509000000-E 866  5,800 EA  13.00 75400.00 14.01 81258.00 12.00 69600.004" TIMBER POSTS 7'-6"LONG
0161 3515000000-E 866  1,870 EA  19.00 35530.00 21.02 39307.40 18.00 33660.005" TIMBER POSTS 8'-0"LONG
0162 3536000000-E 866  1,310 LF  7.50 9825.00 8.00 10480.00 6.85 8973.50CHN LK FENCE 48" FABRIC
0163 3542000000-E 866  112 EA  35.00 3920.00 37.36 4184.32 32.00 3584.00MET LINE PST 48" CL FEN
0164 3548000000-E 866  10 EA  85.00 850.00 93.40 934.00 80.00 800.00MET TERM PST 48" CL FEN
0165 3551000000-E 866  6 EA  120.00 720.00 134.27 805.62 115.00 690.00MET GATE PST **" CL FEN S

(48")
0166 3564000000-E 866  6 EA  650.00 3900.00 700.51 4203.06 600.00 3600.00SGL GATE **HIGH, **WIDE, **OPEN

(48", 16', 16')
0167 3575000000-E SP   115 LF  80.00 9200.00 87.56 10069.40 75.00 8625.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0168 3628000000-E 876  2,530 TON 64.00 161920.00 50.00 126500.00 45.50 115115.00RIP RAP, CLASS I
0169 3635000000-E 876  110 TON 80.00 8800.00 60.00 6600.00 45.50 5005.00RIP RAP, CLASS II
0170 3649000000-E 876  5,690 TON 72.00 409680.00 55.50 315795.00 45.50 258895.00RIP RAP, CLASS B
0171 3656000000-E 876  43,320 SY  3.50 151620.00 3.00 129960.00 1.50 64980.00FILTER FABRIC FOR DRAINGE
0172 3659000000-N SP   4 EA  2000.00 8000.00 2240.00 8960.00 1950.00 7800.00PREFORMED SCOUR HOLES
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0173 3691000000-N SP   1 EA  5000.00 5000.00 5304.03 5304.03 3683.14 3683.14GENERIC EROSION CONTROL ITEM (EA)
RIP RAP ENERGY DISSIPATOR

0174 4048000000-E 902  8 CY  750.00 6000.00 821.43 6571.44 700.00 5600.00REINF CONC FOUNDTN
0175 4054000000-E 902  2 CY  750.00 1500.00 821.43 1642.86 700.00 1400.00PLN CL A CONC FOUNDTN
0176 4057000000-E SP   84 CY  1500.00 126000.00 1642.86 138000.24 1400.00 117600.00OVERHEAD FOOTING
0177 4060000000-E 903  5,793 LB  5.50 31861.50 5.87 34004.91 5.00 28965.00SUPPORT, BREAKAWAY STL BM
0178 4066000000-E 903  2,440 LB  5.50 13420.00 5.87 14322.80 5.00 12200.00SIMPLE STL BM SUPPORTS
0179 4072000000-E 903  6,928 LF  6.50 45032.00 7.04 48773.12 6.00 41568.00SUPPORT, 3-LB STL U-CHAN
0180 4082100000-N SP  Lump Sum 27000.00 29336.73 25000.00SUPPORT, OVRHD SIGN STR ****

(26+40 -L REV-)
0181 4082100000-N SP  Lump Sum 38000.00 41071.43 35000.00SUPPORT, OVRHD SIGN STR ****

(27+40 -L REV-)
0182 4082100000-N SP  Lump Sum 33000.00 35204.08 30000.00SUPPORT, OVRHD SIGN STR ****

(33+60 -L REV-)
0183 4082100000-N SP  Lump Sum 33000.00 35204.08 30000.00SUPPORT, OVRHD SIGN STR ****

(35+40 -L REV-)
0184 4082100000-N SP  Lump Sum 33000.00 35204.08 30000.00SUPPORT, OVRHD SIGN STR ****

(41+60 -L REV-)
0185 4082100000-N SP  Lump Sum 33000.00 35204.08 30000.00SUPPORT, OVRHD SIGN STR ****

(50+00 -L REV-)
0186 4082100000-N SP  Lump Sum 33000.00 35204.08 30000.00SUPPORT, OVRHD SIGN STR ****

(75+00 -L REV-)
0187 4096000000-N 904  26 EA  110.00 2860.00 117.35 3051.10 100.00 2600.00SIGN ERECTION, TYPE D
0188 4102000000-N 904  412 EA  70.00 28840.00 76.28 31427.36 65.00 26780.00SIGN ERECTION, TYPE E
0189 4108000000-N 904  90 EA  245.00 22050.00 264.03 23762.70 225.00 20250.00SIGN ERECTION, TYPE F
0190 4110000000-N 904  10 EA  425.00 4250.00 469.39 4693.90 400.00 4000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0191 4110000000-N 904  3 EA  375.00 1125.00 410.71 1232.13 350.00 1050.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0192 4116100000-N 904  23 EA  82.00 1886.00 88.01 2024.23 75.00 1725.00SIGN ERECT, RELOC ** GRD MTD

(D)
0193 4116100000-N 904  4 EA  65.00 260.00 70.41 281.64 60.00 240.00SIGN ERECT, RELOC ** GRD MTD

(E)
0194 4152000000-N 907  2 EA  1.10 2.20 1.18 2.36 1.00 2.00DISPOSE SIGN SYST STL BM
0195 4155000000-N 907  307 EA  1.10 337.70 1.17 359.19 1.00 307.00DISPOSE SIGN SYST U-CHAN
0196 4158000000-N 907  3 EA  1.10 3.30 1.17 3.51 1.00 3.00DISPOSE SIGN SYST WOOD
0197 4192000000-N 907  27 EA  1.10 29.70 1.17 31.59 1.00 27.00DISPOSE SUPPORT, U-CHAN
0198 4400000000-E 1110  793 SF  4.20 3330.60 4.93 3909.49 4.18 3314.74WORK ZONE SIGNS (STAT)
0199 4405000000-E 1110  1,124 SF  8.50 9554.00 23.09 25953.16 8.18 9194.32WORK ZONE SIGNS (PORT)
0200 4410000000-E 1110  2,705 SF  5.20 14066.00 5.87 15878.35 4.98 13470.90WORK ZONE SIGNS (BARR)
0201 4415000000-N 1115  2 EA  2500.00 5000.00 2813.08 5626.16 3000.00 6000.00FLASHING ARROW PNL TYPE C
0202 4422000000-N 1120  1,680 DAY 37.00 62160.00 41.28 69350.40 35.00 58800.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0203 4430000000-N 1130  1,010 EA  45.00 45450.00 62.46 63084.60 50.00 50500.00DRUMS
0204 4435000000-N 1135  200 EA  17.00 3400.00 24.57 4914.00 20.00 4000.00CONES
0205 4445000000-E 1145  2,940 LF  17.00 49980.00 19.40 57036.00 16.45 48363.00BARRICADES (TYPE III)
0206 4455000000-N 1150  2,880 MD  150.00 432000.00 187.72 540633.60 182.00 524160.00FLAGGER
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0207 4465000000-N 1160  20 EA  5200.00 104000.00 3703.97 74079.40 6500.00 130000.00TEMPORARY CRASH CUSHIONS
0208 4470000000-N 1160  6 EA  2500.00 15000.00 776.37 4658.22 2500.00 15000.00RESET CRASH CUSHION
0209 4480000000-N 1165  4 EA  20000.00 80000.00 22404.36 89617.44 18995.00 75980.00TMIA
0210 4485000000-E 1170  6,140 LF  18.00 110520.00 12.10 74294.00 22.50 138150.00PORT CONC BARRIER
0211 4495000000-E 1170  1,960 LF  18.00 35280.00 35.25 69090.00 22.50 44100.00PORT CONC BARRIER(DRAINGE
0212 4500000000-E 1170  1,040 LF  15.00 15600.00 6.61 6874.40 3.25 3380.00RESET PORT CONC BARRIER
0213 4506000000-E 1170  360 LF  15.00 5400.00 6.76 2433.60 3.25 1170.00RESET PORT CONC BARR,DRAIN
0214 4650000000-N 1251  2,665 EA  5.20 13858.00 4.62 12312.30 4.00 10660.00TEMP RAISED PVMT MRKS
0215 4695000000-E 1205  9,689 LF  1.20 11626.80 2.31 22381.59 2.00 19378.00THERMO PVT MKG LINES 8"90 MILS
0216 4697000000-E 1205  1,976 LF  1.30 2568.80 2.60 5137.60 2.25 4446.00THERMO PVT MKG LINE 8"120 MILS
0217 4710000000-E 1205  3,922 LF  5.20 20394.40 10.39 40749.58 9.00 35298.0024"WIDE THERMO 120 MILS
0218 4721000000-E 1205  70 EA  115.00 8050.00 98.14 6869.80 85.00 5950.00THERMO PVT MKG CHARACTER 120
0219 4725000000-E 1205  432 EA  90.00 38880.00 109.69 47386.08 95.00 41040.00THERMO PVT SYMBOL 90MILS
0220 4770000000-E 1205  5,560 LF  1.70 9452.00 2.02 11231.20 1.75 9730.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0221 4810000000-E 1205  1,070,768 LF  0.10 107076.80 0.14 149907.52 0.12 128492.16PAINT PVMT MARKINGS 4"
0222 4820000000-E 1205  11,368 LF  0.22 2500.96 0.46 5229.28 0.40 4547.20PAINT PVMT MARKINGS 8"
0223 4835000000-E 1205  6,480 LF  1.60 10368.00 3.46 22420.80 3.00 19440.00PAINT PVT MKG LINES 24"
0224 4840000000-N 1205  4 EA  52.00 208.00 28.87 115.48 25.00 100.00PAINT PVT MKG CHARACTER
0225 4845000000-N 1205  370 EA  50.00 18500.00 28.87 10681.90 25.00 9250.00PAINT PVT MKG SYMBOL
0226 4850000000-E 1205  28,000 LF  0.70 19600.00 0.29 8120.00 0.25 7000.00LINE REMOVAL 4" WIDE
0227 4900000000-N 1251  28 EA  5.20 145.60 4.62 129.36 4.00 112.00PERM RAISED PVMT MARKERS
0228 4905000000-N 1253  3,953 EA  23.00 90919.00 28.87 114123.11 25.00 98825.00SNOWPLB PVMT MRKER
0229 4935000000-N 1267  142 EA  30.00 4260.00 35.03 4974.26 29.85 4238.70FLEX DELINATR (CRYSTAL)
0230 4940000000-N 1267  48 EA  30.00 1440.00 35.03 1681.44 29.85 1432.80FLEX DELINATR (YELLOW)
0231 4945000000-N 1267  20 EA  30.00 600.00 35.03 700.60 26.00 520.00FLEX DELINATR (CRY & RED)
0232 4950000000-N 1267  20 EA  30.00 600.00 35.03 700.60 29.85 597.00FLEX DELINATR (YEL & RED)
0233 5255000000-N 1413 Lump Sum 30000.00 26823.75 150000.00PORTABLE LIGHTING
0234 5325600000-E 1510  214 LF  46.00 9844.00 61.60 13182.40 67.15 14370.106" WATER LINE
0235 5325800000-E 1510  361 LF  100.00 36100.00 72.80 26280.80 77.05 27815.058" WATER LINE
0236 5326200000-E 1510  99 LF  130.00 12870.00 112.00 11088.00 92.94 9201.0612" WATER LINE
0237 5546000000-E 1515  2 EA  1550.00 3100.00 1512.00 3024.00 2408.44 4816.888" VALVE
0238 5606000000-E 1515  2 EA  2100.00 4200.00 1680.00 3360.00 1729.75 3459.502" BLOW OFF
0239 5648000000-N 1515  1 EA  3000.00 3000.00 616.00 616.00 1063.56 1063.56RELOCATE WATER METER
0240 5666000000-E 1515  2 EA  8200.00 16400.00 7280.00 14560.00 4972.01 9944.02FIRE HYDRANT
0241 5672000000-N 1515  10 EA  1900.00 19000.00 2240.00 22400.00 2484.96 24849.60RELOCATE FIRE HYDRANT
0242 5689000000-E 1515  8 EA  1000.00 8000.00 672.00 5376.00 500.00 4000.00GENERIC UTILITY ITEM (EA) 1515

ADJUSTMENT OF SEWER MANHOLES
0243 5804000000-E 1530  120 LF  20.00 2400.00 13.44 1612.80 23.46 2815.20ABANDON 12" UTILITY PIPE
0244 5890000000-N 1510  6 EA  900.00 5400.00 672.00 4032.00 400.00 2400.00GENERIC UTILITY ITEM (EA) 1510

ADJUSTMENT OF VALVE BOX
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0245 5890000000-N 1510  1 EA  10000.00 10000.00 5600.00 5600.00 10121.50 10121.50GENERIC UTILITY ITEM (EA) 1510
TEMPORARY SEWER LINE SUPPORT

0246 5890000000-N 1510  1 EA  10000.00 10000.00 5600.00 5600.00 10121.50 10121.50GENERIC UTILITY ITEM (EA) 1510
TEMPORARY WATER LINE SUPPORT

0247 6000000000-E 1605  82,800 LF  2.00 165600.00 2.58 213624.00 1.47 121716.00TEMPORARY SILT FENCE
0248 6006000000-E 1610  32,450 TON 37.00 1200650.00 46.94 1523203.00 37.50 1216875.00EROS CONTRL STONE CL A
0249 6009000000-E 1610  20,825 TON 38.00 791350.00 53.84 1121218.00 39.50 822587.50EROS CONTRL STONE CL B
0250 6012000000-E 1610  20,650 TON 34.00 702100.00 44.65 922022.50 35.50 733075.00SEDIMENT CONTROL STONE
0251 6015000000-E 1615  380 ACR 420.00 159600.00 460.00 174800.00 400.00 152000.00TEMPORARY MULCHING
0252 6018000000-E 1620  11,900 LB  2.40 28560.00 2.30 27370.00 2.00 23800.00SEED FOR TEMP SEEDING
0253 6021000000-E 1620  52 TON 1000.00 52000.00 1150.00 59800.00 1000.00 52000.00FERT FOR TEMP SEEDING
0254 6024000000-E 1622  36,875 LF  9.00 331875.00 10.31 380181.25 10.25 377968.75TEMPORARY SLOPE DRAINS
0255 6027000000-N 1622  260 EA  250.00 65000.00 167.43 43531.80 200.00 52000.00INLET PROTCN @ SLOPE DRNS
0256 6029000000-E SP   3,000 LF  1.40 4200.00 1.17 3510.00 1.00 3000.00SAFETY FENCE
0257 6030000000-E 1630  141,300 CY  4.20 593460.00 4.50 635850.00 2.50 353250.00SILT EXCAVATION
0258 6036000000-E 1631  352,200 SY  1.20 422640.00 1.02 359244.00 1.25 440250.00MATTING FOR EROS CONTROL
0259 6037000000-E SP   17,970 SY  4.10 73677.00 4.26 76552.20 5.00 89850.00COIR FIBER MAT
0260 6038000000-E SP   21,675 SY  4.70 101872.50 7.13 154542.75 5.00 108375.00PERM SOIL REINF MAT
0261 6042000000-E 1632  29,500 LF  4.10 120950.00 3.68 108560.00 3.15 92925.001/4" HARDWARE CLOTH
0262 6045000000-E SP   170 LF  300.00 51000.00 287.50 48875.00 140.00 23800.00**" TEMPORARY PIPE

(72")
0263 6048000000-E SP   7,800 SY  17.00 132600.00 63.84 497952.00 24.00 187200.00FLOAT TURBIDITY CURTAIN
0264 6069000000-E 1638  1,130 CY  12.00 13560.00 28.75 32487.50 25.00 28250.00STILLING BASINS
0265 6070000000-N SP   40 EA  600.00 24000.00 363.98 14559.20 400.00 16000.00SPECIAL STILLING BASINS
0266 6071012000-E SP   15,320 LF  6.50 99580.00 3.92 60054.40 5.80 88856.00COIR FIBER WATTLE
0267 6071020000-E SP   16,700 LB  7.50 125250.00 12.88 215096.00 18.00 300600.00POLYACRYLAMIDE (PAM)
0268 6071030000-E SP   38,750 LF  3.00 116250.00 4.66 180575.00 3.85 149187.50COIR FIBER BAFFLE
0269 6071050000-E SP   60 EA  850.00 51000.00 894.12 53647.20 559.45 33567.00**" SKIMMER

(1-1/2")
0270 6071050000-E SP   8 EA  950.00 7600.00 1066.54 8532.32 627.56 5020.48**" SKIMMER

(2")
0271 6071050000-E SP   5 EA  950.00 4750.00 1089.68 5448.40 699.49 3497.45**" SKIMMER

(2-1/2")
0272 6071050000-E SP   4 EA  1250.00 5000.00 1189.88 4759.52 852.03 3408.12**" SKIMMER

(3")
0273 6084000000-E 1660  315 ACR 1400.00 441000.00 1955.00 615825.00 1550.00 488250.00SEEDING AND MULCHING
0274 6087000000-E 1660  380 ACR 42.00 15960.00 46.00 17480.00 35.00 13300.00MOWING
0275 6090000000-E 1661  7,520 LB  6.20 46624.00 10.35 77832.00 1.00 7520.00SEED FOR REPAIR SEEDING
0276 6093000000-E 1661  16 TON 1025.00 16400.00 1265.00 20240.00 1000.00 16000.00FERT FOR REPAIR SEEDING
0277 6096000000-E 1662  7,530 LB  3.00 22590.00 1.55 11671.50 1.00 7530.00SEED FOR SUPP SEEDING
0278 6108000000-E 1665  225 TON 825.00 185625.00 833.75 187593.75 400.00 90000.00FERTILIZER TOPDRESSING
0279 6111000000-E SP   1,300 LF  40.00 52000.00 40.25 52325.00 50.00 65000.00IMPERVIOUS DIKE
0280 6114500000-N SP   500 MHR 38.00 19000.00 43.70 21850.00 30.00 15000.00SPECIALIZED HAND MOWING
0281 6117000000-N SP   300 EA  105.00 31500.00 1.15 345.00 0.01 3.00RESPONSE FOR EROS CONTROL
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0282 6120000000-E SP   450 CY  38.00 17100.00 57.50 25875.00 25.00 11250.00CULVERT DIVERSION CHANNEL
0283 6123000000-E 1670  40 ACR 725.00 29000.00 661.25 26450.00 750.00 30000.00REFORESTATION
0284 7000000000-E 1705  32 EA  825.00 26400.00 575.00 18400.00 500.00 16000.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0285 7060000000-E 1705  30,330 LF  1.65 50044.50 0.86 26083.80 0.75 22747.50SIGNAL CABLE
0286 7120000000-E 1705  187 EA  1050.00 196350.00 644.00 120428.00 560.00 104720.00VEHICLE SIGNAL HD (12", 3 SECT)
0287 7132000000-E 1705  13 EA  1200.00 15600.00 776.25 10091.25 675.00 8775.00VEHICLE SIGNAL HD (12", 4 SECT)
0288 7144000000-E 1705  13 EA  1700.00 22100.00 1025.80 13335.40 892.00 11596.00VEHICLE SIGNAL HD (12", 5 SECT)
0289 7252000000-E 1710  6,596 LF  2.00 13192.00 1.73 11411.08 1.50 9894.00MESSENGER CABLE (1/4")
0290 7264000000-E 1710  12,270 LF  3.60 44172.00 3.45 42331.50 3.00 36810.00MESSENGER CABLE (3/8")
0291 7279000000-E 1715  23,685 LF  0.55 13026.75 0.50 11842.50 0.45 10658.25TRACER WIRE
0292 7300000000-E 1715  13,810 LF  9.00 124290.00 5.75 79407.50 5.00 69050.00UNPAVED TRENCH (***********)

(1, 2")
0293 7300000000-E 1715  22,578 LF  11.00 248358.00 6.90 155788.20 6.00 135468.00UNPAVED TRENCH (***********)

(2, 2")
0294 7301000000-E 1715  510 LF  16.00 8160.00 17.25 8797.50 15.00 7650.00DIRECT DRILL (***********)

(1, 2")
0295 7301000000-E 1715  1,067 LF  21.00 22407.00 23.00 24541.00 20.00 21340.00DIRECT DRILL (***********)

(2, 2")
0296 7324000000-N 1716  53 EA  525.00 27825.00 391.00 20723.00 340.00 18020.00JUNCTION BOX (STANDARD SIZE)
0297 7348000000-N 1716  45 EA  775.00 34875.00 553.15 24891.75 481.00 21645.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0298 7360000000-N 1720  61 EA  1100.00 67100.00 1150.00 70150.00 1000.00 61000.00WOOD POLE
0299 7372000000-N 1721  143 EA  450.00 64350.00 575.00 82225.00 500.00 71500.00GUY ASSEMBLY
0300 7384000000-E 1722  2 EA  900.00 1800.00 172.50 345.00 150.00 300.00***" RISER WITH **************

(1-1/4", WEATHERHEAD)
0301 7396000000-E 1722  4 EA  470.00 1880.00 143.75 575.00 125.00 500.001/2" RISER WITH WEATHERHEAD
0302 7408000000-E 1722  13 EA  900.00 11700.00 143.75 1868.75 125.00 1625.001" RISER WITH WEATHERHEAD
0303 7420000000-E 1722  56 EA  775.00 43400.00 230.00 12880.00 200.00 11200.002" RISER WITH WEATHERHEAD
0304 7432000000-E 1722  4 EA  325.00 1300.00 373.75 1495.00 325.00 1300.002" RISER WITH TUBING
0305 7444000000-E 1725  35,850 LF  8.70 311895.00 6.90 247365.00 6.00 215100.00INDUCTIVE LOOP SAWCUT
0306 7456000000-E 1726  85,650 LF  1.10 94215.00 1.15 98497.50 1.00 85650.00LEAD-IN CABLE(********)

(14-2)
0307 7516000000-E 1730  7,000 LF  1.50 10500.00 1.38 9660.00 1.20 8400.00COMMUNICATIONS CABLE (** FIBER)

(24)
0308 7516000000-E 1730  24,816 LF  1.90 47150.40 2.00 49632.00 1.75 43428.00COMMUNICATIONS CABLE (** FIBER)

(72)
0309 7528000000-E 1730  2,621 LF  1.40 3669.40 1.25 3276.25 1.10 2883.10DROP CABLE
0310 7540000000-N 1731  6 EA  1700.00 10200.00 1322.50 7935.00 1150.00 6900.00SPLICE ENCLOSURE
0311 7552000000-N 1731  6 EA  2700.00 16200.00 1408.75 8452.50 1225.00 7350.00INTERCONNECT CENTER
0312 7566000000-N 1733  29 EA  105.00 3045.00 97.75 2834.75 85.00 2465.00DELINEATOR MARKER
0313 7575142000-N SP   2 EA  5000.00 10000.00 5175.00 10350.00 4500.00 9000.00900MHZ WIRELESS RADIO SYSTEM
0314 7575160000-E 1734  6,000 LF  0.65 3900.00 1.15 6900.00 1.00 6000.00REM EXT COMM CABLE
0315 7576000000-N SP   36 EA  11000.00 396000.00 9710.60 349581.60 8444.00 303984.00METAL STRAIN SIGNAL POLE
0316 7613000000-N SP   36 EA  1100.00 39600.00 1150.00 41400.00 1000.00 36000.00SOIL TEST
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0317 7614100000-E SP   306 CY  710.00 217260.00 230.00 70380.00 200.00 61200.00DRILLED PIER FOUND
0318 7624000000-N 1743  7 EA  1650.00 11550.00 948.75 6641.25 825.00 5775.00SIGNAL PEDESTAL WITH FOUND
0319 7636000000-N 1745  39 EA  250.00 9750.00 289.80 11302.20 252.00 9828.00SIGN FOR SIGNALS
0320 7684000000-N 1750  9 EA  1000.00 9000.00 793.50 7141.50 690.00 6210.00SIGNAL CABINET FOUNDATION
0321 7756000000-N 1751  9 EA  17500.00 157500.00 13299.75 119697.75 11565.00 104085.00CONTLR WITH CBNT, 2070L BASE MTD
0322 7768000000-N 1751  7 EA  17000.00 119000.00 12086.50 84605.50 10510.00 73570.00CONTLR WITH CBNT, 2070L POLE MTD
0323 7780000000-N 1751  92 EA  245.00 22540.00 120.75 11109.00 105.00 9660.00DETECTOR CARD (TYPE 2070L)
0324 7901000000-N 1753  9 EA  450.00 4050.00 431.25 3881.25 375.00 3375.00CABINET BASE EXTENDER
0325 7912000000-N 1755  2 EA  5500.00 11000.00 5750.00 11500.00 5000.00 10000.00BEACON CNTRL ASSM & CBNT *****

(F3)
0326 7948000000-N SP   7 EA  1650.00 11550.00 1380.00 9660.00 1200.00 8400.00TRAFFIC SIGNAL REMOVAL
0327 7980000000-N SP   5 EA  900.00 4500.00 1150.00 5750.00 1000.00 5000.00GENERIC SIGNAL ITEM (EA)

30' WOOD POLE
0328 7980000000-N SP   28 EA  110.00 3080.00 86.25 2415.00 75.00 2100.00GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0329 7980000000-N SP   4 EA  1850.00 7400.00 2530.00 10120.00 2200.00 8800.00GENERIC SIGNAL ITEM (EA)

60' WOOD POLE
0330 7980000000-N SP   2 EA  4500.00 9000.00 3450.00 6900.00 3000.00 6000.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS ETHERNET     RADIO
0331 7980000000-N SP   4 EA  8000.00 32000.00 4910.50 19642.00 4270.00 17080.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0332 7980000000-N SP   1 EA  6500.00 6500.00 6072.17 6072.17 5280.15 5280.15GENERIC SIGNAL ITEM (EA)

CENTRAL ETHERNET SWITCH
0333 7980000000-N SP   4 EA  3000.00 12000.00 3312.00 13248.00 2880.00 11520.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO DECODER
0334 7980000000-N SP   4 EA  3000.00 12000.00 3312.00 13248.00 2880.00 11520.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO ENCODER
0335 7980000000-N SP   4 EA  1050.00 4200.00 2875.00 11500.00 2500.00 10000.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET DISCONNECT
0336 7980000000-N SP   4 EA  5700.00 22800.00 6008.75 24035.00 5225.00 20900.00GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET
0337 7980000000-N SP   4 EA  4000.00 16000.00 3823.75 15295.00 3325.00 13300.00GENERIC SIGNAL ITEM (EA)

FIELD ETHERNET SWITCH
0338 7980000000-N SP   3 EA  250.00 750.00 287.50 862.50 250.00 750.00GENERIC SIGNAL ITEM (EA)

FUNISH WIRELESS LIGHTNING     ARRESTOR
0339 7980000000-N SP   2 EA  2100.00 4200.00 2127.50 4255.00 1850.00 3700.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEM
0340 7980000000-N SP   4 EA  1400.00 5600.00 6900.00 27600.00 6000.00 24000.00GENERIC SIGNAL ITEM (EA)

LOCAL TRAFFIC SIGNAL SOFTWARE
0341 7980000000-N SP   4 EA  1500.00 6000.00 2875.00 11500.00 2500.00 10000.00GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBIN- ATION PANEL
0342 7980000000-N SP   2 EA  1400.00 2800.00 1150.00 2300.00 1000.00 2000.00GENERIC SIGNAL ITEM (EA)

MODIFY SPLICE ENCLOSURE
0343 7980000000-N SP   3 EA  2000.00 6000.00 3450.00 10350.00 3000.00 9000.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED FLASHER BEACON
0344 7980000000-N SP   4 EA  2000.00 8000.00 3450.00 13800.00 3000.00 12000.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED SCHOOL FLASHER
0345 7980000000-N SP   6 EA  8200.00 49200.00 8625.00 51750.00 7500.00 45000.00GENERIC SIGNAL ITEM (EA)

SOLAR POWERED FLASHER BEACON



APR 03, 2012 02:36 PM

TIP NO R-2309AB, R-2413C 2:00 PM 41 /  61 001

GUILFORD, ROCKINGHAM

34418.3.5,  34429.3.7

FED AID NO STPNHF-0220(25), STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

US-220 FROM SR-2182 (HORSEPEN CREEK RD) TO EXISTING NC-68 & US-220 INTERSECTION.

FLATIRON CONSTRUCTORS INC

FIRESTONE,  CO

VECELLIO & GROGAN INC TRIANGLE GRADING & PAVING, INC

BECKLEY,  WV BURLINGTON,  NC

C200800FEB 21 2012
13.231 MI

0346 7980000000-N SP   2 EA  10150.00 20300.00 9660.00 19320.00 8400.00 16800.00GENERIC SIGNAL ITEM (EA)
SOLAR POWERED, 900 MHZ WIRE- LESS ETHERNET
REPEATER RADIO

0347 7990000000-E SP   280 LF  2.00 560.00 1.15 322.00 1.00 280.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDING CONDUCTOR

0348 7990000000-E SP   358 LF  1.40 501.20 2.30 823.40 2.00 716.00GENERIC SIGNAL ITEM (LF)
3-WIRE #12 COPPER FEEDER CON- DUCTORS

0349 7990000000-E SP   66 LF  1.40 92.40 6.90 455.40 6.00 396.00GENERIC SIGNAL ITEM (LF)
3-WIRE #3 COPPER SERVICE ENT- RANCE CONDUCTORS

0350 0022000000-E 225  1,656,635 CY  6.00 9939810.00 7.00 11596445.00 5.40 8945829.00UNCLASSIFIED EXCAVATION
0351 0106000000-E 230  659,050 CY  6.80 4481540.00 2.00 1318100.00 3.50 2306675.00BORROW EXCAVATION
0352 1044000000-E 501  136,010 SY  1.90 258419.00 2.24 304662.40 2.06 280180.60LIME TRTD SOIL (SLURRY)
0353 1066000000-E 501  1,380 TON 210.00 289800.00 242.00 333960.00 180.00 248400.00LIME FOR LIME TREATED SOIL
0354 1154000000-E 540  130,100 TON 27.00 3512700.00 36.50 4748650.00 28.00 3642800.00AGGR FOR CEM TREAT BASE CRS
0355 1165000000-E 540  5,210 TON 128.00 666880.00 148.89 775716.90 105.00 547050.00PORT CEM FOR CEM TRTD BASE CRSE
0356 1176000000-E 542  229,960 SY  2.00 459920.00 2.18 501312.80 1.86 427725.60SOIL CEMENT BASE
0357 1187000000-E 542  6,360 TON 128.00 814080.00 148.89 946940.40 110.63 703606.80PC FOR SOIL CEMENT BASE
0358 1198000000-E SP   2,540 TON 27.00 68580.00 27.25 69215.00 27.00 68580.00AGGREGATE FOR SOIL CEM BS
0359 1209000000-E 543  96,620 GAL 3.25 314015.00 3.63 350730.60 2.75 265705.00ASPHALT CURING SEAL
0360 1491000000-E 610  185,400 TON 39.00 7230600.00 38.19 7080426.00 37.45 6943230.00ASP CONC BASE CRS B25.0C
0361 1503000000-E 610  116,680 TON 40.00 4667200.00 38.84 4531851.20 38.20 4457176.00ASP CONC INTR CRS I19.0C
0362 1523000000-E 610  102,500 TON 42.00 4305000.00 41.60 4264000.00 42.25 4330625.00ASP CONC SURF CRS S9.5C
0363 1575000000-E SP   22,230 TON 595.00 13226850.00 588.53 13083021.90 600.00 13338000.00ASP FOR PLANT MIX
0364 1840000000-E 665  96,810 LF  0.13 12585.30 0.09 8712.90 0.12 11617.20MILLED RUMBLE STRIPS
0365 2099000000-E 816  10,360 LF  5.25 54390.00 4.95 51282.00 4.25 44030.00SHOULDER DRAIN
0366 2110000000-E 816  10,360 LF  1.40 14504.00 1.75 18130.00 1.50 15540.004" SHOULDER DRAIN PIPE
0367 2121000000-E 816  670 LF  6.50 4355.00 11.65 7805.50 10.00 6700.004" OUTLET PIPE FOR SHDR DRN
0368 2132000000-N 816  15 EA  2600.00 39000.00 262.03 3930.45 225.00 3375.00CONC PAD SHLDR DRN OUTLET
0369 4685000000-E 1205  174,271 LF  0.65 113276.15 0.87 151615.77 0.75 130703.25THERMO PVT MKG LINES 4"90
0370 4686000000-E 1205  103,293 LF  0.73 75403.89 1.03 106391.79 0.89 91930.77THERMO PVT MKG LINES 4"120
0371 4688000000-E 1205  76,731 LF  0.80 61384.80 1.10 84404.10 0.95 72894.45THERMO PVT MKG LINES,6"90 MILS
0372 4690000000-E 1205  12,228 LF  0.87 10638.36 1.21 14795.88 1.05 12839.40THERMO PVT MKG LINES 6"120 MILS
0373 4700000000-E 1205  6,519 LF  2.70 17601.30 2.31 15058.89 2.00 13038.0012"WIDE THERMO 90 MILS
0374 4770000000-E 1205  1,112 LF  1.80 2001.60 1.73 1923.76 1.50 1668.004" COLD APPL PLSTIC LINES TYPE **

(II)
0375 4775000000-E 1205  1,965 LF  2.20 4323.00 2.02 3969.30 1.75 3438.756" COLD APPL PLSTIC LINES TYPE **

(II)
0376 4880000000-E 1205  3,077 LF  1.10 3384.70 1.15 3538.55 1.00 3077.00CURING COMP REMOVAL LINES
0377 4885000000-N 1205  5 EA  52.00 260.00 57.73 288.65 50.00 250.00CURING COMPD REMOVAL SYMB
0378 0022000000-E 225  1,537,084 CY  UNCLASSIFIED EXCAVATION
0379 0106000000-E 230  717,390 CY  BORROW EXCAVATION
0380 1044000000-E 501  118,310 SY  LIME TRTD SOIL (SLURRY)
0381 1066000000-E 501  1,200 TON LIME FOR LIME TREATED SOIL
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0382 1154000000-E 540  19,000 TON AGGR FOR CEM TREAT BASE CRS
0383 1165000000-E 540  760 TON PORT CEM FOR CEM TRTD BASE CRSE
0384 1176000000-E 542  188,680 SY  SOIL CEMENT BASE
0385 1187000000-E 542  5,220 TON PC FOR SOIL CEMENT BASE
0386 1198000000-E SP   2,030 TON AGGREGATE FOR SOIL CEM BS
0387 1209000000-E 543  83,520 GAL ASPHALT CURING SEAL
0388 1491000000-E 610  133,200 TON ASP CONC BASE CRS B25.0C
0389 1503000000-E 610  74,860 TON ASP CONC INTR CRS I19.0C
0390 1523000000-E 610  62,650 TON ASP CONC SURF CRS S9.5C
0391 1525000000-E 610  9,120 TON ASP CONC SURF CRS SF9.5A
0392 1575000000-E SP   16,630 TON ASP FOR PLANT MIX
0393 1682000000-E 652  16,690 TON ASPH DRAINAGE CO, P-57
0394 1840000000-E 665  6,770 LF  MILLED RUMBLE STRIPS
0395 1847000000-E 710  182,150 SY  ******"PCC PVMT THRU LNS

(11-1/2")
0396 1869000000-E 710  52,160 SY  ******"PCC PVMT MISC

(11-1/2")
0397 1869000000-E 710  62,020 SY  ******"PCC PVMT MISC

(8-1/2")
0398 1881000000-E SP   90,050 LF  GENERIC PAVING ITEM (LF)

MILLED RUMBLE STRIPS (CONCRETESHOULDER)
0399 1902000000-N 710 Lump SumSURF TEST CONC PAVEMENT
0400 1924000000-N 725 Lump SumFIELD LAB RENTAL, PCCP
0401 2099000000-E 816  47,610 LF  SHOULDER DRAIN
0402 2110000000-E 816  47,610 LF  4" SHOULDER DRAIN PIPE
0403 2121000000-E 816  2,540 LF  4" OUTLET PIPE FOR SHDR DRN
0404 2132000000-N 816  50 EA  CONC PAD SHLDR DRN OUTLET
0405 4685000000-E 1205  160,029 LF  THERMO PVT MKG LINES 4"90
0406 4686000000-E 1205  101,453 LF  THERMO PVT MKG LINES 4"120
0407 4688000000-E 1205  1,391 LF  THERMO PVT MKG LINES,6"90 MILS
0408 4690000000-E 1205  390 LF  THERMO PVT MKG LINES 6"120 MILS
0409 4700000000-E 1205  945 LF  12"WIDE THERMO 90 MILS
0410 4847000000-E 1205  17,182 LF  POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0411 4847100000-E 1205  87,725 LF  POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0412 4847120000-E 1205  6,037 LF  POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0413 4880000000-E 1205  111,239 LF  CURING COMP REMOVAL LINES
0414 4885000000-N 1205  51 EA  CURING COMPD REMOVAL SYMB

CULVERT ITEMS

0415 8056000000-N 402 Lump Sum 11000.00 6900.00 6000.00REMV EXIST STR **********
(56+36.00-L-)
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0416 8056000000-N 402 Lump Sum 38000.00 6900.00 6000.00REMV EXIST STR **********
(56+54.000-LREV-)

0417 8056000000-N 402 Lump Sum 32000.00 9200.00 8000.00REMV EXIST STR **********
(57+45.800-LREV-)

0418 8126000000-N 414 Lump Sum 25000.00 22109.54 13000.00CULV EXCAV @ ************
(168+50.00-L-)

0419 8126000000-N 414 Lump Sum 65000.00 46332.32 29000.00CULV EXCAV @ ************
(247+02.00-L-)

0420 8126000000-N 414 Lump Sum 75000.00 49423.25 30000.00CULV EXCAV @ ************
(56+36.00-L-)

0421 8126000000-N 414 Lump Sum 26000.00 66746.02 40000.00CULV EXCAV @ ************
(56+54.000-LREV-)

0422 8133000000-E 414  753 TON 45.00 33885.00 40.25 30308.25 33.00 24849.00FND CONDIT MAT, BOX CULV
0423 8196000000-E 420 1,629.5 CY  525.00 855487.50 437.00 712091.50 390.00 635505.00CLASS A CONCRETE (CULV)
0424 8245000000-E 425  232,485 LB  0.80 185988.00 0.98 227835.30 0.90 209236.50REINF STEEL (CULVERT)
0425 8590000000-E 876  40 TON 125.00 5000.00 63.25 2530.00 57.00 2280.00RIP RAP, CLASS **

(I)
0426 8804000000-N SP  Lump Sum 5400.00 17250.00 10000.00GENERIC CULVERT ITEM (LS)

PEDESTRIAN CULVERT CONDUIT    SYSTEM
0427 8804000000-N SP  Lump Sum 425000.00 514054.82 420000.00GENERIC CULVERT ITEM (LS)

PRECAST REINF CONC 3-SIDED CULVERT STA 57+45.800
-LREV-

WALL ITEMS

0428 8801000000-E SP   3,106 SF  75.00 232950.00 85.00 264010.00 70.00 217420.00MSE RETAIN WALLS
0429 8802014000-E SP   150 SF  250.00 37500.00 570.00 85500.00 200.00 30000.00SOLDIER PILE RETAINING WALLS
0430 8847000000-E SP   91,406 SF  28.00 2559368.00 27.25 2490813.50 24.00 2193744.00GENERIC RET WALL ITEM (SF)

SOUND BARRIER WALL

STRUCTURE ITEMS

0431 8017000000-N SP  Lump Sum 200000.00 175000.00 1.00CM&R TEMP ACCESS ***********
(134+30.00-L-LT)

0432 8017000000-N SP  Lump Sum 265000.00 205000.00 1.00CM&R TEMP ACCESS ***********
(134+30.00-L-RT)

0433 8017000000-N SP  Lump Sum 122000.00 100000.00 30000.00CM&R TEMP ACCESS ***********
(24+37.000-LREV-LT)

0434 8017000000-N SP  Lump Sum 40000.00 65000.00 10164.64CM&R TEMP ACCESS ***********
(24+37.000-LREV-RT)

0435 8035000000-N 402 Lump Sum 160000.00 300000.00 40000.00REMV EXIST STR **********
(114+28.00-L-)

0436 8035000000-N 402 Lump Sum 90000.00 67000.00 10000.00REMV EXIST STR **********
(120+38.50-L-)

0437 8035000000-N 402 Lump Sum 175000.00 300000.00 40000.00REMV EXIST STR **********
(134+30.00-L-LT)

0438 8035000000-N 402 Lump Sum 70000.00 70000.00 30000.00REMV EXIST STR **********
(24+37.000-LREV-RT)

0439 8035000000-N 402 Lump Sum 160000.00 90000.00 75000.00REMV EXIST STR **********
(45+30.610-LREV-RT)

0440 8091000000-N 410 Lump Sum 26000.00 7000.00 4000.00FND EXCAV B** STA *******
(1,20+06.118-LREV-)
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0441 8091000000-N 410 Lump Sum 56000.00 9000.00 5000.00FND EXCAV B** STA *******
(1,70+09.407-LREV-)

0442 8096000000-E SP   687 LF  300.00 206100.00 145.00 99615.00 30.00 20610.00PILE EXCAVATION IN SOIL
0443 8105560000-E SP  198.1 LF  800.00 158480.00 570.00 112917.00 178.00 35261.804'-0" DRILLD PIER IN SOIL
0444 8105660000-E SP  85.3 LF  2000.00 170600.00 2475.00 211117.50 1000.00 85300.004'-0" DRILLD PIER NO SOIL
0445 8108000000-E SP  842.9 LF  1110.00 935619.00 850.00 716465.00 700.00 590030.00**'-**" DIA DRILLD PIERS

(4'-6")
0446 8111000000-E SP  127.3 LF  575.00 73197.50 450.00 57285.00 325.00 41372.50PERM STL CASING FOR ** PIER

(4'-6")
0447 8111600000-E SP  85.3 LF  400.00 34120.00 415.00 35399.50 250.00 21325.00PERM STL CASING FOR 4' PIER
0448 8113000000-N SP   9 EA  750.00 6750.00 2250.00 20250.00 700.00 6300.00SID INSPECTION
0449 8114000000-N SP   6 EA  1200.00 7200.00 1800.00 10800.00 700.00 4200.00SPT TESTING
0450 8121000000-N 412 Lump Sum 12500.00 12500.00 3000.00UNCL STR EXCAV STA *****

(134+30.00-L-LT)
0451 8121000000-N 412 Lump Sum 83000.00 58000.00 25000.00UNCL STR EXCAV STA *****

(24+37.000-LREV-RT)
0452 8147000000-E 420  104,338 SF  35.00 3651830.00 26.50 2764957.00 21.00 2191098.00REINF CONCRETE DECK SLAB
0453 8161000000-E 420 109,757.2 SF  0.40 43902.88 0.40 43902.88 0.50 54878.60GROOVING BRIDGE FLOORS
0454 8182000000-E 420  1,639 CY  795.00 1303005.00 640.00 1048960.00 1300.00 2130700.00CLASS A CONCRETE (BRIDGE)
0455 8210000000-N 422 Lump Sum 54000.00 46500.00 39000.00BRG APPR SLAB ***********

(11+43.200-SB US 220 RAMP-)
0456 8210000000-N 422 Lump Sum 59000.00 45000.00 37000.00BRG APPR SLAB ***********

(114+28.00-L-LT)
0457 8210000000-N 422 Lump Sum 50000.00 45000.00 37000.00BRG APPR SLAB ***********

(114+28.00-L-RT)
0458 8210000000-N 422 Lump Sum 50000.00 45000.00 37000.00BRG APPR SLAB ***********

(134+30.00-L-LT)
0459 8210000000-N 422 Lump Sum 50000.00 45000.00 37000.00BRG APPR SLAB ***********

(134+30.00-L-RT)
0460 8210000000-N 422 Lump Sum 48000.00 47000.00 38000.00BRG APPR SLAB ***********

(20+06.118-LREV-)
0461 8210000000-N 422 Lump Sum 59000.00 58000.00 43000.00BRG APPR SLAB ***********

(24+37.000-LREV-LT)
0462 8210000000-N 422 Lump Sum 96000.00 85000.00 72000.00BRG APPR SLAB ***********

(24+37.000-LREV-RT)
0463 8210000000-N 422 Lump Sum 50000.00 50000.00 43000.00BRG APPR SLAB ***********

(45+30.610-LREV-LT)
0464 8210000000-N 422 Lump Sum 50000.00 50000.00 43000.00BRG APPR SLAB ***********

(45+30.610-LREV-RT)
0465 8210000000-N 422 Lump Sum 67000.00 64000.00 55000.00BRG APPR SLAB ***********

(70+09.407-LREV-)
0466 8217000000-E 425  372,468 LB  0.82 305423.76 1.00 372468.00 1.50 558702.00REINF STEEL (BRIDGE)
0467 8238000000-E 425  47,117 LB  1.40 65963.80 3.30 155486.10 2.50 117792.50SPIRAL COL REINF STL BRG
0468 8262000000-E 430 2,180.72 LF  220.00 479758.40 185.00 403433.20 250.00 545180.0045" PRESTR CONCRETE GIRDR
0469 8265000000-E 430 4,926.21 LF  240.00 1182290.40 188.00 926127.48 340.00 1674911.4054" PRESTR CONCRETE GIRDR
0470 8280000000-E 440 Lump Sum 2634000.00 2050000.00 3000000.00STRUCTURAL STEEL
0471 8364000000-E SP   7,941 LF  73.00 579693.00 40.00 317640.00 47.00 373227.00HP12X53 PILES
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0472 8365000000-E SP   280 LF  101.00 28280.00 48.00 13440.00 72.00 20160.00HP12X53 GALV PILES
0473 8384200000-E SP   1,015 LF  170.00 172550.00 69.00 70035.00 75.00 76125.00HP14X73 GALV PILES
0474 8391000000-N SP   7 EA  165.00 1155.00 125.00 875.00 150.00 1050.00STEEL PILE POINTS
0475 8475000000-E 460 563.32 LF  130.00 73231.60 130.00 73231.60 110.00 61965.20TWO BAR METAL RAIL
0476 8503000000-E 460 4,087.71 LF  53.00 216648.63 62.00 253438.02 60.00 245262.60CONCRETE BARRIER RAIL
0477 8517000000-E 460 593.32 LF  72.00 42719.04 85.00 50432.20 80.00 47465.601'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0478 8531000000-E 462  2,761 SY  84.00 231924.00 71.00 196031.00 49.00 135289.004" SLOPE PROTECTION
0479 8608000000-E 876  3,477 TON 56.00 194712.00 48.00 166896.00 50.00 173850.00RIP RAP II (2'-0")
0480 8622000000-E 876  3,848 SY  4.00 15392.00 1.70 6541.60 3.00 11544.00FILTER FABRIC FOR DRAINAGE
0481 8650000000-N SP  Lump Sum 67000.00 44000.00 30000.00POT BEARINGS
0482 8657000000-N 430 Lump Sum 122000.00 195000.00 100000.00ELASTOMERIC BEARINGS
0483 8692000000-N SP  Lump Sum 95000.00 98000.00 45000.00EVAZOTE JOINT SEALS
0484 8706000000-N SP  Lump Sum 305000.00 325000.00 220000.00EXPANSION JOINT SEALS
0485 8727000000-N SP  Lump Sum 20000.00 20000.00 24000.00ELEC CONDUIT SYS ********

(114+28.00-L-LT)
0486 8727000000-N SP  Lump Sum 25000.00 27000.00 28000.00ELEC CONDUIT SYS ********

(134+30.00-L-LT)
0487 8727000000-N SP  Lump Sum 45000.00 46000.00 44000.00ELEC CONDUIT SYS ********

(24+37.000-LREV-RT)
0488 8867000000-E SP   43 LF  95.00 4085.00 130.00 5590.00 150.00 6450.00GENERIC STRUCTURE ITEM (LF)

30" CS PIPE, 0.168" THICK
0489 8897000000-N SP   7 EA  2700.00 18900.00 3300.00 23100.00 2500.00 17500.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 107227939.67 TOTAL 108588479.59 TOTAL 108655561.98CONTRACT TOTAL

 

    SUB-TOTAL 87006330.16 SUB-TOTAL 91036041.01 SUB-TOTAL 91288810.64ROADWAY ITEMS
    SUB-TOTAL 1782760.50 SUB-TOTAL 1711681.00 SUB-TOTAL 1433870.50CULVERT ITEMS
    SUB-TOTAL 2829818.00 SUB-TOTAL 2840323.50 SUB-TOTAL 2441164.00WALL ITEMS
    SUB-TOTAL 15609031.01 SUB-TOTAL 13000434.08 SUB-TOTAL 13491716.84STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5400000.00 5528300.00 5600000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 840000.00 463400.00 847000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 1800000.00 1822500.00 6925000.00CLEARING & GRUBBING
0004 0008000000-E 200  7 ACR 10765.91 75361.37 4820.00 33740.00 5000.00 35000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  9 EA  1606.61 14459.49 2390.00 21510.00 1500.00 13500.00SEALING ABANDONED WELLS
0006 0029000000-N SP  Lump Sum 69441.07 42900.00 50000.00REINF BRG APPR **********

(10+65.063 -Y10-)
0007 0029000000-N SP  Lump Sum 33228.86 45800.00 33000.00REINF BRG APPR **********

(11+43.200 US 220 SB RAMP)
0008 0029000000-N SP  Lump Sum 40621.37 38000.00 16000.00REINF BRG APPR **********

(114+28.00-L-NB)
0009 0029000000-N SP  Lump Sum 34498.27 37000.00 32000.00REINF BRG APPR **********

(114+28.00-L-SB)
0010 0029000000-N SP  Lump Sum 29047.25 33600.00 32000.00REINF BRG APPR **********

(134+30.00-L-NB)
0011 0029000000-N SP  Lump Sum 29047.25 33600.00 65000.00REINF BRG APPR **********

(134+30.00-L-SB)
0012 0029000000-N SP  Lump Sum 52419.47 36900.00 55000.00REINF BRG APPR **********

(16+24.670 US 220 SB RAMP)
0013 0029000000-N SP  Lump Sum 63321.53 39200.00 80000.00REINF BRG APPR **********

(24+37.000 -L REV- NBL)
0014 0029000000-N SP  Lump Sum 43010.82 35400.00 55000.00REINF BRG APPR **********

(24+37.000 -L REV- SBL)
0015 0029000000-N SP  Lump Sum 45400.32 37400.00 55000.00REINF BRG APPR **********

(45+30.610 -L REV- NBL)
0016 0029000000-N SP  Lump Sum 45251.00 37400.00 70000.00REINF BRG APPR **********

(45+30.610 -L REV- SBL)
0017 0036000000-E 225  33,860 CY  5.56 188261.60 12.25 414785.00 4.50 152370.00UNDERCUT EXCAVATION
0018 0038000000-E SP   8,300 CY  7.05 58515.00 12.25 101675.00 6.50 53950.00SHALLOW UNDERCUT
0019 0080000000-E SP   16,550 TON 26.97 446353.50 29.25 484087.50 27.00 446850.00CLASS IV SUBGRD STABILIZATION
0020 0134000000-E 240  18,200 CY  3.36 61152.00 7.45 135590.00 6.00 109200.00DRAINAGE DITCH EXCAVATION
0021 0141000000-E 240  4,255 LF  3.93 16722.15 9.35 39784.25 2.00 8510.00BERM DITCH CONSTRUCTION
0022 0156000000-E 250  104,515 SY  3.83 400292.45 2.10 219481.50 2.50 261287.50REMOVAL OF EXT ASPHALT PVMT
0023 0177000000-E 250  40,940 SY  3.14 128551.60 2.10 85974.00 0.85 34799.00BREAKING OF EXT ASPH PVMT
0024 0192000000-N 260  120 HR  158.27 18992.40 241.00 28920.00 300.00 36000.00PROOF ROLLING
0025 0195000000-E SP   29,320 CY  48.33 1417035.60 57.50 1685900.00 40.00 1172800.00SELECT GRANULAR MATERIAL
0026 0196000000-E 270  68,920 SY  1.95 134394.00 2.00 137840.00 2.50 172300.00SOIL STABILIZATION FABRIC
0027 0199000000-E SP   18,509 SF  28.07 519547.63 24.75 458097.75 40.00 740360.00TEMPORARY SHORING
0028 0220000000-E SP   24,020 TON 11.93 286558.60 37.75 906755.00 50.00 1201000.00ROCK EMBANKMENTS
0029 0223000000-E SP   5,400 SY  19.80 106920.00 61.25 330750.00 50.00 270000.00ROCK PLATING
0030 0234000000-E SP   100 CY  4.59 459.00 25.75 2575.00 40.00 4000.00GENERIC GRADING ITEM (CY)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0031 0241000000-E SP   1,675 SY  1.95 3266.25 15.25 25543.75 5.50 9212.50GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILIZATION
0032 0241000000-E SP   11,650 SY  1.58 18407.00 2.40 27960.00 10.00 116500.00GENERIC GRADING ITEM (SY)

FILTER FABRIC FOR ROCK EMBANK-MENT
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0033 0248000000-N SP  Lump Sum 26337.52 35000.00 60000.00GENERIC GRADING ITEM (LS)
SUBGRADE IMPROVEMENT FIELD    TEST

0034 0318000000-E SP   6,140 TON 34.39 211154.60 45.00 276300.00 37.00 227180.00FND CONDIT MATL MINOR STRS
0035 0320000000-E SP   19,210 SY  1.80 34578.00 2.30 44183.00 4.50 86445.00FND CONDIT FABRIC
0036 0342000000-E SP   3,100 LF  50.61 156891.00 47.25 146475.00 45.00 139500.00**" SIDE DRAIN PIPE

(30")
0037 0342000000-E SP   180 LF  70.11 12619.80 54.50 9810.00 55.00 9900.00**" SIDE DRAIN PIPE

(36")
0038 0343000000-E SP   11,576 LF  28.56 330610.56 31.50 364644.00 25.00 289400.0015" SIDE DRAIN PIPE
0039 0344000000-E SP   6,924 LF  29.65 205296.60 47.75 330621.00 28.00 193872.0018" SIDE DRAIN PIPE
0040 0345000000-E SP   4,088 LF  43.18 176519.84 40.25 164542.00 35.00 143080.0024" SIDE DRAIN PIPE
0041 0348000000-E SP   35 EA  224.28 7849.80 206.00 7210.00 500.00 17500.00**" SIDE DRAIN PIPE ELBOW

(15")
0042 0348000000-E SP   22 EA  705.81 15527.82 246.00 5412.00 550.00 12100.00**" SIDE DRAIN PIPE ELBOW

(18")
0043 0348000000-E SP   10 EA  758.81 7588.10 366.00 3660.00 675.00 6750.00**" SIDE DRAIN PIPE ELBOW

(24")
0044 0348000000-E SP   2 EA  867.44 1734.88 829.00 1658.00 800.00 1600.00**" SIDE DRAIN PIPE ELBOW

(36")
0045 0360000000-E SP   16 LF  30.51 488.16 23.25 372.00 30.00 480.0012" RC PIPE CULV III
0046 0366000000-E SP   4,264 LF  31.71 135211.44 23.25 99138.00 45.00 191880.0015" RC PIPE CULV III
0047 0372000000-E SP   5,000 LF  30.43 152150.00 26.50 132500.00 50.00 250000.0018" RC PIPE CULV III
0048 0378000000-E SP   2,748 LF  44.57 122478.36 32.00 87936.00 55.00 151140.0024" RC PIPE CULV III
0049 0384000000-E SP   1,424 LF  53.31 75913.44 43.75 62300.00 65.00 92560.0030" RC PIPE CULV III
0050 0390000000-E SP   668 LF  79.60 53172.80 59.75 39913.00 100.00 66800.0036" RC PIPE CULV III
0051 0396000000-E SP   368 LF  111.05 40866.40 70.50 25944.00 115.00 42320.0042" RC PIPE CULV III
0052 0402000000-E SP   292 LF  125.41 36619.72 88.25 25769.00 200.00 58400.0048" RC PIPE CULV III
0053 0408000000-E SP   1,052 LF  139.82 147090.64 96.25 101255.00 250.00 263000.0054" RC PIPE CULV III
0054 0420000000-E SP   240 LF  234.68 56323.20 161.00 38640.00 300.00 72000.0066" RC PIPE CULV III
0055 0448000000-E SP   112 LF  113.98 12765.76 89.50 10024.00 165.00 18480.00***" RCP CULV CLASS IV

(48")
0056 0448200000-E SP   8,420 LF  34.05 286701.00 25.25 212605.00 47.50 399950.0015" RCP CULV CLASS IV
0057 0448300000-E SP   1,196 LF  35.96 43008.16 27.25 32591.00 55.00 65780.0018" RCP CULV CLASS IV
0058 0448400000-E SP   804 LF  45.17 36316.68 34.50 27738.00 60.00 48240.0024" RCP CULV CLASS IV
0059 0448500000-E SP   452 LF  58.99 26663.48 49.25 22261.00 75.00 33900.0030" RCP CULV CLASS IV
0060 0448600000-E SP   344 LF  81.09 27894.96 55.50 19092.00 115.00 39560.0036" RCP CULV CLASS IV
0061 0448700000-E SP   380 LF  108.31 41157.80 75.50 28690.00 125.00 47500.0042" RCP CULV CLASS IV
0062 0453000000-E SP   2 EA  837.31 1674.62 749.00 1498.00 650.00 1300.00**" PIPE END SECTION

(15")
0063 0546000000-E SP   176 LF  44.48 7828.48 59.25 10428.00 30.00 5280.00**" CAA PIPE CLVT *****"

(18", 0.064")
0064 0546000000-E SP   136 LF  269.30 36624.80 339.00 46104.00 300.00 40800.00**" CAA PIPE CLVT *****"

(72", 0.168")
0065 0576000000-E SP   120 LF  67.64 8116.80 54.00 6480.00 100.00 12000.00**" CS PIPE CULV *****"

(36", 0.079")
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0066 0576000000-E SP   32 LF  108.88 3484.16 85.75 2744.00 125.00 4000.00**" CS PIPE CULV *****"
(48", 0.109")

0067 0576000000-E SP   160 LF  260.11 41617.60 269.00 43040.00 300.00 48000.00**" CS PIPE CULV *****"
(72", 0.168")

0068 0582000000-E SP   1,852 LF  33.36 61782.72 28.00 51856.00 25.00 46300.0015" CS PIPE CULV 0.064"
0069 0588000000-E SP   160 LF  40.12 6419.20 30.50 4880.00 30.00 4800.0018" CS PIPE CULV 0.064"
0070 0600000000-E SP   240 LF  64.06 15374.40 47.75 11460.00 50.00 12000.0030" CS PIPE CULV 0.079"
0071 0636000000-E SP   31 EA  224.28 6952.68 314.00 9734.00 300.00 9300.00**" CS ELBOW *****" THICK

(15", 0.064")
0072 0636000000-E SP   7 EA  224.29 1570.03 333.00 2331.00 400.00 2800.00**" CS ELBOW *****" THICK

(18", 0.064")
0073 0636000000-E SP   4 EA  481.54 1926.16 597.00 2388.00 550.00 2200.00**" CS ELBOW *****" THICK

(30", 0.079")
0074 0636000000-E SP   2 EA  778.78 1557.56 673.00 1346.00 750.00 1500.00**" CS ELBOW *****" THICK

(36", 0.079")
0075 0973100000-E SP   96 LF  251.70 24163.20 239.00 22944.00 175.00 16800.00**"WLD STL PIPE GRAD IN SOIL

(18", 0.5", B)
0076 0973100000-E SP   260 LF  296.69 77139.40 240.00 62400.00 225.00 58500.00**"WLD STL PIPE GRAD IN SOIL

(24", 0.5", B)
0077 0973100000-E SP   340 LF  401.65 136561.00 383.00 130220.00 300.00 102000.00**"WLD STL PIPE GRAD IN SOIL

(36", 0.5", B)
0078 0973100000-E SP   172 LF  487.34 83822.48 516.00 88752.00 375.00 64500.00**"WLD STL PIPE GRAD IN SOIL

(42", 0.625", B)
0079 0973100000-E SP   108 LF  872.92 94275.36 709.00 76572.00 700.00 75600.00**"WLD STL PIPE GRAD IN SOIL

(54", 0.75", B)
0080 0973300000-E SP   50 LF  1237.09 61854.50 1090.00 54500.00 1000.00 50000.00**"WLD STL PIPE GRAD NOT IN SOIL

(42", 0.625", B)
0081 0986000000-E SP   88 LF  105.84 9313.92 141.00 12408.00 75.00 6600.00GENERIC PIPE ITEM (LF)

15" CS SLOTTED DRAIN, 0.064" THICK
0082 0992000000-E SP   1 EA  2783.86 2783.86 532.00 532.00 750.00 750.00GENERIC PIPE ITEM (EA)

15" FLAP GATE
0083 0995000000-E 340  11,545 LF  15.78 182180.10 8.20 94669.00 17.00 196265.00PIPE REMOVAL
0084 0996000000-N 350  12 EA  1071.07 12852.84 684.00 8208.00 725.00 8700.00PIPE CLEAN-OUT
0085 1000000000-E 462  510 SY  73.00 37230.00 52.25 26647.50 36.00 18360.006" SLOPE PROTECTION
0086 1011000000-N 500 Lump Sum 250675.34 774300.00 2250000.00FINE GRADING
0087 1077000000-E SP   10,050 TON 18.01 181000.50 37.00 371850.00 36.00 361800.00#57 STONE
0088 1110000000-E 510  500 TON 34.79 17395.00 36.25 18125.00 27.00 13500.00STABILIZER AGGREGATE
0089 1121000000-E 520  46,700 TON 29.96 1399132.00 32.00 1494400.00 30.00 1401000.00AGGREGATE BASE COURSE
0090 1220000000-E 545  6,310 TON 30.65 193401.50 38.25 241357.50 30.00 189300.00INCIDENTAL STONE BASE
0091 1275000000-E 600  15,000 GAL 3.14 47100.00 3.00 45000.00 3.25 48750.00PRIME COAT
0092 1489000000-E 610  11,080 TON 44.15 489182.00 55.75 617710.00 42.65 472562.00ASP CONC BASE CRS B25.0B
0093 1498000000-E 610  7,280 TON 44.68 325270.40 56.25 409500.00 42.60 310128.00ASP CONC INTR CRS I19.0B
0094 1519000000-E 610  25,690 TON 45.60 1171464.00 57.75 1483597.50 42.30 1086687.00ASP CONC SURF CRS S9.5B
0095 1693000000-E 654  640 TON 297.16 190182.40 141.00 90240.00 110.00 70400.00ASPH PLT MIX PVMT REPAIR
0096 2000000000-N 806  390 EA  169.63 66155.70 168.00 65520.00 175.00 68250.00RIGHT OF WAY MARKERS
0097 2022000000-E SP   4,915 CY  10.71 52639.65 12.25 60208.75 10.50 51607.50SUBDRAIN EXCAVATION
0098 2033000000-E SP   2,460 CY  40.17 98818.20 57.50 141450.00 47.00 115620.00SUBDRAIN FINE AGGREGATE
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0099 2044000000-E SP   14,830 LF  4.28 63472.40 3.35 49680.50 4.75 70442.506" PERF SUBDRN PIPE
0100 2070000000-N SP   31 EA  267.77 8300.87 338.00 10478.00 225.00 6975.00SUBDRN PIPE OUTLETS
0101 2077000000-E SP   204 LF  21.42 4369.68 15.25 3111.00 22.00 4488.006" OUTLET PIPE (SUBDRNS)
0102 2143000000-E 818  55 TON 208.78 11482.90 108.00 5940.00 28.00 1540.00BLOTTING SAND
0103 2209000000-E 838 83.8 CY  685.74 57465.01 945.00 79191.00 825.00 69135.00ENDWALLS
0104 2220000000-E 838 42.5 CY  439.09 18661.33 969.00 41182.50 1000.00 42500.00REINFORCED ENDWALLS
0105 2253000000-E 840 41.67 CY  696.20 29010.65 412.00 17168.04 775.00 32294.25PIPE COLLARS
0106 2264000000-E 840 8.14 CY  696.20 5667.07 620.00 5046.80 1055.00 8587.70PIPE PLUGS
0107 2275000000-E SP   686 CY  246.35 168996.10 240.00 164640.00 160.00 109760.00FLOWABLE FILL
0108 2286000000-N 840  475 EA  963.96 457881.00 1040.00 494000.00 1350.00 641250.00MASNRY DRAINAGE STRUCT
0109 2297000000-E 840 52.18 CY  1017.52 53094.19 945.00 49310.10 1250.00 65225.00MASNRY DRAINAGE STRUCT
0110 2308000000-E 840 197.2 LF  455.28 89781.22 305.00 60146.00 225.00 44370.00MASNRY DRAINAGE STRUCT
0111 2354000000-N 840  14 EA  305.73 4280.22 548.00 7672.00 450.00 6300.00FRAME W/GRATE 840.22 STD
0112 2364000000-N 840  51 EA  356.55 18184.05 548.00 27948.00 500.00 25500.00FRAME W/2GRTS 840.16 STD
0113 2364200000-N 840  29 EA  347.97 10091.13 548.00 15892.00 475.00 13775.00FRAME W/2GRTS 840.20 STD
0114 2365000000-N 840  206 EA  305.75 62984.50 548.00 112888.00 450.00 92700.00FRAME W/2GRTS 840.22 STD
0115 2366000000-N 840  18 EA  310.29 5585.22 548.00 9864.00 450.00 8100.00FRAME W/2GRTS 840.24 STD
0116 2367000000-N 840  75 EA  307.33 23049.75 548.00 41100.00 475.00 35625.00FRAME W/2GRTS 840.29 STD
0117 2374000000-N 840  7 EA  478.09 3346.63 457.00 3199.00 550.00 3850.00FRAME-GRT-HD 840.03 **

(E)
0118 2374000000-N 840  32 EA  478.09 15298.88 457.00 14624.00 550.00 17600.00FRAME-GRT-HD 840.03 **

(F)
0119 2374000000-N 840  33 EA  478.08 15776.64 457.00 15081.00 550.00 18150.00FRAME-GRT-HD 840.03 **

(G)
0120 2396000000-N 840  31 EA  280.73 8702.63 427.00 13237.00 375.00 11625.00FRAME W/COVER STD 840.54
0121 2440000000-N 852  5 EA  2677.68 13388.40 471.00 2355.00 501.20 2506.00CONC TRANS SECT FOR CATCH BASIN
0122 2451000000-N 852  51 EA  5355.35 273122.85 302.00 15402.00 501.20 25561.20CONC TRANS SECT FOR DROP INLET
0123 2462000000-E SP   2 EA  5355.35 10710.70 8960.00 17920.00 4500.00 9000.00**" SLUICE GATE

(25")
0124 2462000000-E SP   3 EA  16066.05 48198.15 17900.00 53700.00 6000.00 18000.00**" SLUICE GATE

(38-3/4")
0125 2472000000-N 840  5 EA  1071.07 5355.35 2390.00 11950.00 1000.00 5000.00GENERIC DRAINAGE ITEM (EA) 840

TEMPORARY CONCRETE LIDS
0126 2535000000-E 846  2,280 LF  15.30 34884.00 11.50 26220.00 11.63 26516.40**"X**" CONCRETE CURB

(8" X 18")
0127 2542000000-E 846  21,740 LF  11.42 248270.80 12.00 260880.00 10.28 223487.201'-6"CONC CURB & GUTTER
0128 2549000000-E 846  14,060 LF  13.61 191356.60 13.75 193325.00 12.86 180811.602'-6"CONC CURB & GUTTER
0129 2556000000-E 846  14,100 LF  13.01 183441.00 18.00 253800.00 11.49 162009.00SHOULDER BERM GUTTER
0130 2577000000-E 846  2,040 LF  19.56 39902.40 24.25 49470.00 19.08 38923.20CONC EXPRESSWAY GUTTER
0131 2580000000-E 846  370 LF  21.86 8088.20 36.25 13412.50 27.63 10223.10CONCRETE VALLEY GUTTER
0132 2591000000-E 848  6,860 SY  29.13 199831.80 36.00 246960.00 22.46 154075.604" CONCRETE SIDEWALK
0133 2612000000-E 848  840 SY  35.52 29836.80 38.50 32340.00 33.89 28467.606" CONCRETE DRIVEWAY
0134 2619000000-E 850  250 SY  27.32 6830.00 54.25 13562.50 48.75 12187.504" CONCRETE PAVED DITCH
0135 2627000000-E 852  85 SY  32.79 2787.15 60.25 5121.25 22.75 1933.754" CONC ISLAND COVERS
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0136 2655000000-E 852  20,890 SY  31.59 659915.10 39.75 830377.50 31.32 654274.805" MONO CONC ISLDS (KEY IN)
0137 2724000000-E 857  5,159 LF  54.93 283383.87 68.75 354681.25 80.00 412720.00PC REINF BARRIER SNGL FC
0138 2760000000-N 848  44 EA  1191.29 52416.76 1030.00 45320.00 985.00 43340.00GENERIC PAVING ITEM 848 (EA)

CONCRETE CURB RAMPS
0139 2800000000-N 858  3 EA  1071.07 3213.21 1790.00 5370.00 675.00 2025.00ADJ CATCH BASINS
0140 2830000000-N 858  4 EA  2142.14 8568.56 1790.00 7160.00 750.00 3000.00ADJ MANHOLES
0141 3000000000-N SP   11 EA  12441.72 136858.92 17100.00 188100.00 11500.00 126500.00IMPACT ATTEN TYPE 350
0142 3030000000-E 862 34,962.5 LF  16.23 567441.38 17.50 611843.75 14.50 506956.25STL BM GUARDRAIL
0143 3045000000-E 862 862.5 LF  16.77 14464.13 19.00 16387.50 15.50 13368.75SBGR SHOP CURVED
0144 3105000000-N 862  16 EA  108.19 1731.04 60.75 972.00 100.00 1600.00SBGR TERM SECT
0145 3150000000-N 862  20 EA  34.62 692.40 6.05 121.00 32.00 640.00ADDIT GUARDRAIL POSTS
0146 3195000000-N 862  11 EA  432.76 4760.36 424.00 4664.00 400.00 4400.00GR ANCHOR TYPE AT-1
0147 3210000000-N 862  30 EA  459.80 13794.00 576.00 17280.00 425.00 12750.00GR ANCHOR TYPE CAT-1
0148 3215000000-N 862  8 EA  1514.64 12117.12 1460.00 11680.00 1200.00 9600.00GR ANCHOR TYPE III
0149 3270000000-N SP   89 EA  1947.40 173318.60 2090.00 186010.00 1700.00 151300.00GR ANCHOR TYPE 350
0150 3285000000-N SP   8 EA  1676.93 13415.44 1760.00 14080.00 1550.00 12400.00GR ANCHOR TYPE M-350
0151 3317000000-N 862  49 EA  1514.64 74217.36 1640.00 80360.00 1300.00 63700.00GR ANCHOR TYPE B-77
0152 3360000000-E 863  6,366 LF  1.08 6875.28 7.45 47426.70 1.00 6366.00REMOVE EXISTING GUARDRAIL
0153 3380000000-E 862  3,750 LF  5.41 20287.50 8.50 31875.00 5.00 18750.00TEMP STL BM GUARDRAIL
0154 3387000000-N 862  1 EA  865.51 865.51 303.00 303.00 800.00 800.00GDRL ANCH UNITS ****** TEMP

(W-BEAM)
0155 3389100000-N SP   6 EA  649.13 3894.78 728.00 4368.00 600.00 3600.00GDRL ANCH UNITS 350 TEMP
0156 3389400000-E 865  21,400 LF  11.36 243104.00 7.40 158360.00 10.50 224700.00DBL FACED CABLE GUIDERAIL
0157 3389500000-N SP   10 EA  70.32 703.20 6.05 60.50 65.00 650.00ADDITIONAL GUIDERAIL POSTS
0158 3389600000-N 865  131 EA  54.09 7085.79 1750.00 229250.00 50.00 6550.00CBL GUIDERAIL ANCH UNIT
0159 3503000000-E 866  95,220 LF  2.49 237097.80 2.60 247572.00 2.30 219006.00WOVEN WIRE FENCE 47" FAB
0160 3509000000-E 866  5,800 EA  16.23 94134.00 14.50 84100.00 15.00 87000.004" TIMBER POSTS 7'-6"LONG
0161 3515000000-E 866  1,870 EA  29.21 54622.70 21.75 40672.50 27.00 50490.005" TIMBER POSTS 8'-0"LONG
0162 3536000000-E 866  1,310 LF  5.41 7087.10 8.30 10873.00 5.00 6550.00CHN LK FENCE 48" FABRIC
0163 3542000000-E 866  112 EA  34.62 3877.44 38.75 4340.00 32.00 3584.00MET LINE PST 48" CL FEN
0164 3548000000-E 866  10 EA  108.19 1081.90 97.00 970.00 100.00 1000.00MET TERM PST 48" CL FEN
0165 3551000000-E 866  6 EA  216.38 1298.28 139.00 834.00 200.00 1200.00MET GATE PST **" CL FEN S

(48")
0166 3564000000-E 866  6 EA  649.13 3894.78 728.00 4368.00 600.00 3600.00SGL GATE **HIGH, **WIDE, **OPEN

(48", 16', 16')
0167 3575000000-E SP   115 LF  81.14 9331.10 91.00 10465.00 75.00 8625.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0168 3628000000-E 876  2,530 TON 62.04 156961.20 38.50 97405.00 55.00 139150.00RIP RAP, CLASS I
0169 3635000000-E 876  110 TON 73.57 8092.70 39.75 4372.50 65.00 7150.00RIP RAP, CLASS II
0170 3649000000-E 876  5,690 TON 64.33 366037.70 38.50 219065.00 50.00 284500.00RIP RAP, CLASS B
0171 3656000000-E 876  43,320 SY  2.39 103534.80 2.85 123462.00 2.25 97470.00FILTER FABRIC FOR DRAINGE
0172 3659000000-N SP   4 EA  681.19 2724.76 1770.00 7080.00 500.00 2000.00PREFORMED SCOUR HOLES
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0173 3691000000-N SP   1 EA  4171.74 4171.74 2300.00 2300.00 500.00 500.00GENERIC EROSION CONTROL ITEM (EA)
RIP RAP ENERGY DISSIPATOR

0174 4048000000-E 902  8 CY  883.36 7066.88 985.00 7880.00 800.00 6400.00REINF CONC FOUNDTN
0175 4054000000-E 902  2 CY  883.36 1766.72 985.00 1970.00 800.00 1600.00PLN CL A CONC FOUNDTN
0176 4057000000-E SP   84 CY  1656.29 139128.36 1850.00 155400.00 1500.00 126000.00OVERHEAD FOOTING
0177 4060000000-E 903  5,793 LB  4.75 27516.75 5.30 30702.90 4.30 24909.90SUPPORT, BREAKAWAY STL BM
0178 4066000000-E 903  2,440 LB  4.42 10784.80 4.95 12078.00 4.00 9760.00SIMPLE STL BM SUPPORTS
0179 4072000000-E 903  6,928 LF  5.47 37896.16 6.10 42260.80 4.95 34293.60SUPPORT, 3-LB STL U-CHAN
0180 4082100000-N SP  Lump Sum 31469.58 35100.00 28500.00SUPPORT, OVRHD SIGN STR ****

(26+40 -L REV-)
0181 4082100000-N SP  Lump Sum 42511.54 47400.00 38500.00SUPPORT, OVRHD SIGN STR ****

(27+40 -L REV-)
0182 4082100000-N SP  Lump Sum 36990.56 41200.00 33500.00SUPPORT, OVRHD SIGN STR ****

(33+60 -L REV-)
0183 4082100000-N SP  Lump Sum 36990.56 41200.00 33500.00SUPPORT, OVRHD SIGN STR ****

(35+40 -L REV-)
0184 4082100000-N SP  Lump Sum 33125.87 36900.00 30000.00SUPPORT, OVRHD SIGN STR ****

(41+60 -L REV-)
0185 4082100000-N SP  Lump Sum 38646.85 43100.00 35000.00SUPPORT, OVRHD SIGN STR ****

(50+00 -L REV-)
0186 4082100000-N SP  Lump Sum 34549.74 38500.00 31289.50SUPPORT, OVRHD SIGN STR ****

(75+00 -L REV-)
0187 4096000000-N 904  26 EA  110.42 2870.92 123.00 3198.00 100.00 2600.00SIGN ERECTION, TYPE D
0188 4102000000-N 904  412 EA  60.73 25020.76 67.75 27913.00 55.00 22660.00SIGN ERECTION, TYPE E
0189 4108000000-N 904  90 EA  110.42 9937.80 123.00 11070.00 100.00 9000.00SIGN ERECTION, TYPE F
0190 4110000000-N 904  10 EA  386.47 3864.70 431.00 4310.00 350.00 3500.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0191 4110000000-N 904  3 EA  386.47 1159.41 431.00 1293.00 350.00 1050.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0192 4116100000-N 904  23 EA  110.42 2539.66 123.00 2829.00 100.00 2300.00SIGN ERECT, RELOC ** GRD MTD

(D)
0193 4116100000-N 904  4 EA  55.21 220.84 61.50 246.00 50.00 200.00SIGN ERECT, RELOC ** GRD MTD

(E)
0194 4152000000-N 907  2 EA  55.21 110.42 61.50 123.00 50.00 100.00DISPOSE SIGN SYST STL BM
0195 4155000000-N 907  307 EA  1.10 337.70 1.25 383.75 1.00 307.00DISPOSE SIGN SYST U-CHAN
0196 4158000000-N 907  3 EA  1.10 3.30 1.25 3.75 1.00 3.00DISPOSE SIGN SYST WOOD
0197 4192000000-N 907  27 EA  1.10 29.70 1.25 33.75 1.00 27.00DISPOSE SUPPORT, U-CHAN
0198 4400000000-E 1110  793 SF  4.66 3695.38 10.00 7930.00 15.00 11895.00WORK ZONE SIGNS (STAT)
0199 4405000000-E 1110  1,124 SF  9.19 10329.56 10.25 11521.00 9.00 10116.00WORK ZONE SIGNS (PORT)
0200 4410000000-E 1110  2,705 SF  8.19 22153.95 9.70 26238.50 10.00 27050.00WORK ZONE SIGNS (BARR)
0201 4415000000-N 1115  2 EA  4655.98 9311.96 2990.00 5980.00 7500.00 15000.00FLASHING ARROW PNL TYPE C
0202 4422000000-N 1120  1,680 DAY 39.29 66007.20 100.00 168000.00 200.00 336000.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0203 4430000000-N 1130  1,010 EA  48.92 49409.20 78.00 78780.00 50.00 50500.00DRUMS
0204 4435000000-N 1135  200 EA  17.98 3596.00 18.75 3750.00 25.00 5000.00CONES
0205 4445000000-E 1145  2,940 LF  35.30 103782.00 26.25 77175.00 25.00 73500.00BARRICADES (TYPE III)
0206 4455000000-N 1150  2,880 MD  217.43 626198.40 200.00 576000.00 265.00 763200.00FLAGGER
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0207 4465000000-N 1160  20 EA  7431.89 148637.80 6930.00 138600.00 7500.00 150000.00TEMPORARY CRASH CUSHIONS
0208 4470000000-N 1160  6 EA  2858.42 17150.52 3810.00 22860.00 2200.00 13200.00RESET CRASH CUSHION
0209 4480000000-N 1165  4 EA  16384.34 65537.36 22700.00 90800.00 18500.00 74000.00TMIA
0210 4485000000-E 1170  6,140 LF  25.73 157982.20 38.75 237925.00 25.00 153500.00PORT CONC BARRIER
0211 4495000000-E 1170  1,960 LF  25.73 50430.80 38.75 75950.00 25.00 49000.00PORT CONC BARRIER(DRAINGE
0212 4500000000-E 1170  1,040 LF  3.72 3868.80 7.45 7748.00 6.00 6240.00RESET PORT CONC BARRIER
0213 4506000000-E 1170  360 LF  3.72 1339.20 7.45 2682.00 6.00 2160.00RESET PORT CONC BARR,DRAIN
0214 4650000000-N 1251  2,665 EA  5.33 14204.45 5.90 15723.50 4.00 10660.00TEMP RAISED PVMT MRKS
0215 4695000000-E 1205  9,689 LF  1.40 13564.60 1.55 15017.95 2.00 19378.00THERMO PVT MKG LINES 8"90 MILS
0216 4697000000-E 1205  1,976 LF  1.58 3122.08 1.75 3458.00 2.25 4446.00THERMO PVT MKG LINE 8"120 MILS
0217 4710000000-E 1205  3,922 LF  5.66 22198.52 6.30 24708.60 9.00 35298.0024"WIDE THERMO 120 MILS
0218 4721000000-E 1205  70 EA  116.54 8157.80 129.00 9030.00 85.00 5950.00THERMO PVT MKG CHARACTER 120
0219 4725000000-E 1205  432 EA  94.34 40754.88 105.00 45360.00 95.00 41040.00THERMO PVT SYMBOL 90MILS
0220 4770000000-E 1205  5,560 LF  1.72 9563.20 1.90 10564.00 1.75 9730.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0221 4810000000-E 1205  1,070,768 LF  0.11 117784.48 0.12 128492.16 0.12 128492.16PAINT PVMT MARKINGS 4"
0222 4820000000-E 1205  11,368 LF  0.23 2614.64 0.26 2955.68 0.40 4547.20PAINT PVMT MARKINGS 8"
0223 4835000000-E 1205  6,480 LF  1.66 10756.80 1.85 11988.00 3.00 19440.00PAINT PVT MKG LINES 24"
0224 4840000000-N 1205  4 EA  55.50 222.00 61.75 247.00 25.00 100.00PAINT PVT MKG CHARACTER
0225 4845000000-N 1205  370 EA  49.95 18481.50 55.50 20535.00 25.00 9250.00PAINT PVT MKG SYMBOL
0226 4850000000-E 1205  28,000 LF  0.72 20160.00 0.80 22400.00 0.25 7000.00LINE REMOVAL 4" WIDE
0227 4900000000-N 1251  28 EA  5.33 149.24 5.90 165.20 4.00 112.00PERM RAISED PVMT MARKERS
0228 4905000000-N 1253  3,953 EA  24.42 96532.26 27.25 107719.25 25.00 98825.00SNOWPLB PVMT MRKER
0229 4935000000-N 1267  142 EA  28.71 4076.82 32.00 4544.00 26.00 3692.00FLEX DELINATR (CRYSTAL)
0230 4940000000-N 1267  48 EA  28.71 1378.08 32.00 1536.00 26.00 1248.00FLEX DELINATR (YELLOW)
0231 4945000000-N 1267  20 EA  28.71 574.20 32.00 640.00 26.00 520.00FLEX DELINATR (CRY & RED)
0232 4950000000-N 1267  20 EA  28.71 574.20 32.00 640.00 26.00 520.00FLEX DELINATR (YEL & RED)
0233 5255000000-N 1413 Lump Sum 72889.67 122900.00 150000.00PORTABLE LIGHTING
0234 5325600000-E 1510  214 LF  65.34 13982.76 72.75 15568.50 55.00 11770.006" WATER LINE
0235 5325800000-E 1510  361 LF  81.68 29486.48 91.00 32851.00 80.00 28880.008" WATER LINE
0236 5326200000-E 1510  99 LF  130.68 12937.32 146.00 14454.00 125.00 12375.0012" WATER LINE
0237 5546000000-E 1515  2 EA  1208.83 2417.66 1350.00 2700.00 1500.00 3000.008" VALVE
0238 5606000000-E 1515  2 EA  1905.82 3811.64 2130.00 4260.00 1500.00 3000.002" BLOW OFF
0239 5648000000-N 1515  1 EA  1089.04 1089.04 1210.00 1210.00 1500.00 1500.00RELOCATE WATER METER
0240 5666000000-E 1515  2 EA  3931.43 7862.86 4380.00 8760.00 4500.00 9000.00FIRE HYDRANT
0241 5672000000-N 1515  10 EA  3528.49 35284.90 3930.00 39300.00 1850.00 18500.00RELOCATE FIRE HYDRANT
0242 5689000000-E 1515  8 EA  588.08 4704.64 656.00 5248.00 750.00 6000.00GENERIC UTILITY ITEM (EA) 1515

ADJUSTMENT OF SEWER MANHOLES
0243 5804000000-E 1530  120 LF  16.34 1960.80 18.25 2190.00 15.00 1800.00ABANDON 12" UTILITY PIPE
0244 5890000000-N 1510  6 EA  435.62 2613.72 486.00 2916.00 860.00 5160.00GENERIC UTILITY ITEM (EA) 1510

ADJUSTMENT OF VALVE BOX



APR 03, 2012 02:36 PM

TIP NO R-2309AB, R-2413C 2:00 PM 53 /  61 001

GUILFORD, ROCKINGHAM

34418.3.5,  34429.3.7

FED AID NO STPNHF-0220(25), STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

US-220 FROM SR-2182 (HORSEPEN CREEK RD) TO EXISTING NC-68 & US-220 INTERSECTION.

AUSTIN BRIDGE & ROAD, LP

IRVING,  TX

E. R. SNELL CONTRACTOR, INC. BLYTHE CONSTRUCTION, INC.

SNELLVILLE,  GA CHARLOTTE,  NC

C200800FEB 21 2012
13.231 MI

0245 5890000000-N 1510  1 EA  5445.19 5445.19 6070.00 6070.00 6500.00 6500.00GENERIC UTILITY ITEM (EA) 1510
TEMPORARY SEWER LINE SUPPORT

0246 5890000000-N 1510  1 EA  5445.19 5445.19 6070.00 6070.00 6750.00 6750.00GENERIC UTILITY ITEM (EA) 1510
TEMPORARY WATER LINE SUPPORT

0247 6000000000-E 1605  82,800 LF  1.57 129996.00 2.30 190440.00 3.00 248400.00TEMPORARY SILT FENCE
0248 6006000000-E 1610  32,450 TON 56.38 1829531.00 37.25 1208762.50 50.00 1622500.00EROS CONTRL STONE CL A
0249 6009000000-E 1610  20,825 TON 59.79 1245126.75 38.50 801762.50 55.00 1145375.00EROS CONTRL STONE CL B
0250 6012000000-E 1610  20,650 TON 55.41 1144216.50 36.75 758887.50 45.00 929250.00SEDIMENT CONTROL STONE
0251 6015000000-E 1615  380 ACR 432.76 164448.80 483.00 183540.00 455.47 173078.60TEMPORARY MULCHING
0252 6018000000-E 1620  11,900 LB  2.16 25704.00 2.40 28560.00 2.28 27132.00SEED FOR TEMP SEEDING
0253 6021000000-E 1620  52 TON 1081.89 56258.28 1210.00 62920.00 900.58 46830.16FERT FOR TEMP SEEDING
0254 6024000000-E 1622  36,875 LF  16.32 601800.00 12.75 470156.25 15.00 553125.00TEMPORARY SLOPE DRAINS
0255 6027000000-N 1622  260 EA  166.02 43165.20 208.00 54080.00 225.00 58500.00INLET PROTCN @ SLOPE DRNS
0256 6029000000-E SP   3,000 LF  1.51 4530.00 2.25 6750.00 2.30 6900.00SAFETY FENCE
0257 6030000000-E 1630  141,300 CY  9.20 1299960.00 6.60 932580.00 7.50 1059750.00SILT EXCAVATION
0258 6036000000-E 1631  352,200 SY  0.96 338112.00 1.05 369810.00 0.98 345156.00MATTING FOR EROS CONTROL
0259 6037000000-E SP   17,970 SY  4.00 71880.00 4.45 79966.50 3.70 66489.00COIR FIBER MAT
0260 6038000000-E SP   21,675 SY  6.71 145439.25 7.50 162562.50 5.43 117695.25PERM SOIL REINF MAT
0261 6042000000-E 1632  29,500 LF  4.02 118590.00 3.80 112100.00 3.50 103250.001/4" HARDWARE CLOTH
0262 6045000000-E SP   170 LF  270.47 45979.90 251.00 42670.00 200.00 34000.00**" TEMPORARY PIPE

(72")
0263 6048000000-E SP   7,800 SY  7.11 55458.00 5.95 46410.00 15.00 117000.00FLOAT TURBIDITY CURTAIN
0264 6069000000-E 1638  1,130 CY  7.99 9028.70 39.25 44352.50 30.00 33900.00STILLING BASINS
0265 6070000000-N SP   40 EA  588.67 23546.80 516.00 20640.00 500.00 20000.00SPECIAL STILLING BASINS
0266 6071012000-E SP   15,320 LF  9.30 142476.00 10.50 160860.00 6.00 91920.00COIR FIBER WATTLE
0267 6071020000-E SP   16,700 LB  14.50 242150.00 16.25 271375.00 13.40 223780.00POLYACRYLAMIDE (PAM)
0268 6071030000-E SP   38,750 LF  4.67 180962.50 5.20 201500.00 5.00 193750.00COIR FIBER BAFFLE
0269 6071050000-E SP   60 EA  966.25 57975.00 730.00 43800.00 950.00 57000.00**" SKIMMER

(1-1/2")
0270 6071050000-E SP   8 EA  1077.73 8621.84 864.00 6912.00 1250.00 10000.00**" SKIMMER

(2")
0271 6071050000-E SP   5 EA  1360.74 6803.70 1040.00 5200.00 1500.00 7500.00**" SKIMMER

(2-1/2")
0272 6071050000-E SP   4 EA  1503.66 6014.64 1220.00 4880.00 1750.00 7000.00**" SKIMMER

(3")
0273 6084000000-E 1660  315 ACR 1839.21 579351.15 2050.00 645750.00 1250.00 393750.00SEEDING AND MULCHING
0274 6087000000-E 1660  380 ACR 43.28 16446.40 48.25 18335.00 70.00 26600.00MOWING
0275 6090000000-E 1661  7,520 LB  9.74 73244.80 10.75 80840.00 12.00 90240.00SEED FOR REPAIR SEEDING
0276 6093000000-E 1661  16 TON 1190.08 19041.28 1330.00 21280.00 900.00 14400.00FERT FOR REPAIR SEEDING
0277 6096000000-E 1662  7,530 LB  1.46 10993.80 1.65 12424.50 2.50 18825.00SEED FOR SUPP SEEDING
0278 6108000000-E 1665  225 TON 784.37 176483.25 875.00 196875.00 900.00 202500.00FERTILIZER TOPDRESSING
0279 6111000000-E SP   1,300 LF  37.87 49231.00 48.75 63375.00 90.00 117000.00IMPERVIOUS DIKE
0280 6114500000-N SP   500 MHR 41.11 20555.00 45.75 22875.00 40.00 20000.00SPECIALIZED HAND MOWING
0281 6117000000-N SP   300 EA  1.08 324.00 685.00 205500.00 1.00 300.00RESPONSE FOR EROS CONTROL
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0282 6120000000-E SP   450 CY  54.09 24340.50 7.85 3532.50 65.00 29250.00CULVERT DIVERSION CHANNEL
0283 6123000000-E 1670  40 ACR 622.09 24883.60 694.00 27760.00 1000.00 40000.00REFORESTATION
0284 7000000000-E 1705  32 EA  535.54 17137.28 597.00 19104.00 500.00 16000.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0285 7060000000-E 1705  30,330 LF  0.80 24264.00 0.90 27297.00 0.75 22747.50SIGNAL CABLE
0286 7120000000-E 1705  187 EA  599.80 112162.60 669.00 125103.00 560.00 104720.00VEHICLE SIGNAL HD (12", 3 SECT)
0287 7132000000-E 1705  13 EA  722.97 9398.61 806.00 10478.00 675.00 8775.00VEHICLE SIGNAL HD (12", 4 SECT)
0288 7144000000-E 1705  13 EA  955.39 12420.07 1070.00 13910.00 892.00 11596.00VEHICLE SIGNAL HD (12", 5 SECT)
0289 7252000000-E 1710  6,596 LF  1.61 10619.56 1.80 11872.80 1.50 9894.00MESSENGER CABLE (1/4")
0290 7264000000-E 1710  12,270 LF  3.21 39386.70 3.60 44172.00 3.00 36810.00MESSENGER CABLE (3/8")
0291 7279000000-E 1715  23,685 LF  0.48 11368.80 0.54 12789.90 0.45 10658.25TRACER WIRE
0292 7300000000-E 1715  13,810 LF  5.36 74021.60 5.95 82169.50 5.00 69050.00UNPAVED TRENCH (***********)

(1, 2")
0293 7300000000-E 1715  22,578 LF  6.43 145176.54 7.15 161432.70 6.00 135468.00UNPAVED TRENCH (***********)

(2, 2")
0294 7301000000-E 1715  510 LF  16.07 8195.70 18.00 9180.00 15.00 7650.00DIRECT DRILL (***********)

(1, 2")
0295 7301000000-E 1715  1,067 LF  21.42 22855.14 24.00 25608.00 20.00 21340.00DIRECT DRILL (***********)

(2, 2")
0296 7324000000-N 1716  53 EA  364.16 19300.48 406.00 21518.00 340.00 18020.00JUNCTION BOX (STANDARD SIZE)
0297 7348000000-N 1716  45 EA  515.18 23183.10 575.00 25875.00 481.00 21645.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0298 7360000000-N 1720  61 EA  1071.07 65335.27 1190.00 72590.00 1000.00 61000.00WOOD POLE
0299 7372000000-N 1721  143 EA  535.54 76582.22 597.00 85371.00 500.00 71500.00GUY ASSEMBLY
0300 7384000000-E 1722  2 EA  160.66 321.32 179.00 358.00 150.00 300.00***" RISER WITH **************

(1-1/4", WEATHERHEAD)
0301 7396000000-E 1722  4 EA  133.89 535.56 149.00 596.00 125.00 500.001/2" RISER WITH WEATHERHEAD
0302 7408000000-E 1722  13 EA  133.88 1740.44 149.00 1937.00 125.00 1625.001" RISER WITH WEATHERHEAD
0303 7420000000-E 1722  56 EA  214.21 11995.76 239.00 13384.00 200.00 11200.002" RISER WITH WEATHERHEAD
0304 7432000000-E 1722  4 EA  348.10 1392.40 388.00 1552.00 325.00 1300.002" RISER WITH TUBING
0305 7444000000-E 1725  35,850 LF  6.43 230515.50 7.15 256327.50 6.00 215100.00INDUCTIVE LOOP SAWCUT
0306 7456000000-E 1726  85,650 LF  1.07 91645.50 1.20 102780.00 1.00 85650.00LEAD-IN CABLE(********)

(14-2)
0307 7516000000-E 1730  7,000 LF  1.29 9030.00 1.45 10150.00 1.20 8400.00COMMUNICATIONS CABLE (** FIBER)

(24)
0308 7516000000-E 1730  24,816 LF  1.87 46405.92 2.10 52113.60 1.75 43428.00COMMUNICATIONS CABLE (** FIBER)

(72)
0309 7528000000-E 1730  2,621 LF  1.18 3092.78 1.30 3407.30 1.10 2883.10DROP CABLE
0310 7540000000-N 1731  6 EA  1231.73 7390.38 1370.00 8220.00 1150.00 6900.00SPLICE ENCLOSURE
0311 7552000000-N 1731  6 EA  1312.06 7872.36 1460.00 8760.00 1225.00 7350.00INTERCONNECT CENTER
0312 7566000000-N 1733  29 EA  91.04 2640.16 102.00 2958.00 85.00 2465.00DELINEATOR MARKER
0313 7575142000-N SP   2 EA  4819.82 9639.64 5370.00 10740.00 4500.00 9000.00900MHZ WIRELESS RADIO SYSTEM
0314 7575160000-E 1734  6,000 LF  1.07 6420.00 1.20 7200.00 1.00 6000.00REM EXT COMM CABLE
0315 7576000000-N SP   36 EA  9044.12 325588.32 10100.00 363600.00 8444.00 303984.00METAL STRAIN SIGNAL POLE
0316 7613000000-N SP   36 EA  1071.07 38558.52 1190.00 42840.00 1000.00 36000.00SOIL TEST
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0317 7614100000-E SP   306 CY  214.21 65548.26 239.00 73134.00 200.00 61200.00DRILLED PIER FOUND
0318 7624000000-N 1743  7 EA  883.63 6185.41 985.00 6895.00 825.00 5775.00SIGNAL PEDESTAL WITH FOUND
0319 7636000000-N 1745  39 EA  269.91 10526.49 301.00 11739.00 252.00 9828.00SIGN FOR SIGNALS
0320 7684000000-N 1750  9 EA  739.04 6651.36 824.00 7416.00 690.00 6210.00SIGNAL CABINET FOUNDATION
0321 7756000000-N 1751  9 EA  12386.92 111482.28 13800.00 124200.00 11565.00 104085.00CONTLR WITH CBNT, 2070L BASE MTD
0322 7768000000-N 1751  7 EA  11256.95 78798.65 12600.00 88200.00 10510.00 73570.00CONTLR WITH CBNT, 2070L POLE MTD
0323 7780000000-N 1751  92 EA  112.46 10346.32 125.00 11500.00 105.00 9660.00DETECTOR CARD (TYPE 2070L)
0324 7901000000-N 1753  9 EA  401.65 3614.85 448.00 4032.00 375.00 3375.00CABINET BASE EXTENDER
0325 7912000000-N 1755  2 EA  5355.35 10710.70 5970.00 11940.00 5000.00 10000.00BEACON CNTRL ASSM & CBNT *****

(F3)
0326 7948000000-N SP   7 EA  1285.28 8996.96 1430.00 10010.00 1200.00 8400.00TRAFFIC SIGNAL REMOVAL
0327 7980000000-N SP   5 EA  1071.07 5355.35 1190.00 5950.00 1000.00 5000.00GENERIC SIGNAL ITEM (EA)

30' WOOD POLE
0328 7980000000-N SP   28 EA  80.33 2249.24 89.50 2506.00 75.00 2100.00GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0329 7980000000-N SP   4 EA  2356.36 9425.44 2630.00 10520.00 2200.00 8800.00GENERIC SIGNAL ITEM (EA)

60' WOOD POLE
0330 7980000000-N SP   2 EA  3213.21 6426.42 3580.00 7160.00 3000.00 6000.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS ETHERNET     RADIO
0331 7980000000-N SP   4 EA  4573.47 18293.88 5100.00 20400.00 4270.00 17080.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0332 7980000000-N SP   1 EA  5655.25 5655.25 6310.00 6310.00 5280.00 5280.00GENERIC SIGNAL ITEM (EA)

CENTRAL ETHERNET SWITCH
0333 7980000000-N SP   4 EA  3084.68 12338.72 3440.00 13760.00 2880.00 11520.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO DECODER
0334 7980000000-N SP   4 EA  3084.68 12338.72 3440.00 13760.00 2880.00 11520.00GENERIC SIGNAL ITEM (EA)

DIGITAL VIDEO ENCODER
0335 7980000000-N SP   4 EA  2677.68 10710.72 2990.00 11960.00 2500.00 10000.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET DISCONNECT
0336 7980000000-N SP   4 EA  5596.34 22385.36 6240.00 24960.00 5225.00 20900.00GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET
0337 7980000000-N SP   4 EA  3561.31 14245.24 3970.00 15880.00 3325.00 13300.00GENERIC SIGNAL ITEM (EA)

FIELD ETHERNET SWITCH
0338 7980000000-N SP   3 EA  267.77 803.31 299.00 897.00 250.00 750.00GENERIC SIGNAL ITEM (EA)

FUNISH WIRELESS LIGHTNING     ARRESTOR
0339 7980000000-N SP   2 EA  1981.48 3962.96 2210.00 4420.00 1850.00 3700.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEM
0340 7980000000-N SP   4 EA  6426.42 25705.68 7170.00 28680.00 6000.00 24000.00GENERIC SIGNAL ITEM (EA)

LOCAL TRAFFIC SIGNAL SOFTWARE
0341 7980000000-N SP   4 EA  2677.68 10710.72 2990.00 11960.00 2500.00 10000.00GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBIN- ATION PANEL
0342 7980000000-N SP   2 EA  1071.07 2142.14 1190.00 2380.00 1000.00 2000.00GENERIC SIGNAL ITEM (EA)

MODIFY SPLICE ENCLOSURE
0343 7980000000-N SP   3 EA  3213.21 9639.63 3580.00 10740.00 3000.00 9000.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED FLASHER BEACON
0344 7980000000-N SP   4 EA  3213.21 12852.84 3580.00 14320.00 3000.00 12000.00GENERIC SIGNAL ITEM (EA)

RELOCATE SOLAR POWERED SCHOOL FLASHER
0345 7980000000-N SP   6 EA  8033.03 48198.18 8960.00 53760.00 7500.00 45000.00GENERIC SIGNAL ITEM (EA)

SOLAR POWERED FLASHER BEACON
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0346 7980000000-N SP   2 EA  8996.99 17993.98 10000.00 20000.00 8400.00 16800.00GENERIC SIGNAL ITEM (EA)
SOLAR POWERED, 900 MHZ WIRE- LESS ETHERNET
REPEATER RADIO

0347 7990000000-E SP   280 LF  1.07 299.60 1.20 336.00 1.00 280.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDING CONDUCTOR

0348 7990000000-E SP   358 LF  2.14 766.12 2.40 859.20 2.00 716.00GENERIC SIGNAL ITEM (LF)
3-WIRE #12 COPPER FEEDER CON- DUCTORS

0349 7990000000-E SP   66 LF  6.43 424.38 7.15 471.90 6.00 396.00GENERIC SIGNAL ITEM (LF)
3-WIRE #3 COPPER SERVICE ENT- RANCE CONDUCTORS

0350 0022000000-E 225  1,656,635 CY  6.16 10204871.60 4.81 7968414.35 5.00 8283175.00UNCLASSIFIED EXCAVATION
0351 0106000000-E 230  659,050 CY  9.00 5931450.00 4.30 2833915.00 4.50 2965725.00BORROW EXCAVATION
0352 1044000000-E 501  136,010 SY  2.59 352265.90 2.95 401229.50 1.85 251618.50LIME TRTD SOIL (SLURRY)
0353 1066000000-E 501  1,380 TON 177.22 244563.60 228.00 314640.00 200.00 276000.00LIME FOR LIME TREATED SOIL
0354 1154000000-E 540  130,100 TON 30.29 3940729.00 28.25 3675325.00 26.00 3382600.00AGGR FOR CEM TREAT BASE CRS
0355 1165000000-E 540  5,210 TON 120.05 625460.50 234.00 1219140.00 123.00 640830.00PORT CEM FOR CEM TRTD BASE CRSE
0356 1176000000-E 542  229,960 SY  2.84 653086.40 2.80 643888.00 1.80 413928.00SOIL CEMENT BASE
0357 1187000000-E 542  6,360 TON 120.05 763518.00 151.00 960360.00 123.00 782280.00PC FOR SOIL CEMENT BASE
0358 1198000000-E SP   2,540 TON 31.57 80187.80 38.25 97155.00 26.00 66040.00AGGREGATE FOR SOIL CEM BS
0359 1209000000-E 543  96,620 GAL 4.38 423195.60 2.90 280198.00 2.90 280198.00ASPHALT CURING SEAL
0360 1491000000-E 610  185,400 TON 41.06 7612524.00 45.75 8482050.00 37.45 6943230.00ASP CONC BASE CRS B25.0C
0361 1503000000-E 610  116,680 TON 41.75 4871390.00 46.50 5425620.00 38.20 4457176.00ASP CONC INTR CRS I19.0C
0362 1523000000-E 610  102,500 TON 44.72 4583800.00 48.25 4945625.00 42.25 4330625.00ASP CONC SURF CRS S9.5C
0363 1575000000-E SP   22,230 TON 632.70 14064921.00 660.00 14671800.00 600.00 13338000.00ASP FOR PLANT MIX
0364 1840000000-E 665  96,810 LF  0.13 12585.30 0.32 30979.20 0.16 15489.60MILLED RUMBLE STRIPS
0365 2099000000-E 816  10,360 LF  5.09 52732.40 15.25 157990.00 10.00 103600.00SHOULDER DRAIN
0366 2110000000-E 816  10,360 LF  1.34 13882.40 14.75 152810.00 6.12 63403.204" SHOULDER DRAIN PIPE
0367 2121000000-E 816  670 LF  6.43 4308.10 15.00 10050.00 7.50 5025.004" OUTLET PIPE FOR SHDR DRN
0368 2132000000-N 816  15 EA  267.77 4016.55 307.00 4605.00 225.00 3375.00CONC PAD SHLDR DRN OUTLET
0369 4685000000-E 1205  174,271 LF  0.70 121989.70 0.78 135931.38 0.75 130703.25THERMO PVT MKG LINES 4"90
0370 4686000000-E 1205  103,293 LF  0.79 81601.47 0.88 90897.84 0.89 91930.77THERMO PVT MKG LINES 4"120
0371 4688000000-E 1205  76,731 LF  0.83 63686.73 0.92 70592.52 0.95 72894.45THERMO PVT MKG LINES,6"90 MILS
0372 4690000000-E 1205  12,228 LF  0.94 11494.32 0.96 11738.88 1.05 12839.40THERMO PVT MKG LINES 6"120 MILS
0373 4700000000-E 1205  6,519 LF  2.89 18839.91 3.20 20860.80 2.00 13038.0012"WIDE THERMO 90 MILS
0374 4770000000-E 1205  1,112 LF  1.83 2034.96 2.05 2279.60 1.50 1668.004" COLD APPL PLSTIC LINES TYPE **

(II)
0375 4775000000-E 1205  1,965 LF  2.28 4480.20 2.55 5010.75 1.75 3438.756" COLD APPL PLSTIC LINES TYPE **

(II)
0376 4880000000-E 1205  3,077 LF  1.11 3415.47 1.25 3846.25 1.00 3077.00CURING COMP REMOVAL LINES
0377 4885000000-N 1205  5 EA  55.50 277.50 61.75 308.75 50.00 250.00CURING COMPD REMOVAL SYMB
0378 0022000000-E 225  1,537,084 CY  UNCLASSIFIED EXCAVATION
0379 0106000000-E 230  717,390 CY  BORROW EXCAVATION
0380 1044000000-E 501  118,310 SY  LIME TRTD SOIL (SLURRY)
0381 1066000000-E 501  1,200 TON LIME FOR LIME TREATED SOIL
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0382 1154000000-E 540  19,000 TON AGGR FOR CEM TREAT BASE CRS
0383 1165000000-E 540  760 TON PORT CEM FOR CEM TRTD BASE CRSE
0384 1176000000-E 542  188,680 SY  SOIL CEMENT BASE
0385 1187000000-E 542  5,220 TON PC FOR SOIL CEMENT BASE
0386 1198000000-E SP   2,030 TON AGGREGATE FOR SOIL CEM BS
0387 1209000000-E 543  83,520 GAL ASPHALT CURING SEAL
0388 1491000000-E 610  133,200 TON ASP CONC BASE CRS B25.0C
0389 1503000000-E 610  74,860 TON ASP CONC INTR CRS I19.0C
0390 1523000000-E 610  62,650 TON ASP CONC SURF CRS S9.5C
0391 1525000000-E 610  9,120 TON ASP CONC SURF CRS SF9.5A
0392 1575000000-E SP   16,630 TON ASP FOR PLANT MIX
0393 1682000000-E 652  16,690 TON ASPH DRAINAGE CO, P-57
0394 1840000000-E 665  6,770 LF  MILLED RUMBLE STRIPS
0395 1847000000-E 710  182,150 SY  ******"PCC PVMT THRU LNS

(11-1/2")
0396 1869000000-E 710  52,160 SY  ******"PCC PVMT MISC

(11-1/2")
0397 1869000000-E 710  62,020 SY  ******"PCC PVMT MISC

(8-1/2")
0398 1881000000-E SP   90,050 LF  GENERIC PAVING ITEM (LF)

MILLED RUMBLE STRIPS (CONCRETESHOULDER)
0399 1902000000-N 710 Lump SumSURF TEST CONC PAVEMENT
0400 1924000000-N 725 Lump SumFIELD LAB RENTAL, PCCP
0401 2099000000-E 816  47,610 LF  SHOULDER DRAIN
0402 2110000000-E 816  47,610 LF  4" SHOULDER DRAIN PIPE
0403 2121000000-E 816  2,540 LF  4" OUTLET PIPE FOR SHDR DRN
0404 2132000000-N 816  50 EA  CONC PAD SHLDR DRN OUTLET
0405 4685000000-E 1205  160,029 LF  THERMO PVT MKG LINES 4"90
0406 4686000000-E 1205  101,453 LF  THERMO PVT MKG LINES 4"120
0407 4688000000-E 1205  1,391 LF  THERMO PVT MKG LINES,6"90 MILS
0408 4690000000-E 1205  390 LF  THERMO PVT MKG LINES 6"120 MILS
0409 4700000000-E 1205  945 LF  12"WIDE THERMO 90 MILS
0410 4847000000-E 1205  17,182 LF  POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0411 4847100000-E 1205  87,725 LF  POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0412 4847120000-E 1205  6,037 LF  POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0413 4880000000-E 1205  111,239 LF  CURING COMP REMOVAL LINES
0414 4885000000-N 1205  51 EA  CURING COMPD REMOVAL SYMB

CULVERT ITEMS

0415 8056000000-N 402 Lump Sum 6491.34 23200.00 25000.00REMV EXIST STR **********
(56+36.00-L-)
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0416 8056000000-N 402 Lump Sum 6491.34 24800.00 25000.00REMV EXIST STR **********
(56+54.000-LREV-)

0417 8056000000-N 402 Lump Sum 8655.11 17700.00 30000.00REMV EXIST STR **********
(57+45.800-LREV-)

0418 8126000000-N 414 Lump Sum 14064.55 11100.00 40000.00CULV EXCAV @ ************
(168+50.00-L-)

0419 8126000000-N 414 Lump Sum 31374.78 19500.00 75000.00CULV EXCAV @ ************
(247+02.00-L-)

0420 8126000000-N 414 Lump Sum 32456.67 39100.00 75000.00CULV EXCAV @ ************
(56+36.00-L-)

0421 8126000000-N 414 Lump Sum 43275.56 5530.00 100000.00CULV EXCAV @ ************
(56+54.000-LREV-)

0422 8133000000-E 414  753 TON 37.87 28516.11 34.75 26166.75 68.70 51731.10FND CONDIT MAT, BOX CULV
0423 8196000000-E 420 1,629.5 CY  404.34 658872.03 454.00 739793.00 400.00 651800.00CLASS A CONCRETE (CULV)
0424 8245000000-E 425  232,485 LB  0.92 213886.20 0.87 202261.95 0.85 197612.25REINF STEEL (CULVERT)
0425 8590000000-E 876  40 TON 100.88 4035.20 43.00 1720.00 55.00 2200.00RIP RAP, CLASS **

(I)
0426 8804000000-N SP  Lump Sum 8732.43 9740.00 10000.00GENERIC CULVERT ITEM (LS)

PEDESTRIAN CULVERT CONDUIT    SYSTEM
0427 8804000000-N SP  Lump Sum 435836.85 486600.00 550000.00GENERIC CULVERT ITEM (LS)

PRECAST REINF CONC 3-SIDED CULVERT STA 57+45.800
-LREV-

WALL ITEMS

0428 8801000000-E SP   3,106 SF  83.93 260686.58 87.75 272551.50 75.00 232950.00MSE RETAIN WALLS
0429 8802014000-E SP   150 SF  131.74 19761.00 168.00 25200.00 325.00 48750.00SOLDIER PILE RETAINING WALLS
0430 8847000000-E SP   91,406 SF  22.87 2090455.22 22.25 2033783.50 26.00 2376556.00GENERIC RET WALL ITEM (SF)

SOUND BARRIER WALL

STRUCTURE ITEMS

0431 8017000000-N SP  Lump Sum 109929.97 32600.00 200000.00CM&R TEMP ACCESS ***********
(134+30.00-L-LT)

0432 8017000000-N SP  Lump Sum 59119.46 32600.00 150000.00CM&R TEMP ACCESS ***********
(134+30.00-L-RT)

0433 8017000000-N SP  Lump Sum 95392.51 85600.00 50000.00CM&R TEMP ACCESS ***********
(24+37.000-LREV-LT)

0434 8017000000-N SP  Lump Sum 8385.86 89700.00 10000.00CM&R TEMP ACCESS ***********
(24+37.000-LREV-RT)

0435 8035000000-N 402 Lump Sum 59131.11 239200.00 150000.00REMV EXIST STR **********
(114+28.00-L-)

0436 8035000000-N 402 Lump Sum 23951.75 232200.00 75000.00REMV EXIST STR **********
(120+38.50-L-)

0437 8035000000-N 402 Lump Sum 42637.71 168400.00 250000.00REMV EXIST STR **********
(134+30.00-L-LT)

0438 8035000000-N 402 Lump Sum 16838.57 209200.00 75000.00REMV EXIST STR **********
(24+37.000-LREV-RT)

0439 8035000000-N 402 Lump Sum 41074.94 321600.00 150000.00REMV EXIST STR **********
(45+30.610-LREV-RT)

0440 8091000000-N 410 Lump Sum 4865.77 3780.00 7500.00FND EXCAV B** STA *******
(1,20+06.118-LREV-)
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0441 8091000000-N 410 Lump Sum 3893.91 3780.00 7000.00FND EXCAV B** STA *******
(1,70+09.407-LREV-)

0442 8096000000-E SP   687 LF  54.91 37723.17 68.50 47059.50 200.00 137400.00PILE EXCAVATION IN SOIL
0443 8105560000-E SP  198.1 LF  298.59 59150.68 316.00 62599.60 215.00 42591.504'-0" DRILLD PIER IN SOIL
0444 8105660000-E SP  85.3 LF  1199.80 102342.94 1280.00 109184.00 1110.00 94683.004'-0" DRILLD PIER NO SOIL
0445 8108000000-E SP  842.9 LF  774.08 652472.03 807.00 680220.30 740.00 623746.00**'-**" DIA DRILLD PIERS

(4'-6")
0446 8111000000-E SP  127.3 LF  339.77 43252.72 376.00 47864.80 243.00 30933.90PERM STL CASING FOR ** PIER

(4'-6")
0447 8111600000-E SP  85.3 LF  262.10 22357.13 290.00 24737.00 315.00 26869.50PERM STL CASING FOR 4' PIER
0448 8113000000-N SP   9 EA  778.84 7009.56 817.00 7353.00 684.00 6156.00SID INSPECTION
0449 8114000000-N SP   6 EA  737.78 4426.68 817.00 4902.00 684.00 4104.00SPT TESTING
0450 8121000000-N 412 Lump Sum 9731.54 1530.00 15000.00UNCL STR EXCAV STA *****

(134+30.00-L-LT)
0451 8121000000-N 412 Lump Sum 77449.82 26600.00 100000.00UNCL STR EXCAV STA *****

(24+37.000-LREV-RT)
0452 8147000000-E 420  104,338 SF  24.52 2558367.76 27.75 2895379.50 25.00 2608450.00REINF CONCRETE DECK SLAB
0453 8161000000-E 420 109,757.2 SF  0.38 41707.74 1.00 109757.20 0.40 43902.88GROOVING BRIDGE FLOORS
0454 8182000000-E 420  1,639 CY  691.99 1134171.61 547.00 896533.00 900.00 1475100.00CLASS A CONCRETE (BRIDGE)
0455 8210000000-N 422 Lump Sum 35890.21 41700.00 35000.00BRG APPR SLAB ***********

(11+43.200-SB US 220 RAMP-)
0456 8210000000-N 422 Lump Sum 32610.19 38300.00 35000.00BRG APPR SLAB ***********

(114+28.00-L-LT)
0457 8210000000-N 422 Lump Sum 32610.19 38300.00 35000.00BRG APPR SLAB ***********

(114+28.00-L-RT)
0458 8210000000-N 422 Lump Sum 32610.19 38300.00 35000.00BRG APPR SLAB ***********

(134+30.00-L-LT)
0459 8210000000-N 422 Lump Sum 32610.19 38300.00 35000.00BRG APPR SLAB ***********

(134+30.00-L-RT)
0460 8210000000-N 422 Lump Sum 36793.41 41700.00 35000.00BRG APPR SLAB ***********

(20+06.118-LREV-)
0461 8210000000-N 422 Lump Sum 39645.61 43000.00 40000.00BRG APPR SLAB ***********

(24+37.000-LREV-LT)
0462 8210000000-N 422 Lump Sum 63366.42 67500.00 65000.00BRG APPR SLAB ***********

(24+37.000-LREV-RT)
0463 8210000000-N 422 Lump Sum 39346.13 44400.00 40000.00BRG APPR SLAB ***********

(45+30.610-LREV-LT)
0464 8210000000-N 422 Lump Sum 39346.13 44400.00 40000.00BRG APPR SLAB ***********

(45+30.610-LREV-RT)
0465 8210000000-N 422 Lump Sum 48772.68 53300.00 50000.00BRG APPR SLAB ***********

(70+09.407-LREV-)
0466 8217000000-E 425  372,468 LB  0.84 312873.12 0.96 357569.28 1.00 372468.00REINF STEEL (BRIDGE)
0467 8238000000-E 425  47,117 LB  0.85 40049.45 1.35 63607.95 1.25 58896.25SPIRAL COL REINF STL BRG
0468 8262000000-E 430 2,180.72 LF  137.42 299674.54 176.00 383806.72 225.00 490662.0045" PRESTR CONCRETE GIRDR
0469 8265000000-E 430 4,926.21 LF  169.44 834697.02 200.00 985242.00 250.00 1231552.5054" PRESTR CONCRETE GIRDR
0470 8280000000-E 440 Lump Sum 2401891.34 2839800.00 2755200.00STRUCTURAL STEEL
0471 8364000000-E SP   7,941 LF  52.47 416664.27 46.00 365286.00 40.00 317640.00HP12X53 PILES
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0472 8365000000-E SP   280 LF  59.64 16699.20 54.25 15190.00 60.00 16800.00HP12X53 GALV PILES
0473 8384200000-E SP   1,015 LF  106.12 107711.80 71.25 72318.75 75.00 76125.00HP14X73 GALV PILES
0474 8391000000-N SP   7 EA  146.38 1024.66 209.00 1463.00 120.00 840.00STEEL PILE POINTS
0475 8475000000-E 460 563.32 LF  113.94 64184.68 129.00 72668.28 140.00 78864.80TWO BAR METAL RAIL
0476 8503000000-E 460 4,087.71 LF  52.80 215831.09 44.50 181903.10 65.00 265701.15CONCRETE BARRIER RAIL
0477 8517000000-E 460 593.32 LF  73.08 43359.83 44.50 26402.74 68.00 40345.761'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0478 8531000000-E 462  2,761 SY  59.79 165080.19 45.25 124935.25 60.00 165660.004" SLOPE PROTECTION
0479 8608000000-E 876  3,477 TON 59.55 207055.35 56.75 197319.75 50.00 173850.00RIP RAP II (2'-0")
0480 8622000000-E 876  3,848 SY  3.76 14468.48 2.85 10966.80 2.50 9620.00FILTER FABRIC FOR DRAINAGE
0481 8650000000-N SP  Lump Sum 61581.08 42100.00 55000.00POT BEARINGS
0482 8657000000-N 430 Lump Sum 122548.10 73300.00 56000.00ELASTOMERIC BEARINGS
0483 8692000000-N SP  Lump Sum 62310.10 24400.00 65000.00EVAZOTE JOINT SEALS
0484 8706000000-N SP  Lump Sum 264342.29 224900.00 300000.00EXPANSION JOINT SEALS
0485 8727000000-N SP  Lump Sum 10581.10 27000.00 10000.00ELEC CONDUIT SYS ********

(114+28.00-L-LT)
0486 8727000000-N SP  Lump Sum 10743.48 27000.00 10000.00ELEC CONDUIT SYS ********

(134+30.00-L-LT)
0487 8727000000-N SP  Lump Sum 9488.41 27000.00 10000.00ELEC CONDUIT SYS ********

(24+37.000-LREV-RT)
0488 8867000000-E SP   43 LF  82.76 3558.68 66.75 2870.25 100.00 4300.00GENERIC STRUCTURE ITEM (LF)

30" CS PIPE, 0.168" THICK
0489 8897000000-N SP   7 EA  2247.00 15729.00 3830.00 26810.00 2000.00 14000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 109525600.00 TOTAL 110650976.62 TOTAL 112240139.63CONTRACT TOTAL

 

    SUB-TOTAL 94310875.48 SUB-TOTAL 93716790.15 SUB-TOTAL 94391578.04ROADWAY ITEMS
    SUB-TOTAL 1492688.17 SUB-TOTAL 1607211.70 SUB-TOTAL 1833343.35CULVERT ITEMS
    SUB-TOTAL 2370902.80 SUB-TOTAL 2331535.00 SUB-TOTAL 2658256.00WALL ITEMS
    SUB-TOTAL 11351133.55 SUB-TOTAL 12995439.77 SUB-TOTAL 13356962.24STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  96195464.51TETRA TECH CONSTRUCTION INC
     2  97917218.80ZACHRY CONSTRUCTION CORPORATION
     3  98233590.25W. C. ENGLISH, INC.
     4  99689782.68BBII-TJL
     5  104750881.62C. W. MATTHEWS CONTRACTING CO., INC
     6  105088521.90PLT CONSTRUCTION CO., INC.
     7  107227939.67FLATIRON CONSTRUCTORS INC
     8  108588479.59VECELLIO & GROGAN INC
     9  108655561.98TRIANGLE GRADING & PAVING, INC



APR 03, 2012 02:36 PM

TIP NO R-2309AB, R-2413C 2:00 PM 61 /  61 001

GUILFORD, ROCKINGHAM

34418.3.5,  34429.3.7

FED AID NO STPNHF-0220(25), STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

US-220 FROM SR-2182 (HORSEPEN CREEK RD) TO EXISTING NC-68 & US-220 INTERSECTION.

   

C200800FEB 21 2012
13.231 MI

     10  109525600.00AUSTIN BRIDGE & ROAD, LP
     11  110650976.62E. R. SNELL CONTRACTOR, INC.
     12  112240139.63BLYTHE CONSTRUCTION, INC.



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  4 002

MARTIN, BERTIE

17BP.1.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE #12, 25, 35, 47, 49 & 50 ON US-13, #12 & 28 ON NC-125, #7 ON US-64, #14 ON NC-11 AND #42 ON SR-1528.

RALPH HODGE CONST CO

WILSON,  NC

PENHALL COMPANY TAYLOR & MURPHY
CONSTRUCTION CO, INC

ANAHEIM,  CA ASHEVILLE,  NC

C202915FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93000.00 129360.00 120000.00MOBILIZATION
0002 1519000000-E 610  384 TON 474.00 182016.00 307.00 117888.00 550.00 211200.00ASP CONC SURF CRS S9.5B
0003 1575000000-E 620  23 TON 645.00 14835.00 61.40 1412.20 750.00 17250.00ASP FOR PLANT MIX
0004 4400000000-E 1110  974 SF  4.00 3896.00 7.80 7597.20 3.50 3409.00WORK ZONE SIGNS (STAT)
0005 4405000000-E 1110  433 SF  10.00 4330.00 11.00 4763.00 7.95 3442.35WORK ZONE SIGNS (PORT)
0006 4410000000-E 1110  144 SF  5.00 720.00 8.42 1212.48 5.00 720.00WORK ZONE SIGNS (BARR)
0007 4415000000-N 1115  3 EA  1500.00 4500.00 4033.00 12099.00 1500.00 4500.00FLASHING ARROW BOARD
0008 4420000000-N 1120  3 EA  2500.00 7500.00 15400.00 46200.00 2500.00 7500.00PORTABLE CHANGE MSG SIGN
0009 4430000000-N 1130  400 EA  40.00 16000.00 55.20 22080.00 30.00 12000.00DRUMS
0010 4435000000-N 1135  50 EA  10.00 500.00 19.65 982.50 10.00 500.00CONES
0011 4445000000-E 1145  112 LF  16.50 1848.00 23.34 2614.08 16.50 1848.00BARRICADES (TYPE III)
0012 4450000000-N 1150  160 HR  22.00 3520.00 46.70 7472.00 15.00 2400.00FLAGGER
0013 4465000000-N 1160  1 EA  5800.00 5800.00 7985.00 7985.00 3000.00 3000.00TEMPORARY CRASH CUSHIONS
0014 4470000000-N 1160  5 EA  1800.00 9000.00 491.50 2457.50 1500.00 7500.00RESET CRASH CUSHION
0015 4480000000-N 1165  2 EA  5000.00 10000.00 8846.00 17692.00 2500.00 5000.00TMA
0016 4485000000-E 1170  1,700 LF  22.00 37400.00 31.20 53040.00 22.00 37400.00PORT CONC BARRIER
0017 4500000000-E 1170  9,050 LF  4.75 42987.50 0.48 4344.00 4.75 42987.50RESET PORT CONC BARRIER
0018 4589000000-N SP  Lump Sum 30000.00 80000.00 3600.00GENERIC TRAFFIC CONTROL ITEM (LS)

AUTOMATED FLAGGER ASSISTANCE DEVICE SYSTEMS
0019 4847000000-E 1205  9,032 LF  0.95 8580.40 1.33 12012.56 1.10 9935.20POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0020 4900000000-N 1251  45 EA  20.00 900.00 12.30 553.50 23.00 1035.00PERM RAISED PVMT MARKERS
0021 8161000000-E 420  73,186 SF  0.39 28542.54 0.48 35129.28 0.62 45375.32GROOVING BRIDGE FLOORS
0022 8573000000-E SP   360 CY  775.00 279000.00 655.00 235800.00 630.00 226800.00LATEX MOD CONC OVERLAY
0023 8580000000-E SP   9,193 SY  35.00 321755.00 38.00 349334.00 37.00 340141.00PLACING LATEX MOD CONC
0024 8692000000-N SP  Lump Sum 85000.00 95000.00 50000.00FOAM JOINT SEALS
0025 8867000000-E SP   550 LF  307.00 168850.00 692.00 380600.00 437.00 240350.00GENERIC STRUCTURE ITEM (LF)

PIPE ENCAPSULATION
0026 8893000000-E SP   9,193 SY  45.00 413685.00 56.10 515727.30 56.00 514808.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0027 8893000000-E SP   14,085 SY  12.00 169020.00 22.00 309870.00 39.00 549315.00GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

 

    TOTAL 1943185.44 TOTAL 2453225.60 TOTAL 2462016.37CONTRACT TOTAL

 

    SUB-TOTAL 1943185.44 SUB-TOTAL 2453225.60 SUB-TOTAL 2462016.37ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  4 002

MARTIN, BERTIE

17BP.1.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE #12, 25, 35, 47, 49 & 50 ON US-13, #12 & 28 ON NC-125, #7 ON US-64, #14 ON NC-11 AND #42 ON SR-1528.

G. A. & F.C. WAGMAN, INC.

YORK,  PA

HRI INC DBA HRI BRIDGE
COMPANY

PALMETTO INFRASTRUCTURE  INC

STATE COLLEGE,  PA GREENVILLE,  SC

C202915FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 129500.00 135000.00 130000.00MOBILIZATION
0002 1519000000-E 610  384 TON 475.00 182400.00 475.00 182400.00 518.00 198912.00ASP CONC SURF CRS S9.5B
0003 1575000000-E 620  23 TON 645.00 14835.00 645.00 14835.00 645.00 14835.00ASP FOR PLANT MIX
0004 4400000000-E 1110  974 SF  4.00 3896.00 7.20 7012.80 6.35 6184.90WORK ZONE SIGNS (STAT)
0005 4405000000-E 1110  433 SF  9.00 3897.00 24.00 10392.00 8.95 3875.35WORK ZONE SIGNS (PORT)
0006 4410000000-E 1110  144 SF  5.50 792.00 6.00 864.00 6.85 986.40WORK ZONE SIGNS (BARR)
0007 4415000000-N 1115  3 EA  2500.00 7500.00 2800.00 8400.00 3850.00 11550.00FLASHING ARROW BOARD
0008 4420000000-N 1120  3 EA  10000.00 30000.00 8850.00 26550.00 7700.00 23100.00PORTABLE CHANGE MSG SIGN
0009 4430000000-N 1130  400 EA  50.00 20000.00 65.00 26000.00 45.00 18000.00DRUMS
0010 4435000000-N 1135  50 EA  18.00 900.00 45.00 2250.00 16.00 800.00CONES
0011 4445000000-E 1145  112 LF  18.00 2016.00 23.00 2576.00 19.00 2128.00BARRICADES (TYPE III)
0012 4450000000-N 1150  160 HR  14.00 2240.00 20.00 3200.00 35.00 5600.00FLAGGER
0013 4465000000-N 1160  1 EA  7000.00 7000.00 6900.00 6900.00 6000.00 6000.00TEMPORARY CRASH CUSHIONS
0014 4470000000-N 1160  5 EA  2000.00 10000.00 2300.00 11500.00 3000.00 15000.00RESET CRASH CUSHION
0015 4480000000-N 1165  2 EA  35000.00 70000.00 15000.00 30000.00 12600.00 25200.00TMA
0016 4485000000-E 1170  1,700 LF  36.00 61200.00 29.25 49725.00 27.50 46750.00PORT CONC BARRIER
0017 4500000000-E 1170  9,050 LF  4.60 41630.00 5.20 47060.00 3.50 31675.00RESET PORT CONC BARRIER
0018 4589000000-N SP  Lump Sum 20000.00 21000.00 14000.00GENERIC TRAFFIC CONTROL ITEM (LS)

AUTOMATED FLAGGER ASSISTANCE DEVICE SYSTEMS
0019 4847000000-E 1205  9,032 LF  1.00 9032.00 1.15 10386.80 6.00 54192.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0020 4900000000-N 1251  45 EA  21.00 945.00 22.00 990.00 50.00 2250.00PERM RAISED PVMT MARKERS
0021 8161000000-E 420  73,186 SF  0.45 32933.70 0.67 49034.62 0.55 40252.30GROOVING BRIDGE FLOORS
0022 8573000000-E SP   360 CY  1350.00 486000.00 670.00 241200.00 1250.00 450000.00LATEX MOD CONC OVERLAY
0023 8580000000-E SP   9,193 SY  40.00 367720.00 36.00 330948.00 50.00 459650.00PLACING LATEX MOD CONC
0024 8692000000-N SP  Lump Sum 190000.00 210000.00 200000.00FOAM JOINT SEALS
0025 8867000000-E SP   550 LF  450.00 247500.00 510.00 280500.00 475.00 261250.00GENERIC STRUCTURE ITEM (LF)

PIPE ENCAPSULATION
0026 8893000000-E SP   9,193 SY  50.00 459650.00 81.00 744633.00 48.00 441264.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0027 8893000000-E SP   14,085 SY  14.00 197190.00 20.60 290151.00 25.00 352125.00GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

 

    TOTAL 2598776.70 TOTAL 2743508.22 TOTAL 2815579.95CONTRACT TOTAL

 

    SUB-TOTAL 2598776.70 SUB-TOTAL 2743508.22 SUB-TOTAL 2815579.95ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 3 /  4 002

MARTIN, BERTIE

17BP.1.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE #12, 25, 35, 47, 49 & 50 ON US-13, #12 & 28 ON NC-125, #7 ON US-64, #14 ON NC-11 AND #42 ON SR-1528.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT  

C202915FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 146479.16 155000.00MOBILIZATION
0002 1519000000-E 610  384 TON 474.00 182016.00 550.00 211200.00ASP CONC SURF CRS S9.5B
0003 1575000000-E 620  23 TON 645.00 14835.00 740.00 17020.00ASP FOR PLANT MIX
0004 4400000000-E 1110  974 SF  3.50 3409.00 4.25 4139.50WORK ZONE SIGNS (STAT)
0005 4405000000-E 1110  433 SF  7.95 3442.35 7.00 3031.00WORK ZONE SIGNS (PORT)
0006 4410000000-E 1110  144 SF  5.00 720.00 4.00 576.00WORK ZONE SIGNS (BARR)
0007 4415000000-N 1115  3 EA  1800.00 5400.00 2500.00 7500.00FLASHING ARROW BOARD
0008 4420000000-N 1120  3 EA  6000.00 18000.00 12000.00 36000.00PORTABLE CHANGE MSG SIGN
0009 4430000000-N 1130  400 EA  20.00 8000.00 50.00 20000.00DRUMS
0010 4435000000-N 1135  50 EA  15.25 762.50 25.00 1250.00CONES
0011 4445000000-E 1145  112 LF  16.50 1848.00 30.00 3360.00BARRICADES (TYPE III)
0012 4450000000-N 1150  160 HR  50.00 8000.00 20.00 3200.00FLAGGER
0013 4465000000-N 1160  1 EA  6500.00 6500.00 6000.00 6000.00TEMPORARY CRASH CUSHIONS
0014 4470000000-N 1160  5 EA  2500.00 12500.00 3000.00 15000.00RESET CRASH CUSHION
0015 4480000000-N 1165  2 EA  12000.00 24000.00 3000.00 6000.00TMA
0016 4485000000-E 1170  1,700 LF  25.00 42500.00 27.50 46750.00PORT CONC BARRIER
0017 4500000000-E 1170  9,050 LF  5.00 45250.00 3.50 31675.00RESET PORT CONC BARRIER
0018 4589000000-N SP  Lump Sum 30000.00 242500.00GENERIC TRAFFIC CONTROL ITEM (LS)

AUTOMATED FLAGGER ASSISTANCE DEVICE SYSTEMS
0019 4847000000-E 1205  9,032 LF  1.10 9935.20 3.19 28812.08POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0020 4900000000-N 1251  45 EA  11.00 495.00 67.08 3018.60PERM RAISED PVMT MARKERS
0021 8161000000-E 420  73,186 SF  1.00 73186.00 0.40 29274.40GROOVING BRIDGE FLOORS
0022 8573000000-E SP   360 CY  1100.00 396000.00 1100.00 396000.00LATEX MOD CONC OVERLAY
0023 8580000000-E SP   9,193 SY  70.00 643510.00 55.00 505615.00PLACING LATEX MOD CONC
0024 8692000000-N SP  Lump Sum 215000.00 193000.00FOAM JOINT SEALS
0025 8867000000-E SP   550 LF  525.50 289025.00 450.00 247500.00GENERIC STRUCTURE ITEM (LF)

PIPE ENCAPSULATION
0026 8893000000-E SP   9,193 SY  60.00 551580.00 60.00 551580.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0027 8893000000-E SP   14,085 SY  14.00 197190.00 30.00 422550.00GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

 

    TOTAL 2929583.21 TOTAL 3187551.58CONTRACT TOTAL

 

    SUB-TOTAL 2929583.21 SUB-TOTAL 3187551.58ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1943185.44RALPH HODGE CONST CO
     2  2453225.60PENHALL COMPANY
     3  2462016.37TAYLOR & MURPHY CONSTRUCTION CO, INC



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 4 /  4 002

MARTIN, BERTIE

17BP.1.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE #12, 25, 35, 47, 49 & 50 ON US-13, #12 & 28 ON NC-125, #7 ON US-64, #14 ON NC-11 AND #42 ON SR-1528.

   

C202915FEB 21 2012
0.000 MI

     4  2598776.70G. A. & F.C. WAGMAN, INC.
     5  2743508.22HRI INC DBA HRI BRIDGE COMPANY
     6  2815579.95PALMETTO INFRASTRUCTURE  INC
     7  2929583.21AMERICAN CONTRACTING & SERVICES INC
     8  3187551.58REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  2 003

CAMDEN, CURRITUCK

1C.015126,  1C.027064,  1C.027068,  1CR.10151.17,  1CR.10271.3,
1CR.20151.39,  1CR.20271.43,  1CR.20271.44,  1CR.20271.45,
1CR.20271.46,  1CR.20271.47,  1CR.20271.48,  1CR.20271.49,
1CR.20271.50,  1CR.20271.51,  1CR.20271.52,  1CR.20271.53

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONST.

US-158 FROM RR CROSSING TO CURRITUCK CO, NC-168 FROM VA STATE LINE TO END OF C&G, & 15 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

RPC CONTRACTING INC

KITTY HAWK,  NC  

C202937FEB 21 2012
23.060 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 182000.00 78300.00MOBILIZATION
0002 0106000000-E 230  1,635 CY  18.50 30247.50 17.50 28612.50BORROW EXCAVATION
0003 1146000000-E 535  3 MSY 900.00 2700.00 450.00 1350.00CONDITIONING EXISTING BASE
0004 1220000000-E 545  305 TON 35.00 10675.00 50.00 15250.00INCIDENTAL STONE BASE
0005 1245000000-E SP  41.88 SMI 1000.00 41880.00 1976.00 82754.88SHOULDER RECONSTRUCTION
0006 1275000000-E 600  1,330 GAL 1.50 1995.00 1.35 1795.50PRIME COAT
0007 1297000000-E 607  107,092 SY  1.00 107092.00 1.55 165992.60MILL ASP PVMT *****" DTH

(1-1/2")
0008 1330000000-E 607  90 SY  15.00 1350.00 37.70 3393.00INCIDENTAL MILLING
0009 1489000000-E 610  1,483 TON 45.00 66735.00 52.20 77412.60ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  5,055 TON 39.00 197145.00 41.60 210288.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  9,865 TON 35.00 345275.00 40.40 398546.00ASP CONC SURF CRS S9.5B
0012 1523000000-E 610  8,695 TON 38.00 330410.00 42.40 368668.00ASP CONC SURF CRS S9.5C
0013 1525000000-E 610  14,325 TON 35.00 501375.00 39.40 564405.00ASP CONC SURF CRS SF9.5A
0014 1575000000-E 620  2,349 TON 617.00 1449333.00 664.00 1559736.00ASP FOR PLANT MIX
0015 1840000000-E 665  26,717 LF  0.15 4007.55 0.40 10686.80MILLED RUMBLE STRIPS
0016 2830000000-N 858  2 EA  350.00 700.00 250.00 500.00ADJ MANHOLES
0017 2845000000-N 858  9 EA  350.00 3150.00 100.00 900.00ADJ METER OR VALVE BOXES
0018 4399000000-N 1105 Lump Sum 28000.00 19150.00TEMP TRAFFIC CONTROL
0019 4685000000-E 1205  145,476 LF  0.49 71283.24 0.49 71283.24THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  122,899 LF  0.59 72510.41 0.59 72510.41THERMO PVT MKG LINES 4"120
0021 4710000000-E 1205  500 LF  6.00 3000.00 6.00 3000.0024"WIDE THERMO 120 MILS
0022 4725000000-E 1205  126 EA  95.00 11970.00 95.00 11970.00THERMO PVT SYMBOL 90MILS
0023 4770000000-E 1205  200 LF  2.00 400.00 2.00 400.004" COLD APPL PLSTIC LINES TYPE **

(II)
0024 4810000000-E 1205  395,556 LF  0.06 23733.36 0.07 27688.92PAINT PVMT MARKINGS 4"
0025 4835000000-E 1205  1,212 LF  2.50 3030.00 2.50 3030.00PAINT PVT MKG LINES 24"
0026 4847000000-E 1205  38,800 LF  1.00 38800.00 1.00 38800.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0027 4850000000-E 1205  200 LF  1.00 200.00 1.00 200.00LINE REMOVAL 4" WIDE
0028 4900000000-N 1251  830 EA  6.00 4980.00 6.00 4980.00PERM RAISED PVMT MARKERS
0029 6000000000-E 1605  4,950 LF  2.20 10890.00 1.95 9652.50TEMPORARY SILT FENCE
0030 6036000000-E 1631  512 SY  1.75 896.00 1.75 896.00MATTING FOR EROS CONTROL
0031 6071010000-E SP   1,200 LF  4.00 4800.00 4.00 4800.00WATTLE
0032 6071020000-E SP   104 LB  9.00 936.00 9.00 936.00POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 28.33 ACR 1500.00 42495.00 1500.00 42495.00SEEDING AND MULCHING
0034 7300000000-E 1715  1,900 LF  5.35 10165.00 4.00 7600.00UNPAVED TRENCH (***********)

(1, 2")
0035 7324000000-N 1716  25 EA  200.00 5000.00 150.00 3750.00JUNCTION BOX (STANDARD SIZE)
0036 7444000000-E 1725  2,708 LF  6.75 18279.00 3.75 10155.00INDUCTIVE LOOP SAWCUT
0037 7456000000-E 1726  5,400 LF  1.95 10530.00 1.25 6750.00LEAD-IN CABLE(********)

(14-2)



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  2 003

CAMDEN, CURRITUCK

1C.015126,  1C.027064,  1C.027068,  1CR.10151.17,  1CR.10271.3,
1CR.20151.39,  1CR.20271.43,  1CR.20271.44,  1CR.20271.45,
1CR.20271.46,  1CR.20271.47,  1CR.20271.48,  1CR.20271.49,
1CR.20271.50,  1CR.20271.51,  1CR.20271.52,  1CR.20271.53

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONST.

US-158 FROM RR CROSSING TO CURRITUCK CO, NC-168 FROM VA STATE LINE TO END OF C&G, & 15 SECTIONS OF SECONDARY ROADS.

   

C202937FEB 21 2012
23.060 MI

 

    TOTAL 3637968.06 TOTAL 3908637.95CONTRACT TOTAL

 

    SUB-TOTAL 3637968.06 SUB-TOTAL 3908637.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3637968.06BARNHILL CONTRACTING COMPANY
     2  3908637.95RPC CONTRACTING INC



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  1 004

DARE

1C.028036,  1C.028039,  1C.028040,  1C.028041,  1C.028045,
1C.028047,  1C.028048,  1C.028049,  1C.028050,  1C.028051,
1CR.10281.18,  1CR.20281.78,  1CR.20281.79,  1CR.20281.80,
1CR.20281.81,  1CR.20281.82,  1CR.20281.83,  1CR.20281.84,
1CR.20281.85

FED AID NO STATE FUNDED

RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-12 FROM NEW PAVEMENT TO SR-1467 AND 18 SECTIONS OF SECONDARY ROADS.

RPC CONTRACTING INC

KITTY HAWK,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202932FEB 21 2012
11.418 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43900.00 73600.00MOBILIZATION
0002 0106000000-E 230  460 CY  35.00 16100.00 30.00 13800.00BORROW EXCAVATION
0003 1146000000-E 535  6 MSY 500.00 3000.00 1000.00 6000.00CONDITIONING EXISTING BASE
0004 1220000000-E 545  61 TON 75.00 4575.00 50.00 3050.00INCIDENTAL STONE BASE
0005 1245000000-E SP  22.86 SMI 1874.00 42839.64 1400.00 32004.00SHOULDER RECONSTRUCTION
0006 1275000000-E 600  2,223 GAL 1.35 3001.05 1.50 3334.50PRIME COAT
0007 1330000000-E 607  444 SY  13.00 5772.00 20.00 8880.00INCIDENTAL MILLING
0008 1489000000-E 610  151 TON 89.50 13514.50 54.00 8154.00ASP CONC BASE CRS B25.0B
0009 1525000000-E 610  13,146 TON 44.00 578424.00 47.00 617862.00ASP CONC SURF CRS SF9.5A
0010 1575000000-E 620  888 TON 660.20 586257.60 620.00 550560.00ASP FOR PLANT MIX
0011 2845000000-N 858  7 EA  125.00 875.00 150.00 1050.00ADJ METER OR VALVE BOXES
0012 4399000000-N 1105 Lump Sum 9800.00 4000.00TEMP TRAFFIC CONTROL
0013 4685000000-E 1205  105,881 LF  0.48 50822.88 0.48 50822.88THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  80,691 LF  0.55 44380.05 0.58 46800.78THERMO PVT MKG LINES 4"120
0015 4710000000-E 1205  410 LF  6.00 2460.00 8.50 3485.0024"WIDE THERMO 120 MILS
0016 4725000000-E 1205  18 EA  110.00 1980.00 125.00 2250.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  186,572 LF  0.15 27985.80 0.11 20522.92PAINT PVMT MARKINGS 4"
0018 4835000000-E 1205  200 LF  3.00 600.00 5.00 1000.00PAINT PVT MKG LINES 24"
0019 4900000000-N 1251  125 EA  10.00 1250.00 12.50 1562.50PERM RAISED PVMT MARKERS
0020 6000000000-E 1605  2,570 LF  2.00 5140.00 3.00 7710.00TEMPORARY SILT FENCE
0021 6036000000-E 1631  128 SY  2.00 256.00 2.00 256.00MATTING FOR EROS CONTROL
0022 6071010000-E SP   32 LF  5.00 160.00 5.00 160.00WATTLE
0023 6071020000-E SP   28 LB  15.00 420.00 15.00 420.00POLYACRYLAMIDE (PAM)
0024 6084000000-E 1660 13.75 ACR 1500.00 20625.00 1500.00 20625.00SEEDING AND MULCHING

 

    TOTAL 1464138.52 TOTAL 1477909.58CONTRACT TOTAL

 

    SUB-TOTAL 1464138.52 SUB-TOTAL 1477909.58ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1464138.52RPC CONTRACTING INC
     2  1477909.58BARNHILL CONTRACTING COMPANY



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  1 005

GATES

1C.037048,  1C.037049,  1CR.10371.17,  1CR.10371.18,
1CR.10371.19,  1CR.10371.20,  1CR.20371.28,  1CR.20371.29,
1CR.20371.31,  1CR.20371.32,  1CR.20371.33

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-158 WEST, 1 SECTION OF US-158 BUS & NC-37, AND 7 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202929FEB 21 2012
22.362 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 127000.00 135900.00MOBILIZATION
0002 0106000000-E 230  1,980 CY  12.00 23760.00 18.00 35640.00BORROW EXCAVATION
0003 1220000000-E 545  278 TON 30.00 8340.00 35.00 9730.00INCIDENTAL STONE BASE
0004 1245000000-E SP  43.61 SMI 2200.00 95942.00 1000.00 43610.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  11,500 SY  1.10 12650.00 1.85 21275.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  8,000 SY  1.20 9600.00 2.00 16000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0007 1489000000-E 610  1,917 TON 32.00 61344.00 48.50 92974.50ASP CONC BASE CRS B25.0B
0008 1519000000-E 610  8,164 TON 31.00 253084.00 38.00 310232.00ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  17,915 TON 31.00 555365.00 36.00 644940.00ASP CONC SURF CRS SF9.5A
0010 1526000000-E SP   513 TON 33.00 16929.00 36.00 18468.00ASP CONC SURF CRS S4.75A
0011 1575000000-E 620  1,810 TON 650.00 1176500.00 620.00 1122200.00ASP FOR PLANT MIX
0012 2600000000-N SP   4 EA  1000.00 4000.00 800.00 3200.00RETROFIT EXT CURB RAMP
0013 2845000000-N 858  22 EA  350.00 7700.00 350.00 7700.00ADJ METER OR VALVE BOXES
0014 4399000000-N 1105 Lump Sum 17000.00 20000.00TEMP TRAFFIC CONTROL
0015 4685000000-E 1205  220,465 LF  0.37 81572.05 0.36 79367.40THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  147,940 LF  0.46 68052.40 0.45 66573.00THERMO PVT MKG LINES 4"120
0017 4710000000-E 1205  262 LF  5.00 1310.00 5.00 1310.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  30 EA  100.00 3000.00 100.00 3000.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  3 EA  100.00 300.00 100.00 300.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  147,940 LF  0.13 19232.20 0.12 17752.80PAINT PVMT MARKINGS 4"
0021 4835000000-E 1205  262 LF  2.00 524.00 2.00 524.00PAINT PVT MKG LINES 24"
0022 4840000000-N 1205  30 EA  50.00 1500.00 50.00 1500.00PAINT PVT MKG CHARACTER
0023 4900000000-N 1251  422 EA  6.50 2743.00 6.50 2743.00PERM RAISED PVMT MARKERS
0024 6000000000-E 1605  3,100 LF  3.50 10850.00 3.00 9300.00TEMPORARY SILT FENCE
0025 6036000000-E 1631  320 SY  2.80 896.00 1.90 608.00MATTING FOR EROS CONTROL
0026 6071010000-E SP   1,590 LF  8.00 12720.00 10.00 15900.00WATTLE
0027 6071020000-E SP   70 LB  12.00 840.00 10.00 700.00POLYACRYLAMIDE (PAM)
0028 6084000000-E 1660 24.54 ACR 1650.00 40491.00 1490.00 36564.60SEEDING AND MULCHING

 

    TOTAL 2613244.65 TOTAL 2718012.30CONTRACT TOTAL

 

    SUB-TOTAL 2613244.65 SUB-TOTAL 2718012.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2613244.65ROSE BROTHERS PAVING CO., INC.
     2  2718012.30BARNHILL CONTRACTING COMPANY



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  1 006

PASQUOTANK

1C.070039,  1CR.20701.57,  1CR.20701.58,  1CR.20701.59,
1CR.20701.60,  1CR.20701.61,  1CR.20701.62,  1CR.20701.63,
1CR.20701.64,  1CR.20701.65,  1CR.20701.66,  1CR.20701.67,
1CR.20701.68,  1CR.20701.69,  1CR.20701.70,  1CR.20701.71,
1CR.20701.72,  1CR.20701.73,  1CR.20701.74,  1CR.20701.75,
1CR.20701.76FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

21 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

RPC CONTRACTING INC

KITTY HAWK,  NC  

C202938FEB 21 2012
9.653 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 48900.00MOBILIZATION
0002 0106000000-E 230  2,100 CY  8.00 16800.00 17.50 36750.00BORROW EXCAVATION
0003 1146000000-E 535  1 MSY 2000.00 2000.00 450.00 450.00CONDITIONING EXISTING BASE
0004 1220000000-E 545  125 TON 32.00 4000.00 50.00 6250.00INCIDENTAL STONE BASE
0005 1245000000-E SP  19.28 SMI 1000.00 19280.00 1780.00 34318.40SHOULDER RECONSTRUCTION
0006 1275000000-E 600  457 GAL 1.50 685.50 1.35 616.95PRIME COAT
0007 1525000000-E 610  8,747 TON 38.00 332386.00 45.95 401924.65ASP CONC SURF CRS SF9.5A
0008 1575000000-E 620  587 TON 630.00 369810.00 660.20 387537.40ASP FOR PLANT MIX
0009 2830000000-N 858  1 EA  250.00 250.00 250.00 250.00ADJ MANHOLES
0010 2845000000-N 858  16 EA  250.00 4000.00 100.00 1600.00ADJ METER OR VALVE BOXES
0011 4399000000-N 1105 Lump Sum 1200.00 6800.00TEMP TRAFFIC CONTROL
0012 4685000000-E 1205  56,780 LF  0.38 21576.40 0.47 26686.60THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  57,000 LF  0.45 25650.00 0.57 32490.00THERMO PVT MKG LINES 4"120
0014 4810000000-E 1205  113,780 LF  0.12 13653.60 0.12 13653.60PAINT PVMT MARKINGS 4"
0015 6000000000-E 1605  450 LF  3.00 1350.00 2.00 900.00TEMPORARY SILT FENCE
0016 6036000000-E 1631  64 SY  2.00 128.00 2.00 128.00MATTING FOR EROS CONTROL
0017 6071010000-E SP   1,190 LF  4.00 4760.00 4.00 4760.00WATTLE
0018 6071020000-E SP   14 LB  15.00 210.00 15.00 210.00POLYACRYLAMIDE (PAM)
0019 6084000000-E 1660 10.27 ACR 1500.00 15405.00 1500.00 15405.00SEEDING AND MULCHING

 

    TOTAL 863144.50 TOTAL 1019630.60CONTRACT TOTAL

 

    SUB-TOTAL 863144.50 SUB-TOTAL 1019630.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  863144.50BARNHILL CONTRACTING COMPANY
     2  1019630.60RPC CONTRACTING INC



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  1 007

PERQUIMANS

1C.072062,  1CR.20721.20,  1CR.20721.23,  1CR.20721.24,
1CR.20721.25,  1CR.20721.26,  1CR.20721.27

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

RPC CONTRACTING INC

AHOSKIE,  NC KITTY HAWK,  NC

C202939FEB 21 2012
10.590 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52500.00 54600.00 32100.00MOBILIZATION
0002 0106000000-E 230  1,200 CY  15.00 18000.00 20.00 24000.00 20.00 24000.00BORROW EXCAVATION
0003 1146000000-E 535  7 MSY 445.00 3115.00 350.00 2450.00 450.00 3150.00CONDITIONING EXISTING BASE
0004 1220000000-E 545  125 TON 39.00 4875.00 30.00 3750.00 50.00 6250.00INCIDENTAL STONE BASE
0005 1245000000-E SP  21.18 SMI 900.00 19062.00 2000.00 42360.00 2044.00 43291.92SHOULDER RECONSTRUCTION
0006 1275000000-E 600  2,329 GAL 1.50 3493.50 4.00 9316.00 1.35 3144.15PRIME COAT
0007 1330000000-E 607  50 SY  50.00 2500.00 15.00 750.00 62.00 3100.00INCIDENTAL MILLING
0008 1519000000-E 610  4,040 TON 38.00 153520.00 36.00 145440.00 47.50 191900.00ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  6,896 TON 34.00 234464.00 36.00 248256.00 46.40 319974.40ASP CONC SURF CRS SF9.5A
0010 1575000000-E 620  704 TON 617.00 434368.00 650.00 457600.00 660.20 464780.80ASP FOR PLANT MIX
0011 2845000000-N 858  4 EA  200.00 800.00 350.00 1400.00 100.00 400.00ADJ METER OR VALVE BOXES
0012 4399000000-N 1105 Lump Sum 5000.00 10000.00 5200.00TEMP TRAFFIC CONTROL
0013 4685000000-E 1205  107,170 LF  0.39 41796.30 0.40 42868.00 0.46 49298.20THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  65,736 LF  0.48 31553.28 0.49 32210.64 0.57 37469.52THERMO PVT MKG LINES 4"120
0015 4810000000-E 1205  162,490 LF  0.11 17873.90 0.12 19498.80 0.10 16249.00PAINT PVMT MARKINGS 4"
0016 4850000000-E 1205  250 LF  5.00 1250.00 5.00 1250.00 1.00 250.00LINE REMOVAL 4" WIDE
0017 6000000000-E 1605  600 LF  3.00 1800.00 3.50 2100.00 2.00 1200.00TEMPORARY SILT FENCE
0018 6036000000-E 1631  32 SY  2.00 64.00 9.00 288.00 2.00 64.00MATTING FOR EROS CONTROL
0019 6071010000-E SP   240 LF  5.00 1200.00 10.00 2400.00 5.00 1200.00WATTLE
0020 6071020000-E SP   21 LB  15.00 315.00 12.00 252.00 15.00 315.00POLYACRYLAMIDE (PAM)
0021 6084000000-E 1660 15.39 ACR 1500.00 23085.00 1650.00 25393.50 1500.00 23085.00SEEDING AND MULCHING

 

    TOTAL 1050634.98 TOTAL 1126182.94 TOTAL 1226421.99CONTRACT TOTAL

 

    SUB-TOTAL 1050634.98 SUB-TOTAL 1126182.94 SUB-TOTAL 1226421.99ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1050634.98BARNHILL CONTRACTING COMPANY
     2  1126182.94ROSE BROTHERS PAVING CO., INC.
     3  1226421.99RPC CONTRACTING INC



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  1 008

CARTERET

2CR.10161.11

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-58 FROM .2 MILES EAST OF SR-1182  TO SOUTH END OF SALTER PATH FAMILY CAMPGROUND.

S. T. WOOTEN CORPORATION

WILSON,  NC

ONSLOW GRADING & PAVING INC. BARNHILL CONTRACTING
COMPANY

JACKSONVILLE,  NC TARBORO,  NC

C202934FEB 21 2012
9.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 100000.00 98000.00MOBILIZATION
0002 0106000000-E 230  336 CY  30.00 10080.00 12.00 4032.00 31.00 10416.00BORROW EXCAVATION
0003 1245000000-E SP  16.8 SMI 2000.00 33600.00 1750.00 29400.00 2700.00 45360.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  44,997 SY  1.00 44997.00 1.25 56246.25 1.55 69745.35MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  20,545 TON 33.75 693393.75 44.00 903980.00 51.00 1047795.00ASP CONC SURF CRS S9.5B
0006 1575000000-E 620  1,232 TON 650.00 800800.00 600.00 739200.00 540.00 665280.00ASP FOR PLANT MIX
0007 2830000000-N 858  2 EA  450.00 900.00 400.00 800.00 600.00 1200.00ADJ MANHOLES
0008 2845000000-N 858  3 EA  450.00 1350.00 325.00 975.00 600.00 1800.00ADJ METER OR VALVE BOXES
0009 4399000000-N 1105 Lump Sum 25000.00 42000.00 62000.00TEMP TRAFFIC CONTROL
0010 4685000000-E 1205  94,476 LF  0.48 45348.48 0.40 37790.40 0.48 45348.48THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  107,986 LF  0.54 58312.44 0.52 56152.72 0.54 58312.44THERMO PVT MKG LINES 4"120
0012 4695000000-E 1205  350 LF  2.00 700.00 1.75 612.50 2.00 700.00THERMO PVT MKG LINES 8"90 MILS
0013 4710000000-E 1205  146 LF  6.00 876.00 4.50 657.00 6.00 876.0024"WIDE THERMO 120 MILS
0014 4725000000-E 1205  57 EA  110.00 6270.00 120.00 6840.00 110.00 6270.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  202,462 LF  0.20 40492.40 0.09 18221.58 0.20 40492.40PAINT PVMT MARKINGS 4"
0016 4820000000-E 1205  350 LF  1.00 350.00 1.00 350.00 1.00 350.00PAINT PVMT MARKINGS 8"
0017 4835000000-E 1205  146 LF  2.50 365.00 3.00 438.00 2.50 365.00PAINT PVT MKG LINES 24"
0018 4845000000-N 1205  68 EA  50.00 3400.00 75.00 5100.00 50.00 3400.00PAINT PVT MKG SYMBOL
0019 4905000000-N 1253  560 EA  28.00 15680.00 27.00 15120.00 28.00 15680.00SNOWPLB PVMT MRKER
0020 6084000000-E 1660  10 ACR 1500.00 15000.00 1250.00 12500.00 10.00 100.00SEEDING AND MULCHING

 

    TOTAL 1891915.07 TOTAL 2030415.45 TOTAL 2173490.67CONTRACT TOTAL

 

    SUB-TOTAL 1891915.07 SUB-TOTAL 2030415.45 SUB-TOTAL 2173490.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1891915.07S. T. WOOTEN CORPORATION
     2  2030415.45ONSLOW GRADING & PAVING INC.
     3  2173490.67BARNHILL CONTRACTING COMPANY



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  1 009

JONES

2CR.10521.4

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-58 FROM NC-41/58 TO US-17.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ONSLOW GRADING & PAVING INC.

TARBORO,  NC JACKSONVILLE,  NC

C202930FEB 21 2012
9.753 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 130000.00 160000.00MOBILIZATION
0002 0106000000-E 230  361 CY  30.00 10830.00 36.00 12996.00 16.00 5776.00BORROW EXCAVATION
0003 1245000000-E SP  18.04 SMI 1920.00 34636.80 2100.00 37884.00 1650.00 29766.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  17,656 SY  1.25 22070.00 1.50 26484.00 1.50 26484.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  533 SY  8.00 4264.00 8.10 4317.30 8.00 4264.00INCIDENTAL MILLING
0006 1498000000-E 610  23,794 TON 32.00 761408.00 38.50 916069.00 40.85 971984.90ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  15,684 TON 33.00 517572.00 38.50 603834.00 41.10 644612.40ASP CONC SURF CRS S9.5B
0008 1575000000-E 620  1,988 TON 650.00 1292200.00 540.00 1073520.00 600.00 1192800.00ASP FOR PLANT MIX
0009 2830000000-N 858  6 EA  450.00 2700.00 500.00 3000.00 400.00 2400.00ADJ MANHOLES
0010 2845000000-N 858  9 EA  450.00 4050.00 450.00 4050.00 325.00 2925.00ADJ METER OR VALVE BOXES
0011 4399000000-N 1105 Lump Sum 13000.00 19000.00 33000.00TEMP TRAFFIC CONTROL
0012 4685000000-E 1205  97,044 LF  0.49 47551.56 0.49 47551.56 0.41 39788.04THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  64,369 LF  0.59 37977.71 0.59 37977.71 0.53 34115.57THERMO PVT MKG LINES 4"120
0014 4697000000-E 1205  324 LF  3.00 972.00 3.00 972.00 2.00 648.00THERMO PVT MKG LINE 8"120 MILS
0015 4710000000-E 1205  172 LF  10.00 1720.00 10.00 1720.00 4.50 774.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00 130.00 2600.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  16 EA  150.00 2400.00 150.00 2400.00 120.00 1920.00THERMO PVT SYMBOL 90MILS
0018 4770000000-E 1205  400 LF  1.35 540.00 1.35 540.00 4.50 1800.004" COLD APPL PLSTIC LINES TYPE **

(II)
0019 4810000000-E 1205  161,413 LF  0.10 16141.30 0.10 16141.30 0.14 22597.82PAINT PVMT MARKINGS 4"
0020 4820000000-E 1205  324 LF  0.50 162.00 0.50 162.00 0.20 64.80PAINT PVMT MARKINGS 8"
0021 4835000000-E 1205  272 LF  2.00 544.00 2.00 544.00 2.50 680.00PAINT PVT MKG LINES 24"
0022 4840000000-N 1205  20 EA  25.00 500.00 25.00 500.00 50.00 1000.00PAINT PVT MKG CHARACTER
0023 4845000000-N 1205  12 EA  25.00 300.00 25.00 300.00 60.00 720.00PAINT PVT MKG SYMBOL
0024 4850000000-E 1205  400 LF  1.00 400.00 1.00 400.00 2.00 800.00LINE REMOVAL 4" WIDE
0025 4905000000-N 1253  644 EA  26.00 16744.00 26.00 16744.00 28.00 18032.00SNOWPLB PVMT MRKER
0026 6084000000-E 1660  20 ACR 1688.00 33760.00 10.00 200.00 1250.00 25000.00SEEDING AND MULCHING

 

    TOTAL 2869443.37 TOTAL 2959306.87 TOTAL 3224552.53CONTRACT TOTAL

 

    SUB-TOTAL 2869443.37 SUB-TOTAL 2959306.87 SUB-TOTAL 3224552.53ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2869443.37S. T. WOOTEN CORPORATION
     2  2959306.87BARNHILL CONTRACTING COMPANY
     3  3224552.53ONSLOW GRADING & PAVING INC.



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  1 010

LENOIR

2CR.10541.12

FED AID NO STATE FUNDED

MILLING, AND RESURFACING.

NC-11 FROM MALLARD OIL COMPANY TO NEW ROUNDABOUT.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

GREENVILLE PAVING &
CONTRACTING, INC.

ROSE BROTHERS PAVING CO., INC.

GREENVILLE,  NC AHOSKIE,  NC

C202935FEB 21 2012
1.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 16800.00 29500.00MOBILIZATION
0002 1297000000-E 607  50,160 SY  1.65 82764.00 1.50 75240.00 1.20 60192.00MILL ASP PVMT *****" DTH

(2")
0003 1523000000-E 610  6,198 TON 36.75 227776.50 40.00 247920.00 37.00 229326.00ASP CONC SURF CRS S9.5C
0004 1575000000-E 620  366 TON 540.00 197640.00 610.00 223260.00 650.00 237900.00ASP FOR PLANT MIX
0005 2830000000-N 858  8 EA  265.00 2120.00 588.00 4704.00 650.00 5200.00ADJ MANHOLES
0006 4399000000-N 1105 Lump Sum 12000.00 7120.00 10000.00TEMP TRAFFIC CONTROL
0007 4686000000-E 1205  12,540 LF  1.00 12540.00 0.78 9781.20 1.10 13794.00THERMO PVT MKG LINES 4"120
0008 4697000000-E 1205  1,320 LF  2.95 3894.00 2.80 3696.00 3.30 4356.00THERMO PVT MKG LINE 8"120 MILS
0009 4710000000-E 1205  500 LF  6.00 3000.00 6.72 3360.00 11.00 5500.0024"WIDE THERMO 120 MILS
0010 4721000000-E 1205  20 EA  36.50 730.00 112.00 2240.00 110.00 2200.00THERMO PVT MKG CHARACTER 120
0011 4725000000-E 1205  60 EA  105.00 6300.00 123.20 7392.00 150.00 9000.00THERMO PVT SYMBOL 90MILS
0012 4810000000-E 1205  12,540 LF  0.45 5643.00 0.28 3511.20 0.60 7524.00PAINT PVMT MARKINGS 4"
0013 4820000000-E 1205  1,320 LF  0.80 1056.00 1.12 1478.40 1.10 1452.00PAINT PVMT MARKINGS 8"
0014 4835000000-E 1205  500 LF  2.60 1300.00 3.36 1680.00 4.40 2200.00PAINT PVT MKG LINES 24"
0015 4840000000-N 1205  20 EA  26.50 530.00 56.00 1120.00 100.00 2000.00PAINT PVT MKG CHARACTER
0016 4845000000-N 1205  52 EA  42.00 2184.00 56.00 2912.00 100.00 5200.00PAINT PVT MKG SYMBOL
0017 4905000000-N 1253  99 EA  49.00 4851.00 33.60 3326.40 35.00 3465.00SNOWPLB PVMT MRKER

 

    TOTAL 589328.50 TOTAL 615541.20 TOTAL 628809.00CONTRACT TOTAL

 

    SUB-TOTAL 589328.50 SUB-TOTAL 615541.20 SUB-TOTAL 628809.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  589328.50BARNHILL CONTRACTING COMPANY
     2  615541.20GREENVILLE PAVING & CONTRACTING, INC.
     3  628809.00ROSE BROTHERS PAVING CO., INC.



APR 03, 2012 02:36 PM

TIP NO B-3864 2:00 PM 1 /  8 011

JOHNSTON

33310.3.1

FED AID NO BRSTP-70B(3)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER NEUSE RIVER AND APPROACHES ON US-70 BUS.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

RALEIGH,  NC

PALMETTO INFRASTRUCTURE  INC CAROLINA BRIDGE CO., INC.

GREENVILLE,  SC ORANGEBURG,  SC

C202783FEB 21 2012
0.209 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 264000.00 270000.00 297813.45MOBILIZATION
0002 0029000000-N SP  Lump Sum 60000.00 26000.00 54103.86REINF BRG APPR **********

(22+62.5 -L-)
0003 0043000000-N 226 Lump Sum 110000.00 170000.00 158734.92GRADING
0004 0050000000-E 226  1 ACR 0.01 0.01 1200.00 1200.00 12705.58 12705.58SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,300 CY  9.00 11700.00 17.50 22750.00 13.47 17511.00UNDERCUT EXCAVATION
0006 0195000000-E 265  1,300 CY  29.00 37700.00 22.00 28600.00 23.74 30862.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  1,400 SY  2.25 3150.00 3.00 4200.00 3.14 4396.00GEOTEXTILE SOIL STABILIZATION
0008 0255000000-E SP   4,000 TON 22.50 90000.00 14.00 56000.00 51.18 204720.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING AND DISPOSAL OF
CONTAMINATED SOIL

0009 0318000000-E 300  80 TON 55.00 4400.00 24.00 1920.00 28.33 2266.40FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  230 SY  6.00 1380.00 3.00 690.00 6.35 1460.50FND CONDIT GEOTEXTILE
0011 0343000000-E 310  364 LF  45.00 16380.00 32.00 11648.00 38.27 13930.2815" SIDE DRAIN PIPE
0012 0344000000-E 310  236 LF  48.00 11328.00 36.00 8496.00 40.33 9517.8818" SIDE DRAIN PIPE
0013 0366000000-E 310  8 LF  105.00 840.00 65.00 520.00 244.23 1953.8415" RC PIPE CULV III
0014 0582000000-E 310  56 LF  60.00 3360.00 62.00 3472.00 48.19 2698.6415" CS PIPE CULV 0.064"
0015 0636000000-E 310  4 EA  500.00 2000.00 250.00 1000.00 133.77 535.08**" CS ELBOW *****" THICK

(15", 0.064")
0016 1121000000-E 520  63 TON 35.00 2205.00 28.00 1764.00 55.40 3490.20AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 35.00 3500.00 24.00 2400.00 40.18 4018.00INCIDENTAL STONE BASE
0018 1275000000-E 600  42 GAL 40.50 1701.00 53.83 2260.86 41.45 1740.90PRIME COAT
0019 1330000000-E 607  380 SY  12.99 4936.20 17.60 6688.00 10.24 3891.20INCIDENTAL MILLING
0020 1489000000-E 610  1,020 TON 57.75 58905.00 45.83 46746.60 59.11 60292.20ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  1,010 TON 57.75 58327.50 45.93 46389.30 59.11 59701.10ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  810 TON 65.75 53257.50 50.40 40824.00 67.30 54513.00ASP CONC SURF CRS S9.5B
0023 1575000000-E 620  145 TON 625.00 90625.00 646.55 93749.75 639.71 92757.95ASP FOR PLANT MIX
0024 2022000000-E 815 89.6 CY  17.50 1568.00 22.00 1971.20 17.91 1604.74SUBDRAIN EXCAVATION
0025 2033000000-E 815 67.2 CY  65.00 4368.00 26.00 1747.20 66.53 4470.82SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  400 LF  10.00 4000.00 16.00 6400.00 10.24 4096.006" PERF SUBDRN PIPE
0027 2070000000-N 815  1 EA  250.00 250.00 250.00 250.00 255.88 255.88SUBDRN PIPE OUTLET
0028 2077000000-E 815  6 LF  30.00 180.00 45.00 270.00 30.71 184.266" OUTLET PIPE
0029 2286000000-N 840  11 EA  2000.00 22000.00 1200.00 13200.00 1156.75 12724.25MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 0.6 LF  560.00 336.00 450.00 270.00 4541.08 2724.65MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  1 EA  590.00 590.00 1000.00 1000.00 1344.84 1344.84FRAME W/2GRTS 840.16 STD
0032 2366000000-N 840  5 EA  545.00 2725.00 1150.00 5750.00 1372.15 6860.75FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  4 EA  550.00 2200.00 950.00 3800.00 1372.16 5488.64FRAME W/2GRTS 840.29 STD
0034 2396000000-N 840  1 EA  470.77 470.77 1200.00 1200.00 1017.06 1017.06FRAME W/COVER STD 840.54
0035 2549000000-E 846  230 LF  15.00 3450.00 34.00 7820.00 95.16 21886.802'-6" CONC CURB & GUTTER
0036 2556000000-E 846  20 LF  50.00 1000.00 38.00 760.00 171.73 3434.60SHOULDER BERM GUTTER
0037 2591000000-E 848  150 SY  32.00 4800.00 34.00 5100.00 51.18 7677.004" CONCRETE SIDEWALK
0038 2605000000-N 848  2 EA  995.00 1990.00 1200.00 2400.00 1535.30 3070.60CONCRETE CURB RAMP
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0039 3030000000-E 862  150 LF  16.00 2400.00 16.00 2400.00 16.38 2457.00STL BM GUARDRAIL
0040 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.26 56.30ADDIT GUARDRAIL POSTS
0041 3215000000-N 862  1 EA  1600.00 1600.00 1600.00 1600.00 1637.66 1637.66GR ANCHOR TYPE III
0042 3270000000-N SP   1 EA  2100.00 2100.00 2100.00 2100.00 2149.42 2149.42GR ANCHOR TYPE 350
0043 3575000000-E SP   50 LF  59.00 2950.00 59.00 2950.00 60.39 3019.50GENERIC FENCING ITEM (LF)

ALUMINUM ORNAMENTAL FENCE
0044 3656000000-E 876  1,800 SY  2.50 4500.00 3.00 5400.00 3.25 5850.00GEOTEXTILE FOR DRAINGE
0045 3659000000-N SP   2 EA  2000.00 4000.00 2400.00 4800.00 2540.71 5081.42PREFORMED SCOUR HOLES
0046 4072000000-E 903  143 LF  4.00 572.00 5.18 740.74 4.09 584.87SUPPORT, 3-LB STL U-CHAN
0047 4096000000-N 904  2 EA  80.00 160.00 125.00 250.00 81.89 163.78SIGN ERECTION, TYPE D
0048 4102000000-N 904  6 EA  50.00 300.00 75.00 450.00 51.18 307.08SIGN ERECTION, TYPE E
0049 4108000000-N 904  1 EA  80.00 80.00 110.00 110.00 81.88 81.88SIGN ERECTION, TYPE F
0050 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 1.02 8.16DISPOSE SIGN SYST U-CHAN
0051 4400000000-E 1110  82 SF  3.95 323.90 5.58 457.56 4.04 331.28WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  64 SF  18.28 1169.92 8.85 566.40 7.93 507.52WORK ZONE SIGNS (PORT)
0053 4410000000-E 1110  188 SF  6.00 1128.00 6.15 1156.20 6.14 1154.32WORK ZONE SIGNS (BARR)
0054 4415000000-N 1115  2 EA  2135.00 4270.00 1725.00 3450.00 2558.84 5117.68FLASHING ARROW BOARD
0055 4420000000-N 1120  2 EA  8540.00 17080.00 5500.00 11000.00 10235.35 20470.70PORTABLE CHANGE MSG SIGN
0056 4430000000-N 1130  161 EA  44.30 7132.30 46.00 7406.00 74.11 11931.71DRUMS
0057 4445000000-E 1145  192 LF  16.00 3072.00 18.40 3532.80 16.38 3144.96BARRICADES (TYPE III)
0058 4507000000-E 1170  120 LF  33.00 3960.00 78.75 9450.00 33.78 4053.60WATER FILLED BARRIER
0059 4510000000-N SP   48 HR  35.00 1680.00 35.00 1680.00 35.82 1719.36LAW ENFORCEMENT
0060 4595000000-E SP   2,290 SF  1.25 2862.50 1.35 3091.50 1.28 2931.20GENERIC TRAFFIC CONTROL ITEM (SF)

MAINTENANCE & REMOVAL OF EXT DETOUR SIGNS
OUTSIDE PROJECT  LIMITS

0061 4650000000-N 1251  59 EA  6.00 354.00 10.00 590.00 10.24 604.16TEMP RAISED PVMT MRKS
0062 4697000000-E 1205  357 LF  2.50 892.50 3.00 1071.00 3.07 1095.99THERMO PVT MKG LINE 8"120 MILS
0063 4710000000-E 1205  86 LF  10.00 860.00 12.00 1032.00 12.28 1056.0824"WIDE THERMO 120 MILS
0064 4725000000-E 1205  11 EA  150.00 1650.00 150.00 1650.00 153.53 1688.83THERMO PVT SYMBOL 90MILS
0065 4810000000-E 1205  12,000 LF  0.20 2400.00 0.40 4800.00 0.41 4920.00PAINT PVMT MARKINGS 4"
0066 4820000000-E 1205  260 LF  1.00 260.00 1.50 390.00 1.54 400.40PAINT PVMT MARKINGS 8"
0067 4835000000-E 1205  66 LF  3.00 198.00 5.00 330.00 5.12 337.92PAINT PVT MKG LINES 24"
0068 4845000000-N 1205  26 EA  25.00 650.00 60.00 1560.00 61.41 1596.66PAINT PVT MKG SYMBOL
0069 4847000000-E 1205  5,288 LF  5.19 27444.72 1.20 6345.60 1.23 6504.24POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0070 4900000000-N 1251  71 EA  6.00 426.00 10.00 710.00 10.24 727.04PERM RAISED PVMT MARKERS
0071 6000000000-E 1605  2,155 LF  2.18 4697.90 2.00 4310.00 2.23 4805.65TEMPORARY SILT FENCE
0072 6006000000-E 1610  225 TON 47.00 10575.00 48.00 10800.00 49.54 11146.50EROS CONTRL STONE CL A
0073 6009000000-E 1610  55 TON 50.00 2750.00 48.00 2640.00 51.64 2840.20EROS CONTRL STONE CL B
0074 6012000000-E 1610  585 TON 35.00 20475.00 45.00 26325.00 43.60 25506.00SEDIMENT CONTROL STONE
0075 6015000000-E 1615 1.5 ACR 1100.00 1650.00 800.00 1200.00 767.65 1151.48TEMPORARY MULCHING
0076 6018000000-E 1620  50 LB  4.00 200.00 3.00 150.00 3.58 179.00SEED FOR TEMP SEEDING
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0077 6021000000-E 1620 1.25 TON 730.00 912.50 1200.00 1500.00 1023.54 1279.43FERT FOR TEMP SEEDING
0078 6024000000-E 1622  200 LF  12.00 2400.00 12.00 2400.00 17.25 3450.00TEMPORARY SLOPE DRAINS
0079 6029000000-E SP   1,400 LF  1.60 2240.00 1.65 2310.00 1.64 2296.00SAFETY FENCE
0080 6030000000-E 1630  60 CY  30.00 1800.00 28.00 1680.00 30.54 1832.40SILT EXCAVATION
0081 6036000000-E 1631  1,560 SY  1.80 2808.00 1.75 2730.00 1.54 2402.40MATTING FOR EROS CONTROL
0082 6037000000-E SP   10 SY  12.00 120.00 20.00 200.00 5.12 51.20COIR FIBER MAT
0083 6038000000-E SP   50 SY  10.00 500.00 10.00 500.00 8.19 409.50PERM SOIL REINF MAT
0084 6042000000-E 1632  590 LF  3.60 2124.00 4.50 2655.00 3.68 2171.201/4" HARDWARE CLOTH
0085 6048000000-E SP   640 SY  28.00 17920.00 26.00 16640.00 19.14 12249.60FLOAT TURBIDITY CURTAIN
0086 6070000000-N 1639  20 EA  340.00 6800.00 425.00 8500.00 1832.21 36644.20SPECIAL STILLING BASINS
0087 6071030000-E 1640  50 LF  7.00 350.00 9.00 450.00 7.16 358.00COIR FIBER BAFFLE
0088 6071050000-E SP   1 EA  1200.00 1200.00 1700.00 1700.00 1023.53 1023.53**" SKIMMER

(1-1/2")
0089 6084000000-E 1660  3 ACR 2370.00 7110.00 1800.00 5400.00 1740.01 5220.03SEEDING AND MULCHING
0090 6087000000-E 1660  3 ACR 40.00 120.00 150.00 450.00 61.41 184.23MOWING
0091 6090000000-E 1661  50 LB  8.00 400.00 15.00 750.00 6.14 307.00SEED FOR REPAIR SEEDING
0092 6093000000-E 1661 0.25 TON 940.00 235.00 1200.00 300.00 1023.52 255.88FERT FOR REPAIR SEEDING
0093 6096000000-E 1662  50 LB  4.80 240.00 4.00 200.00 6.14 307.00SEED FOR SUPP SEEDING
0094 6108000000-E 1665  1 TON 730.00 730.00 1500.00 1500.00 870.00 870.00FERTILIZER TOPDRESSING
0095 6114500000-N 1667  10 MHR 28.00 280.00 50.00 500.00 25.59 255.90SPECIALIZED HAND MOWING
0096 6117000000-N SP   18 EA  250.00 4500.00 488.00 8784.00 143.30 2579.40RESPONSE FOR EROS CONTROL
0097 6123000000-E 1670 0.1 ACR 2950.00 295.00 1800.00 180.00 1535.30 153.53REFORESTATION
0098 7288000000-E 1715  30 LF  32.00 960.00 32.00 960.00 20.98 629.40PAVED TRENCH (***********)

(1, 2")
0099 7301000000-E 1715  10 LF  40.00 400.00 40.00 400.00 20.98 209.80DIRECT DRILL (***********)

(1, 2")
0100 7324000000-N 1716  1 EA  150.00 150.00 150.00 150.00 176.05 176.05JUNCTION BOX (STANDARD SIZE)
0101 7444000000-E 1725  560 LF  5.25 2940.00 5.25 2940.00 6.65 3724.00INDUCTIVE LOOP SAWCUT
0102 7456000000-E 1726  380 LF  1.80 684.00 1.80 684.00 3.68 1398.40LEAD-IN CABLE(********)

(14-2)
0103 7636000000-N 1745  3 EA  290.00 870.00 290.00 870.00 242.58 727.74SIGN FOR SIGNALS

STRUCTURE ITEMS

0104 8017000000-N SP  Lump Sum 400000.00 250000.00 362280.99CM&R TEMP ACCESS ***********
(22+62.50-L-)

0105 8035000000-N 402 Lump Sum 690000.00 275000.00 287170.69REMV EXIST STR **********
(22+62.50-L-)

0106 8105560000-E 411 220.67 LF  798.34 176169.69 500.00 110335.00 650.42 143528.184'-0" DRILLD PIER IN SOIL
0107 8105660000-E 411  121 LF  821.68 99423.28 2500.00 302500.00 1407.72 170334.124'-0" DRILLD PIER NO SOIL
0108 8111600000-E 411 79.8 LF  250.00 19950.00 300.00 23940.00 396.13 31611.17PERM STL CASING FOR 4' PIER
0109 8113000000-N 411  1 EA  300.00 300.00 1500.00 1500.00 3637.98 3637.98SID INSPECTIONS
0110 8114000000-N 411  1 EA  300.00 300.00 1500.00 1500.00 7071.25 7071.25SPT TESTING
0111 8115000000-N 411  1 EA  1700.00 1700.00 6500.00 6500.00 8094.78 8094.78CSL TESTING
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0112 8121000000-N 412 Lump Sum 50000.00 10000.00 57196.97UNCL STR EXCAV STA *****
(22+62.50-L-)

0113 8147000000-E 420  29,750 SF  20.00 595000.00 24.00 714000.00 26.37 784507.50REINF CONCRETE DECK SLAB
0114 8161000000-E 420  23,474 SF  0.35 8215.90 0.50 11737.00 0.25 5868.50GROOVING BRIDGE FLOORS
0115 8182000000-E 420 262.5 CY  625.00 164062.50 1000.00 262500.00 1277.87 335440.88CLASS A CONCRETE (BRIDGE)
0116 8210000000-N 422 Lump Sum 55000.00 80000.00 88450.05BRG APPR SLAB ***********

(22+62.50-L-)
0117 8217000000-E 425  64,144 LB  0.75 48108.00 1.25 80180.00 0.93 59653.92REINF STEEL (BRIDGE)
0118 8238000000-E 425  12,255 LB  1.15 14093.25 2.00 24510.00 1.60 19608.00SPIRAL COL REINF STL BRG
0119 8280000000-E 440 Lump Sum 1362000.00 1650000.00 1847015.90STRUCTURAL STEEL
0120 8384000000-E 450  980 LF  66.00 64680.00 75.00 73500.00 86.21 84485.80HP14X73 PILES
0121 8505000000-E 460 746.55 LF  53.39 39858.30 65.00 48525.75 56.90 42478.70VERT CONC BARRIER RAIL
0122 8608000000-E 876  1,636 TON 40.00 65440.00 65.00 106340.00 56.07 91730.52RIP RAP II (2'-0")
0123 8622000000-E 876  1,820 SY  1.95 3549.00 5.00 9100.00 3.25 5915.00GEOTEXTILE FOR DRAINAGE
0124 8657000000-N 430 Lump Sum 52000.00 45000.00 55649.22ELASTOMERIC BEARINGS
0125 8706000000-N SP  Lump Sum 110000.00 100000.00 11725.82EXPANSION JOINT SEALS
0126 8727000000-N SP  Lump Sum 14500.00 25000.00 53066.23ELEC CONDUIT SYS SIGNAL ******

(22+62.50-L-)
0127 8860000000-N SP  Lump Sum 9500.00 12000.00 10339.39GENERIC STRUCTURE ITEM (LS)

ELECTRICAL CONDUIT SYSTEM FOR UNDERPASS
LIGHTING AT STA 22+ 62.50-L-

0128 8867000000-E SP  746.55 LF  145.00 108249.75 75.00 55991.25 304.78 227533.51GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 5287697.89 TOTAL 5370838.71 TOTAL 6183335.31CONTRACT TOTAL

 

    SUB-TOTAL 1135598.22 SUB-TOTAL 1091179.71 SUB-TOTAL 1388940.24ROADWAY ITEMS
    SUB-TOTAL 4152099.67 SUB-TOTAL 4279659.00 SUB-TOTAL 4794395.07STRUCTURE ITEMS



APR 03, 2012 02:36 PM

TIP NO B-3864 2:00 PM 5 /  8 011

JOHNSTON

33310.3.1

FED AID NO BRSTP-70B(3)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER NEUSE RIVER AND APPROACHES ON US-70 BUS.

S. T. WOOTEN CORPORATION

WILSON,  NC

CORMAN CONSTRUCTION, INC. DELLINGER, INC.

ANNAPOLIS JUNCTION,  MD MONROE,  NC

C202783FEB 21 2012
0.209 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 311400.00 300000.00 335000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 61450.00 39200.00 50000.00REINF BRG APPR **********

(22+62.5 -L-)
0003 0043000000-N 226 Lump Sum 193000.00 290000.00 112400.00GRADING
0004 0050000000-E 226  1 ACR 5800.00 5800.00 1730.00 1730.00 1500.00 1500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,300 CY  27.00 35100.00 27.50 35750.00 12.60 16380.00UNDERCUT EXCAVATION
0006 0195000000-E 265  1,300 CY  24.50 31850.00 60.50 78650.00 18.10 23530.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  1,400 SY  3.75 5250.00 2.40 3360.00 1.75 2450.00GEOTEXTILE SOIL STABILIZATION
0008 0255000000-E SP   4,000 TON 21.25 85000.00 60.00 240000.00 47.00 188000.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING AND DISPOSAL OF
CONTAMINATED SOIL

0009 0318000000-E 300  80 TON 27.00 2160.00 33.00 2640.00 28.50 2280.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  230 SY  4.75 1092.50 2.60 598.00 2.20 506.00FND CONDIT GEOTEXTILE
0011 0343000000-E 310  364 LF  35.00 12740.00 35.50 12922.00 30.75 11193.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  236 LF  40.00 9440.00 40.50 9558.00 35.25 8319.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  8 LF  36.00 288.00 84.00 672.00 73.00 584.0015" RC PIPE CULV III
0014 0582000000-E 310  56 LF  46.00 2576.00 69.00 3864.00 60.00 3360.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  4 EA  325.00 1300.00 645.00 2580.00 560.00 2240.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 1121000000-E 520  63 TON 62.00 3906.00 43.00 2709.00 36.75 2315.25AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 20.00 2000.00 29.00 2900.00 41.00 4100.00INCIDENTAL STONE BASE
0018 1275000000-E 600  42 GAL 23.75 997.50 58.50 2457.00 53.83 2260.86PRIME COAT
0019 1330000000-E 607  380 SY  10.95 4161.00 19.00 7220.00 17.60 6688.00INCIDENTAL MILLING
0020 1489000000-E 610  1,020 TON 84.00 85680.00 50.00 51000.00 45.83 46746.60ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  1,010 TON 86.50 87365.00 50.00 50500.00 45.93 46389.30ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  810 TON 86.35 69943.50 55.00 44550.00 50.40 40824.00ASP CONC SURF CRS S9.5B
0023 1575000000-E 620  145 TON 650.00 94250.00 705.00 102225.00 646.55 93749.75ASP FOR PLANT MIX
0024 2022000000-E 815 89.6 CY  17.50 1568.00 30.00 2688.00 25.50 2284.80SUBDRAIN EXCAVATION
0025 2033000000-E 815 67.2 CY  65.00 4368.00 57.50 3864.00 50.00 3360.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  400 LF  10.00 4000.00 6.90 2760.00 6.00 2400.006" PERF SUBDRN PIPE
0027 2070000000-N 815  1 EA  250.00 250.00 363.00 363.00 315.00 315.00SUBDRN PIPE OUTLET
0028 2077000000-E 815  6 LF  30.00 180.00 18.50 111.00 16.25 97.506" OUTLET PIPE
0029 2286000000-N 840  11 EA  1600.00 17600.00 1160.00 12760.00 1010.00 11110.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 0.6 LF  250.00 150.00 410.00 246.00 350.00 210.00MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  1 EA  496.00 496.00 518.00 518.00 450.00 450.00FRAME W/2GRTS 840.16 STD
0032 2366000000-N 840  5 EA  475.00 2375.00 518.00 2590.00 450.00 2250.00FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  4 EA  496.00 1984.00 518.00 2072.00 450.00 1800.00FRAME W/2GRTS 840.29 STD
0034 2396000000-N 840  1 EA  380.00 380.00 403.00 403.00 350.00 350.00FRAME W/COVER STD 840.54
0035 2549000000-E 846  230 LF  20.00 4600.00 17.00 3910.00 44.00 10120.002'-6" CONC CURB & GUTTER
0036 2556000000-E 846  20 LF  50.00 1000.00 30.50 610.00 75.00 1500.00SHOULDER BERM GUTTER
0037 2591000000-E 848  150 SY  36.00 5400.00 37.00 5550.00 28.00 4200.004" CONCRETE SIDEWALK
0038 2605000000-N 848  2 EA  1250.00 2500.00 979.00 1958.00 700.00 1400.00CONCRETE CURB RAMP
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0039 3030000000-E 862  150 LF  16.00 2400.00 17.50 2625.00 16.00 2400.00STL BM GUARDRAIL
0040 3150000000-N 862  5 EA  11.00 55.00 28.00 140.00 11.00 55.00ADDIT GUARDRAIL POSTS
0041 3215000000-N 862  1 EA  1600.00 1600.00 1530.00 1530.00 1600.00 1600.00GR ANCHOR TYPE III
0042 3270000000-N SP   1 EA  2100.00 2100.00 2290.00 2290.00 2100.00 2100.00GR ANCHOR TYPE 350
0043 3575000000-E SP   50 LF  59.00 2950.00 164.00 8200.00 70.00 3500.00GENERIC FENCING ITEM (LF)

ALUMINUM ORNAMENTAL FENCE
0044 3656000000-E 876  1,800 SY  4.55 8190.00 2.20 3960.00 1.85 3330.00GEOTEXTILE FOR DRAINGE
0045 3659000000-N SP   2 EA  2500.00 5000.00 2650.00 5300.00 2870.00 5740.00PREFORMED SCOUR HOLES
0046 4072000000-E 903  143 LF  5.80 829.40 5.00 715.00 4.00 572.00SUPPORT, 3-LB STL U-CHAN
0047 4096000000-N 904  2 EA  95.00 190.00 87.50 175.00 80.00 160.00SIGN ERECTION, TYPE D
0048 4102000000-N 904  6 EA  75.00 450.00 54.50 327.00 50.00 300.00SIGN ERECTION, TYPE E
0049 4108000000-N 904  1 EA  95.00 95.00 88.00 88.00 80.00 80.00SIGN ERECTION, TYPE F
0050 4155000000-N 907  8 EA  5.00 40.00 1.00 8.00 1.00 8.00DISPOSE SIGN SYST U-CHAN
0051 4400000000-E 1110  82 SF  3.95 323.90 4.50 369.00 3.95 323.90WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  64 SF  80.00 5120.00 8.50 544.00 10.00 640.00WORK ZONE SIGNS (PORT)
0053 4410000000-E 1110  188 SF  59.25 11139.00 6.50 1222.00 6.00 1128.00WORK ZONE SIGNS (BARR)
0054 4415000000-N 1115  2 EA  4800.00 9600.00 4250.00 8500.00 3900.00 7800.00FLASHING ARROW BOARD
0055 4420000000-N 1120  2 EA  24700.00 49400.00 15800.00 31600.00 9000.00 18000.00PORTABLE CHANGE MSG SIGN
0056 4430000000-N 1130  161 EA  82.00 13202.00 45.50 7325.50 40.00 6440.00DRUMS
0057 4445000000-E 1145  192 LF  16.00 3072.00 17.50 3360.00 16.00 3072.00BARRICADES (TYPE III)
0058 4507000000-E 1170  120 LF  95.00 11400.00 36.00 4320.00 39.00 4680.00WATER FILLED BARRIER
0059 4510000000-N SP   48 HR  75.00 3600.00 54.50 2616.00 50.00 2400.00LAW ENFORCEMENT
0060 4595000000-E SP   2,290 SF  1.25 2862.50 1.40 3206.00 1.25 2862.50GENERIC TRAFFIC CONTROL ITEM (SF)

MAINTENANCE & REMOVAL OF EXT DETOUR SIGNS
OUTSIDE PROJECT  LIMITS

0061 4650000000-N 1251  59 EA  10.00 590.00 11.00 649.00 6.00 354.00TEMP RAISED PVMT MRKS
0062 4697000000-E 1205  357 LF  5.00 1785.00 3.50 1249.50 2.50 892.50THERMO PVT MKG LINE 8"120 MILS
0063 4710000000-E 1205  86 LF  7.50 645.00 13.00 1118.00 10.00 860.0024"WIDE THERMO 120 MILS
0064 4725000000-E 1205  11 EA  185.00 2035.00 164.00 1804.00 150.00 1650.00THERMO PVT SYMBOL 90MILS
0065 4810000000-E 1205  12,000 LF  0.35 4200.00 0.45 5400.00 0.20 2400.00PAINT PVMT MARKINGS 4"
0066 4820000000-E 1205  260 LF  1.00 260.00 1.60 416.00 1.00 260.00PAINT PVMT MARKINGS 8"
0067 4835000000-E 1205  66 LF  4.00 264.00 5.50 363.00 3.00 198.00PAINT PVT MKG LINES 24"
0068 4845000000-N 1205  26 EA  70.00 1820.00 65.50 1703.00 25.00 650.00PAINT PVT MKG SYMBOL
0069 4847000000-E 1205  5,288 LF  1.25 6610.00 1.25 6610.00 5.19 27444.72POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0070 4900000000-N 1251  71 EA  14.00 994.00 11.00 781.00 6.00 426.00PERM RAISED PVMT MARKERS
0071 6000000000-E 1605  2,155 LF  2.18 4697.90 2.80 6034.00 2.50 5387.50TEMPORARY SILT FENCE
0072 6006000000-E 1610  225 TON 44.50 10012.50 50.00 11250.00 50.00 11250.00EROS CONTRL STONE CL A
0073 6009000000-E 1610  55 TON 54.50 2997.50 52.00 2860.00 50.00 2750.00EROS CONTRL STONE CL B
0074 6012000000-E 1610  585 TON 38.50 22522.50 37.00 21645.00 45.00 26325.00SEDIMENT CONTROL STONE
0075 6015000000-E 1615 1.5 ACR 700.00 1050.00 810.00 1215.00 1300.00 1950.00TEMPORARY MULCHING
0076 6018000000-E 1620  50 LB  5.00 250.00 5.60 280.00 6.80 340.00SEED FOR TEMP SEEDING
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0077 6021000000-E 1620 1.25 TON 900.00 1125.00 1000.00 1250.00 1350.00 1687.50FERT FOR TEMP SEEDING
0078 6024000000-E 1622  200 LF  19.25 3850.00 11.00 2200.00 14.50 2900.00TEMPORARY SLOPE DRAINS
0079 6029000000-E SP   1,400 LF  1.60 2240.00 2.50 3500.00 1.85 2590.00SAFETY FENCE
0080 6030000000-E 1630  60 CY  25.00 1500.00 9.20 552.00 20.00 1200.00SILT EXCAVATION
0081 6036000000-E 1631  1,560 SY  5.25 8190.00 1.40 2184.00 1.50 2340.00MATTING FOR EROS CONTROL
0082 6037000000-E SP   10 SY  14.00 140.00 11.00 110.00 7.00 70.00COIR FIBER MAT
0083 6038000000-E SP   50 SY  11.50 575.00 8.70 435.00 9.00 450.00PERM SOIL REINF MAT
0084 6042000000-E 1632  590 LF  3.60 2124.00 6.00 3540.00 5.60 3304.001/4" HARDWARE CLOTH
0085 6048000000-E SP   640 SY  50.00 32000.00 22.50 14400.00 30.00 19200.00FLOAT TURBIDITY CURTAIN
0086 6070000000-N 1639  20 EA  425.00 8500.00 3800.00 76000.00 545.00 10900.00SPECIAL STILLING BASINS
0087 6071030000-E 1640  50 LF  7.50 375.00 8.50 425.00 8.00 400.00COIR FIBER BAFFLE
0088 6071050000-E SP   1 EA  2402.20 2402.20 973.00 973.00 925.00 925.00**" SKIMMER

(1-1/2")
0089 6084000000-E 1660  3 ACR 1600.00 4800.00 1850.00 5550.00 2750.00 8250.00SEEDING AND MULCHING
0090 6087000000-E 1660  3 ACR 75.00 225.00 82.00 246.00 120.00 360.00MOWING
0091 6090000000-E 1661  50 LB  5.00 250.00 6.00 300.00 8.00 400.00SEED FOR REPAIR SEEDING
0092 6093000000-E 1661 0.25 TON 1600.00 400.00 1700.00 425.00 1350.00 337.50FERT FOR REPAIR SEEDING
0093 6096000000-E 1662  50 LB  5.00 250.00 6.00 300.00 8.00 400.00SEED FOR SUPP SEEDING
0094 6108000000-E 1665  1 TON 900.00 900.00 1000.00 1000.00 1350.00 1350.00FERTILIZER TOPDRESSING
0095 6114500000-N 1667  10 MHR 75.00 750.00 82.00 820.00 80.00 800.00SPECIALIZED HAND MOWING
0096 6117000000-N SP   18 EA  95.00 1710.00 56.00 1008.00 315.00 5670.00RESPONSE FOR EROS CONTROL
0097 6123000000-E 1670 0.1 ACR 5000.00 500.00 5300.00 530.00 5000.00 500.00REFORESTATION
0098 7288000000-E 1715  30 LF  32.00 960.00 35.00 1050.00 25.00 750.00PAVED TRENCH (***********)

(1, 2")
0099 7301000000-E 1715  10 LF  40.00 400.00 44.00 440.00 25.00 250.00DIRECT DRILL (***********)

(1, 2")
0100 7324000000-N 1716  1 EA  150.00 150.00 165.00 165.00 475.00 475.00JUNCTION BOX (STANDARD SIZE)
0101 7444000000-E 1725  560 LF  5.25 2940.00 5.75 3220.00 5.45 3052.00INDUCTIVE LOOP SAWCUT
0102 7456000000-E 1726  380 LF  1.80 684.00 2.00 760.00 5.25 1995.00LEAD-IN CABLE(********)

(14-2)
0103 7636000000-N 1745  3 EA  290.00 870.00 320.00 960.00 360.00 1080.00SIGN FOR SIGNALS

STRUCTURE ITEMS

0104 8017000000-N SP  Lump Sum 685000.00 500000.00 375000.00CM&R TEMP ACCESS ***********
(22+62.50-L-)

0105 8035000000-N 402 Lump Sum 475000.00 500000.00 390000.00REMV EXIST STR **********
(22+62.50-L-)

0106 8105560000-E 411 220.67 LF  1007.00 222214.69 1050.00 231703.50 620.00 136815.404'-0" DRILLD PIER IN SOIL
0107 8105660000-E 411  121 LF  1007.00 121847.00 950.00 114950.00 1350.00 163350.004'-0" DRILLD PIER NO SOIL
0108 8111600000-E 411 79.8 LF  250.00 19950.00 250.00 19950.00 460.00 36708.00PERM STL CASING FOR 4' PIER
0109 8113000000-N 411  1 EA  300.00 300.00 550.00 550.00 950.00 950.00SID INSPECTIONS
0110 8114000000-N 411  1 EA  300.00 300.00 1650.00 1650.00 1100.00 1100.00SPT TESTING
0111 8115000000-N 411  1 EA  1700.00 1700.00 2000.00 2000.00 2500.00 2500.00CSL TESTING
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0112 8121000000-N 412 Lump Sum 44500.00 132000.00 85000.00UNCL STR EXCAV STA *****
(22+62.50-L-)

0113 8147000000-E 420  29,750 SF  26.00 773500.00 31.00 922250.00 28.00 833000.00REINF CONCRETE DECK SLAB
0114 8161000000-E 420  23,474 SF  0.35 8215.90 0.40 9389.60 1.00 23474.00GROOVING BRIDGE FLOORS
0115 8182000000-E 420 262.5 CY  683.00 179287.50 725.00 190312.50 842.00 221025.00CLASS A CONCRETE (BRIDGE)
0116 8210000000-N 422 Lump Sum 63100.00 64000.00 95000.00BRG APPR SLAB ***********

(22+62.50-L-)
0117 8217000000-E 425  64,144 LB  0.83 53239.52 1.30 83387.20 0.85 54522.40REINF STEEL (BRIDGE)
0118 8238000000-E 425  12,255 LB  1.50 18382.50 1.80 22059.00 1.40 17157.00SPIRAL COL REINF STL BRG
0119 8280000000-E 440 Lump Sum 1530000.00 1600000.00 2800000.00STRUCTURAL STEEL
0120 8384000000-E 450  980 LF  56.25 55125.00 95.00 93100.00 50.00 49000.00HP14X73 PILES
0121 8505000000-E 460 746.55 LF  52.50 39193.88 54.00 40313.70 52.00 38820.60VERT CONC BARRIER RAIL
0122 8608000000-E 876  1,636 TON 47.00 76892.00 82.50 134970.00 44.00 71984.00RIP RAP II (2'-0")
0123 8622000000-E 876  1,820 SY  3.50 6370.00 4.00 7280.00 2.50 4550.00GEOTEXTILE FOR DRAINAGE
0124 8657000000-N 430 Lump Sum 33000.00 41700.00 38000.00ELASTOMERIC BEARINGS
0125 8706000000-N SP  Lump Sum 126000.00 92500.00 135000.00EXPANSION JOINT SEALS
0126 8727000000-N SP  Lump Sum 16500.00 24400.00 16500.00ELEC CONDUIT SYS SIGNAL ******

(22+62.50-L-)
0127 8860000000-N SP  Lump Sum 4600.00 8540.00 4600.00GENERIC STRUCTURE ITEM (LS)

ELECTRICAL CONDUIT SYSTEM FOR UNDERPASS
LIGHTING AT STA 22+ 62.50-L-

0128 8867000000-E SP  746.55 LF  333.00 248601.15 250.00 186637.50 175.00 130646.25GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 6229582.04 TOTAL 6623272.00 TOTAL 6989330.83CONTRACT TOTAL

 

    SUB-TOTAL 1426762.90 SUB-TOTAL 1599629.00 SUB-TOTAL 1264628.18ROADWAY ITEMS
    SUB-TOTAL 4802819.14 SUB-TOTAL 5023643.00 SUB-TOTAL 5724702.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5287697.89D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
     2  5370838.71PALMETTO INFRASTRUCTURE  INC
     3  6183335.31CAROLINA BRIDGE CO., INC.
     4  6229582.04S. T. WOOTEN CORPORATION
     5  6623272.00CORMAN CONSTRUCTION, INC.
     6  6989330.83DELLINGER, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89500.00 94800.00 102500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 37000.00 15800.00 37000.00REINF BRG APPR **********

(25+23.50)
0003 0043000000-N 226 Lump Sum 188000.00 115000.00 216800.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1600.00 1600.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  2,400 CY  6.00 14400.00 7.33 17592.00 6.00 14400.00UNDERCUT EXCAVATION
0006 0195000000-E 265  2,000 CY  6.00 12000.00 12.33 24660.00 6.00 12000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  1,000 SY  2.00 2000.00 2.00 2000.00 2.00 2000.00GEOTEXTILE SOIL STABILIZATION
0008 0199000000-E SP   380 SF  51.20 19456.00 175.00 66500.00 60.00 22800.00TEMPORARY SHORING
0009 0318000000-E 300  80 TON 26.00 2080.00 80.00 6400.00 26.00 2080.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  250 SY  2.00 500.00 3.30 825.00 2.00 500.00FND CONDIT GEOTEXTILE
0011 0366000000-E 310  152 LF  30.00 4560.00 36.00 5472.00 30.00 4560.0015" RC PIPE CULV III
0012 0453000000-E 310  1 EA  475.00 475.00 600.00 600.00 475.00 475.00**" PIPE END SECTION

(15")
0013 0582000000-E 310  580 LF  38.00 22040.00 36.10 20938.00 38.00 22040.0015" CS PIPE CULV 0.064"
0014 0636000000-E 310  5 EA  100.00 500.00 605.00 3025.00 100.00 500.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 0995000000-E 340  430 LF  5.00 2150.00 15.00 6450.00 5.00 2150.00PIPE REMOVAL
0016 1297000000-E 607  610 SY  14.00 8540.00 18.20 11102.00 6.25 3812.50MILL ASP PVMT *****" DTH

(1-1/2")
0017 1489000000-E 610  1,120 TON 42.00 47040.00 42.00 47040.00 42.00 47040.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  780 TON 48.60 37908.00 48.60 37908.00 48.60 37908.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  1,120 TON 55.80 62496.00 55.80 62496.00 55.80 62496.00ASP CONC SURF CRS S9.5B
0020 1575000000-E 620  155 TON 636.00 98580.00 636.00 98580.00 636.00 98580.00ASP FOR PLANT MIX
0021 2022000000-E 815 134.4 CY  4.00 537.60 24.00 3225.60 4.00 537.60SUBDRAIN EXCAVATION
0022 2033000000-E 815 100.8 CY  14.00 1411.20 67.25 6778.80 14.00 1411.20SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  600 LF  2.00 1200.00 7.00 4200.00 2.00 1200.006" PERF SUBDRN PIPE
0024 2070000000-N 815  2 EA  200.00 400.00 300.00 600.00 200.00 400.00SUBDRN PIPE OUTLET
0025 2077000000-E 815  12 LF  2.00 24.00 30.00 360.00 2.00 24.006" OUTLET PIPE
0026 2286000000-N 840  7 EA  1500.00 10500.00 1173.00 8211.00 1500.00 10500.00MASNRY DRAINAGE STRUCT
0027 2364200000-N 840  4 EA  300.00 1200.00 546.00 2184.00 300.00 1200.00FRAME W/2GRTS 840.20 STD
0028 2365000000-N 840  2 EA  320.00 640.00 450.00 900.00 320.00 640.00FRAME W/2GRTS 840.22 STD
0029 2407000000-N 840  1 EA  920.00 920.00 1400.00 1400.00 920.00 920.00STL FRAM W/ 2 GTR, STD 840.37
0030 2556000000-E 846  360 LF  28.00 10080.00 15.20 5472.00 40.00 14400.00SHOULDER BERM GUTTER
0031 2577000000-E 846  35 LF  50.00 1750.00 202.00 7070.00 100.00 3500.00CONC EXPRESSWAY GUTTER
0032 3030000000-E 862  550 LF  15.00 8250.00 15.00 8250.00 14.95 8222.50STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 5.00 25.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   1 EA  1800.00 1800.00 1800.00 1800.00 1795.00 1795.00GR ANCHOR TYPE 350
0035 3285000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1525.00 6100.00GR ANCHOR TYPE M-350
0036 3317000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00 1410.00 4230.00GR ANCHOR TYPE B-77
0037 3319000000-N 862  2 EA  1400.00 2800.00 1400.00 2800.00 1400.00 2800.00GR ANCHOR TYPE B-83
0038 3360000000-E 863  450 LF  1.00 450.00 1.00 450.00 1.00 450.00REMOVE EXISTING GUARDRAIL
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0039 3380000000-E 862 87.5 LF  4.00 350.00 4.00 350.00 9.00 787.50TEMP STL BM GUARDRAIL
0040 3389100000-N SP   1 EA  800.00 800.00 800.00 800.00 750.00 750.00TEMP GDRL ANCH UNITS 350
0041 3595000000-E 869  25 LF  5.00 125.00 5.00 125.00 6.00 150.00RELAPPING GUARDRAIL
0042 3649000000-E 876  3 TON 115.00 345.00 110.00 330.00 115.00 345.00RIP RAP, CLASS B
0043 3656000000-E 876  572 SY  2.00 1144.00 2.80 1601.60 2.00 1144.00GEOTEXTILE FOR DRAINGE
0044 4400000000-E 1110  1,051 SF  3.95 4151.45 6.5024 6834.02 5.00 5255.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  126 SF  15.00 1890.00 40.696 5127.70 10.00 1260.00WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  200 SF  5.75 1150.00 25.85 5170.00 10.00 2000.00WORK ZONE SIGNS (BARR)
0047 4415000000-N 1115  2 EA  2000.00 4000.00 4200.00 8400.00 2000.00 4000.00FLASHING ARROW BOARD
0048 4420000000-N 1120  2 EA  7500.00 15000.00 5200.00 10400.00 9000.00 18000.00PORTABLE CHANGE MSG SIGN
0049 4430000000-N 1130  300 EA  45.00 13500.00 60.3333 18099.99 50.00 15000.00DRUMS
0050 4435000000-N 1135  40 EA  35.00 1400.00 29.00 1160.00 25.00 1000.00CONES
0051 4445000000-E 1145  128 LF  17.50 2240.00 29.00 3712.00 35.00 4480.00BARRICADES (TYPE III)
0052 4455000000-N 1150  960 DAY 1.00 960.00 35.00 33600.00 50.00 48000.00FLAGGER
0053 4480000000-N 1165  4 EA  1.00 4.00 19000.00 76000.00 15000.00 60000.00TMA
0054 4485000000-E 1170  1,740 LF  23.75 41325.00 29.4282 51205.07 25.00 43500.00PORT CONC BARRIER
0055 4650000000-N 1251  236 EA  6.50 1534.00 6.50 1534.00 12.00 2832.00TEMP RAISED PVMT MRKS
0056 4685000000-E 1205  13,515 LF  0.70 9460.50 0.70 9460.50 0.75 10136.25THERMO PVT MKG LINES 4"90
0057 4686000000-E 1205  1,023 LF  0.75 767.25 0.75 767.25 0.85 869.55THERMO PVT MKG LINES 4"120
0058 4695000000-E 1205  3,709 LF  1.30 4821.70 1.30 4821.70 2.00 7418.00THERMO PVT MKG LINES 8"90 MILS
0059 4770000000-E 1205  585 LF  3.00 1755.00 3.00 1755.00 5.00 2925.004" COLD APPL PLSTIC LINES TYPE **

(II)
0060 4770000000-E 1205  2,049 LF  1.60 3278.40 1.60 3278.40 3.00 6147.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0061 4810000000-E 1205  2,808 LF  0.40 1123.20 0.40 1123.20 1.00 2808.00PAINT PVMT MARKINGS 4"
0062 4820000000-E 1205  203 LF  2.00 406.00 2.00 406.00 3.00 609.00PAINT PVMT MARKINGS 8"
0063 4850000000-E 1205  12,415 LF  0.65 8069.75 0.65 8069.75 1.50 18622.50LINE REMOVAL 4" WIDE
0064 4860000000-E 1205  750 LF  1.00 750.00 1.00 750.00 3.00 2250.00LINE REMOVAL 8" WIDE
0065 4900000000-N 1251  211 EA  6.00 1266.00 6.00 1266.00 12.00 2532.00PERM RAISED PVMT MARKERS
0066 6000000000-E 1605  2,055 LF  1.75 3596.25 2.00 4110.00 1.75 3596.25TEMPORARY SILT FENCE
0067 6006000000-E 1610  460 TON 22.00 10120.00 38.50 17710.00 22.00 10120.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  235 TON 23.00 5405.00 38.50 9047.50 23.00 5405.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  375 TON 21.00 7875.00 33.50 12562.50 21.00 7875.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 4.5 ACR 900.00 4050.00 400.00 1800.00 900.00 4050.00TEMPORARY MULCHING
0071 6018000000-E 1620  150 LB  2.00 300.00 6.00 900.00 2.00 300.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.5 TON 875.00 437.50 800.00 400.00 875.00 437.50FERT FOR TEMP SEEDING
0073 6024000000-E 1622  285 LF  9.00 2565.00 7.00 1995.00 9.00 2565.00TEMPORARY SLOPE DRAINS
0074 6029000000-E SP   100 LF  2.00 200.00 1.20 120.00 2.00 200.00SAFETY FENCE
0075 6030000000-E 1630  510 CY  2.00 1020.00 12.00 6120.00 2.00 1020.00SILT EXCAVATION
0076 6036000000-E 1631  4,000 SY  0.85 3400.00 1.20 4800.00 0.85 3400.00MATTING FOR EROS CONTROL
0077 6042000000-E 1632  1,150 LF  1.75 2012.50 4.00 4600.00 1.75 2012.501/4" HARDWARE CLOTH
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SCOTLAND

38450.3.1

FED AID NO BRNHS-15(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES OVER US-74 BUS AND NC-79 AND APPROACHES ON US-15/501/401.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

UNITED CONTRACTORS, LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

GREAT FALLS,  SC CHARLOTTE,  NC

C202780FEB 21 2012
0.227 MI

0078 6071010000-E SP   170 LF  4.00 680.00 7.00 1190.00 4.00 680.00WATTLE
0079 6071020000-E SP   85 LB  7.00 595.00 8.00 680.00 7.00 595.00POLYACRYLAMIDE (PAM)
0080 6071030000-E 1640  85 LF  9.00 765.00 5.00 425.00 9.00 765.00COIR FIBER BAFFLE
0081 6084000000-E 1660 4.5 ACR 1600.00 7200.00 1700.00 7650.00 1600.00 7200.00SEEDING AND MULCHING
0082 6087000000-E 1660  3 ACR 1.00 3.00 50.00 150.00 1.00 3.00MOWING
0083 6090000000-E 1661  50 LB  2.00 100.00 8.00 400.00 2.00 100.00SEED FOR REPAIR SEEDING
0084 6093000000-E 1661 0.25 TON 875.00 218.75 800.00 200.00 875.00 218.75FERT FOR REPAIR SEEDING
0085 6096000000-E 1662  100 LB  2.00 200.00 6.00 600.00 2.00 200.00SEED FOR SUPP SEEDING
0086 6108000000-E 1665 2.75 TON 900.00 2475.00 800.00 2200.00 900.00 2475.00FERTILIZER TOPDRESSING
0087 6114500000-N 1667  10 MHR 1.00 10.00 30.00 300.00 1.00 10.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   25 EA  1.00 25.00 500.00 12500.00 1.00 25.00RESPONSE FOR EROS CONTROL
0104 0000400000-N 801 Lump Sum 20000.00 10000.00 10000.00CONSTRUCTION SURVEYING

STRUCTURE ITEMS

0089 8035000000-N 402 Lump Sum 193640.00 75000.00 60000.00REMV EXIST STR **********
(25+23.50-L-)

0090 8112730000-N 450  1 EA  2550.00 2550.00 2500.00 2500.00 2500.00 2500.00PDA TESTING
0091 8147000000-E 420  5,253 SF  24.82 130379.46 30.00 157590.00 25.00 131325.00REINF CONCRETE DECK SLAB
0092 8161000000-E 420  6,056 SF  0.75 4542.00 2.00 12112.00 0.50 3028.00GROOVING BRIDGE FLOORS
0093 8182000000-E 420 144.2 CY  580.33 83683.59 650.00 93730.00 600.00 86520.00CLASS A CONCRETE (BRIDGE)
0094 8210000000-N 422 Lump Sum 39150.00 55000.00 40000.00BRG APPR SLAB ***********

(25+23.50-L-)
0095 8217000000-E 425  17,230 LB  0.99 17057.70 0.90 15507.00 1.00 17230.00REINF STEEL (BRIDGE)
0096 8280000000-E 440 Lump Sum 247850.00 320000.00 462000.00STRUCTURAL STEEL
0097 8385000000-E 450  700 LF  75.44 52808.00 90.00 63000.00 80.00 56000.00PP**X**** STL PILE

(16 X 0.50)
0098 8392000000-N 450  14 EA  405.00 5670.00 175.00 2450.00 200.00 2800.00PIPE PILE PLATES
0099 8393000000-N 450  14 EA  50.00 700.00 100.00 1400.00 200.00 2800.00PILE REDRIVES
0100 8503000000-E 460 296.94 LF  62.96 18695.34 65.00 19301.10 40.00 11877.60CONCRETE BARRIER RAIL
0101 8531000000-E 462  475 SY  55.00 26125.00 75.00 35625.00 70.00 33250.004" SLOPE PROTECTION
0102 8657000000-N 430 Lump Sum 5300.00 7500.00 5000.00ELASTOMERIC BEARINGS
0103 8706000000-N SP  Lump Sum 68700.00 75000.00 55000.00EXPANSION JOINT SEALS

 

    TOTAL 1793164.14 TOTAL 1995066.68 TOTAL 2043402.20CONTRACT TOTAL

 

    SUB-TOTAL 896313.05 SUB-TOTAL 1059351.58 SUB-TOTAL 1074071.60ROADWAY ITEMS
    SUB-TOTAL 896851.09 SUB-TOTAL 935715.10 SUB-TOTAL 969330.60STRUCTURE ITEMS
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SCOTLAND

38450.3.1

FED AID NO BRNHS-15(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES OVER US-74 BUS AND NC-79 AND APPROACHES ON US-15/501/401.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C202780FEB 21 2012
0.227 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00REINF BRG APPR **********

(25+23.50)
0003 0043000000-N 226 Lump Sum 120000.00GRADING
0004 0050000000-E 226  1 ACR 1200.00 1200.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  2,400 CY  18.00 43200.00UNDERCUT EXCAVATION
0006 0195000000-E 265  2,000 CY  16.00 32000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  1,000 SY  3.00 3000.00GEOTEXTILE SOIL STABILIZATION
0008 0199000000-E SP   380 SF  48.00 18240.00TEMPORARY SHORING
0009 0318000000-E 300  80 TON 24.00 1920.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  250 SY  3.00 750.00FND CONDIT GEOTEXTILE
0011 0366000000-E 310  152 LF  45.00 6840.0015" RC PIPE CULV III
0012 0453000000-E 310  1 EA  250.00 250.00**" PIPE END SECTION

(15")
0013 0582000000-E 310  580 LF  34.00 19720.0015" CS PIPE CULV 0.064"
0014 0636000000-E 310  5 EA  200.00 1000.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 0995000000-E 340  430 LF  12.00 5160.00PIPE REMOVAL
0016 1297000000-E 607  610 SY  6.25 3812.50MILL ASP PVMT *****" DTH

(1-1/2")
0017 1489000000-E 610  1,120 TON 89.00 99680.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  780 TON 96.00 74880.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  1,120 TON 99.50 111440.00ASP CONC SURF CRS S9.5B
0020 1575000000-E 620  155 TON 1.00 155.00ASP FOR PLANT MIX
0021 2022000000-E 815 134.4 CY  26.00 3494.40SUBDRAIN EXCAVATION
0022 2033000000-E 815 100.8 CY  35.00 3528.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  600 LF  15.00 9000.006" PERF SUBDRN PIPE
0024 2070000000-N 815  2 EA  150.00 300.00SUBDRN PIPE OUTLET
0025 2077000000-E 815  12 LF  26.00 312.006" OUTLET PIPE
0026 2286000000-N 840  7 EA  1200.00 8400.00MASNRY DRAINAGE STRUCT
0027 2364200000-N 840  4 EA  1000.00 4000.00FRAME W/2GRTS 840.20 STD
0028 2365000000-N 840  2 EA  1000.00 2000.00FRAME W/2GRTS 840.22 STD
0029 2407000000-N 840  1 EA  1000.00 1000.00STL FRAM W/ 2 GTR, STD 840.37
0030 2556000000-E 846  360 LF  34.00 12240.00SHOULDER BERM GUTTER
0031 2577000000-E 846  35 LF  42.00 1470.00CONC EXPRESSWAY GUTTER
0032 3030000000-E 862  550 LF  15.00 8250.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  11.00 55.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   1 EA  1800.00 1800.00GR ANCHOR TYPE 350
0035 3285000000-N SP   4 EA  1500.00 6000.00GR ANCHOR TYPE M-350
0036 3317000000-N 862  3 EA  1400.00 4200.00GR ANCHOR TYPE B-77
0037 3319000000-N 862  2 EA  1400.00 2800.00GR ANCHOR TYPE B-83
0038 3360000000-E 863  450 LF  1.00 450.00REMOVE EXISTING GUARDRAIL



APR 03, 2012 02:36 PM

TIP NO B-4640 2:00 PM 5 /  7 012

SCOTLAND

38450.3.1

FED AID NO BRNHS-15(19)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES OVER US-74 BUS AND NC-79 AND APPROACHES ON US-15/501/401.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C202780FEB 21 2012
0.227 MI

0039 3380000000-E 862 87.5 LF  4.00 350.00TEMP STL BM GUARDRAIL
0040 3389100000-N SP   1 EA  800.00 800.00TEMP GDRL ANCH UNITS 350
0041 3595000000-E 869  25 LF  5.00 125.00RELAPPING GUARDRAIL
0042 3649000000-E 876  3 TON 75.00 225.00RIP RAP, CLASS B
0043 3656000000-E 876  572 SY  3.00 1716.00GEOTEXTILE FOR DRAINGE
0044 4400000000-E 1110  1,051 SF  3.98 4182.98WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  126 SF  8.95 1127.70WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  200 SF  5.85 1170.00WORK ZONE SIGNS (BARR)
0047 4415000000-N 1115  2 EA  1850.00 3700.00FLASHING ARROW BOARD
0048 4420000000-N 1120  2 EA  8995.00 17990.00PORTABLE CHANGE MSG SIGN
0049 4430000000-N 1130  300 EA  46.00 13800.00DRUMS
0050 4435000000-N 1135  40 EA  16.00 640.00CONES
0051 4445000000-E 1145  128 LF  17.00 2176.00BARRICADES (TYPE III)
0052 4455000000-N 1150  960 DAY 175.00 168000.00FLAGGER
0053 4480000000-N 1165  4 EA  13895.00 55580.00TMA
0054 4485000000-E 1170  1,740 LF  23.75 41325.00PORT CONC BARRIER
0055 4650000000-N 1251  236 EA  6.50 1534.00TEMP RAISED PVMT MRKS
0056 4685000000-E 1205  13,515 LF  0.70 9460.50THERMO PVT MKG LINES 4"90
0057 4686000000-E 1205  1,023 LF  0.75 767.25THERMO PVT MKG LINES 4"120
0058 4695000000-E 1205  3,709 LF  1.30 4821.70THERMO PVT MKG LINES 8"90 MILS
0059 4770000000-E 1205  585 LF  3.00 1755.004" COLD APPL PLSTIC LINES TYPE **

(II)
0060 4770000000-E 1205  2,049 LF  1.60 3278.404" COLD APPL PLSTIC LINES TYPE **

(IV)
0061 4810000000-E 1205  2,808 LF  0.40 1123.20PAINT PVMT MARKINGS 4"
0062 4820000000-E 1205  203 LF  2.00 406.00PAINT PVMT MARKINGS 8"
0063 4850000000-E 1205  12,415 LF  0.65 8069.75LINE REMOVAL 4" WIDE
0064 4860000000-E 1205  750 LF  1.00 750.00LINE REMOVAL 8" WIDE
0065 4900000000-N 1251  211 EA  6.00 1266.00PERM RAISED PVMT MARKERS
0066 6000000000-E 1605  2,055 LF  2.50 5137.50TEMPORARY SILT FENCE
0067 6006000000-E 1610  460 TON 45.00 20700.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  235 TON 48.00 11280.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  375 TON 42.00 15750.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 4.5 ACR 800.00 3600.00TEMPORARY MULCHING
0071 6018000000-E 1620  150 LB  4.50 675.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.5 TON 1000.00 500.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  285 LF  16.00 4560.00TEMPORARY SLOPE DRAINS
0074 6029000000-E SP   100 LF  2.50 250.00SAFETY FENCE
0075 6030000000-E 1630  510 CY  16.00 8160.00SILT EXCAVATION
0076 6036000000-E 1631  4,000 SY  1.75 7000.00MATTING FOR EROS CONTROL
0077 6042000000-E 1632  1,150 LF  12.00 13800.001/4" HARDWARE CLOTH
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES OVER US-74 BUS AND NC-79 AND APPROACHES ON US-15/501/401.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C202780FEB 21 2012
0.227 MI

0078 6071010000-E SP   170 LF  15.00 2550.00WATTLE
0079 6071020000-E SP   85 LB  16.00 1360.00POLYACRYLAMIDE (PAM)
0080 6071030000-E 1640  85 LF  8.00 680.00COIR FIBER BAFFLE
0081 6084000000-E 1660 4.5 ACR 1700.00 7650.00SEEDING AND MULCHING
0082 6087000000-E 1660  3 ACR 150.00 450.00MOWING
0083 6090000000-E 1661  50 LB  14.00 700.00SEED FOR REPAIR SEEDING
0084 6093000000-E 1661 0.25 TON 1550.00 387.50FERT FOR REPAIR SEEDING
0085 6096000000-E 1662  100 LB  5.00 500.00SEED FOR SUPP SEEDING
0086 6108000000-E 1665 2.75 TON 1600.00 4400.00FERTILIZER TOPDRESSING
0087 6114500000-N 1667  10 MHR 50.00 500.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   25 EA  500.00 12500.00RESPONSE FOR EROS CONTROL
0104 0000400000-N 801 Lump Sum 8000.00CONSTRUCTION SURVEYING

STRUCTURE ITEMS

0089 8035000000-N 402 Lump Sum 150000.00REMV EXIST STR **********
(25+23.50-L-)

0090 8112730000-N 450  1 EA  4500.00 4500.00PDA TESTING
0091 8147000000-E 420  5,253 SF  25.00 131325.00REINF CONCRETE DECK SLAB
0092 8161000000-E 420  6,056 SF  0.75 4542.00GROOVING BRIDGE FLOORS
0093 8182000000-E 420 144.2 CY  1000.00 144200.00CLASS A CONCRETE (BRIDGE)
0094 8210000000-N 422 Lump Sum 35000.00BRG APPR SLAB ***********

(25+23.50-L-)
0095 8217000000-E 425  17,230 LB  1.50 25845.00REINF STEEL (BRIDGE)
0096 8280000000-E 440 Lump Sum 300000.00STRUCTURAL STEEL
0097 8385000000-E 450  700 LF  95.00 66500.00PP**X**** STL PILE

(16 X 0.50)
0098 8392000000-N 450  14 EA  250.00 3500.00PIPE PILE PLATES
0099 8393000000-N 450  14 EA  150.00 2100.00PILE REDRIVES
0100 8503000000-E 460 296.94 LF  65.00 19301.10CONCRETE BARRIER RAIL
0101 8531000000-E 462  475 SY  65.00 30875.004" SLOPE PROTECTION
0102 8657000000-N 430 Lump Sum 10000.00ELASTOMERIC BEARINGS
0103 8706000000-N SP  Lump Sum 60000.00EXPANSION JOINT SEALS

 

    TOTAL 2189464.48CONTRACT TOTAL

 

    SUB-TOTAL 1201776.38ROADWAY ITEMS
    SUB-TOTAL 987688.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1793164.14SMITH-ROWE, LLC
     2  1995066.68UNITED CONTRACTORS, LLC
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES OVER US-74 BUS AND NC-79 AND APPROACHES ON US-15/501/401.

   

C202780FEB 21 2012
0.227 MI

     3  2043402.20LEE CONSTRUCTION COMPANY OF THE CAROLINAS,
INC.

     4  2189464.48PALMETTO INFRASTRUCTURE  INC
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FED AID NO BRSTP-1002(27)

GRADING, DRAINAGE, PAVING, SIGNAL AND STRUCTURE.

BRIDGE OVER SOUTHERN RAILWAY AND APPROACHES ON SR-1002 IN CONCORD.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C202773FEB 21 2012
0.266 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00 240000.00 251000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 23000.00 15000.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15000.00 32000.00 45000.00REINF BRG APPR **********

(18+10.00)
0004 0050000000-E 226  1 ACR 5.00 5.00 100.00 100.00 750.00 750.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,000 CY  6.00 6000.00 15.00 15000.00 8.50 8500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 300000.00 259000.00 277050.00GRADING
0007 0106000000-E 230  29,200 CY  9.00 262800.00 9.00 262800.00 8.75 255500.00BORROW EXCAVATION
0008 0196000000-E 270  2,600 SY  1.25 3250.00 2.50 6500.00 2.00 5200.00GEOTEXTILE SOIL STABILIZATION
0009 0199000000-E SP   3,050 SF  35.37 107878.50 25.00 76250.00 60.00 183000.00TEMPORARY SHORING
0010 0223000000-E 275  500 SY  30.00 15000.00 50.00 25000.00 45.00 22500.00ROCK PLATING
0011 0318000000-E 300  244 TON 23.50 5734.00 35.00 8540.00 28.00 6832.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  1,041 SY  1.25 1301.25 3.00 3123.00 2.00 2082.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  264 LF  28.75 7590.00 46.00 12144.00 20.00 5280.0015" DRAINAGE PIPE
0014 0335600000-E 305  228 LF  43.00 9804.00 80.00 18240.00 49.00 11172.0036" DRAINAGE PIPE
0015 0335850000-E 305  4 EA  200.00 800.00 350.00 1400.00 325.00 1300.00**" DRAINAGE PIPE ELBOW

(15")
0016 0448200000-E 310  832 LF  35.00 29120.00 35.00 29120.00 21.50 17888.0015" RCP CULV CLASS IV
0017 0995000000-E 340  248 LF  12.00 2976.00 15.00 3720.00 6.50 1612.00PIPE REMOVAL
0018 1099500000-E 505  850 CY  3.50 2975.00 13.00 11050.00 6.75 5737.50SHALLOW UNDERCUT
0019 1099700000-E 505  1,700 TON 24.00 40800.00 24.00 40800.00 22.00 37400.00CLASS IV SUBGRD STABILIZATION
0020 1121000000-E 520  240 TON 32.00 7680.00 32.00 7680.00 28.25 6780.00AGGREGATE BASE COURSE
0021 1220000000-E 545  750 TON 25.00 18750.00 24.00 18000.00 19.00 14250.00INCIDENTAL STONE BASE
0022 1275000000-E 600  91 GAL 6.00 546.00 3.00 273.00 8.50 773.50PRIME COAT
0023 1330000000-E 607  390 SY  8.00 3120.00 14.00 5460.00 9.75 3802.50INCIDENTAL MILLING
0024 1489000000-E 610  1,680 TON 48.00 80640.00 49.50 83160.00 43.35 72828.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  1,310 TON 48.00 62880.00 49.50 64845.00 43.45 56919.50ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  1,480 TON 43.00 63640.00 45.00 66600.00 42.35 62678.00ASP CONC SURF CRS S9.5B
0027 1575000000-E 620  230 TON 645.00 148350.00 661.00 152030.00 635.00 146050.00ASP FOR PLANT MIX
0028 1693000000-E 654  467 TON 95.00 44365.00 150.00 70050.00 60.00 28020.00ASPH PLT MIX PVMT REPAIR
0029 2022000000-E 815  56 CY  17.50 980.00 12.00 672.00 18.50 1036.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  42 CY  32.50 1365.00 60.00 2520.00 65.00 2730.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  250 LF  5.50 1375.00 7.00 1750.00 10.00 2500.006" PERF SUBDRN PIPE
0032 2070000000-N 815  1 EA  175.00 175.00 200.00 200.00 250.00 250.00SUBDRN PIPE OUTLET
0033 2077000000-E 815  6 LF  3.00 18.00 30.00 180.00 30.00 180.006" OUTLET PIPE
0034 2286000000-N 840  17 EA  1250.00 21250.00 1000.00 17000.00 1325.00 22525.00MASNRY DRAINAGE STRUCT
0035 2308000000-E 840  15 LF  200.00 3000.00 200.00 3000.00 205.00 3075.00MASNRY DRAINAGE STRUCT
0036 2352000000-N 840  1 EA  480.00 480.00 520.00 520.00 400.00 400.00FRAME W/GRATE 840.***** STD

(840.16)
0037 2366000000-N 840  3 EA  480.00 1440.00 530.00 1590.00 408.00 1224.00FRAME W/2GRTS 840.24 STD
0038 2374000000-N 840  3 EA  478.00 1434.00 580.00 1740.00 460.00 1380.00FRAME-GRT-HD 840.03 **

(E)



APR 03, 2012 02:36 PM

TIP NO B-3421 2:00 PM 2 /  10 013

CABARRUS

33048.3.1

FED AID NO BRSTP-1002(27)

GRADING, DRAINAGE, PAVING, SIGNAL AND STRUCTURE.

BRIDGE OVER SOUTHERN RAILWAY AND APPROACHES ON SR-1002 IN CONCORD.
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CHARLOTTE,  NC CHARLOTTE,  NC
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0039 2374000000-N 840  3 EA  478.00 1434.00 600.00 1800.00 460.00 1380.00FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  5 EA  478.00 2390.00 600.00 3000.00 460.00 2300.00FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  2 EA  300.00 600.00 420.00 840.00 285.00 570.00FRAME W/COVER STD 840.54
0042 2535000000-E 846  190 LF  18.50 3515.00 11.15 2118.50 11.15 2118.50**"X**" CONCRETE CURB

(9" X 18")
0043 2549000000-E 846  3,270 LF  14.25 46597.50 13.12 42902.40 13.12 42902.402'-6" CONC CURB & GUTTER
0044 2591000000-E 848  1,510 SY  27.50 41525.00 21.70 32767.00 21.70 32767.004" CONCRETE SIDEWALK
0045 2605000000-N 848  19 EA  835.00 15865.00 792.00 15048.00 792.00 15048.00CONCRETE CURB RAMP
0046 2612000000-E 848  120 SY  49.00 5880.00 38.62 4634.40 38.62 4634.406" CONCRETE DRIVEWAY
0047 2619000000-E 850  35 SY  44.00 1540.00 47.71 1669.85 47.71 1669.854" CONCRETE PAVED DITCH
0048 2830000000-N 858  3 EA  450.00 1350.00 350.00 1050.00 450.00 1350.00ADJ MANHOLES
0049 3030000000-E 862  775 LF  14.00 10850.00 14.00 10850.00 14.95 11586.25STL BM GUARDRAIL
0050 3045000000-E 862  50 LF  15.00 750.00 15.00 750.00 16.50 825.00SBGR SHOP CURVED
0051 3105000000-N 862  6 EA  100.00 600.00 100.00 600.00 75.00 450.00SBGR TERM SECT
0052 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 5.00 25.00ADDIT GUARDRAIL POSTS
0053 3195000000-N 862  1 EA  450.00 450.00 450.00 450.00 425.00 425.00GR ANCHOR TYPE AT-1
0054 3210000000-N 862  1 EA  450.00 450.00 450.00 450.00 500.00 500.00GR ANCHOR TYPE CAT-1
0055 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1250.00 5000.00GR ANCHOR TYPE III
0056 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0057 3360000000-E 863  1,110 LF  1.00 1110.00 1.00 1110.00 1.00 1110.00REMOVE EXISTING GUARDRAIL
0058 3575000000-E SP   95 LF  20.00 1900.00 30.00 2850.00 100.00 9500.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0059 3628000000-E 876  26 TON 45.00 1170.00 50.00 1300.00 36.00 936.00RIP RAP, CLASS I
0060 3649000000-E 876  39 TON 44.50 1735.50 50.00 1950.00 36.00 1404.00RIP RAP, CLASS B
0061 3656000000-E 876  880 SY  2.00 1760.00 2.50 2200.00 2.00 1760.00GEOTEXTILE FOR DRAINGE
0062 4400000000-E 1110  214 SF  5.15 1102.10 3.95 845.30 10.00 2140.00WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  128 SF  8.85 1132.80 7.80 998.40 10.00 1280.00WORK ZONE SIGNS (PORT)
0064 4410000000-E 1110  60 SF  6.05 363.00 5.75 345.00 10.00 600.00WORK ZONE SIGNS (BARR)
0065 4430000000-N 1130  90 EA  46.00 4140.00 41.50 3735.00 100.00 9000.00DRUMS
0066 4445000000-E 1145  64 LF  18.50 1184.00 25.00 1600.00 35.00 2240.00BARRICADES (TYPE III)
0067 4450000000-N 1150  1,000 HR  20.00 20000.00 20.00 20000.00 25.00 25000.00FLAGGER
0068 4465000000-N 1160  2 EA  6500.00 13000.00 5995.00 11990.00 5000.00 10000.00TEMPORARY CRASH CUSHIONS
0069 4470000000-N 1160  2 EA  2000.00 4000.00 1800.00 3600.00 1500.00 3000.00RESET CRASH CUSHION
0070 4485000000-E 1170  229 LF  29.90 6847.10 20.00 4580.00 30.00 6870.00PORT CONC BARRIER
0071 4490000000-E 1170  600 LF  39.90 23940.00 37.00 22200.00 40.00 24000.00PORT CONC BARRIER(ANCHRD)
0072 4590000000-E SP   313 LF  10.00 3130.00 11.25 3521.25 5.00 1565.00GENERIC TRAFFIC CONTROL ITEM (LF)

TRAFFIC CONTROL SAFETY FENCE
0073 4650000000-N 1251  80 EA  10.00 800.00 10.00 800.00 10.00 800.00TEMP RAISED PVMT MRKS
0074 4810000000-E 1205  8,327 LF  0.35 2914.45 0.35 2914.45 0.35 2914.45PAINT PVMT MARKINGS 4"
0075 4835000000-E 1205  40 LF  3.00 120.00 3.00 120.00 3.00 120.00PAINT PVT MKG LINES 24"
0076 4850000000-E 1205  2,562 LF  1.00 2562.00 1.00 2562.00 1.00 2562.00LINE REMOVAL 4" WIDE
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0077 5325600000-E 1510  1,158 LF  33.43 38711.94 70.00 81060.00 47.00 54426.006" WATER LINE
0078 5540000000-E 1515  4 EA  885.78 3543.12 1000.00 4000.00 950.00 3800.006" VALVE
0079 5648000000-N 1515  12 EA  745.61 8947.32 500.00 6000.00 975.00 11700.00RELOCATE WATER METER
0080 5666000000-E 1515  2 EA  4388.14 8776.28 3500.00 7000.00 2265.00 4530.00FIRE HYDRANT
0081 5691300000-E 1520  783 LF  36.37 28477.71 192.00 150336.00 40.25 31515.758" SANITARY GRAVITY SEWER
0082 5768000000-N 1520  12 EA  314.23 3770.76 500.00 6000.00 800.00 9600.00SANITARY SEWER CLEAN-OUT
0083 5775000000-E 1525  5 EA  1431.54 7157.70 1500.00 7500.00 1930.00 9650.004' DIA UTILITY MANHOLE
0084 5781000000-E 1525 10.4 LF  143.59 1493.34 200.00 2080.00 130.00 1352.00UTILITY MANHOLE WALL, 4' DIA
0085 5801000000-E 1530  619 LF  11.64 7205.16 8.00 4952.00 6.00 3714.00ABANDON 8" UTILITY PIPE
0086 5816000000-N 1530  3 EA  254.71 764.13 500.00 1500.00 380.00 1140.00ABANDON UTILITY MANHOLE
0087 5835000000-E 1540  321 LF  25.22 8095.62 35.00 11235.00 49.00 15729.00**" ENCASEMENT PIPE

(12-3/4")
0088 5835700000-E 1540  122 LF  32.28 3938.16 45.00 5490.00 55.00 6710.0016" ENCASEMENT PIPE
0089 5871000000-E 1550  135 LF  189.67 25605.45 180.00 24300.00 215.00 29025.00**" TRENCHLESS INSTALL (IN SOIL)

(12-3/4")
0090 5871010000-E 1550  135 LF  630.54 85122.90 505.00 68175.00 690.00 93150.00**" TRENCHLESS INSTALL (NOT IN SOIL)

(12-3/4")
0091 5871900000-E 1550  61 LF  216.90 13230.90 205.00 12505.00 245.00 14945.0016" TRENCHLESS INSTALL (IN SOIL)
0092 5871910000-E 1550  61 LF  655.76 40001.36 555.00 33855.00 720.00 43920.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0093 5888000000-E SP   30 LF  849.49 25484.70 400.00 12000.00 250.00 7500.00GENERIC UTILITY ITEM (LF)

REBED 42" SEWER PIPE
0094 6000000000-E 1605  5,300 LF  1.60 8480.00 1.54 8162.00 2.00 10600.00TEMPORARY SILT FENCE
0095 6006000000-E 1610  360 TON 33.00 11880.00 40.00 14400.00 35.00 12600.00EROS CONTRL STONE CL A
0096 6009000000-E 1610  300 TON 35.00 10500.00 40.00 12000.00 35.00 10500.00EROS CONTRL STONE CL B
0097 6012000000-E 1610  510 TON 28.00 14280.00 35.00 17850.00 35.00 17850.00SEDIMENT CONTROL STONE
0098 6015000000-E 1615  4 ACR 600.00 2400.00 598.00 2392.00 460.00 1840.00TEMPORARY MULCHING
0099 6018000000-E 1620  150 LB  3.50 525.00 2.35 352.50 0.75 112.50SEED FOR TEMP SEEDING
0100 6021000000-E 1620 1.5 TON 850.00 1275.00 875.00 1312.50 1000.00 1500.00FERT FOR TEMP SEEDING
0101 6024000000-E 1622  600 LF  7.00 4200.00 18.00 10800.00 8.00 4800.00TEMPORARY SLOPE DRAINS
0102 6029000000-E SP   100 LF  1.25 125.00 1.39 139.00 2.00 200.00SAFETY FENCE
0103 6030000000-E 1630  650 CY  12.00 7800.00 12.00 7800.00 10.00 6500.00SILT EXCAVATION
0104 6036000000-E 1631  7,500 SY  1.10 8250.00 1.48 11100.00 2.00 15000.00MATTING FOR EROS CONTROL
0105 6037000000-E SP   10 SY  10.00 100.00 5.75 57.50 10.00 100.00COIR FIBER MAT
0106 6042000000-E 1632  1,550 LF  6.50 10075.00 3.74 5797.00 10.00 15500.001/4" HARDWARE CLOTH
0107 6071010000-E SP   100 LF  10.00 1000.00 8.00 800.00 10.00 1000.00WATTLE
0108 6071020000-E SP   40 LB  30.00 1200.00 12.00 480.00 10.00 400.00POLYACRYLAMIDE (PAM)
0109 6071030000-E 1640  150 LF  7.50 1125.00 6.65 997.50 10.00 1500.00COIR FIBER BAFFLE
0110 6071050000-E SP   1 EA  1500.00 1500.00 800.00 800.00 975.00 975.00**" SKIMMER

(1-1/2")
0111 6084000000-E 1660  4 ACR 1800.00 7200.00 1350.00 5400.00 1600.00 6400.00SEEDING AND MULCHING
0112 6087000000-E 1660  4 ACR 100.00 400.00 55.00 220.00 35.00 140.00MOWING
0113 6090000000-E 1661  50 LB  9.00 450.00 3.69 184.50 2.25 112.50SEED FOR REPAIR SEEDING
0114 6093000000-E 1661 0.25 TON 1000.00 250.00 925.00 231.25 1100.00 275.00FERT FOR REPAIR SEEDING
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0115 6096000000-E 1662  150 LB  3.00 450.00 3.14 471.00 1.60 240.00SEED FOR SUPP SEEDING
0116 6108000000-E 1665  4 TON 900.00 3600.00 900.00 3600.00 1100.00 4400.00FERTILIZER TOPDRESSING
0117 6114500000-N 1667  25 MHR 40.00 1000.00 22.00 550.00 30.00 750.00SPECIALIZED HAND MOWING
0118 6117000000-N SP   16 EA  200.00 3200.00 220.00 3520.00 10.00 160.00RESPONSE FOR EROS CONTROL
0119 6890000000-E SP   5 CY  850.00 4250.00 800.00 4000.00 1350.00 6750.00CONCRETE STEPS
0120 6895000000-E SP   31 LF  90.00 2790.00 65.00 2015.00 45.00 1395.00HANDRAIL ON STEPS
0121 7000000000-E 1705  8 EA  800.00 6400.00 800.00 6400.00 725.00 5800.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0122 7060000000-E 1705  1,870 LF  1.75 3272.50 1.75 3272.50 2.40 4488.00SIGNAL CABLE
0123 7120000000-E 1705  16 EA  715.00 11440.00 715.00 11440.00 800.00 12800.00VEHICLE SIGNAL HD (12", 3 SECT)
0124 7264000000-E 1710  320 LF  2.35 752.00 2.35 752.00 2.00 640.00MESSENGER CABLE (3/8")
0125 7300000000-E 1715  320 LF  5.05 1616.00 5.05 1616.00 6.00 1920.00UNPAVED TRENCH (***********)

(1, 2")
0126 7301000000-E 1715  160 LF  28.60 4576.00 28.60 4576.00 10.00 1600.00DIRECT DRILL (***********)

(4, 2")
0127 7324000000-N 1716  6 EA  235.00 1410.00 235.00 1410.00 300.00 1800.00JUNCTION BOX (STANDARD SIZE)
0128 7348000000-N 1716  6 EA  395.00 2370.00 395.00 2370.00 500.00 3000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0129 7360000000-N 1720  4 EA  875.00 3500.00 875.00 3500.00 800.00 3200.00WOOD POLE
0130 7372000000-N 1721  4 EA  445.00 1780.00 445.00 1780.00 120.00 480.00GUY ASSEMBLY
0131 7408000000-E 1722  1 EA  260.00 260.00 260.00 260.00 150.00 150.001" RISER WITH WEATHERHEAD
0132 7420000000-E 1722  4 EA  420.00 1680.00 420.00 1680.00 180.00 720.002" RISER WITH WEATHERHEAD
0133 7444000000-E 1725  1,100 LF  5.55 6105.00 5.55 6105.00 5.75 6325.00INDUCTIVE LOOP SAWCUT
0134 7456000000-E 1726  2,150 LF  1.25 2687.50 1.25 2687.50 1.80 3870.00LEAD-IN CABLE(********)

(14-2)
0135 7588000000-N SP   4 EA  9610.00 38440.00 9610.00 38440.00 7200.00 28800.00SGNL MAST ARM WITH METAL POLE
0136 7613000000-N SP   4 EA  1015.00 4060.00 1015.00 4060.00 800.00 3200.00SOIL TEST
0137 7614100000-E SP   20 CY  885.00 17700.00 885.00 17700.00 775.00 15500.00DRILLED PIER FOUND
0138 7631000000-N SP   4 EA  97.00 388.00 97.00 388.00 500.00 2000.00MAST ARM W/ MTL POLE DES
0139 7684000000-N 1750  1 EA  3010.00 3010.00 3010.00 3010.00 1000.00 1000.00SIGNAL CABINET FOUNDATION
0140 7756000000-N 1751  1 EA  11190.00 11190.00 11190.00 11190.00 12500.00 12500.00CONTLR WITH CBNT, 2070L BASE MTD
0141 7780000000-N 1751  7 EA  130.00 910.00 130.00 910.00 110.00 770.00DETECTOR CARD (TYPE 2070L)
0142 7901000000-N 1753  1 EA  292.00 292.00 292.00 292.00 300.00 300.00CABINET BASE EXTENDER
0143 7980000000-N SP   4 EA  2165.00 8660.00 2165.00 8660.00 400.00 1600.00GENERIC SIGNAL ITEM (EA)

DECORATIVE BASE COVER FOR METAL POLE ASSEMBLY
0144 7980000000-N SP   4 EA  1595.00 6380.00 1595.00 6380.00 1200.00 4800.00GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR SINGLE MAST ARM WITH METAL
POLE

WALL ITEMS

0145 8801000000-E SP   1,406 SF  65.00 91390.00 60.00 84360.00 63.70 89562.20MSE RETAIN WALLS

STRUCTURE ITEMS

0146 8035000000-N 402 Lump Sum 95000.00 260000.00 100000.00REMV EXIST STR **********
(17+97.08-L-)
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0147 8091000000-N 410 Lump Sum 9500.00 15000.00 5000.00FND EXCAV B** STA *******
(1, 17+97.08-L-)

0148 8091000000-N 410 Lump Sum 9500.00 15000.00 5000.00FND EXCAV B** STA *******
(2, 17+97.08-L-)

0149 8147000000-E 420  14,222 SF  27.00 383994.00 30.00 426660.00 30.00 426660.00REINF CONCRETE DECK SLAB
0150 8161000000-E 420  11,742 SF  1.07 12563.94 0.45 5283.90 0.50 5871.00GROOVING BRIDGE FLOORS
0151 8182000000-E 420 224.9 CY  874.05 196573.85 650.00 146185.00 600.00 134940.00CLASS A CONCRETE (BRIDGE)
0152 8210000000-N 422 Lump Sum 30000.00 67000.00 60000.00BRG APPR SLAB ***********

(17+97.08-L-)
0153 8217000000-E 425  36,910 LB  1.00 36910.00 1.00 36910.00 1.00 36910.00REINF STEEL (BRIDGE)
0154 8238000000-E 425  3,125 LB  1.50 4687.50 1.50 4687.50 2.00 6250.00SPIRAL COL REINF STL BRG
0155 8280000000-E 440 Lump Sum 1006052.00 982000.00 1246000.00STRUCTURAL STEEL
0156 8364000000-E 450  1,910 LF  48.00 91680.00 45.00 85950.00 65.00 124150.00HP12X53 PILES
0157 8531000000-E 462  1,250 SY  60.00 75000.00 45.00 56250.00 50.00 62500.004" SLOPE PROTECTION
0158 8657000000-N 430 Lump Sum 5000.00 15000.00 5000.00ELASTOMERIC BEARINGS
0159 8727000000-N SP  Lump Sum 33000.00 30125.00 125000.00ELEC CONDUIT SYS SIGNAL ******

(17+97.08-L-)
0160 8860000000-N SP  Lump Sum 16375.00 16375.00 25000.00GENERIC STRUCTURE ITEM (LS)

ELECTRICAL CONDUIT SYSTEM
0161 8867000000-E SP   520 LF  130.00 67600.00 200.00 104000.00 350.00 182000.00GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 4481631.04 TOTAL 4820358.70 TOTAL 5033870.80CONTRACT TOTAL

 

    SUB-TOTAL 2316804.75 SUB-TOTAL 2469572.30 SUB-TOTAL 2394027.60ROADWAY ITEMS
    SUB-TOTAL 91390.00 SUB-TOTAL 84360.00 SUB-TOTAL 89562.20WALL ITEMS
    SUB-TOTAL 2073436.29 SUB-TOTAL 2266426.40 SUB-TOTAL 2550281.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 255375.00 240000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 17000.00 14680.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 52000.00 52892.80REINF BRG APPR **********

(18+10.00)
0004 0050000000-E 226  1 ACR 100.00 100.00 1.01 1.01SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,000 CY  5.25 5250.00 6.06 6060.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 325000.00 300000.00GRADING
0007 0106000000-E 230  29,200 CY  8.65 252580.00 8.59 250828.00BORROW EXCAVATION
0008 0196000000-E 270  2,600 SY  1.00 2600.00 2.02 5252.00GEOTEXTILE SOIL STABILIZATION
0009 0199000000-E SP   3,050 SF  45.00 137250.00 66.80 203740.00TEMPORARY SHORING
0010 0223000000-E 275  500 SY  29.75 14875.00 32.83 16415.00ROCK PLATING
0011 0318000000-E 300  244 TON 22.00 5368.00 15.15 3696.60FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  1,041 SY  1.50 1561.50 1.01 1051.41FND CONDIT GEOTEXTILE
0013 0335200000-E 305  264 LF  26.75 7062.00 25.25 6666.0015" DRAINAGE PIPE
0014 0335600000-E 305  228 LF  41.50 9462.00 40.40 9211.2036" DRAINAGE PIPE
0015 0335850000-E 305  4 EA  155.00 620.00 151.52 606.08**" DRAINAGE PIPE ELBOW

(15")
0016 0448200000-E 310  832 LF  31.00 25792.00 31.31 26049.9215" RCP CULV CLASS IV
0017 0995000000-E 340  248 LF  10.00 2480.00 5.05 1252.40PIPE REMOVAL
0018 1099500000-E 505  850 CY  3.55 3017.50 2.53 2150.50SHALLOW UNDERCUT
0019 1099700000-E 505  1,700 TON 25.00 42500.00 22.22 37774.00CLASS IV SUBGRD STABILIZATION
0020 1121000000-E 520  240 TON 30.00 7200.00 27.00 6480.00AGGREGATE BASE COURSE
0021 1220000000-E 545  750 TON 22.00 16500.00 22.22 16665.00INCIDENTAL STONE BASE
0022 1275000000-E 600  91 GAL 10.00 910.00 10.00 910.00PRIME COAT
0023 1330000000-E 607  390 SY  14.73 5744.70 14.70 5733.00INCIDENTAL MILLING
0024 1489000000-E 610  1,680 TON 43.35 72828.00 48.00 80640.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  1,310 TON 43.45 56919.50 48.00 62880.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  1,480 TON 42.35 62678.00 43.00 63640.00ASP CONC SURF CRS S9.5B
0027 1575000000-E 620  230 TON 635.00 146050.00 700.00 161000.00ASP FOR PLANT MIX
0028 1693000000-E 654  467 TON 90.00 42030.00 165.00 77055.00ASPH PLT MIX PVMT REPAIR
0029 2022000000-E 815  56 CY  15.00 840.00 25.25 1414.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  42 CY  35.00 1470.00 55.56 2333.52SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  250 LF  5.50 1375.00 6.57 1642.506" PERF SUBDRN PIPE
0032 2070000000-N 815  1 EA  250.00 250.00 126.26 126.26SUBDRN PIPE OUTLET
0033 2077000000-E 815  6 LF  6.00 36.00 5.05 30.306" OUTLET PIPE
0034 2286000000-N 840  17 EA  1100.00 18700.00 1060.61 18030.37MASNRY DRAINAGE STRUCT
0035 2308000000-E 840  15 LF  185.00 2775.00 202.02 3030.30MASNRY DRAINAGE STRUCT
0036 2352000000-N 840  1 EA  445.00 445.00 454.55 454.55FRAME W/GRATE 840.***** STD

(840.16)
0037 2366000000-N 840  3 EA  445.00 1335.00 404.04 1212.12FRAME W/2GRTS 840.24 STD
0038 2374000000-N 840  3 EA  445.00 1335.00 454.55 1363.65FRAME-GRT-HD 840.03 **

(E)
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0039 2374000000-N 840  3 EA  445.00 1335.00 454.55 1363.65FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  5 EA  445.00 2225.00 454.55 2272.75FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  2 EA  250.00 500.00 303.03 606.06FRAME W/COVER STD 840.54
0042 2535000000-E 846  190 LF  18.50 3515.00 20.51 3896.90**"X**" CONCRETE CURB

(9" X 18")
0043 2549000000-E 846  3,270 LF  14.25 46597.50 12.31 40253.702'-6" CONC CURB & GUTTER
0044 2591000000-E 848  1,510 SY  27.50 41525.00 30.77 46462.704" CONCRETE SIDEWALK
0045 2605000000-N 848  19 EA  1036.71 19697.49 256.41 4871.79CONCRETE CURB RAMP
0046 2612000000-E 848  120 SY  49.00 5880.00 51.28 6153.606" CONCRETE DRIVEWAY
0047 2619000000-E 850  35 SY  44.00 1540.00 97.44 3410.404" CONCRETE PAVED DITCH
0048 2830000000-N 858  3 EA  500.00 1500.00 505.05 1515.15ADJ MANHOLES
0049 3030000000-E 862  775 LF  14.00 10850.00 14.14 10958.50STL BM GUARDRAIL
0050 3045000000-E 862  50 LF  15.00 750.00 15.15 757.50SBGR SHOP CURVED
0051 3105000000-N 862  6 EA  100.00 600.00 101.01 606.06SBGR TERM SECT
0052 3150000000-N 862  5 EA  13.00 65.00 13.13 65.65ADDIT GUARDRAIL POSTS
0053 3195000000-N 862  1 EA  450.00 450.00 454.55 454.55GR ANCHOR TYPE AT-1
0054 3210000000-N 862  1 EA  450.00 450.00 454.55 454.55GR ANCHOR TYPE CAT-1
0055 3215000000-N 862  4 EA  1200.00 4800.00 1212.12 4848.48GR ANCHOR TYPE III
0056 3270000000-N SP   4 EA  1800.00 7200.00 1818.18 7272.72GR ANCHOR TYPE 350
0057 3360000000-E 863  1,110 LF  1.00 1110.00 1.01 1121.10REMOVE EXISTING GUARDRAIL
0058 3575000000-E SP   95 LF  165.00 15675.00 15.00 1425.00GENERIC FENCING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0059 3628000000-E 876  26 TON 42.50 1105.00 45.45 1181.70RIP RAP, CLASS I
0060 3649000000-E 876  39 TON 40.50 1579.50 45.45 1772.55RIP RAP, CLASS B
0061 3656000000-E 876  880 SY  2.00 1760.00 1.52 1337.60GEOTEXTILE FOR DRAINGE
0062 4400000000-E 1110  214 SF  8.00 1712.00 4.07 870.98WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  128 SF  9.00 1152.00 8.04 1029.12WORK ZONE SIGNS (PORT)
0064 4410000000-E 1110  60 SF  8.00 480.00 5.93 355.80WORK ZONE SIGNS (BARR)
0065 4430000000-N 1130  90 EA  50.00 4500.00 42.78 3850.20DRUMS
0066 4445000000-E 1145  64 LF  18.50 1184.00 25.77 1649.28BARRICADES (TYPE III)
0067 4450000000-N 1150  1,000 HR  13.50 13500.00 54.11 54110.00FLAGGER
0068 4465000000-N 1160  2 EA  6500.00 13000.00 6180.41 12360.82TEMPORARY CRASH CUSHIONS
0069 4470000000-N 1160  2 EA  2000.00 4000.00 1855.67 3711.34RESET CRASH CUSHION
0070 4485000000-E 1170  229 LF  29.90 6847.10 22.68 5193.72PORT CONC BARRIER
0071 4490000000-E 1170  600 LF  39.90 23940.00 36.08 21648.00PORT CONC BARRIER(ANCHRD)
0072 4590000000-E SP   313 LF  12.50 3912.50 6.00 1878.00GENERIC TRAFFIC CONTROL ITEM (LF)

TRAFFIC CONTROL SAFETY FENCE
0073 4650000000-N 1251  80 EA  10.00 800.00 10.10 808.00TEMP RAISED PVMT MRKS
0074 4810000000-E 1205  8,327 LF  0.35 2914.45 0.35 2914.45PAINT PVMT MARKINGS 4"
0075 4835000000-E 1205  40 LF  3.00 120.00 3.03 121.20PAINT PVT MKG LINES 24"
0076 4850000000-E 1205  2,562 LF  1.00 2562.00 1.01 2587.62LINE REMOVAL 4" WIDE
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0077 5325600000-E 1510  1,158 LF  47.00 54426.00 53.93 62450.946" WATER LINE
0078 5540000000-E 1515  4 EA  950.00 3800.00 1618.01 6472.046" VALVE
0079 5648000000-N 1515  12 EA  975.00 11700.00 1078.67 12944.04RELOCATE WATER METER
0080 5666000000-E 1515  2 EA  2265.00 4530.00 4854.02 9708.04FIRE HYDRANT
0081 5691300000-E 1520  783 LF  40.25 31515.75 53.93 42227.198" SANITARY GRAVITY SEWER
0082 5768000000-N 1520  12 EA  800.00 9600.00 647.20 7766.40SANITARY SEWER CLEAN-OUT
0083 5775000000-E 1525  5 EA  1930.00 9650.00 4098.95 20494.754' DIA UTILITY MANHOLE
0084 5781000000-E 1525 10.4 LF  130.00 1352.00 539.33 5609.03UTILITY MANHOLE WALL, 4' DIA
0085 5801000000-E 1530  619 LF  6.00 3714.00 5.39 3336.41ABANDON 8" UTILITY PIPE
0086 5816000000-N 1530  3 EA  380.00 1140.00 431.47 1294.41ABANDON UTILITY MANHOLE
0087 5835000000-E 1540  321 LF  49.00 15729.00 32.36 10387.56**" ENCASEMENT PIPE

(12-3/4")
0088 5835700000-E 1540  122 LF  55.00 6710.00 43.15 5264.3016" ENCASEMENT PIPE
0089 5871000000-E 1550  135 LF  120.00 16200.00 122.32 16513.20**" TRENCHLESS INSTALL (IN SOIL)

(12-3/4")
0090 5871010000-E 1550  135 LF  445.00 60075.00 453.62 61238.70**" TRENCHLESS INSTALL (NOT IN SOIL)

(12-3/4")
0091 5871900000-E 1550  61 LF  145.00 8845.00 147.81 9016.4116" TRENCHLESS INSTALL (IN SOIL)
0092 5871910000-E 1550  61 LF  495.00 30195.00 504.59 30779.9916" TRENCHLESS INSTALL (NOT IN SOIL)
0093 5888000000-E SP   30 LF  250.00 7500.00 228.68 6860.40GENERIC UTILITY ITEM (LF)

REBED 42" SEWER PIPE
0094 6000000000-E 1605  5,300 LF  2.04 10812.00 1.69 8957.00TEMPORARY SILT FENCE
0095 6006000000-E 1610  360 TON 29.75 10710.00 33.33 11998.80EROS CONTRL STONE CL A
0096 6009000000-E 1610  300 TON 31.50 9450.00 33.33 9999.00EROS CONTRL STONE CL B
0097 6012000000-E 1610  510 TON 25.75 13132.50 28.28 14422.80SEDIMENT CONTROL STONE
0098 6015000000-E 1615  4 ACR 600.00 2400.00 635.04 2540.16TEMPORARY MULCHING
0099 6018000000-E 1620  150 LB  3.50 525.00 3.70 555.00SEED FOR TEMP SEEDING
0100 6021000000-E 1620 1.5 TON 850.00 1275.00 899.63 1349.45FERT FOR TEMP SEEDING
0101 6024000000-E 1622  600 LF  5.50 3300.00 6.06 3636.00TEMPORARY SLOPE DRAINS
0102 6029000000-E SP   100 LF  2.04 204.00 1.32 132.00SAFETY FENCE
0103 6030000000-E 1630  650 CY  10.00 6500.00 10.10 6565.00SILT EXCAVATION
0104 6036000000-E 1631  7,500 SY  1.10 8250.00 1.16 8700.00MATTING FOR EROS CONTROL
0105 6037000000-E SP   10 SY  10.00 100.00 5.05 50.50COIR FIBER MAT
0106 6042000000-E 1632  1,550 LF  3.60 5580.00 5.05 7827.501/4" HARDWARE CLOTH
0107 6071010000-E SP   100 LF  8.25 825.00 5.05 505.00WATTLE
0108 6071020000-E SP   40 LB  11.50 460.00 10.10 404.00POLYACRYLAMIDE (PAM)
0109 6071030000-E 1640  150 LF  4.75 712.50 5.05 757.50COIR FIBER BAFFLE
0110 6071050000-E SP   1 EA  1250.00 1250.00 1515.15 1515.15**" SKIMMER

(1-1/2")
0111 6084000000-E 1660  4 ACR 1800.00 7200.00 1905.11 7620.44SEEDING AND MULCHING
0112 6087000000-E 1660  4 ACR 100.00 400.00 105.84 423.36MOWING
0113 6090000000-E 1661  50 LB  9.00 450.00 9.53 476.50SEED FOR REPAIR SEEDING
0114 6093000000-E 1661 0.25 TON 1000.00 250.00 1058.40 264.60FERT FOR REPAIR SEEDING
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0115 6096000000-E 1662  150 LB  3.00 450.00 3.18 477.00SEED FOR SUPP SEEDING
0116 6108000000-E 1665  4 TON 900.00 3600.00 952.56 3810.24FERTILIZER TOPDRESSING
0117 6114500000-N 1667  25 MHR 40.00 1000.00 42.34 1058.50SPECIALIZED HAND MOWING
0118 6117000000-N SP   16 EA  125.00 2000.00 1.06 16.96RESPONSE FOR EROS CONTROL
0119 6890000000-E SP   5 CY  1350.00 6750.00 925.00 4625.00CONCRETE STEPS
0120 6895000000-E SP   31 LF  165.00 5115.00 125.00 3875.00HANDRAIL ON STEPS
0121 7000000000-E 1705  8 EA  800.00 6400.00 783.96 6271.68PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0122 7060000000-E 1705  1,870 LF  1.75 3272.50 2.60 4862.00SIGNAL CABLE
0123 7120000000-E 1705  16 EA  715.00 11440.00 865.06 13840.96VEHICLE SIGNAL HD (12", 3 SECT)
0124 7264000000-E 1710  320 LF  2.35 752.00 2.16 691.20MESSENGER CABLE (3/8")
0125 7300000000-E 1715  320 LF  5.05 1616.00 6.49 2076.80UNPAVED TRENCH (***********)

(1, 2")
0126 7301000000-E 1715  160 LF  28.60 4576.00 10.81 1729.60DIRECT DRILL (***********)

(4, 2")
0127 7324000000-N 1716  6 EA  235.00 1410.00 324.40 1946.40JUNCTION BOX (STANDARD SIZE)
0128 7348000000-N 1716  6 EA  395.00 2370.00 540.66 3243.96JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0129 7360000000-N 1720  4 EA  875.00 3500.00 865.06 3460.24WOOD POLE
0130 7372000000-N 1721  4 EA  445.00 1780.00 129.76 519.04GUY ASSEMBLY
0131 7408000000-E 1722  1 EA  260.00 260.00 162.20 162.201" RISER WITH WEATHERHEAD
0132 7420000000-E 1722  4 EA  420.00 1680.00 194.64 778.562" RISER WITH WEATHERHEAD
0133 7444000000-E 1725  1,100 LF  5.55 6105.00 6.22 6842.00INDUCTIVE LOOP SAWCUT
0134 7456000000-E 1726  2,150 LF  1.25 2687.50 1.95 4192.50LEAD-IN CABLE(********)

(14-2)
0135 7588000000-N SP   4 EA  9610.00 38440.00 7785.51 31142.04SGNL MAST ARM WITH METAL POLE
0136 7613000000-N SP   4 EA  1015.00 4060.00 865.06 3460.24SOIL TEST
0137 7614100000-E SP   20 CY  885.00 17700.00 838.02 16760.40DRILLED PIER FOUND
0138 7631000000-N SP   4 EA  97.00 388.00 540.66 2162.64MAST ARM W/ MTL POLE DES
0139 7684000000-N 1750  1 EA  3010.00 3010.00 1081.32 1081.32SIGNAL CABINET FOUNDATION
0140 7756000000-N 1751  1 EA  11190.00 11190.00 13516.52 13516.52CONTLR WITH CBNT, 2070L BASE MTD
0141 7780000000-N 1751  7 EA  130.00 910.00 118.95 832.65DETECTOR CARD (TYPE 2070L)
0142 7901000000-N 1753  1 EA  292.00 292.00 324.40 324.40CABINET BASE EXTENDER
0143 7980000000-N SP   4 EA  2165.00 8660.00 432.53 1730.12GENERIC SIGNAL ITEM (EA)

DECORATIVE BASE COVER FOR METAL POLE ASSEMBLY
0144 7980000000-N SP   4 EA  1595.00 6380.00 1297.59 5190.36GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR SINGLE MAST ARM WITH METAL
POLE

WALL ITEMS

0145 8801000000-E SP   1,406 SF  65.75 92444.50 114.78 161380.68MSE RETAIN WALLS

STRUCTURE ITEMS

0146 8035000000-N 402 Lump Sum 188274.00 220000.00REMV EXIST STR **********
(17+97.08-L-)
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0147 8091000000-N 410 Lump Sum 15450.00 13440.94FND EXCAV B** STA *******
(1, 17+97.08-L-)

0148 8091000000-N 410 Lump Sum 15450.00 13440.94FND EXCAV B** STA *******
(2, 17+97.08-L-)

0149 8147000000-E 420  14,222 SF  40.65 578124.30 35.00 497770.00REINF CONCRETE DECK SLAB
0150 8161000000-E 420  11,742 SF  0.37 4344.54 0.47 5518.74GROOVING BRIDGE FLOORS
0151 8182000000-E 420 224.9 CY  925.00 208032.50 1128.47 253792.90CLASS A CONCRETE (BRIDGE)
0152 8210000000-N 422 Lump Sum 57625.00 54523.13BRG APPR SLAB ***********

(17+97.08-L-)
0153 8217000000-E 425  36,910 LB  1.25 46137.50 0.97 35802.70REINF STEEL (BRIDGE)
0154 8238000000-E 425  3,125 LB  1.75 5468.75 1.37 4281.25SPIRAL COL REINF STL BRG
0155 8280000000-E 440 Lump Sum 1150000.00 896545.00STRUCTURAL STEEL
0156 8364000000-E 450  1,910 LF  60.25 115077.50 72.34 138169.40HP12X53 PILES
0157 8531000000-E 462  1,250 SY  60.30 75375.00 87.45 109312.504" SLOPE PROTECTION
0158 8657000000-N 430 Lump Sum 7500.00 7277.53ELASTOMERIC BEARINGS
0159 8727000000-N SP  Lump Sum 35235.00 35000.00ELEC CONDUIT SYS SIGNAL ******

(17+97.08-L-)
0160 8860000000-N SP  Lump Sum 18150.00 27518.54GENERIC STRUCTURE ITEM (LS)

ELECTRICAL CONDUIT SYSTEM
0161 8867000000-E SP   520 LF  146.00 75920.00 274.27 142620.40GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 5057518.08 TOTAL 5097257.43CONTRACT TOTAL

 

    SUB-TOTAL 2368909.49 SUB-TOTAL 2480862.78ROADWAY ITEMS
    SUB-TOTAL 92444.50 SUB-TOTAL 161380.68WALL ITEMS
    SUB-TOTAL 2596164.09 SUB-TOTAL 2455013.97STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4481631.04BLYTHE DEVELOPMENT CO.
     2  4820358.70BLYTHE CONSTRUCTION, INC.
     3  5033870.80LEE CONSTRUCTION COMPANY OF THE CAROLINAS,

INC.
     4  5057518.08DANE CONSTRUCTION, INC.
     5  5097257.43REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00 55000.00 60500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5500.00 7000.00 10000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 8000.00 5000.00 10000.00BRG APP SUB REG TIER**

(26+65.50 -L-)
0004 0043000000-N 226 Lump Sum 91925.00 133000.00 73590.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 925.00 925.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  6.75 1687.50 7.00 1750.00 6.75 1687.50UNDERCUT EXCAVATION
0007 0196000000-E 270  700 SY  2.00 1400.00 2.00 1400.00 2.00 1400.00GEOTEXTILE SOIL STABILIZATION
0008 0318000000-E 300  87 TON 27.50 2392.50 24.00 2088.00 27.50 2392.50FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  317 SY  2.00 634.00 2.00 634.00 2.00 634.00FND CONDIT GEOTEXTILE
0010 0335200000-E 305  124 LF  20.50 2542.00 26.00 3224.00 20.50 2542.0015" DRAINAGE PIPE
0011 0335300000-E 305  24 LF  21.25 510.00 39.00 936.00 21.25 510.0018" DRAINAGE PIPE
0012 0335400000-E 305  28 LF  29.00 812.00 37.50 1050.00 29.00 812.0024" DRAINAGE PIPE
0013 0396000000-E 310  68 LF  62.00 4216.00 70.00 4760.00 62.00 4216.0042" RC PIPE CULV III
0014 0448200000-E 310  32 LF  21.25 680.00 32.80 1049.60 21.25 680.0015" RCP CULV CLASS IV
0015 0448300000-E 310  44 LF  23.25 1023.00 39.00 1716.00 23.25 1023.0018" RCP CULV CLASS IV
0016 0448700000-E 310  28 LF  72.50 2030.00 76.00 2128.00 72.50 2030.0042" RCP CULV CLASS IV
0017 0995000000-E 340  16 LF  6.50 104.00 13.00 208.00 6.50 104.00PIPE REMOVAL
0018 1099500000-E 505  175 CY  6.90 1207.50 12.00 2100.00 6.90 1207.50SHALLOW UNDERCUT
0019 1099700000-E 505  350 TON 22.00 7700.00 0.10 35.00 22.00 7700.00CLASS IV SUBGRD STABILIZATION
0020 1121000000-E 520  215 TON 33.00 7095.00 22.00 4730.00 30.00 6450.00AGGREGATE BASE COURSE
0021 1220000000-E 545  150 TON 21.00 3150.00 22.00 3300.00 21.00 3150.00INCIDENTAL STONE BASE
0022 1330000000-E 607  200 SY  10.00 2000.00 15.25 3050.00 15.25 3050.00INCIDENTAL MILLING
0023 1489000000-E 610  1,100 TON 40.60 44660.00 40.60 44660.00 40.60 44660.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  490 TON 43.20 21168.00 43.20 21168.00 43.20 21168.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  620 TON 44.00 27280.00 44.00 27280.00 44.00 27280.00ASP CONC SURF CRS S9.5B
0026 1575000000-E 620  110 TON 640.00 70400.00 640.00 70400.00 640.00 70400.00ASP FOR PLANT MIX
0027 1693000000-E 654  50 TON 100.00 5000.00 200.00 10000.00 145.00 7250.00ASPH PLT MIX PVMT REPAIR
0028 2022000000-E 815  56 CY  3.00 168.00 3.50 196.00 18.50 1036.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  42 CY  5.00 210.00 14.00 588.00 65.00 2730.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  250 LF  5.00 1250.00 2.50 625.00 10.00 2500.006" PERF SUBDRN PIPE
0031 2070000000-N 815  1 EA  50.00 50.00 175.00 175.00 250.00 250.00SUBDRN PIPE OUTLET
0032 2077000000-E 815  6 LF  20.00 120.00 675.00 4050.00 30.00 180.006" OUTLET PIPE
0033 2209000000-E 838  9 CY  725.00 6525.00 486.00 4374.00 725.00 6525.00ENDWALLS
0034 2286000000-N 840  4 EA  1925.00 7700.00 2000.00 8000.00 1925.00 7700.00MASNRY DRAINAGE STRUCT
0035 2367000000-N 840  4 EA  405.00 1620.00 365.00 1460.00 405.00 1620.00FRAME W/2GRTS 840.29 STD
0036 2556000000-E 846  8 LF  75.00 600.00 60.00 480.00 60.00 480.00SHOULDER BERM GUTTER
0037 2612000000-E 848  70 SY  50.00 3500.00 64.00 4480.00 50.00 3500.006" CONCRETE DRIVEWAY
0038 2830000000-N 858  5 EA  405.00 2025.00 600.00 3000.00 405.00 2025.00ADJ MANHOLES
0039 2845000000-N 858  4 EA  365.00 1460.00 600.00 2400.00 365.00 1460.00ADJ METER OR VALVE BOXES
0040 3030000000-E 862  325 LF  14.00 4550.00 14.00 4550.00 15.00 4875.00STL BM GUARDRAIL
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0041 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 25.00 250.00ADDIT GUARDRAIL POSTS
0042 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1250.00 5000.00GR ANCHOR TYPE III
0043 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0044 3503000000-E 866  1,290 LF  2.30 2967.00 2.30 2967.00 2.40 3096.00WOVEN WIRE FENCE 47" FAB
0045 3509000000-E 866  60 EA  15.00 900.00 15.00 900.00 14.25 855.004" TIMBER POSTS 7'-6"LONG
0046 3515000000-E 866  70 EA  26.00 1820.00 26.00 1820.00 29.00 2030.005" TIMBER POSTS 8'-0"LONG
0047 3566000000-E 867  55 LF  5.00 275.00 5.00 275.00 5.00 275.00WOVEN WIRE FENCE RESET
0048 3578000000-N SP   2 EA  100.00 200.00 110.00 220.00 500.00 1000.00GENERIC FENCING ITEM (EA)

REMOVE & RESET METAL GATE
0049 3628000000-E 876  34 TON 37.00 1258.00 45.00 1530.00 37.00 1258.00RIP RAP, CLASS I
0050 3649000000-E 876  15 TON 37.00 555.00 45.00 675.00 37.00 555.00RIP RAP, CLASS B
0051 3656000000-E 876  579 SY  2.00 1158.00 2.00 1158.00 2.00 1158.00GEOTEXTILE FOR DRAINGE
0052 3659000000-N SP   2 EA  1000.00 2000.00 875.00 1750.00 1000.00 2000.00PREFORMED SCOUR HOLES
0053 4400000000-E 1110  334 SF  3.75 1252.50 4.00 1336.00 10.00 3340.00WORK ZONE SIGNS (STAT)
0054 4410000000-E 1110  144 SF  5.25 756.00 6.00 864.00 10.00 1440.00WORK ZONE SIGNS (BARR)
0055 4445000000-E 1145  96 LF  17.25 1656.00 17.25 1656.00 35.00 3360.00BARRICADES (TYPE III)
0056 5326200000-E 1510  584 LF  81.00 47304.00 75.00 43800.00 81.00 47304.0012" WATER LINE
0057 5558000000-E 1515  2 EA  2150.00 4300.00 3950.00 7900.00 2150.00 4300.0012" VALVE
0058 5672000000-N 1515  2 EA  2750.00 5500.00 2975.00 5950.00 2750.00 5500.00RELOCATE FIRE HYDRANT
0059 5804000000-E 1530  560 LF  8.15 4564.00 9.00 5040.00 8.15 4564.00ABANDON 12" UTILITY PIPE
0060 5871700000-E 1550  38 LF  475.00 18050.00 185.00 7030.00 270.00 10260.0012" TRENCHLESS INSTALL (IN SOIL)
0061 5871710000-E 1550  37 LF  475.00 17575.00 430.00 15910.00 682.00 25234.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0062 6000000000-E 1605  1,850 LF  2.50 4625.00 2.00 3700.00 2.00 3700.00TEMPORARY SILT FENCE
0063 6006000000-E 1610  405 TON 35.00 14175.00 20.00 8100.00 36.00 14580.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  265 TON 35.00 9275.00 24.00 6360.00 36.00 9540.00EROS CONTRL STONE CL B
0065 6012000000-E 1610  260 TON 30.00 7800.00 24.00 6240.00 36.00 9360.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615  2 ACR 2000.00 4000.00 900.00 1800.00 500.00 1000.00TEMPORARY MULCHING
0067 6018000000-E 1620  100 LB  5.00 500.00 2.30 230.00 1.00 100.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 1.25 TON 1000.00 1250.00 800.00 1000.00 1000.00 1250.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  200 LF  5.00 1000.00 11.00 2200.00 6.00 1200.00TEMPORARY SLOPE DRAINS
0070 6029000000-E SP   300 LF  4.00 1200.00 1.80 540.00 2.00 600.00SAFETY FENCE
0071 6030000000-E 1630  810 CY  5.00 4050.00 2.00 1620.00 10.00 8100.00SILT EXCAVATION
0072 6036000000-E 1631  2,500 SY  1.00 2500.00 0.80 2000.00 1.10 2750.00MATTING FOR EROS CONTROL
0073 6037000000-E SP   40 SY  7.50 300.00 8.00 320.00 3.85 154.00COIR FIBER MAT
0074 6038000000-E SP   1,500 SY  4.00 6000.00 4.65 6975.00 3.50 5250.00PERM SOIL REINF MAT
0075 6042000000-E 1632  680 LF  4.00 2720.00 3.00 2040.00 7.00 4760.001/4" HARDWARE CLOTH
0076 6071010000-E SP   235 LF  8.00 1880.00 4.00 940.00 4.00 940.00WATTLE
0077 6071020000-E SP   100 LB  20.00 2000.00 7.20 720.00 12.00 1200.00POLYACRYLAMIDE (PAM)
0078 6071030000-E 1640  260 LF  8.00 2080.00 8.00 2080.00 4.00 1040.00COIR FIBER BAFFLE
0079 6071050000-E SP   4 EA  1000.00 4000.00 800.00 3200.00 925.00 3700.00**" SKIMMER

(1-1/2")



APR 03, 2012 02:36 PM

TIP NO B-4050 2:00 PM 3 /  7 014

CABARRUS

33416.3.1

FED AID NO BRSTP-1778(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER IRISH BUFFALO CREEK AND APPROACHES ON SR-1778 (ORPHANAGE RD) IN KANNAPOLIS.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MONROE,  NC CHARLOTTE,  NC

C202774FEB 21 2012
0.208 MI

0080 6084000000-E 1660  2 ACR 1500.00 3000.00 1500.00 3000.00 1600.00 3200.00SEEDING AND MULCHING
0081 6087000000-E 1660  2 ACR 25.00 50.00 10.00 20.00 75.00 150.00MOWING
0082 6090000000-E 1661  50 LB  1.00 50.00 3.50 175.00 2.50 125.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1000.00 250.00 795.00 198.75 1000.00 250.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  1.00 50.00 3.50 175.00 1.60 80.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 100.00 150.00 800.00 1200.00 1100.00 1650.00FERTILIZER TOPDRESSING
0086 6114500000-N 1667  10 MHR 10.00 100.00 5.00 50.00 25.00 250.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   18 EA  1.00 18.00 100.00 1800.00 1.00 18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 30000.00 30000.00 25000.00REMV EXIST STR **********
(26+65.50-L-)

0089 8121000000-N 412 Lump Sum 6000.00 5000.00 20000.00UNCL STR EXCAV STA *****
(26+65.50-L-)

0090 8156000000-E SP   4,735 SF  12.50 59187.50 10.00 47350.00 16.00 75760.00CONCRETE WEARING SURFACE
0091 8161000000-E 420  4,894 SF  0.49 2398.06 1.00 4894.00 0.50 2447.00GROOVING BRIDGE FLOORS
0092 8175000000-E 420 10.7 CY  1000.00 10700.00 1300.00 13910.00 1200.00 12840.00CLASS AA CONC (BRIDGE)
0093 8182000000-E 420 59.4 CY  1000.00 59400.00 900.00 53460.00 600.00 35640.00CLASS A CONCRETE (BRIDGE)
0094 8210000000-N 422 Lump Sum 18000.00 32000.00 20000.00BRG APPR SLAB ***********

(26+65.50-L-)
0095 8217000000-E 425  9,010 LB  1.40 12614.00 1.00 9010.00 1.00 9010.00REINF STEEL (BRIDGE)
0096 8224000000-E 425  1,037 LB  1.75 1814.75 2.00 2074.00 2.00 2074.00EPOXY COAT REINF STL BRDG
0097 8364000000-E 450  350 LF  20.00 7000.00 50.00 17500.00 55.00 19250.00HP12X53 PILES
0098 8384200000-E 450  580 LF  65.00 37700.00 56.00 32480.00 80.00 46400.00HP14X73 GALV PILES
0099 8391000000-N 450  16 EA  150.00 2400.00 250.00 4000.00 200.00 3200.00STEEL PILE POINTS
0100 8475000000-E 460 290.5 LF  125.00 36312.50 112.00 32536.00 120.00 34860.00TWO BAR METAL RAIL
0101 8517000000-E 460 305.5 LF  75.00 22912.50 52.00 15886.00 60.00 18330.001'-**"X*****"CONC PARAPET

(1'-2" x 2'-9 1/2")
0102 8608000000-E 876  260 TON 43.00 11180.00 32.00 8320.00 70.00 18200.00RIP RAP II (2'-0")
0103 8622000000-E 876  285 SY  2.25 641.25 2.00 570.00 5.00 1425.00GEOTEXTILE FOR DRAINAGE
0104 8657000000-N 430 Lump Sum 10000.00 10000.00 10000.00ELASTOMERIC BEARINGS
0105 8762000000-E 430 1,982.5 LF  130.00 257725.00 133.00 263672.50 122.50 242856.253'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1185124.56 TOTAL 1194401.85 TOTAL 1202460.75CONTRACT TOTAL

 

    SUB-TOTAL 599139.00 SUB-TOTAL 611739.35 SUB-TOTAL 605168.50ROADWAY ITEMS
    SUB-TOTAL 585985.56 SUB-TOTAL 582662.50 SUB-TOTAL 597292.25STRUCTURE ITEMS



APR 03, 2012 02:36 PM

TIP NO B-4050 2:00 PM 4 /  7 014

CABARRUS

33416.3.1

FED AID NO BRSTP-1778(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER IRISH BUFFALO CREEK AND APPROACHES ON SR-1778 (ORPHANAGE RD) IN KANNAPOLIS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC  

C202774FEB 21 2012
0.208 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 60875.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8000.00 14000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 4000.00 16800.00BRG APP SUB REG TIER**

(26+65.50 -L-)
0004 0043000000-N 226 Lump Sum 102000.00 151500.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1600.00 1600.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  10.00 2500.00 14.80 3700.00UNDERCUT EXCAVATION
0007 0196000000-E 270  700 SY  2.50 1750.00 2.00 1400.00GEOTEXTILE SOIL STABILIZATION
0008 0318000000-E 300  87 TON 30.00 2610.00 60.65 5276.55FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  317 SY  3.00 951.00 1.35 427.95FND CONDIT GEOTEXTILE
0010 0335200000-E 305  124 LF  35.00 4340.00 40.90 5071.6015" DRAINAGE PIPE
0011 0335300000-E 305  24 LF  60.00 1440.00 45.30 1087.2018" DRAINAGE PIPE
0012 0335400000-E 305  28 LF  60.00 1680.00 51.80 1450.4024" DRAINAGE PIPE
0013 0396000000-E 310  68 LF  80.00 5440.00 100.00 6800.0042" RC PIPE CULV III
0014 0448200000-E 310  32 LF  30.00 960.00 42.65 1364.8015" RCP CULV CLASS IV
0015 0448300000-E 310  44 LF  35.00 1540.00 47.70 2098.8018" RCP CULV CLASS IV
0016 0448700000-E 310  28 LF  80.00 2240.00 105.00 2940.0042" RCP CULV CLASS IV
0017 0995000000-E 340  16 LF  14.00 224.00 18.50 296.00PIPE REMOVAL
0018 1099500000-E 505  175 CY  13.00 2275.00 14.50 2537.50SHALLOW UNDERCUT
0019 1099700000-E 505  350 TON 24.00 8400.00 31.67 11084.50CLASS IV SUBGRD STABILIZATION
0020 1121000000-E 520  215 TON 29.00 6235.00 41.33 8885.95AGGREGATE BASE COURSE
0021 1220000000-E 545  150 TON 24.00 3600.00 30.00 4500.00INCIDENTAL STONE BASE
0022 1330000000-E 607  200 SY  22.00 4400.00 15.25 3050.00INCIDENTAL MILLING
0023 1489000000-E 610  1,100 TON 53.00 58300.00 40.60 44660.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  490 TON 53.00 25970.00 43.20 21168.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  620 TON 48.00 29760.00 44.00 27280.00ASP CONC SURF CRS S9.5B
0026 1575000000-E 620  110 TON 655.00 72050.00 640.00 70400.00ASP FOR PLANT MIX
0027 1693000000-E 654  50 TON 140.00 7000.00 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0028 2022000000-E 815  56 CY  12.00 672.00 32.00 1792.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  42 CY  60.00 2520.00 56.00 2352.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  250 LF  6.00 1500.00 6.50 1625.006" PERF SUBDRN PIPE
0031 2070000000-N 815  1 EA  200.00 200.00 300.00 300.00SUBDRN PIPE OUTLET
0032 2077000000-E 815  6 LF  20.00 120.00 40.00 240.006" OUTLET PIPE
0033 2209000000-E 838  9 CY  800.00 7200.00 1400.00 12600.00ENDWALLS
0034 2286000000-N 840  4 EA  1000.00 4000.00 1138.00 4552.00MASNRY DRAINAGE STRUCT
0035 2367000000-N 840  4 EA  500.00 2000.00 550.00 2200.00FRAME W/2GRTS 840.29 STD
0036 2556000000-E 846  8 LF  30.00 240.00 104.00 832.00SHOULDER BERM GUTTER
0037 2612000000-E 848  70 SY  50.00 3500.00 49.90 3493.006" CONCRETE DRIVEWAY
0038 2830000000-N 858  5 EA  500.00 2500.00 800.00 4000.00ADJ MANHOLES
0039 2845000000-N 858  4 EA  400.00 1600.00 445.00 1780.00ADJ METER OR VALVE BOXES
0040 3030000000-E 862  325 LF  14.00 4550.00 14.00 4550.00STL BM GUARDRAIL



APR 03, 2012 02:36 PM

TIP NO B-4050 2:00 PM 5 /  7 014

CABARRUS

33416.3.1

FED AID NO BRSTP-1778(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER IRISH BUFFALO CREEK AND APPROACHES ON SR-1778 (ORPHANAGE RD) IN KANNAPOLIS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC  

C202774FEB 21 2012
0.208 MI

0041 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00ADDIT GUARDRAIL POSTS
0042 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE III
0043 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0044 3503000000-E 866  1,290 LF  2.30 2967.00 2.30 2967.00WOVEN WIRE FENCE 47" FAB
0045 3509000000-E 866  60 EA  15.00 900.00 15.00 900.004" TIMBER POSTS 7'-6"LONG
0046 3515000000-E 866  70 EA  26.00 1820.00 26.00 1820.005" TIMBER POSTS 8'-0"LONG
0047 3566000000-E 867  55 LF  5.00 275.00 5.00 275.00WOVEN WIRE FENCE RESET
0048 3578000000-N SP   2 EA  100.00 200.00 100.00 200.00GENERIC FENCING ITEM (EA)

REMOVE & RESET METAL GATE
0049 3628000000-E 876  34 TON 45.00 1530.00 90.00 3060.00RIP RAP, CLASS I
0050 3649000000-E 876  15 TON 50.00 750.00 90.00 1350.00RIP RAP, CLASS B
0051 3656000000-E 876  579 SY  2.50 1447.50 1.60 926.40GEOTEXTILE FOR DRAINGE
0052 3659000000-N SP   2 EA  600.00 1200.00 1750.00 3500.00PREFORMED SCOUR HOLES
0053 4400000000-E 1110  334 SF  3.75 1252.50 3.25 1085.50WORK ZONE SIGNS (STAT)
0054 4410000000-E 1110  144 SF  5.25 756.00 5.00 720.00WORK ZONE SIGNS (BARR)
0055 4445000000-E 1145  96 LF  17.25 1656.00 18.00 1728.00BARRICADES (TYPE III)
0056 5326200000-E 1510  584 LF  120.00 70080.00 124.00 72416.0012" WATER LINE
0057 5558000000-E 1515  2 EA  1800.00 3600.00 2300.00 4600.0012" VALVE
0058 5672000000-N 1515  2 EA  2200.00 4400.00 3400.00 6800.00RELOCATE FIRE HYDRANT
0059 5804000000-E 1530  560 LF  11.00 6160.00 12.50 7000.00ABANDON 12" UTILITY PIPE
0060 5871700000-E 1550  38 LF  242.00 9196.00 310.00 11780.0012" TRENCHLESS INSTALL (IN SOIL)
0061 5871710000-E 1550  37 LF  625.00 23125.00 735.00 27195.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0062 6000000000-E 1605  1,850 LF  1.44 2664.00 1.44 2664.00TEMPORARY SILT FENCE
0063 6006000000-E 1610  405 TON 35.00 14175.00 42.50 17212.50EROS CONTRL STONE CL A
0064 6009000000-E 1610  265 TON 40.00 10600.00 42.50 11262.50EROS CONTRL STONE CL B
0065 6012000000-E 1610  260 TON 35.00 9100.00 42.50 11050.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615  2 ACR 498.00 996.00 498.00 996.00TEMPORARY MULCHING
0067 6018000000-E 1620  100 LB  2.20 220.00 2.20 220.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 1.25 TON 875.00 1093.75 875.00 1093.75FERT FOR TEMP SEEDING
0069 6024000000-E 1622  200 LF  16.00 3200.00 8.00 1600.00TEMPORARY SLOPE DRAINS
0070 6029000000-E SP   300 LF  1.39 417.00 1.39 417.00SAFETY FENCE
0071 6030000000-E 1630  810 CY  10.00 8100.00 13.00 10530.00SILT EXCAVATION
0072 6036000000-E 1631  2,500 SY  1.24 3100.00 1.24 3100.00MATTING FOR EROS CONTROL
0073 6037000000-E SP   40 SY  1.24 49.60 5.75 230.00COIR FIBER MAT
0074 6038000000-E SP   1,500 SY  5.75 8625.00 5.85 8775.00PERM SOIL REINF MAT
0075 6042000000-E 1632  680 LF  3.74 2543.20 3.74 2543.201/4" HARDWARE CLOTH
0076 6071010000-E SP   235 LF  5.95 1398.25 5.95 1398.25WATTLE
0077 6071020000-E SP   100 LB  12.00 1200.00 12.00 1200.00POLYACRYLAMIDE (PAM)
0078 6071030000-E 1640  260 LF  7.00 1820.00 5.25 1365.00COIR FIBER BAFFLE
0079 6071050000-E SP   4 EA  800.00 3200.00 1150.00 4600.00**" SKIMMER

(1-1/2")



APR 03, 2012 02:36 PM

TIP NO B-4050 2:00 PM 6 /  7 014

CABARRUS

33416.3.1

FED AID NO BRSTP-1778(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER IRISH BUFFALO CREEK AND APPROACHES ON SR-1778 (ORPHANAGE RD) IN KANNAPOLIS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC  

C202774FEB 21 2012
0.208 MI

0080 6084000000-E 1660  2 ACR 1149.00 2298.00 1149.00 2298.00SEEDING AND MULCHING
0081 6087000000-E 1660  2 ACR 55.00 110.00 55.00 110.00MOWING
0082 6090000000-E 1661  50 LB  3.69 184.50 3.69 184.50SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 925.00 231.25 925.00 231.25FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  3.14 157.00 3.14 157.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 785.00 1177.50 785.00 1177.50FERTILIZER TOPDRESSING
0086 6114500000-N 1667  10 MHR 22.00 220.00 22.00 220.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   18 EA  189.00 3402.00 189.00 3402.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 25000.00 37000.00REMV EXIST STR **********
(26+65.50-L-)

0089 8121000000-N 412 Lump Sum 8000.00 7400.00UNCL STR EXCAV STA *****
(26+65.50-L-)

0090 8156000000-E SP   4,735 SF  10.00 47350.00 10.00 47350.00CONCRETE WEARING SURFACE
0091 8161000000-E 420  4,894 SF  0.52 2544.88 1.00 4894.00GROOVING BRIDGE FLOORS
0092 8175000000-E 420 10.7 CY  500.00 5350.00 1000.00 10700.00CLASS AA CONC (BRIDGE)
0093 8182000000-E 420 59.4 CY  800.00 47520.00 800.00 47520.00CLASS A CONCRETE (BRIDGE)
0094 8210000000-N 422 Lump Sum 21000.00 30000.00BRG APPR SLAB ***********

(26+65.50-L-)
0095 8217000000-E 425  9,010 LB  1.00 9010.00 1.00 9010.00REINF STEEL (BRIDGE)
0096 8224000000-E 425  1,037 LB  1.50 1555.50 1.25 1296.25EPOXY COAT REINF STL BRDG
0097 8364000000-E 450  350 LF  50.00 17500.00 60.00 21000.00HP12X53 PILES
0098 8384200000-E 450  580 LF  70.00 40600.00 80.00 46400.00HP14X73 GALV PILES
0099 8391000000-N 450  16 EA  200.00 3200.00 200.00 3200.00STEEL PILE POINTS
0100 8475000000-E 460 290.5 LF  100.00 29050.00 150.00 43575.00TWO BAR METAL RAIL
0101 8517000000-E 460 305.5 LF  65.00 19857.50 65.00 19857.501'-**"X*****"CONC PARAPET

(1'-2" x 2'-9 1/2")
0102 8608000000-E 876  260 TON 45.00 11700.00 42.50 11050.00RIP RAP II (2'-0")
0103 8622000000-E 876  285 SY  2.50 712.50 2.00 570.00GEOTEXTILE FOR DRAINAGE
0104 8657000000-N 430 Lump Sum 15000.00 8000.00ELASTOMERIC BEARINGS
0105 8762000000-E 430 1,982.5 LF  135.00 267637.50 140.00 277550.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1244681.93 TOTAL 1392933.35CONTRACT TOTAL

 

    SUB-TOTAL 672094.05 SUB-TOTAL 766560.60ROADWAY ITEMS
    SUB-TOTAL 572587.88 SUB-TOTAL 626372.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1185124.56R.E. BURNS & SONS CO., INC.
     2  1194401.85DELLINGER, INC.



APR 03, 2012 02:36 PM

TIP NO B-4050 2:00 PM 7 /  7 014

CABARRUS

33416.3.1

FED AID NO BRSTP-1778(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER IRISH BUFFALO CREEK AND APPROACHES ON SR-1778 (ORPHANAGE RD) IN KANNAPOLIS.

   

C202774FEB 21 2012
0.208 MI

     3  1202460.75LEE CONSTRUCTION COMPANY OF THE CAROLINAS,
INC.

     4  1244681.93BLYTHE CONSTRUCTION, INC.
     5  1392933.35UNITED CONTRACTORS, LLC



APR 03, 2012 02:36 PM

TIP NO B-4201 2:00 PM 1 /  8 015

MECKLENBURG

33548.2.1

FED AID NO BRSTP-3168(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER IRVINS CREEK AND APPROACHES ON SR-3168 (SAM NEWELL RD) IN MATTHEWS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SUNBELT STRUCTURES, INC. BLYTHE DEVELOPMENT CO.

TUCKER,  GA CHARLOTTE,  NC

C202777FEB 21 2012
0.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 70000.00 77500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 10000.00 7500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 6000.00 4626.65 8500.00BRG APP SUB REG TIER**

(22+60.00)
0004 0043000000-N 226 Lump Sum 95000.00 85800.00 135000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 3850.18 3850.18 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  10.00 5000.00 6.60 3300.00 20.00 10000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  60 CY  10.00 600.00 11.00 660.00 9.00 540.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  40.00 20000.00 2.75 1375.00 17.00 8500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  800 SY  2.50 2000.00 4.95 3960.00 2.00 1600.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  261 TON 35.00 9135.00 13.20 3445.20 32.00 8352.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  455 SY  3.00 1365.00 2.48 1128.40 2.00 910.00FND CONDIT GEOTEXTILE
0012 0344000000-E 310  84 LF  40.00 3360.00 37.40 3141.60 29.00 2436.0018" SIDE DRAIN PIPE
0013 0448200000-E 310  340 LF  40.00 13600.00 33.00 11220.00 33.00 11220.0015" RCP CULV CLASS IV
0014 0448400000-E 310  328 LF  60.00 19680.00 37.40 12267.20 45.00 14760.0024" RCP CULV CLASS IV
0015 0582000000-E 310  32 LF  60.00 1920.00 44.00 1408.00 37.00 1184.0015" CS PIPE CULV 0.064"
0016 0594000000-E 310  32 LF  80.00 2560.00 47.30 1513.60 45.00 1440.0024" CS PIPE CULV 0.064"
0017 0995000000-E 340  208 LF  15.00 3120.00 6.60 1372.80 8.50 1768.00PIPE REMOVAL
0018 1099500000-E 505  70 CY  15.00 1050.00 14.30 1001.00 12.00 840.00SHALLOW UNDERCUT
0019 1099700000-E 505  380 TON 25.00 9500.00 36.30 13794.00 20.00 7600.00CLASS IV SUBGRD STABILIZATION
0020 1220000000-E 545  200 TON 25.00 5000.00 36.30 7260.00 23.00 4600.00INCIDENTAL STONE BASE
0021 1308000000-E 607  930 SY  4.00 3720.00 2.25 2092.50 5.50 5115.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0022 1330000000-E 607  830 SY  7.00 5810.00 2.95 2448.50 8.00 6640.00INCIDENTAL MILLING
0023 1489000000-E 610  430 TON 48.00 20640.00 44.75 19242.50 51.50 22145.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  350 TON 50.00 17500.00 43.50 15225.00 51.50 18025.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  695 TON 53.00 36835.00 43.75 30406.25 44.00 30580.00ASP CONC SURF CRS S9.5B
0026 1575000000-E 620  80 TON 655.00 52400.00 650.00 52000.00 645.00 51600.00ASP FOR PLANT MIX
0027 1693000000-E 654  50 TON 150.00 7500.00 115.00 5750.00 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0028 2022000000-E 815  45 CY  14.00 630.00 17.60 792.00 4.00 180.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  34 CY  60.00 2040.00 36.30 1234.20 14.00 476.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  200 LF  6.00 1200.00 11.00 2200.00 2.50 500.006" PERF SUBDRN PIPE
0031 2070000000-N 815  1 EA  200.00 200.00 247.51 247.51 175.00 175.00SUBDRN PIPE OUTLET
0032 2077000000-E 815  6 LF  20.00 120.00 14.30 85.80 2.50 15.006" OUTLET PIPE
0033 2286000000-N 840  10 EA  1000.00 10000.00 1100.05 11000.50 1500.00 15000.00MASNRY DRAINAGE STRUCT
0034 2374000000-N 840  2 EA  550.00 1100.00 487.00 974.00 390.00 780.00FRAME-GRT-HD 840.03 **

(E)
0035 2374000000-N 840  4 EA  600.00 2400.00 487.00 1948.00 400.00 1600.00FRAME-GRT-HD 840.03 **

(F)
0036 2374000000-N 840  4 EA  600.00 2400.00 487.00 1948.00 400.00 1600.00FRAME-GRT-HD 840.03 **

(G)
0037 2549000000-E 846  1,030 LF  14.35 14780.50 16.50 16995.00 25.00 25750.002'-6" CONC CURB & GUTTER
0038 2556000000-E 846  8 LF  15.45 123.60 20.00 160.00 50.00 400.00SHOULDER BERM GUTTER
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0039 2591000000-E 848  300 SY  24.41 7323.00 30.00 9000.00 45.00 13500.004" CONCRETE SIDEWALK
0040 2605000000-N 848  3 EA  515.75 1547.25 700.00 2100.00 2000.00 6000.00CONCRETE CURB RAMP
0041 2612000000-E 848  120 SY  34.10 4092.00 40.00 4800.00 72.00 8640.006" CONCRETE DRIVEWAY
0042 2830000000-N 858  3 EA  500.00 1500.00 728.00 2184.00 500.00 1500.00ADJ MANHOLES
0043 2845000000-N 858  1 EA  600.00 600.00 550.00 550.00 350.00 350.00ADJ METER OR VALVE BOXES
0044 3030000000-E 862 62.5 LF  15.00 937.50 15.00 937.50 15.00 937.50STL BM GUARDRAIL
0045 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00 55.00ADDIT GUARDRAIL POSTS
0046 3165000000-N SP   4 EA  1550.00 6200.00 1435.00 5740.00 1550.00 6200.00GR ANCHOR TYPE **********

(350 TL-2)
0047 3215000000-N 862  4 EA  1400.00 5600.00 1100.00 4400.00 1400.00 5600.00GR ANCHOR TYPE III
0048 3360000000-E 863  230 LF  1.00 230.00 3.00 690.00 1.00 230.00REMOVE EXISTING GUARDRAIL
0049 3569000000-E 867  60 LF  5.00 300.00 5.00 300.00 5.00 300.00BARBED WIRE FENCE RESET
0050 3572000000-E 867  70 LF  8.00 560.00 8.00 560.00 8.00 560.00CHAIN LINK FENCE RESET
0051 3635000000-E 876  31 TON 50.00 1550.00 50.00 1550.00 31.00 961.00RIP RAP, CLASS II
0052 3649000000-E 876  10 TON 50.00 500.00 90.00 900.00 65.00 650.00RIP RAP, CLASS B
0053 3656000000-E 876  502 SY  2.50 1255.00 3.05 1531.10 2.00 1004.00GEOTEXTILE FOR DRAINGE
0054 4400000000-E 1110  456 SF  4.65 2120.40 3.95 1801.20 4.65 2120.40WORK ZONE SIGNS (STAT)
0055 4405000000-E 1110  96 SF  8.85 849.60 7.80 748.80 8.85 849.60WORK ZONE SIGNS (PORT)
0056 4410000000-E 1110  155 SF  6.05 937.75 5.00 775.00 6.05 937.75WORK ZONE SIGNS (BARR)
0057 4430000000-N 1130  50 EA  46.00 2300.00 41.50 2075.00 46.00 2300.00DRUMS
0058 4435000000-N 1135  50 EA  15.85 792.50 15.25 762.50 15.85 792.50CONES
0059 4445000000-E 1145  160 LF  18.00 2880.00 18.00 2880.00 18.00 2880.00BARRICADES (TYPE III)
0060 4450000000-N 1150  640 HR  20.00 12800.00 24.00 15360.00 20.00 12800.00FLAGGER
0061 4510000000-N SP   200 HR  30.00 6000.00 55.00 11000.00 35.00 7000.00LAW ENFORCEMENT
0062 4516000000-N 1180  70 EA  29.00 2030.00 26.50 1855.00 29.00 2030.00SKINNY DRUM
0063 4650000000-N 1251  48 EA  10.00 480.00 10.00 480.00 10.00 480.00TEMP RAISED PVMT MRKS
0064 4810000000-E 1205  11,450 LF  0.30 3435.00 0.30 3435.00 0.30 3435.00PAINT PVMT MARKINGS 4"
0065 4835000000-E 1205  20 LF  25.00 500.00 25.00 500.00 25.00 500.00PAINT PVT MKG LINES 24"
0066 4845000000-N 1205  14 EA  75.00 1050.00 75.00 1050.00 75.00 1050.00PAINT PVT MKG SYMBOL
0067 5326600000-E 1510  685 LF  175.00 119875.00 233.21 159748.85 191.00 130835.0016" WATER LINE
0068 5558600000-E 1515  3 EA  5500.00 16500.00 5500.26 16500.78 6000.00 18000.0016" VALVE
0069 5589200000-E 1515  1 EA  2000.00 2000.00 2200.10 2200.10 1825.00 1825.002" AIR RELEASE VALVE
0070 5692000000-E 1520  120 LF  400.00 48000.00 561.02 67322.40 205.00 24600.0030" SANITARY GRAVITY SEWER
0071 5776000000-E 1525  1 EA  3500.00 3500.00 9350.43 9350.43 2180.00 2180.005' DIA UTILITY MANHOLE
0072 5777000000-E 1525  1 EA  3000.00 3000.00 9900.46 9900.46 3360.00 3360.006' DIA UTILITY MANHOLE
0073 5782000000-E 1525 7.2 LF  300.00 2160.00 198.01 1425.67 178.00 1281.60UTILITY MANHOLE WALL, 5' DIA
0074 5783000000-E 1525 8.5 LF  270.00 2295.00 220.01 1870.09 194.00 1649.00UTILITY MANHOLE WALL, 6' DIA
0075 5810000000-E 1530  681 LF  12.00 8172.00 15.40 10487.40 9.25 6299.25ABANDON 16" UTILITY PIPE
0076 5814000000-E 1530  128 LF  35.00 4480.00 44.00 5632.00 21.00 2688.00ABANDON 30" UTILITY PIPE
0077 5828000000-N 1530  2 EA  500.00 1000.00 660.03 1320.06 1100.00 2200.00REMOVE UTILITY MANHOLE
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0078 5835000000-E 1540  110 LF  275.00 30250.00 211.21 23233.10 265.00 29150.00**" ENCASEMENT PIPE
(48")

0079 5836000000-E 1540  192 LF  75.00 14400.00 330.01 63361.92 73.25 14064.0024" ENCASEMENT PIPE
0080 5871900000-E 1550  96 LF  200.00 19200.00 165.01 15840.96 195.00 18720.0016" TRENCHLESS INSTALL (IN SOIL)
0081 5871910000-E 1550  96 LF  500.00 48000.00 1045.05 100324.80 488.00 46848.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0082 6000000000-E 1605  1,110 LF  1.85 2053.50 1.59 1764.90 2.00 2220.00TEMPORARY SILT FENCE
0083 6006000000-E 1610  250 TON 40.00 10000.00 28.60 7150.00 22.00 5500.00EROS CONTRL STONE CL A
0084 6009000000-E 1610  140 TON 40.00 5600.00 39.60 5544.00 26.00 3640.00EROS CONTRL STONE CL B
0085 6012000000-E 1610  125 TON 40.00 5000.00 47.30 5912.50 30.00 3750.00SEDIMENT CONTROL STONE
0086 6015000000-E 1615  3 ACR 475.00 1425.00 599.00 1797.00 900.00 2700.00TEMPORARY MULCHING
0087 6018000000-E 1620  100 LB  1.40 140.00 2.39 239.00 2.30 230.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 1.5 TON 1000.00 1500.00 875.00 1312.50 795.00 1192.50FERT FOR TEMP SEEDING
0089 6024000000-E 1622  200 LF  16.00 3200.00 11.00 2200.00 11.00 2200.00TEMPORARY SLOPE DRAINS
0090 6029000000-E SP   100 LF  1.20 120.00 1.39 139.00 2.00 200.00SAFETY FENCE
0091 6030000000-E 1630  400 CY  12.00 4800.00 6.60 2640.00 2.00 800.00SILT EXCAVATION
0092 6036000000-E 1631  4,000 SY  1.00 4000.00 1.40 5600.00 0.90 3600.00MATTING FOR EROS CONTROL
0093 6037000000-E SP   30 SY  4.00 120.00 5.75 172.50 5.50 165.00COIR FIBER MAT
0094 6038000000-E SP   2,907 SY  3.50 10174.50 5.85 17005.95 4.20 12209.40PERM SOIL REINF MAT
0095 6042000000-E 1632  455 LF  4.50 2047.50 3.74 1701.70 3.50 1592.501/4" HARDWARE CLOTH
0096 6071030000-E 1640  165 LF  6.60 1089.00 4.95 816.75 8.00 1320.00COIR FIBER BAFFLE
0097 6071050000-E SP   3 EA  800.00 2400.00 1078.05 3234.15 70.00 210.00**" SKIMMER

(1-1/2")
0098 6084000000-E 1660  3 ACR 1600.00 4800.00 1349.00 4047.00 1600.00 4800.00SEEDING AND MULCHING
0099 6087000000-E 1660  3 ACR 35.00 105.00 55.00 165.00 1.00 3.00MOWING
0100 6090000000-E 1661  50 LB  2.00 100.00 3.69 184.50 3.50 175.00SEED FOR REPAIR SEEDING
0101 6093000000-E 1661 0.25 TON 1100.00 275.00 925.00 231.25 795.00 198.75FERT FOR REPAIR SEEDING
0102 6096000000-E 1662  75 LB  1.60 120.00 3.14 235.50 2.70 202.50SEED FOR SUPP SEEDING
0103 6108000000-E 1665  2 TON 1100.00 2200.00 900.00 1800.00 755.00 1510.00FERTILIZER TOPDRESSING
0104 6114500000-N 1667  10 MHR 35.00 350.00 22.00 220.00 1.00 10.00SPECIALIZED HAND MOWING
0105 6117000000-N SP   18 EA  10.00 180.00 235.00 4230.00 1.00 18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0106 8035000000-N 402 Lump Sum 45000.00 20450.35 18000.00REMV EXIST STR **********
(22+60.00-L-)

0107 8096000000-E 450  66 LF  350.00 23100.00 335.89 22168.74 400.00 26400.00PILE EXCAVATION IN SOIL
0108 8097000000-E 450  66 LF  350.00 23100.00 498.11 32875.26 426.00 28116.00PILE EXCAVATION NOT IN SOIL
0109 8121000000-N 412 Lump Sum 12000.00 6653.30 5000.00UNCL STR EXCAV STA *****

(22+60.00-L-)
0110 8156000000-E SP   4,049 SF  10.00 40490.00 8.98 36360.02 14.00 56686.00CONCRETE WEARING SURFACE
0111 8161000000-E 420  4,739 SF  0.53 2511.67 0.50 2369.50 1.00 4739.00GROOVING BRIDGE FLOORS
0112 8175000000-E 420  51 CY  550.00 28050.00 600.94 30647.94 425.00 21675.00CLASS AA CONC (BRIDGE)
0113 8182000000-E 420 84.1 CY  750.00 63075.00 334.44 28126.40 950.00 79895.00CLASS A CONCRETE (BRIDGE)
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0114 8210000000-N 422 Lump Sum 35000.00 46134.99 35000.00BRG APPR SLAB ***********
(22+60.00-L-)

0115 8217000000-E 425  12,081 LB  1.00 12081.00 0.92 11114.52 1.00 12081.00REINF STEEL (BRIDGE)
0116 8224000000-E 425  2,025 LB  1.25 2531.25 1.06 2146.50 1.25 2531.25EPOXY COAT REINF STL BRDG
0117 8364000000-E 450  260 LF  70.00 18200.00 57.00 14820.00 83.00 21580.00HP12X53 PILES
0118 8384200000-E 450  220 LF  85.00 18700.00 59.75 13145.00 115.00 25300.00HP14X73 GALV PILES
0119 8482000000-E 460  159 LF  150.00 23850.00 181.02 28782.18 170.00 27030.00THREE BAR METAL RAIL
0120 8608000000-E 876  535 TON 50.00 26750.00 39.63 21202.05 27.00 14445.00RIP RAP II (2'-0")
0121 8622000000-E 876  595 SY  2.50 1487.50 2.00 1190.00 2.00 1190.00GEOTEXTILE FOR DRAINAGE
0122 8657000000-N 430 Lump Sum 14700.00 9223.20 8000.00ELASTOMERIC BEARINGS
0123 8763000000-E 430 1,748.34 LF  135.00 236025.90 117.06 204660.68 149.00 260502.663'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1548097.92 TOTAL 1572826.34 TOTAL 1577311.16CONTRACT TOTAL

 

    SUB-TOTAL 921445.60 SUB-TOTAL 1040755.71 SUB-TOTAL 929140.25ROADWAY ITEMS
    SUB-TOTAL 626652.32 SUB-TOTAL 532070.63 SUB-TOTAL 648170.91STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 85500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7000.00 7500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 7000.00 15000.00BRG APP SUB REG TIER**

(22+60.00)
0004 0043000000-N 226 Lump Sum 110000.00 56485.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 3850.18 3850.18SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  6.00 3000.00 6.60 3300.00UNDERCUT EXCAVATION
0007 0134000000-E 240  60 CY  9.00 540.00 11.00 660.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  17.00 8500.00 2.75 1375.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  800 SY  2.00 1600.00 4.95 3960.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  261 TON 32.00 8352.00 13.20 3445.20FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  455 SY  2.00 910.00 2.48 1128.40FND CONDIT GEOTEXTILE
0012 0344000000-E 310  84 LF  29.00 2436.00 37.40 3141.6018" SIDE DRAIN PIPE
0013 0448200000-E 310  340 LF  33.00 11220.00 33.00 11220.0015" RCP CULV CLASS IV
0014 0448400000-E 310  328 LF  45.00 14760.00 37.40 12267.2024" RCP CULV CLASS IV
0015 0582000000-E 310  32 LF  37.00 1184.00 44.00 1408.0015" CS PIPE CULV 0.064"
0016 0594000000-E 310  32 LF  45.00 1440.00 47.30 1513.6024" CS PIPE CULV 0.064"
0017 0995000000-E 340  208 LF  8.50 1768.00 6.60 1372.80PIPE REMOVAL
0018 1099500000-E 505  70 CY  12.00 840.00 14.30 1001.00SHALLOW UNDERCUT
0019 1099700000-E 505  380 TON 20.00 7600.00 36.30 13794.00CLASS IV SUBGRD STABILIZATION
0020 1220000000-E 545  200 TON 23.00 4600.00 36.30 7260.00INCIDENTAL STONE BASE
0021 1308000000-E 607  930 SY  20.00 18600.00 2.25 2092.50MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0022 1330000000-E 607  830 SY  20.00 16600.00 2.95 2448.50INCIDENTAL MILLING
0023 1489000000-E 610  430 TON 44.75 19242.50 44.75 19242.50ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  350 TON 43.50 15225.00 43.50 15225.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  695 TON 43.75 30406.25 43.75 30406.25ASP CONC SURF CRS S9.5B
0026 1575000000-E 620  80 TON 650.00 52000.00 650.00 52000.00ASP FOR PLANT MIX
0027 1693000000-E 654  50 TON 150.00 7500.00 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0028 2022000000-E 815  45 CY  4.00 180.00 17.60 792.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  34 CY  14.00 476.00 36.30 1234.20SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  200 LF  2.50 500.00 11.00 2200.006" PERF SUBDRN PIPE
0031 2070000000-N 815  1 EA  175.00 175.00 247.51 247.51SUBDRN PIPE OUTLET
0032 2077000000-E 815  6 LF  2.50 15.00 14.30 85.806" OUTLET PIPE
0033 2286000000-N 840  10 EA  1500.00 15000.00 1100.05 11000.50MASNRY DRAINAGE STRUCT
0034 2374000000-N 840  2 EA  390.00 780.00 500.00 1000.00FRAME-GRT-HD 840.03 **

(E)
0035 2374000000-N 840  4 EA  400.00 1600.00 500.00 2000.00FRAME-GRT-HD 840.03 **

(F)
0036 2374000000-N 840  4 EA  400.00 1600.00 500.00 2000.00FRAME-GRT-HD 840.03 **

(G)
0037 2549000000-E 846  1,030 LF  16.00 16480.00 14.35 14780.502'-6" CONC CURB & GUTTER
0038 2556000000-E 846  8 LF  50.00 400.00 15.45 123.60SHOULDER BERM GUTTER
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0039 2591000000-E 848  300 SY  24.00 7200.00 24.41 7323.004" CONCRETE SIDEWALK
0040 2605000000-N 848  3 EA  885.00 2655.00 515.75 1547.25CONCRETE CURB RAMP
0041 2612000000-E 848  120 SY  58.00 6960.00 34.10 4092.006" CONCRETE DRIVEWAY
0042 2830000000-N 858  3 EA  475.00 1425.00 1000.00 3000.00ADJ MANHOLES
0043 2845000000-N 858  1 EA  140.00 140.00 1000.00 1000.00ADJ METER OR VALVE BOXES
0044 3030000000-E 862 62.5 LF  15.00 937.50 17.00 1062.50STL BM GUARDRAIL
0045 3150000000-N 862  5 EA  11.00 55.00 25.00 125.00ADDIT GUARDRAIL POSTS
0046 3165000000-N SP   4 EA  1550.00 6200.00 1250.00 5000.00GR ANCHOR TYPE **********

(350 TL-2)
0047 3215000000-N 862  4 EA  1400.00 5600.00 1600.00 6400.00GR ANCHOR TYPE III
0048 3360000000-E 863  230 LF  2.00 460.00 2.00 460.00REMOVE EXISTING GUARDRAIL
0049 3569000000-E 867  60 LF  5.00 300.00 6.00 360.00BARBED WIRE FENCE RESET
0050 3572000000-E 867  70 LF  10.00 700.00 12.00 840.00CHAIN LINK FENCE RESET
0051 3635000000-E 876  31 TON 31.00 961.00 40.00 1240.00RIP RAP, CLASS II
0052 3649000000-E 876  10 TON 65.00 650.00 40.00 400.00RIP RAP, CLASS B
0053 3656000000-E 876  502 SY  2.00 1004.00 4.00 2008.00GEOTEXTILE FOR DRAINGE
0054 4400000000-E 1110  456 SF  4.00 1824.00 10.00 4560.00WORK ZONE SIGNS (STAT)
0055 4405000000-E 1110  96 SF  8.00 768.00 10.00 960.00WORK ZONE SIGNS (PORT)
0056 4410000000-E 1110  155 SF  6.00 930.00 35.00 5425.00WORK ZONE SIGNS (BARR)
0057 4430000000-N 1130  50 EA  40.00 2000.00 50.00 2500.00DRUMS
0058 4435000000-N 1135  50 EA  20.00 1000.00 25.00 1250.00CONES
0059 4445000000-E 1145  160 LF  20.00 3200.00 25.00 4000.00BARRICADES (TYPE III)
0060 4450000000-N 1150  640 HR  21.00 13440.00 50.00 32000.00FLAGGER
0061 4510000000-N SP   200 HR  45.00 9000.00 50.00 10000.00LAW ENFORCEMENT
0062 4516000000-N 1180  70 EA  30.00 2100.00 25.00 1750.00SKINNY DRUM
0063 4650000000-N 1251  48 EA  10.00 480.00 10.00 480.00TEMP RAISED PVMT MRKS
0064 4810000000-E 1205  11,450 LF  0.30 3435.00 0.30 3435.00PAINT PVMT MARKINGS 4"
0065 4835000000-E 1205  20 LF  25.00 500.00 25.00 500.00PAINT PVT MKG LINES 24"
0066 4845000000-N 1205  14 EA  75.00 1050.00 75.00 1050.00PAINT PVT MKG SYMBOL
0067 5326600000-E 1510  685 LF  260.00 178100.00 233.21 159748.8516" WATER LINE
0068 5558600000-E 1515  3 EA  4600.00 13800.00 5500.26 16500.7816" VALVE
0069 5589200000-E 1515  1 EA  3000.00 3000.00 2200.10 2200.102" AIR RELEASE VALVE
0070 5692000000-E 1520  120 LF  325.00 39000.00 561.02 67322.4030" SANITARY GRAVITY SEWER
0071 5776000000-E 1525  1 EA  2700.00 2700.00 9350.43 9350.435' DIA UTILITY MANHOLE
0072 5777000000-E 1525  1 EA  5200.00 5200.00 9900.46 9900.466' DIA UTILITY MANHOLE
0073 5782000000-E 1525 7.2 LF  290.00 2088.00 198.01 1425.67UTILITY MANHOLE WALL, 5' DIA
0074 5783000000-E 1525 8.5 LF  395.00 3357.50 220.01 1870.09UTILITY MANHOLE WALL, 6' DIA
0075 5810000000-E 1530  681 LF  15.00 10215.00 15.40 10487.40ABANDON 16" UTILITY PIPE
0076 5814000000-E 1530  128 LF  24.00 3072.00 44.00 5632.00ABANDON 30" UTILITY PIPE
0077 5828000000-N 1530  2 EA  1500.00 3000.00 660.03 1320.06REMOVE UTILITY MANHOLE
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0078 5835000000-E 1540  110 LF  325.00 35750.00 211.21 23233.10**" ENCASEMENT PIPE
(48")

0079 5836000000-E 1540  192 LF  57.00 10944.00 330.01 63361.9224" ENCASEMENT PIPE
0080 5871900000-E 1550  96 LF  100.00 9600.00 165.01 15840.9616" TRENCHLESS INSTALL (IN SOIL)
0081 5871910000-E 1550  96 LF  450.00 43200.00 1045.05 100324.8016" TRENCHLESS INSTALL (NOT IN SOIL)
0082 6000000000-E 1605  1,110 LF  2.00 2220.00 2.00 2220.00TEMPORARY SILT FENCE
0083 6006000000-E 1610  250 TON 22.00 5500.00 28.60 7150.00EROS CONTRL STONE CL A
0084 6009000000-E 1610  140 TON 26.00 3640.00 39.60 5544.00EROS CONTRL STONE CL B
0085 6012000000-E 1610  125 TON 30.00 3750.00 47.30 5912.50SEDIMENT CONTROL STONE
0086 6015000000-E 1615  3 ACR 900.00 2700.00 475.00 1425.00TEMPORARY MULCHING
0087 6018000000-E 1620  100 LB  2.30 230.00 1.40 140.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 1.5 TON 795.00 1192.50 1000.00 1500.00FERT FOR TEMP SEEDING
0089 6024000000-E 1622  200 LF  11.00 2200.00 11.00 2200.00TEMPORARY SLOPE DRAINS
0090 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00SAFETY FENCE
0091 6030000000-E 1630  400 CY  2.00 800.00 6.60 2640.00SILT EXCAVATION
0092 6036000000-E 1631  4,000 SY  0.90 3600.00 2.00 8000.00MATTING FOR EROS CONTROL
0093 6037000000-E SP   30 SY  5.50 165.00 4.00 120.00COIR FIBER MAT
0094 6038000000-E SP   2,907 SY  4.20 12209.40 4.00 11628.00PERM SOIL REINF MAT
0095 6042000000-E 1632  455 LF  3.50 1592.50 4.68 2129.401/4" HARDWARE CLOTH
0096 6071030000-E 1640  165 LF  8.00 1320.00 9.90 1633.50COIR FIBER BAFFLE
0097 6071050000-E SP   3 EA  70.00 210.00 1078.05 3234.15**" SKIMMER

(1-1/2")
0098 6084000000-E 1660  3 ACR 1600.00 4800.00 1600.00 4800.00SEEDING AND MULCHING
0099 6087000000-E 1660  3 ACR 50.00 150.00 35.00 105.00MOWING
0100 6090000000-E 1661  50 LB  3.50 175.00 2.00 100.00SEED FOR REPAIR SEEDING
0101 6093000000-E 1661 0.25 TON 795.00 198.75 1100.00 275.00FERT FOR REPAIR SEEDING
0102 6096000000-E 1662  75 LB  2.70 202.50 1.60 120.00SEED FOR SUPP SEEDING
0103 6108000000-E 1665  2 TON 755.00 1510.00 1100.00 2200.00FERTILIZER TOPDRESSING
0104 6114500000-N 1667  10 MHR 20.00 200.00 35.00 350.00SPECIALIZED HAND MOWING
0105 6117000000-N SP   18 EA  100.00 1800.00 10.00 180.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0106 8035000000-N 402 Lump Sum 39000.00 30000.00REMV EXIST STR **********
(22+60.00-L-)

0107 8096000000-E 450  66 LF  340.00 22440.00 200.00 13200.00PILE EXCAVATION IN SOIL
0108 8097000000-E 450  66 LF  340.00 22440.00 600.00 39600.00PILE EXCAVATION NOT IN SOIL
0109 8121000000-N 412 Lump Sum 3450.00 30000.00UNCL STR EXCAV STA *****

(22+60.00-L-)
0110 8156000000-E SP   4,049 SF  10.00 40490.00 20.00 80980.00CONCRETE WEARING SURFACE
0111 8161000000-E 420  4,739 SF  1.00 4739.00 0.50 2369.50GROOVING BRIDGE FLOORS
0112 8175000000-E 420  51 CY  500.00 25500.00 650.00 33150.00CLASS AA CONC (BRIDGE)
0113 8182000000-E 420 84.1 CY  900.00 75690.00 600.00 50460.00CLASS A CONCRETE (BRIDGE)



APR 03, 2012 02:36 PM

TIP NO B-4201 2:00 PM 8 /  8 015

MECKLENBURG

33548.2.1

FED AID NO BRSTP-3168(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER IRVINS CREEK AND APPROACHES ON SR-3168 (SAM NEWELL RD) IN MATTHEWS.

DELLINGER, INC.

MONROE,  NC

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC  

C202777FEB 21 2012
0.180 MI

0114 8210000000-N 422 Lump Sum 42000.00 30000.00BRG APPR SLAB ***********
(22+60.00-L-)

0115 8217000000-E 425  12,081 LB  1.00 12081.00 1.00 12081.00REINF STEEL (BRIDGE)
0116 8224000000-E 425  2,025 LB  2.00 4050.00 2.00 4050.00EPOXY COAT REINF STL BRDG
0117 8364000000-E 450  260 LF  62.00 16120.00 60.00 15600.00HP12X53 PILES
0118 8384200000-E 450  220 LF  77.00 16940.00 80.00 17600.00HP14X73 GALV PILES
0119 8482000000-E 460  159 LF  190.00 30210.00 225.00 35775.00THREE BAR METAL RAIL
0120 8608000000-E 876  535 TON 27.00 14445.00 45.00 24075.00RIP RAP II (2'-0")
0121 8622000000-E 876  595 SY  2.00 1190.00 4.00 2380.00GEOTEXTILE FOR DRAINAGE
0122 8657000000-N 430 Lump Sum 10000.00 7500.00ELASTOMERIC BEARINGS
0123 8763000000-E 430 1,748.34 LF  161.00 281482.74 130.00 227284.203'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1620365.14 TOTAL 1710758.86CONTRACT TOTAL

 

    SUB-TOTAL 958097.40 SUB-TOTAL 1054654.16ROADWAY ITEMS
    SUB-TOTAL 662267.74 SUB-TOTAL 656104.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1548097.92BLYTHE CONSTRUCTION, INC.
     2  1572826.34SUNBELT STRUCTURES, INC.
     3  1577311.16BLYTHE DEVELOPMENT CO.
     4  1620365.14DELLINGER, INC.
     5  1710758.86LEE CONSTRUCTION COMPANY OF THE CAROLINAS,

INC.



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  4 016

ANSON

10CR.10041.39,  10CR.10041.40,  10CR.10041.41,  10CR.10041.42,
10CR.20041.36,  10CR.20041.37

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74, 1 SECTION OF US-52 AND NC-742, AND 2 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

J. T. RUSSELL & SONS, INC. BARNHILL CONTRACTING
COMPANY

ALBEMARLE,  NC TARBORO,  NC

C202936FEB 21 2012
18.020 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 209000.00 75000.00 208760.00MOBILIZATION
0002 0106000000-E 230  2,635 CY  9.00 23715.00 18.00 47430.00 23.35 61527.25BORROW EXCAVATION
0003 1110000000-E 510  1,328 TON 5.00 6640.00 22.00 29216.00 15.00 19920.00STABILIZER AGGREGATE
0004 1220000000-E 545  997 TON 25.00 24925.00 38.00 37886.00 31.85 31754.45INCIDENTAL STONE BASE
0005 1243000000-E SP  4.6 SMI 2000.00 9200.00 2400.00 11040.00 3785.00 17411.00SHOULDER CONSTRUCTION
0006 1245000000-E SP  29.5 SMI 2000.00 59000.00 3150.00 92925.00 1710.00 50445.00SHOULDER RECONSTRUCTION
0007 1264000000-E SP   150 LF  1.00 150.00 3.00 450.00 11.50 1725.00DITCHING
0008 1297000000-E 607  34,000 SY  1.50 51000.00 1.15 39100.00 1.08 36720.00MILL ASP PVMT *****" DTH

(1-1/2")
0009 1330000000-E 607  425 SY  6.00 2550.00 8.25 3506.25 18.00 7650.00INCIDENTAL MILLING
0010 1491000000-E 610  3,500 TON 40.00 140000.00 36.05 126175.00 42.85 149975.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  15,800 TON 34.50 545100.00 35.49 560742.00 28.80 455040.00ASP CONC INTR CRS I19.0C
0012 1519000000-E 610  5,000 TON 39.00 195000.00 29.08 145400.00 31.10 155500.00ASP CONC SURF CRS S9.5B
0013 1520000000-E SP   2,000 TON 36.00 72000.00 29.08 58160.00 39.45 78900.00ASP CONC SURF CRS S9.5B LEVEL
0014 1523000000-E 610  22,975 TON 36.00 827100.00 33.92 779312.00 31.10 714522.50ASP CONC SURF CRS S9.5C
0015 1524000000-E SP   950 TON 41.00 38950.00 37.05 35197.50 44.00 41800.00ASP CONC SURF CRS S9.5C LEVEL
0016 1575000000-E 620  2,760 TON 500.00 1380000.00 615.00 1697400.00 635.65 1754394.00ASP FOR PLANT MIX
0017 1704000000-E SP   4,480 TON 85.00 380800.00 80.00 358400.00 85.00 380800.00PATCHING EXIST PAVEMENT
0018 2612000000-E 848  242 SY  40.00 9680.00 65.00 15730.00 90.00 21780.006" CONCRETE DRIVEWAY
0019 2830000000-N 858  16 EA  500.00 8000.00 880.00 14080.00 740.00 11840.00ADJ MANHOLES
0020 2845000000-N 858  21 EA  435.00 9135.00 865.00 18165.00 440.00 9240.00ADJ METER OR VALVE BOXES
0021 4399000000-N 1105 Lump Sum 20000.00 10000.00 20000.00TEMP TRAFFIC CONTROL
0022 4685000000-E 1205  80,198 LF  0.41 32881.18 0.41 32881.18 0.50 40099.00THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  77,600 LF  0.53 41128.00 0.53 41128.00 0.60 46560.00THERMO PVT MKG LINES 4"120
0024 4695000000-E 1205  190 LF  2.00 380.00 2.00 380.00 5.00 950.00THERMO PVT MKG LINES 8"90 MILS
0025 4710000000-E 1205  560 LF  4.50 2520.00 4.50 2520.00 10.00 5600.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  44 EA  120.00 5280.00 120.00 5280.00 100.00 4400.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  68 EA  130.00 8840.00 130.00 8840.00 100.00 6800.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  492,150 LF  0.09 44293.50 0.09 44293.50 0.10 49215.00PAINT PVMT MARKINGS 4"
0029 4820000000-E 1205  80 LF  0.50 40.00 0.50 40.00 3.00 240.00PAINT PVMT MARKINGS 8"
0030 4835000000-E 1205  30 LF  3.00 90.00 3.00 90.00 10.00 300.00PAINT PVT MKG LINES 24"
0031 4900000000-N 1251  2,803 EA  3.95 11071.85 3.95 11071.85 4.00 11212.00PERM RAISED PVMT MARKERS
0032 5255000000-N 1413 Lump Sum 10000.00 10000.00 10000.00PORTABLE LIGHTING
0033 6000000000-E 1605  1,220 LF  1.85 2257.00 2.00 2440.00 2.50 3050.00TEMPORARY SILT FENCE
0034 6009000000-E 1610  366 TON 30.00 10980.00 38.00 13908.00 36.75 13450.50EROS CONTRL STONE CL B
0035 6012000000-E 1610  183 TON 30.00 5490.00 38.00 6954.00 44.00 8052.00SEDIMENT CONTROL STONE
0036 6071010000-E SP   1,415 LF  4.37 6183.55 8.00 11320.00 5.00 7075.00WATTLE
0037 6071020000-E SP   4 LB  13.17 52.68 14.00 56.00 7.00 28.00POLYACRYLAMIDE (PAM)
0038 6084000000-E 1660 2.8 ACR 1475.00 4130.00 1475.00 4130.00 1475.00 4130.00SEEDING AND MULCHING



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  4 016

ANSON

10CR.10041.39,  10CR.10041.40,  10CR.10041.41,  10CR.10041.42,
10CR.20041.36,  10CR.20041.37

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74, 1 SECTION OF US-52 AND NC-742, AND 2 SECTIONS OF SECONDARY ROADS.

   

C202936FEB 21 2012
18.020 MI

 

    TOTAL 4197562.76 TOTAL 4350647.28 TOTAL 4440865.70CONTRACT TOTAL

 

    SUB-TOTAL 4197562.76 SUB-TOTAL 4350647.28 SUB-TOTAL 4440865.70ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 3 /  4 016

ANSON

10CR.10041.39,  10CR.10041.40,  10CR.10041.41,  10CR.10041.42,
10CR.20041.36,  10CR.20041.37

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74, 1 SECTION OF US-52 AND NC-742, AND 2 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC   

C202936FEB 21 2012
18.020 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 249000.00MOBILIZATION
0002 0106000000-E 230  2,635 CY  19.75 52041.25BORROW EXCAVATION
0003 1110000000-E 510  1,328 TON 5.00 6640.00STABILIZER AGGREGATE
0004 1220000000-E 545  997 TON 14.00 13958.00INCIDENTAL STONE BASE
0005 1243000000-E SP  4.6 SMI 3075.00 14145.00SHOULDER CONSTRUCTION
0006 1245000000-E SP  29.5 SMI 2200.00 64900.00SHOULDER RECONSTRUCTION
0007 1264000000-E SP   150 LF  19.00 2850.00DITCHING
0008 1297000000-E 607  34,000 SY  1.95 66300.00MILL ASP PVMT *****" DTH

(1-1/2")
0009 1330000000-E 607  425 SY  15.00 6375.00INCIDENTAL MILLING
0010 1491000000-E 610  3,500 TON 49.00 171500.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  15,800 TON 42.00 663600.00ASP CONC INTR CRS I19.0C
0012 1519000000-E 610  5,000 TON 39.80 199000.00ASP CONC SURF CRS S9.5B
0013 1520000000-E SP   2,000 TON 45.00 90000.00ASP CONC SURF CRS S9.5B LEVEL
0014 1523000000-E 610  22,975 TON 42.50 976437.50ASP CONC SURF CRS S9.5C
0015 1524000000-E SP   950 TON 49.50 47025.00ASP CONC SURF CRS S9.5C LEVEL
0016 1575000000-E 620  2,760 TON 675.00 1863000.00ASP FOR PLANT MIX
0017 1704000000-E SP   4,480 TON 119.00 533120.00PATCHING EXIST PAVEMENT
0018 2612000000-E 848  242 SY  95.00 22990.006" CONCRETE DRIVEWAY
0019 2830000000-N 858  16 EA  95.00 1520.00ADJ MANHOLES
0020 2845000000-N 858  21 EA  75.00 1575.00ADJ METER OR VALVE BOXES
0021 4399000000-N 1105 Lump Sum 34000.00TEMP TRAFFIC CONTROL
0022 4685000000-E 1205  80,198 LF  0.50 40099.00THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  77,600 LF  0.60 46560.00THERMO PVT MKG LINES 4"120
0024 4695000000-E 1205  190 LF  5.00 950.00THERMO PVT MKG LINES 8"90 MILS
0025 4710000000-E 1205  560 LF  10.00 5600.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  44 EA  100.00 4400.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  68 EA  100.00 6800.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  492,150 LF  0.10 49215.00PAINT PVMT MARKINGS 4"
0029 4820000000-E 1205  80 LF  3.00 240.00PAINT PVMT MARKINGS 8"
0030 4835000000-E 1205  30 LF  10.00 300.00PAINT PVT MKG LINES 24"
0031 4900000000-N 1251  2,803 EA  4.00 11212.00PERM RAISED PVMT MARKERS
0032 5255000000-N 1413 Lump Sum 18000.00PORTABLE LIGHTING
0033 6000000000-E 1605  1,220 LF  2.50 3050.00TEMPORARY SILT FENCE
0034 6009000000-E 1610  366 TON 25.00 9150.00EROS CONTRL STONE CL B
0035 6012000000-E 1610  183 TON 21.00 3843.00SEDIMENT CONTROL STONE
0036 6071010000-E SP   1,415 LF  5.00 7075.00WATTLE
0037 6071020000-E SP   4 LB  7.00 28.00POLYACRYLAMIDE (PAM)
0038 6084000000-E 1660 2.8 ACR 1475.00 4130.00SEEDING AND MULCHING



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 4 /  4 016

ANSON

10CR.10041.39,  10CR.10041.40,  10CR.10041.41,  10CR.10041.42,
10CR.20041.36,  10CR.20041.37

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74, 1 SECTION OF US-52 AND NC-742, AND 2 SECTIONS OF SECONDARY ROADS.

   

C202936FEB 21 2012
18.020 MI

 

    TOTAL 5290628.75CONTRACT TOTAL

 

    SUB-TOTAL 5290628.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4197562.76BOGGS PAVING, INC.
     2  4350647.28J. T. RUSSELL & SONS, INC.
     3  4440865.70BARNHILL CONTRACTING COMPANY
     4  5290628.75HUDSON PAVING, INC.



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  2 017

STANLY

10CR.10841.35,  10CR.10841.36,  10CR.20841.41,  10CR.20841.42,
10CR.20841.43,  10CR.20841.44

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-8 FROM SR-1638 TO JOINT BEFORE NC-49, NC-24/27 FROM NC-740 TO MP 19.83 & 4 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C202967FEB 21 2012
12.360 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 116000.00MOBILIZATION
0002 0106000000-E 230  333 CY  20.00 6660.00BORROW EXCAVATION
0003 1220000000-E 545  578 TON 40.00 23120.00INCIDENTAL STONE BASE
0004 1243000000-E SP  6.8 SMI 3100.00 21080.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  16.42 SMI 4100.00 67322.00SHOULDER RECONSTRUCTION
0006 1264000000-E SP   1,360 LF  3.00 4080.00DITCHING
0007 1297000000-E 607  20,400 SY  1.50 30600.00MILL ASP PVMT *****" DTH

(1-1/2")
0008 1330000000-E 607  830 SY  15.00 12450.00INCIDENTAL MILLING
0009 1491000000-E 610  1,691 TON 39.62 66997.42ASP CONC BASE CRS B25.0C
0010 1503000000-E 610  7,236 TON 34.95 252898.20ASP CONC INTR CRS I19.0C
0011 1519000000-E 610  9,193 TON 34.53 317434.29ASP CONC SURF CRS S9.5B
0012 1520000000-E SP   950 TON 41.74 39653.00ASP CONC SURF CRS S9.5B LEVEL
0013 1523000000-E 610  6,273 TON 35.54 222942.42ASP CONC SURF CRS S9.5C
0014 1575000000-E 620  1,405 TON 615.00 864075.00ASP FOR PLANT MIX
0015 1704000000-E SP   2,250 TON 114.00 256500.00PATCHING EXIST PAVEMENT
0016 2612000000-E 848  120 SY  75.00 9000.006" CONCRETE DRIVEWAY
0017 2800000000-N 858  1 EA  1100.00 1100.00ADJ CATCH BASINS
0018 2830000000-N 858  2 EA  980.00 1960.00ADJ MANHOLES
0019 2845000000-N 858  3 EA  970.00 2910.00ADJ METER OR VALVE BOXES
0020 4685000000-E 1205  78,902 LF  0.40 31560.80THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  59,404 LF  0.52 30890.08THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  400 LF  2.00 800.00THERMO PVT MKG LINES 8"90 MILS
0023 4710000000-E 1205  80 LF  4.50 360.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  13 EA  120.00 1560.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  31 EA  130.00 4030.00THERMO PVT SYMBOL 90MILS
0026 4770000000-E 1205  600 LF  4.50 2700.004" COLD APPL PLSTIC LINES TYPE **

(II)
0027 4810000000-E 1205  286,458 LF  0.10 28645.80PAINT PVMT MARKINGS 4"
0028 4850000000-E 1205  600 LF  0.95 570.00LINE REMOVAL 4" WIDE
0029 4900000000-N 1251  900 EA  3.95 3555.00PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  1,280 LF  1.95 2496.00TEMPORARY SILT FENCE
0031 6036000000-E 1631  3,136 SY  1.10 3449.60MATTING FOR EROS CONTROL
0032 6071010000-E SP   1,960 LF  3.75 7350.00WATTLE
0033 6084000000-E 1660 8.23 ACR 1700.00 13991.00SEEDING AND MULCHING

 

    TOTAL 2448740.61CONTRACT TOTAL

 

    SUB-TOTAL 2448740.61ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  2 017

STANLY

10CR.10841.35,  10CR.10841.36,  10CR.20841.41,  10CR.20841.42,
10CR.20841.43,  10CR.20841.44

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-8 FROM SR-1638 TO JOINT BEFORE NC-49, NC-24/27 FROM NC-740 TO MP 19.83 & 4 SECTIONS OF SECONDARY ROADS.

   

C202967FEB 21 2012
12.360 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2448740.61J. T. RUSSELL & SONS, INC.



APR 03, 2012 02:36 PM

TIP NO B-3924 2:00 PM 1 /  6 018

WATAUGA

36271.3.1

FED AID NO BRZ-1335(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MEAT CAMP CREEK AND APPROACHES ON SR-1335.

TRI-COUNTY PAVING, INC.

WEST JEFFERSON,  NC

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

SMITH-ROWE, LLC

JEFFERSON,  NC MOUNT AIRY,  NC

C202650FEB 21 2012
0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49450.00 40229.50 33500.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 9680.00 9468.33 9680.00BRG APP SUB REG TIER**

(17+52.50-L-)
0003 0043000000-N 226 Lump Sum 39900.00 36620.00 46550.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  10.25 1025.00 7.51 751.00 12.00 1200.00UNDERCUT EXCAVATION
0006 0195000000-E 265  100 CY  28.00 2800.00 82.12 8212.00 35.00 3500.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  200 SY  3.50 700.00 4.43 886.00 2.50 500.00GEOTEXTILE SOIL STABILIZATION
0008 0199000000-E SP   120 SF  125.00 15000.00 82.82 9938.40 125.00 15000.00TEMPORARY SHORING
0009 0318000000-E 300  10 TON 28.00 280.00 26.97 269.70 30.00 300.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  3.50 105.00 3.18 95.40 30.00 900.00FND CONDIT GEOTEXTILE
0011 0335300000-E 305  40 LF  31.90 1276.00 41.61 1664.40 50.00 2000.0018" DRAINAGE PIPE
0012 0448200000-E 310  48 LF  32.90 1579.20 43.52 2088.96 50.00 2400.0015" RCP CULV CLASS IV
0013 1099500000-E 505  95 CY  8.00 760.00 7.53 715.35 12.00 1140.00SHALLOW UNDERCUT
0014 1099700000-E 505  125 TON 24.00 3000.00 26.01 3251.25 25.00 3125.00CLASS IV SUBGRD STABILIZATION
0015 1121000000-E 520  85 TON 28.00 2380.00 28.03 2382.55 25.00 2125.00AGGREGATE BASE COURSE
0016 1220000000-E 545  50 TON 28.00 1400.00 28.14 1407.00 25.00 1250.00INCIDENTAL STONE BASE
0017 1275000000-E 600  88 GAL 15.00 1320.00 16.50 1452.00 15.00 1320.00PRIME COAT
0018 1330000000-E 607  55 SY  25.00 1375.00 35.09 1929.95 25.00 1375.00INCIDENTAL MILLING
0019 1489000000-E 610  130 TON 80.60 10478.00 88.66 11525.80 80.60 10478.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  90 TON 77.80 7002.00 85.83 7724.70 77.80 7002.00ASP CONC INTR CRS I19.0B
0021 1525000000-E 610  150 TON 79.28 11892.00 87.21 13081.50 79.28 11892.00ASP CONC SURF CRS SF9.5A
0022 1575000000-E 620  20 TON 695.00 13900.00 753.50 15070.00 695.00 13900.00ASP FOR PLANT MIX
0023 1693000000-E 654  75 TON 50.00 3750.00 55.00 4125.00 250.00 18750.00ASPH PLT MIX PVMT REPAIR
0024 2022000000-E 815 22.4 CY  5.29 118.50 10.10 226.24 30.00 672.00SUBDRAIN EXCAVATION
0025 2033000000-E 815 16.8 CY  36.89 619.75 85.46 1435.73 35.00 588.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  100 LF  7.25 725.00 1.92 192.00 10.00 1000.006" PERF SUBDRN PIPE
0027 2070000000-N 815  1 EA  400.00 400.00 511.21 511.21 250.00 250.00SUBDRN PIPE OUTLET
0028 2077000000-E 815  6 LF  12.00 72.00 14.37 86.22 30.00 180.006" OUTLET PIPE
0029 2286000000-N 840  1 EA  1400.00 1400.00 1255.26 1255.26 1400.00 1400.00MASNRY DRAINAGE STRUCT
0030 2367000000-N 840  1 EA  395.00 395.00 489.47 489.47 575.00 575.00FRAME W/2GRTS 840.29 STD
0031 2556000000-E 846  8 LF  25.00 200.00 72.35 578.80 100.00 800.00SHOULDER BERM GUTTER
0032 3000000000-N SP   1 EA  12500.00 12500.00 13750.00 13750.00 12500.00 12500.00IMPACT ATTEN TYPE 350
0033 3150000000-N 862  3 EA  25.00 75.00 12.10 36.30 11.00 33.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  3 EA  1300.00 3900.00 1540.00 4620.00 1400.00 4200.00GR ANCHOR TYPE III
0035 3270000000-N SP   3 EA  1900.00 5700.00 2090.00 6270.00 1900.00 5700.00GR ANCHOR TYPE 350
0036 3387000000-N 862  3 EA  900.00 2700.00 880.00 2640.00 800.00 2400.00TEMP GDRL ANCH UNITS ******

(III)
0037 3387000000-N 862  1 EA  300.00 300.00 880.00 880.00 800.00 800.00TEMP GDRL ANCH UNITS ******

(W-BEAM)
0038 3389100000-N SP   3 EA  850.00 2550.00 880.00 2640.00 800.00 2400.00TEMP GDRL ANCH UNITS 350
0039 3649000000-E 876  1 TON 32.00 32.00 107.07 107.07 100.00 100.00RIP RAP, CLASS B



APR 03, 2012 02:36 PM

TIP NO B-3924 2:00 PM 2 /  6 018

WATAUGA

36271.3.1

FED AID NO BRZ-1335(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MEAT CAMP CREEK AND APPROACHES ON SR-1335.

TRI-COUNTY PAVING, INC.

WEST JEFFERSON,  NC

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

SMITH-ROWE, LLC

JEFFERSON,  NC MOUNT AIRY,  NC

C202650FEB 21 2012
0.076 MI

0040 3656000000-E 876  355 SY  1.92 681.60 1.92 681.60 2.00 710.00GEOTEXTILE FOR DRAINGE
0041 4400000000-E 1110  196 SF  4.00 784.00 4.40 862.40 4.00 784.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  96 SF  7.80 748.80 8.58 823.68 12.00 1152.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  20 SF  6.00 120.00 6.60 132.00 6.00 120.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  20 EA  41.50 830.00 45.65 913.00 60.00 1200.00DRUMS
0045 4435000000-N 1135  10 EA  15.25 152.50 16.78 167.80 35.00 350.00CONES
0046 4445000000-E 1145  80 LF  16.50 1320.00 18.15 1452.00 16.50 1320.00BARRICADES (TYPE III)
0047 4450000000-N 1150  384 HR  17.79 6831.36 18.13 6961.92 20.00 7680.00FLAGGER
0048 4465000000-N 1160  1 EA  5000.00 5000.00 5500.00 5500.00 5000.00 5000.00TEMPORARY CRASH CUSHIONS
0049 4485000000-E 1170  80 LF  19.50 1560.00 26.66 2132.80 19.50 1560.00PORT CONC BARRIER
0050 4516000000-N 1180  10 EA  26.50 265.00 29.15 291.50 60.00 600.00SKINNY DRUM
0051 4609000000-N SP   150 DAY 138.75 20812.50 139.05 20857.50 1.00 150.00GENERIC TRAFFIC CONTROL ITEM (DAY)

TEMPORARY TRAFFIC SIGNAL      SYSTEM
0052 4810000000-E 1205  5,380 LF  0.45 2421.00 1.23 6617.40 0.45 2421.00PAINT PVMT MARKINGS 4"
0053 4835000000-E 1205  25 LF  10.00 250.00 11.00 275.00 10.00 250.00PAINT PVT MKG LINES 24"
0054 6000000000-E 1605  600 LF  2.50 1500.00 1.69 1014.00 1.54 924.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  270 TON 30.25 8167.50 32.33 8729.10 28.00 7560.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  45 TON 32.00 1440.00 29.66 1334.70 28.00 1260.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  50 TON 27.20 1360.00 25.97 1298.50 28.00 1400.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 0.5 ACR 640.00 320.00 657.80 328.90 598.00 299.00TEMPORARY MULCHING
0059 6018000000-E 1620  50 LB  2.00 100.00 2.59 129.50 2.35 117.50SEED FOR TEMP SEEDING
0060 6021000000-E 1620 1.25 TON 1160.00 1450.00 962.50 1203.13 875.00 1093.75FERT FOR TEMP SEEDING
0061 6029000000-E SP   500 LF  2.36 1180.00 1.53 765.00 1.39 695.00SAFETY FENCE
0062 6030000000-E 1630  130 CY  4.83 627.90 6.77 880.10 10.00 1300.00SILT EXCAVATION
0063 6036000000-E 1631  1,000 SY  1.50 1500.00 1.63 1630.00 1.48 1480.00MATTING FOR EROS CONTROL
0064 6037000000-E SP   125 SY  2.65 331.25 6.33 791.25 6.00 750.00COIR FIBER MAT
0065 6042000000-E 1632  120 LF  3.99 478.80 4.11 493.20 5.00 600.001/4" HARDWARE CLOTH
0066 6071010000-E SP   90 LF  7.33 659.70 6.55 589.50 5.95 535.50WATTLE
0067 6071020000-E SP   25 LB  13.00 325.00 13.20 330.00 12.00 300.00POLYACRYLAMIDE (PAM)
0068 6071030000-E 1640  30 LF  8.30 249.00 5.21 156.30 4.74 142.20COIR FIBER BAFFLE
0069 6071050000-E SP   1 EA  843.61 843.61 1320.00 1320.00 900.00 900.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 1.5 ACR 2000.00 3000.00 1501.50 2252.25 1365.00 2047.50SEEDING AND MULCHING
0071 6087000000-E 1660 0.25 ACR 500.00 125.00 60.52 15.13 55.00 13.75MOWING
0072 6090000000-E 1661  50 LB  4.00 200.00 4.06 203.00 3.69 184.50SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 1160.00 290.00 1017.52 254.38 925.00 231.25FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  2.16 108.00 3.45 172.50 3.14 157.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 0.25 TON 1160.00 290.00 990.00 247.50 900.00 225.00FERTILIZER TOPDRESSING
0076 6111000000-E SP   130 LF  39.42 5124.60 48.71 6332.30 50.00 6500.00IMPERVIOUS DIKE
0077 6114500000-N 1667  20 MHR 39.52 790.40 24.20 484.00 22.00 440.00SPECIALIZED HAND MOWING
0078 6117000000-N SP   25 EA  294.41 7360.25 242.00 6050.00 220.00 5500.00RESPONSE FOR EROS CONTROL



APR 03, 2012 02:36 PM

TIP NO B-3924 2:00 PM 3 /  6 018

WATAUGA

36271.3.1

FED AID NO BRZ-1335(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MEAT CAMP CREEK AND APPROACHES ON SR-1335.

TRI-COUNTY PAVING, INC.

WEST JEFFERSON,  NC

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

SMITH-ROWE, LLC

JEFFERSON,  NC MOUNT AIRY,  NC

C202650FEB 21 2012
0.076 MI

0079 6123000000-E 1670 0.1 ACR 2900.00 290.00 3190.00 319.00 2900.00 290.00REFORESTATION
0080 8847000000-E SP   624 SF  45.00 28080.00 74.17 46282.08 111.68 69688.32GENERIC RET WALL ITEM (SF)

GABION AND RENO MATTRESS RETAINING WALLS

STRUCTURE ITEMS

0081 8007000000-N SP  Lump Sum 81500.00 110834.70 111000.00CM&R TEMP STR ***********
(17+52.50-L-)

0082 8035000000-N 402 Lump Sum 15000.00 4755.05 34999.00REMV EXIST STR **********
(17+52.50-L-)

0083 8121000000-N 412 Lump Sum 19100.00 2078.43 19100.00UNCL STR EXCAV STA *****
(17+52.50-L-)

0084 8156000000-E SP  884.6 SF  16.99 15029.35 11.73 10376.36 16.99 15029.35CONCRETE WEARING SURFACE
0085 8161000000-E 420  1,320 SF  2.88 3801.60 4.08 5385.60 2.88 3801.60GROOVING BRIDGE FLOORS
0086 8182000000-E 420 56.8 CY  604.91 34358.89 567.12 32212.42 604.91 34358.89CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 17300.00 18379.06 17300.00BRG APPR SLAB ***********

(17+52.50-L-)
0088 8217000000-E 425  5,997 LB  1.04 6236.88 0.94 5637.18 1.04 6236.88REINF STEEL (BRIDGE)
0089 8364000000-E 450  360 LF  10.00 3600.00 54.83 19738.80 10.00 3600.00HP12X53 PILES
0090 8391000000-N 450  12 EA  197.50 2370.00 100.14 1201.68 197.50 2370.00STEEL PILE POINTS
0091 8468000000-E 460 49.564 LF  269.00 13332.72 312.45 15486.27 269.00 13332.72ONE BAR METAL RAIL
0092 8517000000-E 460 65.42 LF  103.47 6769.01 132.98 8699.55 103.47 6769.011'-**"X*****"CONC PARAPET

(1'-0" X 1'-9 1/2")
0093 8657000000-N 430 Lump Sum 2250.00 2231.72 2250.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 10125.00 10947.92 10125.00FOAM JOINT SEALS
0095 8755000000-E 430 327.08 LF  146.65 47966.28 135.76 44404.38 146.65 47966.283'-0"X 1'-6"PRESTR SLABS

 

    TOTAL 597447.95 TOTAL 632251.13 TOTAL 677656.00CONTRACT TOTAL

 

    SUB-TOTAL 318708.22 SUB-TOTAL 339882.01 SUB-TOTAL 349417.27ROADWAY ITEMS
    SUB-TOTAL 278739.73 SUB-TOTAL 292369.12 SUB-TOTAL 328238.73STRUCTURE ITEMS



APR 03, 2012 02:36 PM

TIP NO B-3924 2:00 PM 4 /  6 018

WATAUGA

36271.3.1

FED AID NO BRZ-1335(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MEAT CAMP CREEK AND APPROACHES ON SR-1335.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC   

C202650FEB 21 2012
0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41500.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 16000.00BRG APP SUB REG TIER**

(17+52.50-L-)
0003 0043000000-N 226 Lump Sum 46500.00GRADING
0004 0050000000-E 226  1 ACR 2500.00 2500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  12.00 1200.00UNDERCUT EXCAVATION
0006 0195000000-E 265  100 CY  35.00 3500.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  200 SY  2.50 500.00GEOTEXTILE SOIL STABILIZATION
0008 0199000000-E SP   120 SF  55.00 6600.00TEMPORARY SHORING
0009 0318000000-E 300  10 TON 30.00 300.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  30.00 900.00FND CONDIT GEOTEXTILE
0011 0335300000-E 305  40 LF  50.00 2000.0018" DRAINAGE PIPE
0012 0448200000-E 310  48 LF  50.00 2400.0015" RCP CULV CLASS IV
0013 1099500000-E 505  95 CY  12.00 1140.00SHALLOW UNDERCUT
0014 1099700000-E 505  125 TON 25.00 3125.00CLASS IV SUBGRD STABILIZATION
0015 1121000000-E 520  85 TON 25.00 2125.00AGGREGATE BASE COURSE
0016 1220000000-E 545  50 TON 25.00 1250.00INCIDENTAL STONE BASE
0017 1275000000-E 600  88 GAL 15.00 1320.00PRIME COAT
0018 1330000000-E 607  55 SY  25.00 1375.00INCIDENTAL MILLING
0019 1489000000-E 610  130 TON 90.00 11700.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  90 TON 90.00 8100.00ASP CONC INTR CRS I19.0B
0021 1525000000-E 610  150 TON 90.00 13500.00ASP CONC SURF CRS SF9.5A
0022 1575000000-E 620  20 TON 750.00 15000.00ASP FOR PLANT MIX
0023 1693000000-E 654  75 TON 200.00 15000.00ASPH PLT MIX PVMT REPAIR
0024 2022000000-E 815 22.4 CY  30.00 672.00SUBDRAIN EXCAVATION
0025 2033000000-E 815 16.8 CY  35.00 588.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  100 LF  10.00 1000.006" PERF SUBDRN PIPE
0027 2070000000-N 815  1 EA  250.00 250.00SUBDRN PIPE OUTLET
0028 2077000000-E 815  6 LF  30.00 180.006" OUTLET PIPE
0029 2286000000-N 840  1 EA  1400.00 1400.00MASNRY DRAINAGE STRUCT
0030 2367000000-N 840  1 EA  575.00 575.00FRAME W/2GRTS 840.29 STD
0031 2556000000-E 846  8 LF  100.00 800.00SHOULDER BERM GUTTER
0032 3000000000-N SP   1 EA  12500.00 12500.00IMPACT ATTEN TYPE 350
0033 3150000000-N 862  3 EA  25.00 75.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  3 EA  1300.00 3900.00GR ANCHOR TYPE III
0035 3270000000-N SP   3 EA  1900.00 5700.00GR ANCHOR TYPE 350
0036 3387000000-N 862  3 EA  900.00 2700.00TEMP GDRL ANCH UNITS ******

(III)
0037 3387000000-N 862  1 EA  300.00 300.00TEMP GDRL ANCH UNITS ******

(W-BEAM)
0038 3389100000-N SP   3 EA  850.00 2550.00TEMP GDRL ANCH UNITS 350
0039 3649000000-E 876  1 TON 100.00 100.00RIP RAP, CLASS B



APR 03, 2012 02:36 PM

TIP NO B-3924 2:00 PM 5 /  6 018

WATAUGA

36271.3.1

FED AID NO BRZ-1335(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MEAT CAMP CREEK AND APPROACHES ON SR-1335.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC   

C202650FEB 21 2012
0.076 MI

0040 3656000000-E 876  355 SY  2.00 710.00GEOTEXTILE FOR DRAINGE
0041 4400000000-E 1110  196 SF  6.00 1176.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  96 SF  8.00 768.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  20 SF  7.00 140.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  20 EA  50.00 1000.00DRUMS
0045 4435000000-N 1135  10 EA  10.00 100.00CONES
0046 4445000000-E 1145  80 LF  16.50 1320.00BARRICADES (TYPE III)
0047 4450000000-N 1150  384 HR  25.00 9600.00FLAGGER
0048 4465000000-N 1160  1 EA  1500.00 1500.00TEMPORARY CRASH CUSHIONS
0049 4485000000-E 1170  80 LF  77.00 6160.00PORT CONC BARRIER
0050 4516000000-N 1180  10 EA  40.00 400.00SKINNY DRUM
0051 4609000000-N SP   150 DAY 150.00 22500.00GENERIC TRAFFIC CONTROL ITEM (DAY)

TEMPORARY TRAFFIC SIGNAL      SYSTEM
0052 4810000000-E 1205  5,380 LF  0.45 2421.00PAINT PVMT MARKINGS 4"
0053 4835000000-E 1205  25 LF  10.00 250.00PAINT PVT MKG LINES 24"
0054 6000000000-E 1605  600 LF  2.00 1200.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  270 TON 28.00 7560.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  45 TON 28.00 1260.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  50 TON 28.00 1400.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 0.5 ACR 598.00 299.00TEMPORARY MULCHING
0059 6018000000-E 1620  50 LB  2.35 117.50SEED FOR TEMP SEEDING
0060 6021000000-E 1620 1.25 TON 875.00 1093.75FERT FOR TEMP SEEDING
0061 6029000000-E SP   500 LF  2.00 1000.00SAFETY FENCE
0062 6030000000-E 1630  130 CY  10.00 1300.00SILT EXCAVATION
0063 6036000000-E 1631  1,000 SY  1.50 1500.00MATTING FOR EROS CONTROL
0064 6037000000-E SP   125 SY  5.75 718.75COIR FIBER MAT
0065 6042000000-E 1632  120 LF  3.75 450.001/4" HARDWARE CLOTH
0066 6071010000-E SP   90 LF  6.00 540.00WATTLE
0067 6071020000-E SP   25 LB  12.00 300.00POLYACRYLAMIDE (PAM)
0068 6071030000-E 1640  30 LF  4.75 142.50COIR FIBER BAFFLE
0069 6071050000-E SP   1 EA  900.00 900.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 1.5 ACR 1600.00 2400.00SEEDING AND MULCHING
0071 6087000000-E 1660 0.25 ACR 55.00 13.75MOWING
0072 6090000000-E 1661  50 LB  3.50 175.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 925.00 231.25FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  3.00 150.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 0.25 TON 900.00 225.00FERTILIZER TOPDRESSING
0076 6111000000-E SP   130 LF  85.00 11050.00IMPERVIOUS DIKE
0077 6114500000-N 1667  20 MHR 25.00 500.00SPECIALIZED HAND MOWING
0078 6117000000-N SP   25 EA  250.00 6250.00RESPONSE FOR EROS CONTROL



APR 03, 2012 02:36 PM

TIP NO B-3924 2:00 PM 6 /  6 018

WATAUGA

36271.3.1

FED AID NO BRZ-1335(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MEAT CAMP CREEK AND APPROACHES ON SR-1335.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC   

C202650FEB 21 2012
0.076 MI

0079 6123000000-E 1670 0.1 ACR 3200.00 320.00REFORESTATION
0080 8847000000-E SP   624 SF  68.00 42432.00GENERIC RET WALL ITEM (SF)

GABION AND RENO MATTRESS RETAINING WALLS

STRUCTURE ITEMS

0081 8007000000-N SP  Lump Sum 140000.00CM&R TEMP STR ***********
(17+52.50-L-)

0082 8035000000-N 402 Lump Sum 85000.00REMV EXIST STR **********
(17+52.50-L-)

0083 8121000000-N 412 Lump Sum 5000.00UNCL STR EXCAV STA *****
(17+52.50-L-)

0084 8156000000-E SP  884.6 SF  31.00 27422.60CONCRETE WEARING SURFACE
0085 8161000000-E 420  1,320 SF  3.75 4950.00GROOVING BRIDGE FLOORS
0086 8182000000-E 420 56.8 CY  775.00 44020.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 36000.00BRG APPR SLAB ***********

(17+52.50-L-)
0088 8217000000-E 425  5,997 LB  1.00 5997.00REINF STEEL (BRIDGE)
0089 8364000000-E 450  360 LF  52.00 18720.00HP12X53 PILES
0090 8391000000-N 450  12 EA  125.00 1500.00STEEL PILE POINTS
0091 8468000000-E 460 49.564 LF  290.00 14373.56ONE BAR METAL RAIL
0092 8517000000-E 460 65.42 LF  200.00 13084.001'-**"X*****"CONC PARAPET

(1'-0" X 1'-9 1/2")
0093 8657000000-N 430 Lump Sum 2500.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 31000.00FOAM JOINT SEALS
0095 8755000000-E 430 327.08 LF  140.00 45791.203'-0"X 1'-6"PRESTR SLABS

 

    TOTAL 837756.86CONTRACT TOTAL

 

    SUB-TOTAL 362398.50ROADWAY ITEMS
    SUB-TOTAL 475358.36STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  597447.95TRI-COUNTY PAVING, INC.
     2  632251.13JAMES R. VANNOY  & SONS CONSTRUCTION CO., INC.
     3  677656.00SMITH-ROWE, LLC
     4  837756.86TAYLOR & MURPHY CONSTRUCTION CO, INC



APR 03, 2012 02:36 PM

TIP NO B-4061 2:00 PM 1 /  6 019

CATAWBA

33425.3.1

FED AID NO BRZ-1727(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER HAGAN CREEK AND APPROACHES ON SR-1727.

SUNBELT STRUCTURES, INC.

TUCKER,  GA

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC.

STATESVILLE,  NC RUTHERFORDTON,  NC

C202775FEB 21 2012
0.112 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 43000.00 22500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8500.00 3750.00 5000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 1730.00 8500.00 5500.00BRG APP SUB REG TIER**

(13+40.00 -L-)
0004 0050000000-E 226  1 ACR 4070.00 4070.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  5.60 1960.00 12.00 4200.00 8.00 2800.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 8860.00 40000.00 43000.00GRADING
0007 0106000000-E 230  2,120 CY  9.20 19504.00 0.01 21.20 8.00 16960.00BORROW EXCAVATION
0008 0134000000-E 240  1,820 CY  4.10 7462.00 5.00 9100.00 10.00 18200.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  32.00 8000.00 32.00 8000.00 10.00 2500.00SELECT GRANULAR MATERIAL
0010 0318000000-E 300  70 TON 31.00 2170.00 42.00 2940.00 34.00 2380.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  410 SY  16.00 6560.00 2.00 820.00 3.00 1230.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  20 LF  16.00 320.00 32.00 640.00 27.45 549.0015" DRAINAGE PIPE
0013 0335850000-E 305  2 EA  155.00 310.00 200.00 400.00 121.00 242.00**" DRAINAGE PIPE ELBOW

(15")
0014 0344000000-E 310  136 LF  18.00 2448.00 36.00 4896.00 29.10 3957.6018" SIDE DRAIN PIPE
0015 0432000000-E 310  92 LF  540.00 49680.00 695.00 63940.00 486.50 44758.0078" RC PIPE CULV III
0016 0995000000-E 340  64 LF  20.00 1280.00 10.00 640.00 25.00 1600.00PIPE REMOVAL
0017 1121000000-E 520  56 TON 20.00 1120.00 30.00 1680.00 30.00 1680.00AGGREGATE BASE COURSE
0018 1220000000-E 545  100 TON 22.00 2200.00 30.00 3000.00 32.00 3200.00INCIDENTAL STONE BASE
0019 1489000000-E 610  300 TON 48.00 14400.00 48.00 14400.00 48.00 14400.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  210 TON 48.00 10080.00 47.80 10038.00 47.80 10038.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  350 TON 49.00 17150.00 54.00 18900.00 49.10 17185.00ASP CONC SURF CRS S9.5B
0022 1575000000-E 620  45 TON 650.00 29250.00 650.00 29250.00 655.00 29475.00ASP FOR PLANT MIX
0023 1693000000-E 654  44 TON 175.00 7700.00 115.00 5060.00 150.00 6600.00ASPH PLT MIX PVMT REPAIR
0024 2220000000-E 838 7.9 CY  2580.00 20382.00 1450.00 11455.00 1000.00 7900.00REINFORCED ENDWALLS
0025 2286000000-N 840  1 EA  965.00 965.00 1250.00 1250.00 950.00 950.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  430.00 430.00 850.00 850.00 643.00 643.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  40 LF  35.00 1400.00 35.00 1400.00 50.00 2000.00SHOULDER BERM GUTTER
0028 3030000000-E 862  275 LF  14.00 3850.00 14.00 3850.00 14.00 3850.00STL BM GUARDRAIL
0029 3045000000-E 862  150 LF  15.00 2250.00 15.00 2250.00 15.25 2287.50SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 10.00 50.00ADDIT GUARDRAIL POSTS
0031 3195000000-N 862  3 EA  500.00 1500.00 500.00 1500.00 300.00 900.00GR ANCHOR TYPE AT-1
0032 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1050.00 4200.00GR ANCHOR TYPE III
0033 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1775.00 5325.00GR ANCHOR TYPE 350
0034 3503000000-E 866  130 LF  2.30 299.00 4.00 520.00 2.25 292.50WOVEN WIRE FENCE 47" FAB
0035 3509000000-E 866  5 EA  18.00 90.00 18.00 90.00 17.50 87.504" TIMBER POSTS 7'-6"LONG
0036 3515000000-E 866  10 EA  28.00 280.00 35.00 350.00 27.50 275.005" TIMBER POSTS 8'-0"LONG
0037 3578000000-N SP   1 EA  225.00 225.00 100.00 100.00 225.00 225.00GENERIC FENCING ITEM (EA)

REMOVE & RESET GATE
0038 3628000000-E 876  218 TON 41.00 8938.00 37.00 8066.00 43.70 9526.60RIP RAP, CLASS I
0039 3635000000-E 876  57 TON 43.00 2451.00 42.00 2394.00 45.00 2565.00RIP RAP, CLASS II



APR 03, 2012 02:36 PM

TIP NO B-4061 2:00 PM 2 /  6 019

CATAWBA

33425.3.1

FED AID NO BRZ-1727(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER HAGAN CREEK AND APPROACHES ON SR-1727.

SUNBELT STRUCTURES, INC.

TUCKER,  GA

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC.

STATESVILLE,  NC RUTHERFORDTON,  NC

C202775FEB 21 2012
0.112 MI

0040 3649000000-E 876  4 TON 41.00 164.00 50.00 200.00 37.00 148.00RIP RAP, CLASS B
0041 3656000000-E 876  705 SY  2.60 1833.00 2.00 1410.00 3.00 2115.00GEOTEXTILE FOR DRAINGE
0042 4072000000-E 903  42 LF  5.20 218.40 5.15 216.30 5.15 216.30SUPPORT, 3-LB STL U-CHAN
0043 4102000000-N 904  2 EA  85.00 170.00 85.00 170.00 85.00 170.00SIGN ERECTION, TYPE E
0044 4116100000-N 904  1 EA  225.00 225.00 225.00 225.00 225.00 225.00SIGN ERECT, RELOC ** GRD MTD

(E)
0045 4155000000-N 907  8 EA  5.00 40.00 5.00 40.00 5.00 40.00DISPOSE SIGN SYST U-CHAN
0046 4400000000-E 1110  465 SF  4.40 2046.00 4.35 2022.75 4.35 2022.75WORK ZONE SIGNS (STAT)
0047 4410000000-E 1110  141 SF  5.90 831.90 5.85 824.85 5.85 824.85WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  25 EA  46.00 1150.00 40.00 1000.00 46.00 1150.00DRUMS
0049 4445000000-E 1145  160 LF  17.00 2720.00 17.00 2720.00 30.00 4800.00BARRICADES (TYPE III)
0050 4810000000-E 1205  4,720 LF  1.40 6608.00 0.45 2124.00 0.45 2124.00PAINT PVMT MARKINGS 4"
0051 5326200000-E 1510  615 LF  70.00 43050.00 69.65 42834.75 70.00 43050.0012" WATER LINE
0052 5572200000-E 1515  2 EA  7400.00 14800.00 7400.00 14800.00 10000.00 20000.0012" TAPPING VALVE
0053 5679000000-E 1515  2 EA  1950.00 3900.00 1950.00 3900.00 750.00 1500.0012" LINE STOP
0054 5804000000-E 1530  606 LF  9.50 5757.00 9.50 5757.00 5.00 3030.00ABANDON 12" UTILITY PIPE
0055 5871700000-E 1550  20 LF  125.00 2500.00 275.00 5500.00 320.00 6400.0012" TRENCHLESS INSTALL (IN SOIL)
0056 5871710000-E 1550  20 LF  425.00 8500.00 275.00 5500.00 320.00 6400.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0057 6000000000-E 1605  3,500 LF  1.50 5250.00 1.85 6475.00 1.54 5390.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  250 TON 31.00 7750.00 32.00 8000.00 37.00 9250.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  110 TON 33.00 3630.00 37.00 4070.00 37.00 4070.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  185 TON 27.00 4995.00 34.00 6290.00 34.00 6290.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615  1 ACR 600.00 600.00 613.50 613.50 598.00 598.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  2.40 120.00 1.40 70.00 2.35 117.50SEED FOR TEMP SEEDING
0063 6021000000-E 1620 0.25 TON 875.00 218.75 931.92 232.98 875.00 218.75FERT FOR TEMP SEEDING
0064 6024000000-E 1622  200 LF  13.00 2600.00 2.00 400.00 10.00 2000.00TEMPORARY SLOPE DRAINS
0065 6029000000-E SP   200 LF  1.40 280.00 1.09 218.00 1.39 278.00SAFETY FENCE
0066 6030000000-E 1630  190 CY  1.00 190.00 2.00 380.00 8.00 1520.00SILT EXCAVATION
0067 6036000000-E 1631  2,000 SY  1.50 3000.00 1.50 3000.00 1.54 3080.00MATTING FOR EROS CONTROL
0068 6037000000-E SP   1,000 SY  5.80 5800.00 2.47 2470.00 5.75 5750.00COIR FIBER MAT
0069 6038000000-E SP   50 SY  5.90 295.00 5.00 250.00 5.85 292.50PERM SOIL REINF MAT
0070 6042000000-E 1632  500 LF  3.70 1850.00 4.36 2180.00 3.74 1870.001/4" HARDWARE CLOTH
0071 6048000000-E SP   100 SY  45.00 4500.00 10.00 1000.00 15.00 1500.00FLOAT TURBIDITY CURTAIN
0072 6070000000-N 1639  2 EA  560.00 1120.00 165.00 330.00 500.00 1000.00SPECIAL STILLING BASINS
0073 6071010000-E SP   130 LF  6.00 780.00 4.37 568.10 5.95 773.50WATTLE
0074 6071020000-E SP   35 LB  12.00 420.00 8.78 307.30 12.00 420.00POLYACRYLAMIDE (PAM)
0075 6071030000-E 1640  15 LF  4.70 70.50 4.49 67.35 4.74 71.10COIR FIBER BAFFLE
0076 6084000000-E 1660 1.5 ACR 1360.00 2040.00 1700.00 2550.00 1359.00 2038.50SEEDING AND MULCHING
0077 6087000000-E 1660  1 ACR 55.00 55.00 120.00 120.00 55.00 55.00MOWING
0078 6090000000-E 1661  50 LB  3.70 185.00 7.05 352.50 3.69 184.50SEED FOR REPAIR SEEDING
0079 6093000000-E 1661 0.25 TON 925.00 231.25 1168.32 292.08 925.00 231.25FERT FOR REPAIR SEEDING



APR 03, 2012 02:36 PM

TIP NO B-4061 2:00 PM 3 /  6 019

CATAWBA

33425.3.1

FED AID NO BRZ-1727(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER HAGAN CREEK AND APPROACHES ON SR-1727.

SUNBELT STRUCTURES, INC.

TUCKER,  GA

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC.

STATESVILLE,  NC RUTHERFORDTON,  NC

C202775FEB 21 2012
0.112 MI

0080 6096000000-E 1662  50 LB  3.10 155.00 7.05 352.50 3.14 157.00SEED FOR SUPP SEEDING
0081 6108000000-E 1665 0.75 TON 900.00 675.00 941.68 706.26 900.00 675.00FERTILIZER TOPDRESSING
0082 6114500000-N 1667  30 MHR 22.00 660.00 47.50 1425.00 22.00 660.00SPECIALIZED HAND MOWING
0083 6117000000-N SP   25 EA  220.00 5500.00 150.00 3750.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 0.1 ACR 2900.00 290.00 5000.00 500.00 2900.00 290.00REFORESTATION

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 13000.00 15000.00 20000.00REMV EXIST STR **********
(13+40.00-L- )

0086 8121000000-N 412 Lump Sum 5000.00 7700.00 20000.00UNCL STR EXCAV STA *****
(13+40.00-L-)

0087 8182000000-E 420 41.4 CY  665.00 27531.00 1100.00 45540.00 1000.00 41400.00CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 28460.00 16000.00 20000.00BRG APPR SLAB ***********

(13+40.00-L-)
0089 8217000000-E 425  6,425 LB  1.00 6425.00 1.50 9637.50 1.00 6425.00REINF STEEL (BRIDGE)
0090 8364000000-E 450  510 LF  42.00 21420.00 15.00 7650.00 40.00 20400.00HP12X53 PILES
0091 8391000000-N 450  7 EA  100.00 700.00 150.00 1050.00 500.00 3500.00STEEL PILE POINTS
0092 8475000000-E 460 178.45 LF  155.00 27659.75 168.00 29979.60 105.00 18737.25TWO BAR METAL RAIL
0093 8517000000-E 460 194.79 LF  83.00 16167.57 80.00 15583.20 60.00 11687.401'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 1/2")
0094 8608000000-E 876  380 TON 38.00 14440.00 45.00 17100.00 40.00 15200.00RIP RAP II (2'-0")
0095 8622000000-E 876  425 SY  1.90 807.50 2.00 850.00 3.00 1275.00GEOTEXTILE FOR DRAINAGE
0096 8657000000-N 430 Lump Sum 5060.00 6000.00 7000.00ELASTOMERIC BEARINGS
0097 8753200000-E 430 1,071.35 LF  220.00 235697.00 220.00 235697.00 227.00 243196.453'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 847220.62 TOTAL 861518.72 TOTAL 869150.30CONTRACT TOTAL

 

    SUB-TOTAL 444852.80 SUB-TOTAL 453731.42 SUB-TOTAL 440329.20ROADWAY ITEMS
    SUB-TOTAL 402367.82 SUB-TOTAL 407787.30 SUB-TOTAL 428821.10STRUCTURE ITEMS



APR 03, 2012 02:36 PM

TIP NO B-4061 2:00 PM 4 /  6 019

CATAWBA

33425.3.1

FED AID NO BRZ-1727(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER HAGAN CREEK AND APPROACHES ON SR-1727.

SADDLEBROOK CONSTRUCTION,
INC.

PICKENS,  SC   

C202775FEB 21 2012
0.112 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5963.97CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 3535.00BRG APP SUB REG TIER**

(13+40.00 -L-)
0004 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  9.64 3374.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 42500.00GRADING
0007 0106000000-E 230  2,120 CY  9.64 20436.80BORROW EXCAVATION
0008 0134000000-E 240  1,820 CY  14.03 25534.60DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  48.00 12000.00SELECT GRANULAR MATERIAL
0010 0318000000-E 300  70 TON 40.96 2867.20FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  410 SY  3.61 1480.10FND CONDIT GEOTEXTILE
0012 0335200000-E 305  20 LF  33.07 661.4015" DRAINAGE PIPE
0013 0335850000-E 305  2 EA  145.79 291.58**" DRAINAGE PIPE ELBOW

(15")
0014 0344000000-E 310  136 LF  35.06 4768.1618" SIDE DRAIN PIPE
0015 0432000000-E 310  92 LF  521.74 48000.0878" RC PIPE CULV III
0016 0995000000-E 340  64 LF  20.31 1299.84PIPE REMOVAL
0017 1121000000-E 520  56 TON 37.00 2072.00AGGREGATE BASE COURSE
0018 1220000000-E 545  100 TON 37.00 3700.00INCIDENTAL STONE BASE
0019 1489000000-E 610  300 TON 49.00 14700.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  210 TON 48.50 10185.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  350 TON 51.00 17850.00ASP CONC SURF CRS S9.5B
0022 1575000000-E 620  45 TON 675.00 30375.00ASP FOR PLANT MIX
0023 1693000000-E 654  44 TON 100.00 4400.00ASPH PLT MIX PVMT REPAIR
0024 2220000000-E 838 7.9 CY  375.00 2962.50REINFORCED ENDWALLS
0025 2286000000-N 840  1 EA  1100.00 1100.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  700.00 700.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  40 LF  31.76 1270.40SHOULDER BERM GUTTER
0028 3030000000-E 862  275 LF  14.00 3850.00STL BM GUARDRAIL
0029 3045000000-E 862  150 LF  15.25 2287.50SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  10.00 50.00ADDIT GUARDRAIL POSTS
0031 3195000000-N 862  3 EA  300.00 900.00GR ANCHOR TYPE AT-1
0032 3215000000-N 862  4 EA  1050.00 4200.00GR ANCHOR TYPE III
0033 3270000000-N SP   3 EA  1775.00 5325.00GR ANCHOR TYPE 350
0034 3503000000-E 866  130 LF  6.02 782.60WOVEN WIRE FENCE 47" FAB
0035 3509000000-E 866  5 EA  15.00 75.004" TIMBER POSTS 7'-6"LONG
0036 3515000000-E 866  10 EA  32.00 320.005" TIMBER POSTS 8'-0"LONG
0037 3578000000-N SP   1 EA  250.00 250.00GENERIC FENCING ITEM (EA)

REMOVE & RESET GATE
0038 3628000000-E 876  218 TON 52.65 11477.70RIP RAP, CLASS I
0039 3635000000-E 876  57 TON 49.42 2816.94RIP RAP, CLASS II



APR 03, 2012 02:36 PM

TIP NO B-4061 2:00 PM 5 /  6 019

CATAWBA

33425.3.1

FED AID NO BRZ-1727(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER HAGAN CREEK AND APPROACHES ON SR-1727.

SADDLEBROOK CONSTRUCTION,
INC.

PICKENS,  SC   

C202775FEB 21 2012
0.112 MI

0040 3649000000-E 876  4 TON 45.00 180.00RIP RAP, CLASS B
0041 3656000000-E 876  705 SY  3.00 2115.00GEOTEXTILE FOR DRAINGE
0042 4072000000-E 903  42 LF  6.20 260.40SUPPORT, 3-LB STL U-CHAN
0043 4102000000-N 904  2 EA  102.41 204.82SIGN ERECTION, TYPE E
0044 4116100000-N 904  1 EA  271.09 271.09SIGN ERECT, RELOC ** GRD MTD

(E)
0045 4155000000-N 907  8 EA  5.00 40.00DISPOSE SIGN SYST U-CHAN
0046 4400000000-E 1110  465 SF  5.24 2436.60WORK ZONE SIGNS (STAT)
0047 4410000000-E 1110  141 SF  6.05 853.05WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  25 EA  30.96 774.00DRUMS
0049 4445000000-E 1145  160 LF  18.75 3000.00BARRICADES (TYPE III)
0050 4810000000-E 1205  4,720 LF  0.54 2548.80PAINT PVMT MARKINGS 4"
0051 5326200000-E 1510  615 LF  65.04 39999.6012" WATER LINE
0052 5572200000-E 1515  2 EA  8000.00 16000.0012" TAPPING VALVE
0053 5679000000-E 1515  2 EA  602.42 1204.8412" LINE STOP
0054 5804000000-E 1530  606 LF  2.39 1448.34ABANDON 12" UTILITY PIPE
0055 5871700000-E 1550  20 LF  385.55 7711.0012" TRENCHLESS INSTALL (IN SOIL)
0056 5871710000-E 1550  20 LF  385.55 7711.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0057 6000000000-E 1605  3,500 LF  3.00 10500.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  250 TON 44.58 11145.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  110 TON 44.58 4903.80EROS CONTRL STONE CL B
0060 6012000000-E 1610  185 TON 40.96 7577.60SEDIMENT CONTROL STONE
0061 6015000000-E 1615  1 ACR 1204.84 1204.84TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  12.05 602.50SEED FOR TEMP SEEDING
0063 6021000000-E 1620 0.25 TON 1204.84 301.21FERT FOR TEMP SEEDING
0064 6024000000-E 1622  200 LF  12.05 2410.00TEMPORARY SLOPE DRAINS
0065 6029000000-E SP   200 LF  2.41 482.00SAFETY FENCE
0066 6030000000-E 1630  190 CY  9.64 1831.60SILT EXCAVATION
0067 6036000000-E 1631  2,000 SY  1.20 2400.00MATTING FOR EROS CONTROL
0068 6037000000-E SP   1,000 SY  6.02 6020.00COIR FIBER MAT
0069 6038000000-E SP   50 SY  12.05 602.50PERM SOIL REINF MAT
0070 6042000000-E 1632  500 LF  6.02 3010.001/4" HARDWARE CLOTH
0071 6048000000-E SP   100 SY  44.30 4430.00FLOAT TURBIDITY CURTAIN
0072 6070000000-N 1639  2 EA  1807.26 3614.52SPECIAL STILLING BASINS
0073 6071010000-E SP   130 LF  10.77 1400.10WATTLE
0074 6071020000-E SP   35 LB  21.43 750.05POLYACRYLAMIDE (PAM)
0075 6071030000-E 1640  15 LF  12.05 180.75COIR FIBER BAFFLE
0076 6084000000-E 1660 1.5 ACR 1686.78 2530.17SEEDING AND MULCHING
0077 6087000000-E 1660  1 ACR 25.00 25.00MOWING
0078 6090000000-E 1661  50 LB  1.00 50.00SEED FOR REPAIR SEEDING
0079 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING



APR 03, 2012 02:36 PM

TIP NO B-4061 2:00 PM 6 /  6 019

CATAWBA

33425.3.1

FED AID NO BRZ-1727(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER HAGAN CREEK AND APPROACHES ON SR-1727.

SADDLEBROOK CONSTRUCTION,
INC.

PICKENS,  SC   

C202775FEB 21 2012
0.112 MI

0080 6096000000-E 1662  50 LB  1.00 50.00SEED FOR SUPP SEEDING
0081 6108000000-E 1665 0.75 TON 484.94 363.71FERTILIZER TOPDRESSING
0082 6114500000-N 1667  30 MHR 10.00 300.00SPECIALIZED HAND MOWING
0083 6117000000-N SP   25 EA  1.20 30.00RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 0.1 ACR 750.00 75.00REFORESTATION

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 8688.85REMV EXIST STR **********
(13+40.00-L- )

0086 8121000000-N 412 Lump Sum 4000.00UNCL STR EXCAV STA *****
(13+40.00-L-)

0087 8182000000-E 420 41.4 CY  617.78 25576.09CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 15995.69BRG APPR SLAB ***********

(13+40.00-L-)
0089 8217000000-E 425  6,425 LB  0.95 6103.75REINF STEEL (BRIDGE)
0090 8364000000-E 450  510 LF  63.37 32318.70HP12X53 PILES
0091 8391000000-N 450  7 EA  106.32 744.24STEEL PILE POINTS
0092 8475000000-E 460 178.45 LF  138.00 24626.10TWO BAR METAL RAIL
0093 8517000000-E 460 194.79 LF  103.14 20090.641'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 1/2")
0094 8608000000-E 876  380 TON 42.26 16058.80RIP RAP II (2'-0")
0095 8622000000-E 876  425 SY  2.57 1092.25GEOTEXTILE FOR DRAINAGE
0096 8657000000-N 430 Lump Sum 3695.50ELASTOMERIC BEARINGS
0097 8753200000-E 430 1,071.35 LF  217.48 232997.203'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 884650.07CONTRACT TOTAL

 

    SUB-TOTAL 492662.26ROADWAY ITEMS
    SUB-TOTAL 391987.81STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  847220.62SUNBELT STRUCTURES, INC.
     2  861518.72R.E. BURNS & SONS CO., INC.
     3  869150.30APPLE TUCK & ASSOCIATES, INC.
     4  884650.07SADDLEBROOK CONSTRUCTION, INC.



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 1 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

APPLE TUCK & ASSOCIATES, INC. TCB BUILDERS, LLC

RUTHERFORDTON,  NC LEXINGTON,  NC

C202779FEB 21 2012
0.118 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 30000.00 41250.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 3500.00 5000.00 3450.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 5500.00 5500.00 5900.00BRG APP SUB REG TIER**

(19+82.53)
0004 0043000000-N 226 Lump Sum 40000.00 47000.00 60000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  3.00 600.00 20.00 4000.00 4.50 900.00UNDERCUT EXCAVATION
0007 0195000000-E 265  500 CY  5.00 2500.00 5.00 2500.00 37.00 18500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,200 SY  1.00 1200.00 2.00 2400.00 0.75 900.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  20 TON 20.00 400.00 38.00 760.00 20.00 400.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  55 SY  2.00 110.00 2.00 110.00 2.00 110.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  60 LF  33.00 1980.00 35.00 2100.00 34.00 2040.0015" DRAINAGE PIPE
0012 0335400000-E 305  76 LF  44.00 3344.00 44.00 3344.00 45.00 3420.0024" DRAINAGE PIPE
0013 0582000000-E 310  20 LF  33.00 660.00 30.00 600.00 22.00 440.0015" CS PIPE CULV 0.064"
0014 0636000000-E 310  2 EA  113.00 226.00 500.00 1000.00 250.00 500.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 1099500000-E 505  200 CY  3.00 600.00 20.00 4000.00 6.00 1200.00SHALLOW UNDERCUT
0016 1099700000-E 505  400 TON 20.00 8000.00 10.00 4000.00 24.00 9600.00CLASS IV SUBGRD STABILIZATION
0017 1220000000-E 545  50 TON 20.00 1000.00 35.00 1750.00 21.00 1050.00INCIDENTAL STONE BASE
0018 1489000000-E 610  325 TON 57.00 18525.00 59.00 19175.00 79.00 25675.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  250 TON 60.00 15000.00 64.95 16237.50 79.00 19750.00ASP CONC SURF CRS SF9.5A
0020 1575000000-E 620  32 TON 685.00 21920.00 675.00 21600.00 610.00 19520.00ASP FOR PLANT MIX
0021 2022000000-E 815  50 CY  3.00 150.00 10.00 500.00 12.00 600.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  40 CY  10.00 400.00 10.00 400.00 42.00 1680.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  200 LF  3.00 600.00 1.00 200.00 3.00 600.006" PERF SUBDRN PIPE
0024 2070000000-N 815  1 EA  100.00 100.00 100.00 100.00 75.00 75.00SUBDRN PIPE OUTLET
0025 2077000000-E 815  1 LF  10.00 10.00 10.00 10.00 12.00 12.006" OUTLET PIPE
0026 2286000000-N 840  3 EA  1000.00 3000.00 1200.00 3600.00 1250.00 3750.00MASNRY DRAINAGE STRUCT
0027 2308000000-E 840  1 LF  100.00 100.00 250.00 250.00 300.00 300.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  700.00 2100.00 600.00 1800.00 400.00 1200.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  55 LF  25.00 1375.00 50.00 2750.00 42.00 2310.00SHOULDER BERM GUTTER
0030 3030000000-E 862  150 LF  17.00 2550.00 14.00 2100.00 14.00 2100.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  15.00 75.00 10.00 50.00 11.00 55.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1200.00 4800.00 1100.00 4400.00 1200.00 4800.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1795.00 7180.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0034 3500000000-E 866  75 LF  3.25 243.75 3.25 243.75 4.00 300.00WOVEN WIRE FENCE **" FAB

(36")
0035 3509000000-E 866  4 EA  17.50 70.00 17.50 70.00 15.00 60.004" TIMBER POSTS 7'-6"LONG
0036 3515000000-E 866  7 EA  27.50 192.50 27.50 192.50 40.00 280.005" TIMBER POSTS 8'-0"LONG
0037 3557000000-E 866  75 LF  1.25 93.75 1.25 93.75 1.00 75.00ADDITIONAL BARBED WIRE
0038 3559000000-E 866  260 LF  4.25 1105.00 4.25 1105.00 6.00 1560.00** STRAND BW FENCE W/ POSTS

(3)



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 2 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

APPLE TUCK & ASSOCIATES, INC. TCB BUILDERS, LLC

RUTHERFORDTON,  NC LEXINGTON,  NC

C202779FEB 21 2012
0.118 MI

0039 3575000000-E SP   255 LF  12.50 3187.50 12.50 3187.50 15.00 3825.00GENERIC FENCING ITEM (LF)
48" WOODEN RAIL FENCE

0040 3649000000-E 876  1 TON 35.00 35.00 100.00 100.00 39.00 39.00RIP RAP, CLASS B
0041 3656000000-E 876  830 SY  1.00 830.00 2.00 1660.00 1.30 1079.00GEOTEXTILE FOR DRAINGE
0042 4400000000-E 1110  447 SF  3.66 1636.02 3.66 1636.02 4.15 1855.05WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  144 SF  5.00 720.00 5.00 720.00 6.05 871.20WORK ZONE SIGNS (BARR)
0044 4445000000-E 1145  96 LF  17.00 1632.00 30.00 2880.00 18.00 1728.00BARRICADES (TYPE III)
0045 4810000000-E 1205  5,000 LF  0.45 2250.00 0.45 2250.00 0.45 2250.00PAINT PVMT MARKINGS 4"
0046 6000000000-E 1605  250 LF  2.00 500.00 1.64 410.00 4.50 1125.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  160 TON 35.00 5600.00 38.00 6080.00 33.00 5280.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  110 TON 35.00 3850.00 38.00 4180.00 33.00 3630.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  205 TON 30.00 6150.00 38.00 7790.00 25.00 5125.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615  1 ACR 598.00 598.00 598.00 598.00 900.00 900.00TEMPORARY MULCHING
0051 6018000000-E 1620  50 LB  2.35 117.50 2.35 117.50 7.00 350.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620 1.25 TON 875.00 1093.75 875.00 1093.75 1200.00 1500.00FERT FOR TEMP SEEDING
0053 6024000000-E 1622  250 LF  5.00 1250.00 10.00 2500.00 3.00 750.00TEMPORARY SLOPE DRAINS
0054 6029000000-E SP   300 LF  1.39 417.00 1.39 417.00 4.00 1200.00SAFETY FENCE
0055 6030000000-E 1630  290 CY  4.00 1160.00 10.00 2900.00 11.00 3190.00SILT EXCAVATION
0056 6036000000-E 1631  2,000 SY  1.44 2880.00 1.44 2880.00 1.75 3500.00MATTING FOR EROS CONTROL
0057 6037000000-E SP   60 SY  5.75 345.00 5.75 345.00 10.00 600.00COIR FIBER MAT
0058 6042000000-E 1632  150 LF  3.74 561.00 3.74 561.00 4.00 600.001/4" HARDWARE CLOTH
0059 6070000000-N 1639  8 EA  100.00 800.00 300.00 2400.00 725.00 5800.00SPECIAL STILLING BASINS
0060 6071010000-E SP   180 LF  5.95 1071.00 5.95 1071.00 3.00 540.00WATTLE
0061 6071020000-E SP   25 LB  12.00 300.00 12.00 300.00 15.00 375.00POLYACRYLAMIDE (PAM)
0062 6071030000-E 1640  120 LF  4.74 568.80 4.74 568.80 5.00 600.00COIR FIBER BAFFLE
0063 6071050000-E SP   4 EA  800.00 3200.00 1200.00 4800.00 1000.00 4000.00**" SKIMMER

(1-1/2")
0064 6084000000-E 1660 1.5 ACR 1375.00 2062.50 1375.00 2062.50 1795.00 2692.50SEEDING AND MULCHING
0065 6087000000-E 1660 0.5 ACR 55.00 27.50 55.00 27.50 200.00 100.00MOWING
0066 6090000000-E 1661  50 LB  3.26 163.00 3.26 163.00 9.00 450.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 925.00 231.25 925.00 231.25 3000.00 750.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  50 LB  3.10 155.00 3.10 155.00 6.00 300.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 0.75 TON 900.00 675.00 900.00 675.00 1200.00 900.00FERTILIZER TOPDRESSING
0070 6114500000-N 1667  30 MHR 1.00 30.00 22.00 660.00 45.00 1350.00SPECIALIZED HAND MOWING
0071 6117000000-N SP   18 EA  125.00 2250.00 100.00 1800.00 200.00 3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 18000.00 20000.00 35000.00REMV EXIST STR **********
(19+82.53-L-)

0073 8105520000-E 411 182.5 LF  593.00 108222.50 540.00 98550.00 305.00 55662.503'-0" DRILLD PIER IN SOIL
0074 8105620000-E 411  47 LF  593.00 27871.00 540.00 25380.00 1485.00 69795.003'-0" DRILLD PIER NO SOIL
0075 8111200000-E 411 106.5 LF  107.00 11395.50 220.00 23430.00 100.00 10650.00PERM STL CASING FOR 3' PIER



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 3 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

APPLE TUCK & ASSOCIATES, INC. TCB BUILDERS, LLC

RUTHERFORDTON,  NC LEXINGTON,  NC

C202779FEB 21 2012
0.118 MI

0076 8113000000-N 411  2 EA  200.00 400.00 500.00 1000.00 1000.00 2000.00SID INSPECTIONS
0077 8114000000-N 411  2 EA  300.00 600.00 500.00 1000.00 1500.00 3000.00SPT TESTING
0078 8115000000-N 411  1 EA  1800.00 1800.00 1270.00 1270.00 2500.00 2500.00CSL TESTING
0079 8121000000-N 412 Lump Sum 2140.00 2500.00 5100.00UNCL STR EXCAV STA *****

(19+82.53-L-)
0080 8182000000-E 420 78.3 CY  700.70 54864.81 800.00 62640.00 725.00 56767.50CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 19100.00 20000.00 13600.00BRG APPR SLAB ***********

(19+82.53-L-)
0082 8217000000-E 425  30,514 LB  0.88 26852.32 1.00 30514.00 0.90 27462.60REINF STEEL (BRIDGE)
0083 8238000000-E 425  4,868 LB  0.99 4819.32 3.00 14604.00 1.30 6328.40SPIRAL COL REINF STL BRG
0084 8364000000-E 450  755 LF  38.50 29067.50 38.00 28690.00 52.00 39260.00HP12X53 PILES
0085 8505000000-E 460 270.75 LF  46.00 12454.50 56.25 15229.69 52.00 14079.00VERT CONC BARRIER RAIL
0086 8608000000-E 876  140 TON 43.00 6020.00 40.00 5600.00 42.00 5880.00RIP RAP II (2'-0")
0087 8622000000-E 876  155 SY  2.24 347.20 3.00 465.00 3.50 542.50GEOTEXTILE FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 3375.00 9000.00 5583.00ELASTOMERIC BEARINGS
0089 8762000000-E 430  825 LF  112.30 92647.50 103.00 84975.00 104.00 85800.003'-0"X 1'-9"PRESTR SLABS
0090 8763000000-E 430  660 LF  145.00 95700.00 147.00 97020.00 120.00 79200.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 748234.97 TOTAL 795230.01 TOTAL 820628.25CONTRACT TOTAL

 

    SUB-TOTAL 232557.82 SUB-TOTAL 253362.32 SUB-TOTAL 302417.75ROADWAY ITEMS
    SUB-TOTAL 515677.15 SUB-TOTAL 541867.69 SUB-TOTAL 518210.50STRUCTURE ITEMS



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 4 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

DAVIE GRADING, INC.

MOCKSVILLE,  NC

R.E. BURNS & SONS CO., INC. SUNBELT STRUCTURES, INC.

STATESVILLE,  NC TUCKER,  GA

C202779FEB 21 2012
0.118 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 42000.00 40000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 4000.00 3450.00 6330.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 5000.00 6500.00 6980.00BRG APP SUB REG TIER**

(19+82.53)
0004 0043000000-N 226 Lump Sum 50000.00 40800.00 42000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.10 1.10SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  6.00 1200.00 2.00 400.00 2.20 440.00UNDERCUT EXCAVATION
0007 0195000000-E 265  500 CY  1.00 500.00 5.00 2500.00 5.40 2700.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,200 SY  2.00 2400.00 0.80 960.00 0.90 1080.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  20 TON 40.00 800.00 27.00 540.00 29.00 580.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  55 SY  2.00 110.00 2.00 110.00 2.20 121.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  60 LF  32.00 1920.00 30.00 1800.00 32.00 1920.0015" DRAINAGE PIPE
0012 0335400000-E 305  76 LF  40.00 3040.00 42.00 3192.00 45.00 3420.0024" DRAINAGE PIPE
0013 0582000000-E 310  20 LF  27.00 540.00 40.00 800.00 43.00 860.0015" CS PIPE CULV 0.064"
0014 0636000000-E 310  2 EA  300.00 600.00 225.00 450.00 240.00 480.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 1099500000-E 505  200 CY  12.00 2400.00 3.00 600.00 3.20 640.00SHALLOW UNDERCUT
0016 1099700000-E 505  400 TON 1.00 400.00 29.25 11700.00 31.00 12400.00CLASS IV SUBGRD STABILIZATION
0017 1220000000-E 545  50 TON 30.00 1500.00 29.25 1462.50 31.00 1550.00INCIDENTAL STONE BASE
0018 1489000000-E 610  325 TON 72.74 23640.50 59.00 19175.00 64.00 20800.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  250 TON 78.69 19672.50 68.00 17000.00 71.00 17750.00ASP CONC SURF CRS SF9.5A
0020 1575000000-E 620  32 TON 675.00 21600.00 675.00 21600.00 735.00 23520.00ASP FOR PLANT MIX
0021 2022000000-E 815  50 CY  6.00 300.00 3.00 150.00 3.20 160.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  40 CY  35.00 1400.00 5.00 200.00 5.40 216.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  200 LF  10.00 2000.00 3.00 600.00 3.20 640.006" PERF SUBDRN PIPE
0024 2070000000-N 815  1 EA  200.00 200.00 50.00 50.00 190.00 190.00SUBDRN PIPE OUTLET
0025 2077000000-E 815  1 LF  12.00 12.00 3.00 3.00 3.20 3.206" OUTLET PIPE
0026 2286000000-N 840  3 EA  1100.00 3300.00 1500.00 4500.00 1340.00 4020.00MASNRY DRAINAGE STRUCT
0027 2308000000-E 840  1 LF  1100.00 1100.00 250.00 250.00 270.00 270.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  450.00 1350.00 1000.00 3000.00 1070.00 3210.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  55 LF  40.00 2200.00 47.00 2585.00 48.00 2640.00SHOULDER BERM GUTTER
0030 3030000000-E 862  150 LF  14.00 2100.00 14.00 2100.00 18.00 2700.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00 16.00 80.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1100.00 4400.00 1200.00 4800.00 1270.00 5080.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1890.00 7560.00GR ANCHOR TYPE 350
0034 3500000000-E 866  75 LF  3.25 243.75 3.25 243.75 3.40 255.00WOVEN WIRE FENCE **" FAB

(36")
0035 3509000000-E 866  4 EA  17.50 70.00 17.50 70.00 18.00 72.004" TIMBER POSTS 7'-6"LONG
0036 3515000000-E 866  7 EA  27.50 192.50 27.50 192.50 29.00 203.005" TIMBER POSTS 8'-0"LONG
0037 3557000000-E 866  75 LF  1.25 93.75 1.25 93.75 1.30 97.50ADDITIONAL BARBED WIRE
0038 3559000000-E 866  260 LF  4.25 1105.00 4.25 1105.00 4.50 1170.00** STRAND BW FENCE W/ POSTS

(3)



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 5 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

DAVIE GRADING, INC.

MOCKSVILLE,  NC

R.E. BURNS & SONS CO., INC. SUNBELT STRUCTURES, INC.

STATESVILLE,  NC TUCKER,  GA

C202779FEB 21 2012
0.118 MI

0039 3575000000-E SP   255 LF  12.50 3187.50 12.50 3187.50 13.00 3315.00GENERIC FENCING ITEM (LF)
48" WOODEN RAIL FENCE

0040 3649000000-E 876  1 TON 100.00 100.00 75.00 75.00 81.00 81.00RIP RAP, CLASS B
0041 3656000000-E 876  830 SY  2.00 1660.00 0.80 664.00 0.90 747.00GEOTEXTILE FOR DRAINGE
0042 4400000000-E 1110  447 SF  3.66 1636.02 3.66 1636.02 4.40 1966.80WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  144 SF  5.00 720.00 5.00 720.00 6.40 921.60WORK ZONE SIGNS (BARR)
0044 4445000000-E 1145  96 LF  17.00 1632.00 17.00 1632.00 19.00 1824.00BARRICADES (TYPE III)
0045 4810000000-E 1205  5,000 LF  0.50 2500.00 0.45 2250.00 0.50 2500.00PAINT PVMT MARKINGS 4"
0046 6000000000-E 1605  250 LF  1.64 410.00 2.00 500.00 1.70 425.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  160 TON 35.00 5600.00 30.00 4800.00 35.00 5600.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  110 TON 35.00 3850.00 30.00 3300.00 35.00 3850.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  205 TON 30.00 6150.00 30.00 6150.00 37.00 7585.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615  1 ACR 598.00 598.00 598.00 598.00 630.00 630.00TEMPORARY MULCHING
0051 6018000000-E 1620  50 LB  2.35 117.50 2.35 117.50 2.50 125.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620 1.25 TON 875.00 1093.75 875.00 1093.75 925.00 1156.25FERT FOR TEMP SEEDING
0053 6024000000-E 1622  250 LF  8.00 2000.00 4.00 1000.00 4.30 1075.00TEMPORARY SLOPE DRAINS
0054 6029000000-E SP   300 LF  1.39 417.00 1.39 417.00 1.50 450.00SAFETY FENCE
0055 6030000000-E 1630  290 CY  5.00 1450.00 10.00 2900.00 11.00 3190.00SILT EXCAVATION
0056 6036000000-E 1631  2,000 SY  1.44 2880.00 2.00 4000.00 1.50 3000.00MATTING FOR EROS CONTROL
0057 6037000000-E SP   60 SY  5.75 345.00 5.75 345.00 6.10 366.00COIR FIBER MAT
0058 6042000000-E 1632  150 LF  3.74 561.00 3.74 561.00 3.90 585.001/4" HARDWARE CLOTH
0059 6070000000-N 1639  8 EA  200.00 1600.00 160.00 1280.00 1400.00 11200.00SPECIAL STILLING BASINS
0060 6071010000-E SP   180 LF  5.95 1071.00 5.95 1071.00 6.30 1134.00WATTLE
0061 6071020000-E SP   25 LB  12.00 300.00 12.00 300.00 13.00 325.00POLYACRYLAMIDE (PAM)
0062 6071030000-E 1640  120 LF  4.74 568.80 4.74 568.80 5.00 600.00COIR FIBER BAFFLE
0063 6071050000-E SP   4 EA  900.00 3600.00 800.00 3200.00 860.00 3440.00**" SKIMMER

(1-1/2")
0064 6084000000-E 1660 1.5 ACR 1375.00 2062.50 1375.00 2062.50 1450.00 2175.00SEEDING AND MULCHING
0065 6087000000-E 1660 0.5 ACR 55.00 27.50 30.00 15.00 58.00 29.00MOWING
0066 6090000000-E 1661  50 LB  3.26 163.00 3.26 163.00 3.40 170.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 925.00 231.25 925.00 231.25 975.00 243.75FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  50 LB  3.10 155.00 3.10 155.00 3.30 165.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 0.75 TON 900.00 675.00 899.99 674.99 950.00 712.50FERTILIZER TOPDRESSING
0070 6114500000-N 1667  30 MHR 22.00 660.00 22.00 660.00 23.00 690.00SPECIALIZED HAND MOWING
0071 6117000000-N SP   18 EA  220.00 3960.00 220.00 3960.00 230.00 4140.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 49000.00 15000.00 12500.00REMV EXIST STR **********
(19+82.53-L-)

0073 8105520000-E 411 182.5 LF  497.00 90702.50 288.00 52560.00 715.00 130487.503'-0" DRILLD PIER IN SOIL
0074 8105620000-E 411  47 LF  497.00 23359.00 1680.00 78960.00 770.00 36190.003'-0" DRILLD PIER NO SOIL
0075 8111200000-E 411 106.5 LF  170.00 18105.00 100.00 10650.00 115.00 12247.50PERM STL CASING FOR 3' PIER



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 6 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

DAVIE GRADING, INC.

MOCKSVILLE,  NC

R.E. BURNS & SONS CO., INC. SUNBELT STRUCTURES, INC.

STATESVILLE,  NC TUCKER,  GA

C202779FEB 21 2012
0.118 MI

0076 8113000000-N 411  2 EA  500.00 1000.00 1000.00 2000.00 210.00 420.00SID INSPECTIONS
0077 8114000000-N 411  2 EA  1500.00 3000.00 1500.00 3000.00 315.00 630.00SPT TESTING
0078 8115000000-N 411  1 EA  2000.00 2000.00 2500.00 2500.00 1900.00 1900.00CSL TESTING
0079 8121000000-N 412 Lump Sum 15000.00 6000.00 2690.00UNCL STR EXCAV STA *****

(19+82.53-L-)
0080 8182000000-E 420 78.3 CY  750.00 58725.00 795.00 62248.50 990.00 77517.00CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 20500.00 15000.00 24890.00BRG APPR SLAB ***********

(19+82.53-L-)
0082 8217000000-E 425  30,514 LB  1.00 30514.00 1.25 38142.50 0.91 27767.74REINF STEEL (BRIDGE)
0083 8238000000-E 425  4,868 LB  2.00 9736.00 4.50 21906.00 1.64 7983.52SPIRAL COL REINF STL BRG
0084 8364000000-E 450  755 LF  60.00 45300.00 35.00 26425.00 40.00 30200.00HP12X53 PILES
0085 8505000000-E 460 270.75 LF  60.00 16245.00 53.00 14349.75 58.00 15703.50VERT CONC BARRIER RAIL
0086 8608000000-E 876  140 TON 40.00 5600.00 45.00 6300.00 53.00 7420.00RIP RAP II (2'-0")
0087 8622000000-E 876  155 SY  2.00 310.00 2.00 310.00 2.20 341.00GEOTEXTILE FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 6500.00 8200.00 11200.00ELASTOMERIC BEARINGS
0089 8762000000-E 430  825 LF  122.00 100650.00 155.00 127875.00 110.00 90750.003'-0"X 1'-9"PRESTR SLABS
0090 8763000000-E 430  660 LF  147.00 97020.00 165.00 108900.00 145.00 95700.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 851988.32 TOTAL 852853.56 TOTAL 863093.46CONTRACT TOTAL

 

    SUB-TOTAL 258721.82 SUB-TOTAL 252526.81 SUB-TOTAL 276555.70ROADWAY ITEMS
    SUB-TOTAL 593266.50 SUB-TOTAL 600326.75 SUB-TOTAL 586537.76STRUCTURE ITEMS



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 7 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C202779FEB 21 2012
0.118 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 7650.00BRG APP SUB REG TIER**

(19+82.53)
0004 0043000000-N 226 Lump Sum 42000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  20.00 4000.00UNDERCUT EXCAVATION
0007 0195000000-E 265  500 CY  5.00 2500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,200 SY  2.00 2400.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  20 TON 38.00 760.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  55 SY  2.00 110.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  60 LF  35.00 2100.0015" DRAINAGE PIPE
0012 0335400000-E 305  76 LF  44.00 3344.0024" DRAINAGE PIPE
0013 0582000000-E 310  20 LF  30.00 600.0015" CS PIPE CULV 0.064"
0014 0636000000-E 310  2 EA  500.00 1000.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 1099500000-E 505  200 CY  20.00 4000.00SHALLOW UNDERCUT
0016 1099700000-E 505  400 TON 27.50 11000.00CLASS IV SUBGRD STABILIZATION
0017 1220000000-E 545  50 TON 35.00 1750.00INCIDENTAL STONE BASE
0018 1489000000-E 610  325 TON 59.00 19175.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  250 TON 64.95 16237.50ASP CONC SURF CRS SF9.5A
0020 1575000000-E 620  32 TON 675.00 21600.00ASP FOR PLANT MIX
0021 2022000000-E 815  50 CY  5.00 250.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  40 CY  12.00 480.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  200 LF  3.00 600.006" PERF SUBDRN PIPE
0024 2070000000-N 815  1 EA  90.00 90.00SUBDRN PIPE OUTLET
0025 2077000000-E 815  1 LF  5.00 5.006" OUTLET PIPE
0026 2286000000-N 840  3 EA  1200.00 3600.00MASNRY DRAINAGE STRUCT
0027 2308000000-E 840  1 LF  250.00 250.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  600.00 1800.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  55 LF  60.00 3300.00SHOULDER BERM GUTTER
0030 3030000000-E 862  150 LF  14.00 2100.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  11.00 55.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1200.00 4800.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1800.00 7200.00GR ANCHOR TYPE 350
0034 3500000000-E 866  75 LF  3.25 243.75WOVEN WIRE FENCE **" FAB

(36")
0035 3509000000-E 866  4 EA  17.50 70.004" TIMBER POSTS 7'-6"LONG
0036 3515000000-E 866  7 EA  27.50 192.505" TIMBER POSTS 8'-0"LONG
0037 3557000000-E 866  75 LF  1.25 93.75ADDITIONAL BARBED WIRE
0038 3559000000-E 866  260 LF  4.25 1105.00** STRAND BW FENCE W/ POSTS

(3)



APR 03, 2012 02:36 PM

TIP NO B-4553 2:00 PM 8 /  9 020

IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C202779FEB 21 2012
0.118 MI

0039 3575000000-E SP   255 LF  12.50 3187.50GENERIC FENCING ITEM (LF)
48" WOODEN RAIL FENCE

0040 3649000000-E 876  1 TON 42.00 42.00RIP RAP, CLASS B
0041 3656000000-E 876  830 SY  2.00 1660.00GEOTEXTILE FOR DRAINGE
0042 4400000000-E 1110  447 SF  3.66 1636.02WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  144 SF  5.00 720.00WORK ZONE SIGNS (BARR)
0044 4445000000-E 1145  96 LF  17.00 1632.00BARRICADES (TYPE III)
0045 4810000000-E 1205  5,000 LF  0.45 2250.00PAINT PVMT MARKINGS 4"
0046 6000000000-E 1605  250 LF  2.50 625.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  160 TON 38.00 6080.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  110 TON 38.00 4180.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  205 TON 35.00 7175.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615  1 ACR 598.00 598.00TEMPORARY MULCHING
0051 6018000000-E 1620  50 LB  2.35 117.50SEED FOR TEMP SEEDING
0052 6021000000-E 1620 1.25 TON 875.00 1093.75FERT FOR TEMP SEEDING
0053 6024000000-E 1622  250 LF  10.00 2500.00TEMPORARY SLOPE DRAINS
0054 6029000000-E SP   300 LF  1.39 417.00SAFETY FENCE
0055 6030000000-E 1630  290 CY  10.00 2900.00SILT EXCAVATION
0056 6036000000-E 1631  2,000 SY  1.44 2880.00MATTING FOR EROS CONTROL
0057 6037000000-E SP   60 SY  5.75 345.00COIR FIBER MAT
0058 6042000000-E 1632  150 LF  5.00 750.001/4" HARDWARE CLOTH
0059 6070000000-N 1639  8 EA  300.00 2400.00SPECIAL STILLING BASINS
0060 6071010000-E SP   180 LF  5.95 1071.00WATTLE
0061 6071020000-E SP   25 LB  12.00 300.00POLYACRYLAMIDE (PAM)
0062 6071030000-E 1640  120 LF  4.74 568.80COIR FIBER BAFFLE
0063 6071050000-E SP   4 EA  1200.00 4800.00**" SKIMMER

(1-1/2")
0064 6084000000-E 1660 1.5 ACR 1375.00 2062.50SEEDING AND MULCHING
0065 6087000000-E 1660 0.5 ACR 55.00 27.50MOWING
0066 6090000000-E 1661  50 LB  3.26 163.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 925.00 231.25FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  50 LB  3.10 155.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 0.75 TON 900.00 675.00FERTILIZER TOPDRESSING
0070 6114500000-N 1667  30 MHR 22.00 660.00SPECIALIZED HAND MOWING
0071 6117000000-N SP   18 EA  220.00 3960.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 55915.00REMV EXIST STR **********
(19+82.53-L-)

0073 8105520000-E 411 182.5 LF  329.45 60124.633'-0" DRILLD PIER IN SOIL
0074 8105620000-E 411  47 LF  2661.10 125071.703'-0" DRILLD PIER NO SOIL
0075 8111200000-E 411 106.5 LF  118.00 12567.00PERM STL CASING FOR 3' PIER
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IREDELL

33766.3.1

FED AID NO BRSTP-2308(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FOURTH CREEK AND APPROACHES ON SR-2308.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C202779FEB 21 2012
0.118 MI

0076 8113000000-N 411  2 EA  1400.00 2800.00SID INSPECTIONS
0077 8114000000-N 411  2 EA  1975.00 3950.00SPT TESTING
0078 8115000000-N 411  1 EA  3100.00 3100.00CSL TESTING
0079 8121000000-N 412 Lump Sum 9085.00UNCL STR EXCAV STA *****

(19+82.53-L-)
0080 8182000000-E 420 78.3 CY  685.66 53687.18CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 18200.00BRG APPR SLAB ***********

(19+82.53-L-)
0082 8217000000-E 425  30,514 LB  0.94 28683.16REINF STEEL (BRIDGE)
0083 8238000000-E 425  4,868 LB  1.89 9200.52SPIRAL COL REINF STL BRG
0084 8364000000-E 450  755 LF  37.30 28161.50HP12X53 PILES
0085 8505000000-E 460 270.75 LF  56.97 15424.63VERT CONC BARRIER RAIL
0086 8608000000-E 876  140 TON 42.50 5950.00RIP RAP II (2'-0")
0087 8622000000-E 876  155 SY  2.15 333.25GEOTEXTILE FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 7250.00ELASTOMERIC BEARINGS
0089 8762000000-E 430  825 LF  109.49 90329.253'-0"X 1'-9"PRESTR SLABS
0090 8763000000-E 430  660 LF  138.49 91403.403'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 895061.54CONTRACT TOTAL

 

    SUB-TOTAL 273825.32ROADWAY ITEMS
    SUB-TOTAL 621236.22STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  748234.97APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  795230.01APPLE TUCK & ASSOCIATES, INC.
     3  820628.25TCB BUILDERS, LLC
     4  851988.32DAVIE GRADING, INC.
     5  852853.56R.E. BURNS & SONS CO., INC.
     6  863093.46SUNBELT STRUCTURES, INC.
     7  895061.54SMITH-ROWE, LLC



APR 03, 2012 02:36 PM

TIP NO W-4712 2:00 PM 1 /  6 021

LINCOLN

37734.3.1

FED AID NO STP-27(7)

GRADING, DRAINAGE, CURB & GUTTER AND PAVING.

NC-27 FROM EAST OF NC-150 TO SR-1354 (ASBURY RD).

DAVIS GRADING, INC.

SHELBY,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

ASPHALT PAVING OF SHELBY, INC.

CHESHIRE,  CT SHELBY,  NC

C202025FEB 21 2012
0.924 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 100000.00 103000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30195.00 21500.00 40000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 182447.84 190000.00 260000.00GRADING
0004 0050000000-E 226  1 ACR 3675.00 3675.00 1.00 1.00 1500.00 1500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  15.75 1575.00 5.00 500.00 8.00 800.00UNDERCUT EXCAVATION
0006 0134000000-E 240  100 CY  15.75 1575.00 5.00 500.00 8.00 800.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  120 LF  4.52 542.40 3.00 360.00 5.00 600.00BERM DITCH CONSTRUCTION
0008 0314000000-E SP   500 TON 51.98 25990.00 40.00 20000.00 40.00 20000.00SELECT MATERIAL CLASS **

(VII)
0009 0318000000-E 300  630 TON 36.05 22711.50 30.00 18900.00 35.00 22050.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  1,980 SY  2.10 4158.00 2.50 4950.00 2.00 3960.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  3,176 LF  32.00 101632.00 22.00 69872.00 32.00 101632.0015" DRAINAGE PIPE
0012 0335300000-E 305  1,040 LF  33.34 34673.60 28.00 29120.00 34.00 35360.0018" DRAINAGE PIPE
0013 0335400000-E 305  828 LF  41.54 34395.12 34.00 28152.00 46.00 38088.0024" DRAINAGE PIPE
0014 0335500000-E 305  320 LF  51.21 16387.20 42.00 13440.00 60.00 19200.0030" DRAINAGE PIPE
0015 0335600000-E 305  328 LF  67.00 21976.00 53.00 17384.00 72.00 23616.0036" DRAINAGE PIPE
0016 0354000000-E 310  120 LF  631.00 75720.00 600.00 72000.00 750.00 90000.00***" RC PIPE CULV *****

(96", III)
0017 0408000000-E 310  152 LF  140.00 21280.00 125.00 19000.00 260.00 39520.0054" RC PIPE CULV III
0018 0414000000-E 310  36 LF  205.00 7380.00 150.00 5400.00 325.00 11700.0060" RC PIPE CULV III
0019 0420000000-E 310  128 LF  240.00 30720.00 225.00 28800.00 350.00 44800.0066" RC PIPE CULV III
0020 0995000000-E 340  935 LF  9.00 8415.00 5.00 4675.00 12.00 11220.00PIPE REMOVAL
0021 1077000000-E SP   15 TON 30.82 462.30 30.00 450.00 40.00 600.00#57 STONE
0022 1121000000-E 520  2,896 TON 23.00 66608.00 38.50 111496.00 25.00 72400.00AGGREGATE BASE COURSE
0023 1220000000-E 545  1,200 TON 23.17 27804.00 46.00 55200.00 25.00 30000.00INCIDENTAL STONE BASE
0024 1275000000-E 600  238 GAL 5.09 1211.42 6.00 1428.00 10.00 2380.00PRIME COAT
0025 1297000000-E 607  1,600 SY  5.25 8400.00 5.00 8000.00 8.00 12800.00MILL ASP PVMT *****" DTH

(1-1/2")
0026 1308000000-E 607  500 SY  10.50 5250.00 10.00 5000.00 8.00 4000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0027 1491000000-E 610  2,960 TON 48.83 144536.80 60.00 177600.00 46.00 136160.00ASP CONC BASE CRS B25.0C
0028 1503000000-E 610  1,490 TON 50.61 75408.90 65.00 96850.00 49.00 73010.00ASP CONC INTR CRS I19.0C
0029 1519000000-E 610  60 TON 66.68 4000.80 160.00 9600.00 48.00 2880.00ASP CONC SURF CRS S9.5B
0030 1523000000-E 610  2,260 TON 47.04 106310.40 65.00 146900.00 49.00 110740.00ASP CONC SURF CRS S9.5C
0031 1575000000-E 620  340 TON 698.25 237405.00 700.00 238000.00 660.00 224400.00ASP FOR PLANT MIX
0032 1693000000-E 654  180 TON 131.25 23625.00 150.00 27000.00 90.00 16200.00ASPH PLT MIX PVMT REPAIR
0033 1704000000-E SP   10 TON 131.25 1312.50 275.00 2750.00 90.00 900.00PATCHING EXIST PAVEMENT
0034 2220000000-E 838 26.4 CY  880.00 23232.00 900.00 23760.00 900.00 23760.00REINFORCED ENDWALLS
0035 2275000000-E SP   45 CY  180.60 8127.00 200.00 9000.00 200.00 9000.00FLOWABLE FILL
0036 2286000000-N 840  74 EA  1000.00 74000.00 950.00 70300.00 1200.00 88800.00MASNRY DRAINAGE STRUCT
0037 2297000000-E 840  114 CY  642.00 73188.00 900.00 102600.00 712.00 81168.00MASNRY DRAINAGE STRUCT
0038 2308000000-E 840 33.1 LF  200.00 6620.00 190.00 6289.00 200.00 6620.00MASNRY DRAINAGE STRUCT



APR 03, 2012 02:36 PM

TIP NO W-4712 2:00 PM 2 /  6 021

LINCOLN

37734.3.1

FED AID NO STP-27(7)

GRADING, DRAINAGE, CURB & GUTTER AND PAVING.

NC-27 FROM EAST OF NC-150 TO SR-1354 (ASBURY RD).

DAVIS GRADING, INC.

SHELBY,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

ASPHALT PAVING OF SHELBY, INC.

CHESHIRE,  CT SHELBY,  NC

C202025FEB 21 2012
0.924 MI

0039 2364000000-N 840  25 EA  480.00 12000.00 450.00 11250.00 500.00 12500.00FRAME W/2GRTS 840.16 STD
0040 2365000000-N 840  5 EA  450.00 2250.00 400.00 2000.00 400.00 2000.00FRAME W/2GRTS 840.22 STD
0041 2374000000-N 840  1 EA  563.00 563.00 475.00 475.00 500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0042 2374000000-N 840  21 EA  584.00 12264.00 475.00 9975.00 500.00 10500.00FRAME-GRT-HD 840.03 **

(F)
0043 2374000000-N 840  20 EA  584.00 11680.00 475.00 9500.00 500.00 10000.00FRAME-GRT-HD 840.03 **

(G)
0044 2396000000-N 840  1 EA  400.00 400.00 355.00 355.00 400.00 400.00FRAME W/COVER STD 840.54
0045 2418000000-E SP   60 LF  286.00 17160.00 95.00 5700.00 250.00 15000.00FRM W/GRATES, DRIVEWY DI
0046 2549000000-E 846  8,090 LF  13.85 112046.50 12.75 103147.50 13.19 106707.102'-6" CONC CURB & GUTTER
0047 2612000000-E 848  880 SY  35.58 31310.40 38.00 33440.00 33.89 29823.206" CONCRETE DRIVEWAY
0048 2619000000-E 850  11 SY  53.40 587.40 30.00 330.00 50.86 559.464" CONCRETE PAVED DITCH
0049 2905000000-N 859  1 EA  1100.00 1100.00 1500.00 1500.00 2000.00 2000.00CONVERT DI TO JB
0050 3030000000-E 862  100 LF  15.75 1575.00 15.75 1575.00 15.75 1575.00STL BM GUARDRAIL
0051 3150000000-N 862  5 EA  7.35 36.75 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0052 3270000000-N SP   2 EA  2130.45 4260.90 1925.00 3850.00 1925.00 3850.00GR ANCHOR TYPE 350
0053 3628000000-E 876  35 TON 37.80 1323.00 32.00 1120.00 50.00 1750.00RIP RAP, CLASS I
0054 3635000000-E 876  627 TON 31.08 19487.16 32.00 20064.00 35.00 21945.00RIP RAP, CLASS II
0055 3649000000-E 876  131 TON 32.81 4298.11 33.00 4323.00 50.00 6550.00RIP RAP, CLASS B
0056 3651000000-E SP   200 TON 51.98 10396.00 50.00 10000.00 50.00 10000.00BOULDERS
0057 3656000000-E 876  730 SY  2.10 1533.00 2.50 1825.00 2.00 1460.00GEOTEXTILE FOR DRAINGE
0058 3659000000-N SP   1 EA  2310.00 2310.00 1250.00 1250.00 1000.00 1000.00PREFORMED SCOUR HOLES
0059 4400000000-E 1110  865 SF  3.68 3183.20 3.50 3027.50 4.15 3589.75WORK ZONE SIGNS (STAT)
0060 4405000000-E 1110  96 SF  5.78 554.88 5.50 528.00 8.85 849.60WORK ZONE SIGNS (PORT)
0061 4410000000-E 1110  90 SF  4.99 449.10 4.75 427.50 6.05 544.50WORK ZONE SIGNS (BARR)
0062 4430000000-N 1130  300 EA  44.05 13215.00 41.95 12585.00 18.00 5400.00DRUMS
0063 4445000000-E 1145  64 LF  22.58 1445.12 21.50 1376.00 17.00 1088.00BARRICADES (TYPE III)
0064 4455000000-N 1150  100 DAY 157.50 15750.00 265.10 26510.00 175.00 17500.00FLAGGER
0065 4650000000-N 1251  10 EA  10.50 105.00 10.00 100.00 25.00 250.00TEMP RAISED PVMT MRKS
0066 4685000000-E 1205  500 LF  0.76 380.00 0.72 360.00 0.85 425.00THERMO PVT MKG LINES 4"90
0067 4686000000-E 1205  12,177 LF  0.79 9619.83 0.75 9132.75 0.90 10959.30THERMO PVT MKG LINES 4"120
0068 4695000000-E 1205  50 LF  2.10 105.00 2.00 100.00 5.00 250.00THERMO PVT MKG LINES 8"90 MILS
0069 4710000000-E 1205  72 LF  5.25 378.00 5.00 360.00 15.00 1080.0024"WIDE THERMO 120 MILS
0070 4725000000-E 1205  30 EA  78.75 2362.50 75.00 2250.00 175.00 5250.00THERMO PVT SYMBOL 90MILS
0071 4810000000-E 1205  2,000 LF  0.63 1260.00 0.60 1200.00 0.85 1700.00PAINT PVMT MARKINGS 4"
0072 4905000000-N 1253  140 EA  52.50 7350.00 48.00 6720.00 32.00 4480.00SNOWPLB PVMT MRKER
0073 6000000000-E 1605  5,165 LF  1.62 8367.30 1.54 7954.10 2.00 10330.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  21 TON 36.44 765.24 32.00 672.00 40.00 840.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  500 TON 31.08 15540.00 32.00 16000.00 40.00 20000.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  462 TON 30.82 14238.84 30.00 13860.00 35.00 16170.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615  1 ACR 627.90 627.90 598.00 598.00 1000.00 1000.00TEMPORARY MULCHING
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NC-27 FROM EAST OF NC-150 TO SR-1354 (ASBURY RD).

DAVIS GRADING, INC.

SHELBY,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

ASPHALT PAVING OF SHELBY, INC.

CHESHIRE,  CT SHELBY,  NC

C202025FEB 21 2012
0.924 MI

0078 6018000000-E 1620  30 LB  2.47 74.10 2.35 70.50 6.00 180.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620  1 TON 918.75 918.75 875.00 875.00 1200.00 1200.00FERT FOR TEMP SEEDING
0080 6024000000-E 1622  70 LF  16.96 1187.20 18.00 1260.00 15.00 1050.00TEMPORARY SLOPE DRAINS
0081 6029000000-E SP   100 LF  1.46 146.00 4.59 459.00 5.00 500.00SAFETY FENCE
0082 6030000000-E 1630  1,100 CY  9.71 10681.00 6.00 6600.00 7.50 8250.00SILT EXCAVATION
0083 6036000000-E 1631  400 SY  1.55 620.00 1.48 592.00 2.00 800.00MATTING FOR EROS CONTROL
0084 6037000000-E SP   100 SY  6.04 604.00 5.75 575.00 10.00 1000.00COIR FIBER MAT
0085 6038000000-E SP   30 SY  6.56 196.80 6.25 187.50 10.00 300.00PERM SOIL REINF MAT
0086 6042000000-E 1632  2,000 LF  3.93 7860.00 3.74 7480.00 4.00 8000.001/4" HARDWARE CLOTH
0087 6045000000-E SP   150 LF  26.25 3937.50 24.00 3600.00 30.00 4500.00**" TEMPORARY PIPE

(18")
0088 6070000000-N 1639  1 EA  199.50 199.50 1500.00 1500.00 750.00 750.00SPECIAL STILLING BASINS
0089 6071010000-E SP   150 LF  6.25 937.50 5.95 892.50 8.00 1200.00WATTLE
0090 6071030000-E 1640  375 LF  4.98 1867.50 4.74 1777.50 6.00 2250.00COIR FIBER BAFFLE
0091 6071050000-E SP   5 EA  1312.50 6562.50 850.00 4250.00 1000.00 5000.00**" SKIMMER

(1-1/2")
0092 6084000000-E 1660  3 ACR 1391.25 4173.75 1325.00 3975.00 1500.00 4500.00SEEDING AND MULCHING
0093 6111000000-E SP   400 LF  38.00 15200.00 65.00 26000.00 40.00 16000.00IMPERVIOUS DIKE
0094 6114500000-N 1667  20 MHR 23.10 462.00 22.00 440.00 40.00 800.00SPECIALIZED HAND MOWING
0095 6117000000-N SP   28 EA  231.00 6468.00 220.00 6160.00 200.00 5600.00RESPONSE FOR EROS CONTROL
0096 8035000000-N 402 Lump Sum 5775.00 3000.00 15000.00REMV EXIST STR **********

(30+80 -L-)

 

    TOTAL 2013100.01 TOTAL 2132086.35 TOTAL 2180544.91CONTRACT TOTAL

 

    SUB-TOTAL 2013100.01 SUB-TOTAL 2132086.35 SUB-TOTAL 2180544.91ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO W-4712 2:00 PM 4 /  6 021

LINCOLN

37734.3.1

FED AID NO STP-27(7)

GRADING, DRAINAGE, CURB & GUTTER AND PAVING.

NC-27 FROM EAST OF NC-150 TO SR-1354 (ASBURY RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. YOUNG & MCQUEEN GRADING CO
INC

CHARLOTTE,  NC BURNSVILLE,  NC

C202025FEB 21 2012
0.924 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 114000.00 110000.00 100000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 45000.00 27000.00 37000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 374755.10 314500.00 375000.00GRADING
0004 0050000000-E 226  1 ACR 2000.00 2000.00 100.00 100.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  12.50 1250.00 30.00 3000.00 15.75 1575.00UNDERCUT EXCAVATION
0006 0134000000-E 240  100 CY  12.00 1200.00 8.00 800.00 5.00 500.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  120 LF  5.00 600.00 2.00 240.00 20.00 2400.00BERM DITCH CONSTRUCTION
0008 0314000000-E SP   500 TON 42.00 21000.00 23.00 11500.00 38.90 19450.00SELECT MATERIAL CLASS **

(VII)
0009 0318000000-E 300  630 TON 37.00 23310.00 31.00 19530.00 24.75 15592.50FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  1,980 SY  2.00 3960.00 7.00 13860.00 2.00 3960.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  3,176 LF  25.00 79400.00 35.00 111160.00 31.00 98456.0015" DRAINAGE PIPE
0012 0335300000-E 305  1,040 LF  28.00 29120.00 45.00 46800.00 34.00 35360.0018" DRAINAGE PIPE
0013 0335400000-E 305  828 LF  39.00 32292.00 55.00 45540.00 41.50 34362.0024" DRAINAGE PIPE
0014 0335500000-E 305  320 LF  49.00 15680.00 75.00 24000.00 60.00 19200.0030" DRAINAGE PIPE
0015 0335600000-E 305  328 LF  60.00 19680.00 85.00 27880.00 56.30 18466.4036" DRAINAGE PIPE
0016 0354000000-E 310  120 LF  650.00 78000.00 627.00 75240.00 550.00 66000.00***" RC PIPE CULV *****

(96", III)
0017 0408000000-E 310  152 LF  134.00 20368.00 125.00 19000.00 135.00 20520.0054" RC PIPE CULV III
0018 0414000000-E 310  36 LF  179.00 6444.00 175.00 6300.00 157.00 5652.0060" RC PIPE CULV III
0019 0420000000-E 310  128 LF  205.00 26240.00 250.00 32000.00 271.50 34752.0066" RC PIPE CULV III
0020 0995000000-E 340  935 LF  13.00 12155.00 16.00 14960.00 5.00 4675.00PIPE REMOVAL
0021 1077000000-E SP   15 TON 67.00 1005.00 30.00 450.00 30.00 450.00#57 STONE
0022 1121000000-E 520  2,896 TON 20.00 57920.00 25.00 72400.00 24.50 70952.00AGGREGATE BASE COURSE
0023 1220000000-E 545  1,200 TON 20.00 24000.00 22.00 26400.00 26.50 31800.00INCIDENTAL STONE BASE
0024 1275000000-E 600  238 GAL 6.00 1428.00 6.00 1428.00 8.50 2023.00PRIME COAT
0025 1297000000-E 607  1,600 SY  3.20 5120.00 4.00 6400.00 6.50 10400.00MILL ASP PVMT *****" DTH

(1-1/2")
0026 1308000000-E 607  500 SY  4.00 2000.00 10.00 5000.00 13.00 6500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0027 1491000000-E 610  2,960 TON 52.00 153920.00 41.00 121360.00 45.10 133496.00ASP CONC BASE CRS B25.0C
0028 1503000000-E 610  1,490 TON 52.00 77480.00 42.00 62580.00 46.20 68838.00ASP CONC INTR CRS I19.0C
0029 1519000000-E 610  60 TON 100.00 6000.00 75.00 4500.00 82.50 4950.00ASP CONC SURF CRS S9.5B
0030 1523000000-E 610  2,260 TON 46.00 103960.00 41.00 92660.00 45.10 101926.00ASP CONC SURF CRS S9.5C
0031 1575000000-E 620  340 TON 650.00 221000.00 636.00 216240.00 700.00 238000.00ASP FOR PLANT MIX
0032 1693000000-E 654  180 TON 112.00 20160.00 120.00 21600.00 125.00 22500.00ASPH PLT MIX PVMT REPAIR
0033 1704000000-E SP   10 TON 170.00 1700.00 120.00 1200.00 165.00 1650.00PATCHING EXIST PAVEMENT
0034 2220000000-E 838 26.4 CY  1000.00 26400.00 1250.00 33000.00 1265.00 33396.00REINFORCED ENDWALLS
0035 2275000000-E SP   45 CY  145.00 6525.00 175.00 7875.00 257.50 11587.50FLOWABLE FILL
0036 2286000000-N 840  74 EA  1140.00 84360.00 1500.00 111000.00 1000.00 74000.00MASNRY DRAINAGE STRUCT
0037 2297000000-E 840  114 CY  1000.00 114000.00 750.00 85500.00 1560.00 177840.00MASNRY DRAINAGE STRUCT
0038 2308000000-E 840 33.1 LF  190.00 6289.00 225.00 7447.50 200.00 6620.00MASNRY DRAINAGE STRUCT



APR 03, 2012 02:36 PM

TIP NO W-4712 2:00 PM 5 /  6 021

LINCOLN

37734.3.1

FED AID NO STP-27(7)

GRADING, DRAINAGE, CURB & GUTTER AND PAVING.

NC-27 FROM EAST OF NC-150 TO SR-1354 (ASBURY RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. YOUNG & MCQUEEN GRADING CO
INC

CHARLOTTE,  NC BURNSVILLE,  NC

C202025FEB 21 2012
0.924 MI

0039 2364000000-N 840  25 EA  450.00 11250.00 500.00 12500.00 432.00 10800.00FRAME W/2GRTS 840.16 STD
0040 2365000000-N 840  5 EA  400.00 2000.00 455.00 2275.00 389.00 1945.00FRAME W/2GRTS 840.22 STD
0041 2374000000-N 840  1 EA  500.00 500.00 550.00 550.00 495.00 495.00FRAME-GRT-HD 840.03 **

(E)
0042 2374000000-N 840  21 EA  500.00 10500.00 550.00 11550.00 495.00 10395.00FRAME-GRT-HD 840.03 **

(F)
0043 2374000000-N 840  20 EA  500.00 10000.00 550.00 11000.00 495.00 9900.00FRAME-GRT-HD 840.03 **

(G)
0044 2396000000-N 840  1 EA  350.00 350.00 400.00 400.00 325.00 325.00FRAME W/COVER STD 840.54
0045 2418000000-E SP   60 LF  75.00 4500.00 115.00 6900.00 154.00 9240.00FRM W/GRATES, DRIVEWY DI
0046 2549000000-E 846  8,090 LF  14.00 113260.00 14.50 117305.00 13.25 107192.502'-6" CONC CURB & GUTTER
0047 2612000000-E 848  880 SY  40.00 35200.00 40.00 35200.00 57.50 50600.006" CONCRETE DRIVEWAY
0048 2619000000-E 850  11 SY  48.00 528.00 56.00 616.00 143.75 1581.254" CONCRETE PAVED DITCH
0049 2905000000-N 859  1 EA  600.00 600.00 850.00 850.00 1000.00 1000.00CONVERT DI TO JB
0050 3030000000-E 862  100 LF  17.00 1700.00 15.00 1500.00 18.25 1825.00STL BM GUARDRAIL
0051 3150000000-N 862  5 EA  8.00 40.00 7.00 35.00 40.25 201.25ADDIT GUARDRAIL POSTS
0052 3270000000-N SP   2 EA  2300.00 4600.00 2029.00 4058.00 2213.75 4427.50GR ANCHOR TYPE 350
0053 3628000000-E 876  35 TON 40.00 1400.00 55.00 1925.00 45.50 1592.50RIP RAP, CLASS I
0054 3635000000-E 876  627 TON 42.00 26334.00 60.00 37620.00 48.00 30096.00RIP RAP, CLASS II
0055 3649000000-E 876  131 TON 42.00 5502.00 55.00 7205.00 45.50 5960.50RIP RAP, CLASS B
0056 3651000000-E SP   200 TON 60.00 12000.00 75.00 15000.00 90.00 18000.00BOULDERS
0057 3656000000-E 876  730 SY  2.00 1460.00 3.00 2190.00 2.50 1825.00GEOTEXTILE FOR DRAINGE
0058 3659000000-N SP   1 EA  685.00 685.00 350.00 350.00 1380.00 1380.00PREFORMED SCOUR HOLES
0059 4400000000-E 1110  865 SF  5.00 4325.00 15.00 12975.00 5.00 4325.00WORK ZONE SIGNS (STAT)
0060 4405000000-E 1110  96 SF  16.00 1536.00 9.00 864.00 13.60 1305.60WORK ZONE SIGNS (PORT)
0061 4410000000-E 1110  90 SF  7.00 630.00 11.00 990.00 7.00 630.00WORK ZONE SIGNS (BARR)
0062 4430000000-N 1130  300 EA  44.00 13200.00 50.00 15000.00 62.00 18600.00DRUMS
0063 4445000000-E 1145  64 LF  20.00 1280.00 25.00 1600.00 20.00 1280.00BARRICADES (TYPE III)
0064 4455000000-N 1150  100 DAY 360.00 36000.00 500.00 50000.00 162.50 16250.00FLAGGER
0065 4650000000-N 1251  10 EA  11.00 110.00 25.00 250.00 28.75 287.50TEMP RAISED PVMT MRKS
0066 4685000000-E 1205  500 LF  0.84 420.00 1.00 500.00 1.15 575.00THERMO PVT MKG LINES 4"90
0067 4686000000-E 1205  12,177 LF  0.90 10959.30 0.80 9741.60 0.92 11202.84THERMO PVT MKG LINES 4"120
0068 4695000000-E 1205  50 LF  2.30 115.00 2.00 100.00 2.30 115.00THERMO PVT MKG LINES 8"90 MILS
0069 4710000000-E 1205  72 LF  5.80 417.60 8.00 576.00 9.20 662.4024"WIDE THERMO 120 MILS
0070 4725000000-E 1205  30 EA  87.00 2610.00 110.00 3300.00 126.50 3795.00THERMO PVT SYMBOL 90MILS
0071 4810000000-E 1205  2,000 LF  0.70 1400.00 1.00 2000.00 1.15 2300.00PAINT PVMT MARKINGS 4"
0072 4905000000-N 1253  140 EA  55.00 7700.00 28.00 3920.00 32.20 4508.00SNOWPLB PVMT MRKER
0073 6000000000-E 1605  5,165 LF  1.70 8780.50 3.25 16786.25 1.70 8780.50TEMPORARY SILT FENCE
0074 6006000000-E 1610  21 TON 48.00 1008.00 60.00 1260.00 34.00 714.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  500 TON 42.00 21000.00 60.00 30000.00 40.00 20000.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  462 TON 43.00 19866.00 50.00 23100.00 35.00 16170.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615  1 ACR 600.00 600.00 598.00 598.00 575.00 575.00TEMPORARY MULCHING



APR 03, 2012 02:36 PM

TIP NO W-4712 2:00 PM 6 /  6 021

LINCOLN

37734.3.1

FED AID NO STP-27(7)

GRADING, DRAINAGE, CURB & GUTTER AND PAVING.

NC-27 FROM EAST OF NC-150 TO SR-1354 (ASBURY RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. YOUNG & MCQUEEN GRADING CO
INC

CHARLOTTE,  NC BURNSVILLE,  NC

C202025FEB 21 2012
0.924 MI

0078 6018000000-E 1620  30 LB  2.00 60.00 2.35 70.50 2.00 60.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620  1 TON 1175.00 1175.00 875.00 875.00 1150.00 1150.00FERT FOR TEMP SEEDING
0080 6024000000-E 1622  70 LF  22.00 1540.00 25.00 1750.00 10.20 714.00TEMPORARY SLOPE DRAINS
0081 6029000000-E SP   100 LF  1.75 175.00 2.50 250.00 1.75 175.00SAFETY FENCE
0082 6030000000-E 1630  1,100 CY  4.75 5225.00 10.00 11000.00 15.00 16500.00SILT EXCAVATION
0083 6036000000-E 1631  400 SY  1.50 600.00 1.48 592.00 1.40 560.00MATTING FOR EROS CONTROL
0084 6037000000-E SP   100 SY  4.25 425.00 8.00 800.00 5.00 500.00COIR FIBER MAT
0085 6038000000-E SP   30 SY  4.75 142.50 6.25 187.50 5.00 150.00PERM SOIL REINF MAT
0086 6042000000-E 1632  2,000 LF  4.50 9000.00 5.00 10000.00 4.00 8000.001/4" HARDWARE CLOTH
0087 6045000000-E SP   150 LF  12.50 1875.00 40.00 6000.00 23.00 3450.00**" TEMPORARY PIPE

(18")
0088 6070000000-N 1639  1 EA  500.00 500.00 500.00 500.00 500.00 500.00SPECIAL STILLING BASINS
0089 6071010000-E SP   150 LF  6.00 900.00 7.50 1125.00 5.75 862.50WATTLE
0090 6071030000-E 1640  375 LF  5.00 1875.00 5.30 1987.50 5.00 1875.00COIR FIBER BAFFLE
0091 6071050000-E SP   5 EA  650.00 3250.00 1250.00 6250.00 605.00 3025.00**" SKIMMER

(1-1/2")
0092 6084000000-E 1660  3 ACR 1900.00 5700.00 1325.00 3975.00 1840.00 5520.00SEEDING AND MULCHING
0093 6111000000-E SP   400 LF  37.50 15000.00 1.00 400.00 57.50 23000.00IMPERVIOUS DIKE
0094 6114500000-N 1667  20 MHR 35.00 700.00 22.00 440.00 34.50 690.00SPECIALIZED HAND MOWING
0095 6117000000-N SP   28 EA  25.00 700.00 220.00 6160.00 23.00 644.00RESPONSE FOR EROS CONTROL
0096 8035000000-N 402 Lump Sum 15000.00 5000.00 8500.00REMV EXIST STR **********

(30+80 -L-)

 

    TOTAL 2257930.00 TOTAL 2280402.85 TOTAL 2351582.24CONTRACT TOTAL

 

    SUB-TOTAL 2257930.00 SUB-TOTAL 2280402.85 SUB-TOTAL 2351582.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2013100.01DAVIS GRADING, INC.
     2  2132086.35REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     3  2180544.91ASPHALT PAVING OF SHELBY, INC.
     4  2257930.00BLYTHE DEVELOPMENT CO.
     5  2280402.85BLYTHE CONSTRUCTION, INC.
     6  2351582.24YOUNG & MCQUEEN GRADING CO INC



APR 03, 2012 02:36 PM

TIP NO BP-5300Z 2:00 PM 1 /  2 022

GASTON

45438.3.23

FED AID NO BRSTP-0273(4)

BRIDGE PRESERVATION.

BRIDGE # 22 OVER DUKE POWER FEEDER ON NC-273.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

M & J CONSTRUCTION CO. OF
PINELLAS  COUNTY, INC.

KLICOS PAINTING COMPANY, INC.

TARPON SPRINGS,  FL BALTIMORE,  MD

C202807FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 171548.00 82000.00MOBILIZATION
0002 4400000000-E 1110  739 SF  2.50 1847.50 4.50 3325.50 5.00 3695.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  787 SF  5.00 3935.00 9.36 7366.32 1.00 787.00WORK ZONE SIGNS (PORT)
0004 4410000000-E 1110  200 SF  3.00 600.00 5.40 1080.00 5.00 1000.00WORK ZONE SIGNS (BARR)
0005 4430000000-N 1130  20 EA  45.00 900.00 50.40 1008.00 5.00 100.00DRUMS
0006 4435000000-N 1135  20 EA  20.00 400.00 18.30 366.00 5.00 100.00CONES
0007 4445000000-E 1145  144 LF  15.00 2160.00 18.00 2592.00 10.00 1440.00BARRICADES (TYPE III)
0008 4450000000-N 1150  2,940 HR  8.00 23520.00 15.00 44100.00 7.00 20580.00FLAGGER
0009 4510000000-N SP   150 HR  15.00 2250.00 70.00 10500.00 40.00 6000.00LAW ENFORCEMENT
0010 4516000000-N 1180  28 EA  30.00 840.00 31.80 890.40 1.00 28.00SKINNY DRUM
0011 4600000000-N SP   1 EA  28500.00 28500.00 43868.00 43868.00 20000.00 20000.00GENERIC TRAFFIC CONTROL ITEM (EA)

AFAD
0012 8860000000-N SP  Lump Sum 427500.00 620000.00 749000.00GENERIC STRUCTURE ITEM (LS)

CLEAN AND REPAINT OF BRIDGE # 22
0013 8860000000-N SP  Lump Sum 35000.00 100000.00 25000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0014 8860000000-N SP  Lump Sum 341000.00 150000.00 500000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0015 8867000000-E SP   285 LF  15.00 4275.00 10.00 2850.00 10.00 2850.00GENERIC STRUCTURE ITEM (LF)

LOCALIZED CLEANING AND SEALING
0016 8889000000-E SP   1,737 LB  44.00 76428.00 69.12 120061.44 35.00 60795.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIR, APPROX. LBS
0017 8897000000-N SP   1,379 EA  50.00 68950.00 109.13 150490.27 38.50 53091.50GENERIC STRUCTURE ITEM (EA)

BOLT REMOVAL AND REPLACEMENT
0018 8897000000-N SP   4 EA  26000.00 104000.00 6722.00 26888.00 22000.00 88000.00GENERIC STRUCTURE ITEM (EA)

JACKING AND ADJUSTMENT OF     BEARINGS
0019 8897000000-N SP   1,300 EA  15.00 19500.00 28.25 36725.00 28.00 36400.00GENERIC STRUCTURE ITEM (EA)

REMOVAL OF TACK WELDS

 

    TOTAL 1236605.50 TOTAL 1493658.93 TOTAL 1650866.50CONTRACT TOTAL

 

    SUB-TOTAL 1236605.50 SUB-TOTAL 1493658.93 SUB-TOTAL 1650866.50ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO BP-5300Z 2:00 PM 2 /  2 022

GASTON

45438.3.23

FED AID NO BRSTP-0273(4)

BRIDGE PRESERVATION.

BRIDGE # 22 OVER DUKE POWER FEEDER ON NC-273.

SAFFO CONTRACTORS INC

WILMINGTON,  NC   

C202807FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00MOBILIZATION
0002 4400000000-E 1110  739 SF  5.00 3695.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  787 SF  5.00 3935.00WORK ZONE SIGNS (PORT)
0004 4410000000-E 1110  200 SF  5.00 1000.00WORK ZONE SIGNS (BARR)
0005 4430000000-N 1130  20 EA  75.00 1500.00DRUMS
0006 4435000000-N 1135  20 EA  10.00 200.00CONES
0007 4445000000-E 1145  144 LF  10.00 1440.00BARRICADES (TYPE III)
0008 4450000000-N 1150  2,940 HR  10.00 29400.00FLAGGER
0009 4510000000-N SP   150 HR  15.00 2250.00LAW ENFORCEMENT
0010 4516000000-N 1180  28 EA  40.00 1120.00SKINNY DRUM
0011 4600000000-N SP   1 EA  2500.00 2500.00GENERIC TRAFFIC CONTROL ITEM (EA)

AFAD
0012 8860000000-N SP  Lump Sum 600000.00GENERIC STRUCTURE ITEM (LS)

CLEAN AND REPAINT OF BRIDGE # 22
0013 8860000000-N SP  Lump Sum 175000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0014 8860000000-N SP  Lump Sum 325000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0015 8867000000-E SP   285 LF  30.00 8550.00GENERIC STRUCTURE ITEM (LF)

LOCALIZED CLEANING AND SEALING
0016 8889000000-E SP   1,737 LB  55.00 95535.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIR, APPROX. LBS
0017 8897000000-N SP   1,379 EA  87.50 120662.50GENERIC STRUCTURE ITEM (EA)

BOLT REMOVAL AND REPLACEMENT
0018 8897000000-N SP   4 EA  11000.00 44000.00GENERIC STRUCTURE ITEM (EA)

JACKING AND ADJUSTMENT OF     BEARINGS
0019 8897000000-N SP   1,300 EA  25.00 32500.00GENERIC STRUCTURE ITEM (EA)

REMOVAL OF TACK WELDS

 

    TOTAL 1683287.50CONTRACT TOTAL

 

    SUB-TOTAL 1683287.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1236605.50ASTRON GENERAL CONTRACTING COMPANY  INC
     2  1493658.93M & J CONSTRUCTION CO. OF PINELLAS  COUNTY, INC.
     3  1650866.50KLICOS PAINTING COMPANY, INC.
     4  1683287.50SAFFO CONTRACTORS INC



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  5 023

BUNCOMBE

17BP.13.P.1

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #322 & #323 ON I-240.

S & D INDUSTRIAL PAINTING, INC.

TARPON SPRINGS,  FL

SEMINOLE EQUIPMENT, INC. PANTHER INDUSTRIAL PAINTING,
LLC

TARPON SPRINGS,  FL MISHAWAKA,  IN

C202912FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 200000.00 100000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  1.00 224.00 1.00 224.00 5.00 1120.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  100.00 200.00 500.00 1000.00 1000.00 2000.00FLASHING ARROW BOARD
0004 4420000000-N 1120  1 EA  500.00 500.00 1000.00 1000.00 1000.00 1000.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  225 EA  1.00 225.00 1.00 225.00 50.00 11250.00DRUMS
0006 4435000000-N 1135  40 EA  1.00 40.00 1.00 40.00 20.00 800.00CONES
0007 4450000000-N 1150  480 HR  12.00 5760.00 10.00 4800.00 30.00 14400.00FLAGGER
0008 4480000000-N 1165  1 EA  500.00 500.00 5000.00 5000.00 1000.00 1000.00TMA
0009 8860000000-N SP  Lump Sum 1428000.00 1400000.00 1400000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #322
0010 8860000000-N SP  Lump Sum 1288000.00 1300000.00 1400000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #323
0011 8860000000-N SP  Lump Sum 20000.00 10000.00 100000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0012 8860000000-N SP  Lump Sum 6000.00 150000.00 400000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 2769449.00 TOTAL 3072289.00 TOTAL 3431570.00CONTRACT TOTAL

 

    SUB-TOTAL 2769449.00 SUB-TOTAL 3072289.00 SUB-TOTAL 3431570.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  5 023

BUNCOMBE

17BP.13.P.1

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #322 & #323 ON I-240.

KLICOS PAINTING COMPANY, INC.

BALTIMORE,  MD

ASTRON GENERAL CONTRACTING
COMPANY  INC

VIMAS PAINTING COMPANY, INC

JACKSONVILLE,  NC LOWELLVILLE,  OH

C202912FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 185000.00 120000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  1.00 224.00 10.00 2240.00 10.00 2240.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  500.00 1000.00 5000.00 10000.00 4000.00 8000.00FLASHING ARROW BOARD
0004 4420000000-N 1120  1 EA  500.00 500.00 15000.00 15000.00 20000.00 20000.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  225 EA  5.00 1125.00 45.00 10125.00 20.00 4500.00DRUMS
0006 4435000000-N 1135  40 EA  1.00 40.00 17.00 680.00 15.00 600.00CONES
0007 4450000000-N 1150  480 HR  7.00 3360.00 8.00 3840.00 10.00 4800.00FLAGGER
0008 4480000000-N 1165  1 EA  1000.00 1000.00 13900.00 13900.00 15000.00 15000.00TMA
0009 8860000000-N SP  Lump Sum 1157912.00 1348749.00 1258080.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #322
0010 8860000000-N SP  Lump Sum 1157913.00 1341000.00 1163250.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #323
0011 8860000000-N SP  Lump Sum 25000.00 75000.00 60000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0012 8860000000-N SP  Lump Sum 952781.00 450000.00 1150000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 3450855.00 TOTAL 3455534.00 TOTAL 3806470.00CONTRACT TOTAL

 

    SUB-TOTAL 3450855.00 SUB-TOTAL 3455534.00 SUB-TOTAL 3806470.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 3 /  5 023

BUNCOMBE

17BP.13.P.1

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #322 & #323 ON I-240.

ATLAS PAINTING AND SHEETING
CORP

AMHERST,  NY

SAFFO CONTRACTORS INC OLYMPUS PAINTING
CONTRACTORS, INC.

WILMINGTON,  NC TARPON SPRINGS,  FL

C202912FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 259000.00 175000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  10.00 2240.00 10.00 2240.00 5.00 1120.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  500.00 1000.00 5000.00 10000.00 1000.00 2000.00FLASHING ARROW BOARD
0004 4420000000-N 1120  1 EA  1000.00 1000.00 5000.00 5000.00 2500.00 2500.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  225 EA  20.00 4500.00 40.00 9000.00 22.00 4950.00DRUMS
0006 4435000000-N 1135  40 EA  10.00 400.00 20.00 800.00 9.00 360.00CONES
0007 4450000000-N 1150  480 HR  10.00 4800.00 12.00 5760.00 25.00 12000.00FLAGGER
0008 4480000000-N 1165  1 EA  1000.00 1000.00 35000.00 35000.00 7500.00 7500.00TMA
0009 8860000000-N SP  Lump Sum 982530.00 1000000.00 1234724.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #322
0010 8860000000-N SP  Lump Sum 982530.00 1050000.00 1234724.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #323
0011 8860000000-N SP  Lump Sum 190000.00 750000.00 600000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0012 8860000000-N SP  Lump Sum 1500000.00 750000.00 700000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 3830000.00 TOTAL 3876800.00 TOTAL 3974878.00CONTRACT TOTAL

 

    SUB-TOTAL 3830000.00 SUB-TOTAL 3876800.00 SUB-TOTAL 3974878.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 4 /  5 023

BUNCOMBE

17BP.13.P.1

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #322 & #323 ON I-240.

AMSTAR OF WESTERN NEW
YORK, INC.

CHEEKTOWAGA,  NY

ROYAL BRIDGE INC M & J CONSTRUCTION CO. OF
PINELLAS  COUNTY, INC.

TARPON SPRINGS,  FL TARPON SPRINGS,  FL

C202912FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 214000.00 224000.00 200000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  10.00 2240.00 10.00 2240.00 8.40 1881.60WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  750.00 1500.00 5000.00 10000.00 1776.00 3552.00FLASHING ARROW BOARD
0004 4420000000-N 1120  1 EA  5000.00 5000.00 15000.00 15000.00 9120.00 9120.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  225 EA  50.00 11250.00 65.00 14625.00 49.80 11205.00DRUMS
0006 4435000000-N 1135  40 EA  15.00 600.00 60.00 2400.00 18.90 756.00CONES
0007 4450000000-N 1150  480 HR  25.00 12000.00 15.00 7200.00 30.00 14400.00FLAGGER
0008 4480000000-N 1165  1 EA  10000.00 10000.00 30000.00 30000.00 22560.00 22560.00TMA
0009 8860000000-N SP  Lump Sum 1627900.00 1075000.00 2000000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #322
0010 8860000000-N SP  Lump Sum 1502210.00 1001535.00 2000000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #323
0011 8860000000-N SP  Lump Sum 10000.00 700000.00 150000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0012 8860000000-N SP  Lump Sum 1003300.00 1400000.00 250000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 4400000.00 TOTAL 4482000.00 TOTAL 4663474.60CONTRACT TOTAL

 

    SUB-TOTAL 4400000.00 SUB-TOTAL 4482000.00 SUB-TOTAL 4663474.60ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 5 /  5 023

BUNCOMBE

17BP.13.P.1

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #322 & #323 ON I-240.

ABHE & SVOBODA, INC.

PRIOR LAKE,  MN   

C202912FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190355.00MOBILIZATION
0002 4405000000-E 1110  224 SF  19.00 4256.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  5076.00 10152.00FLASHING ARROW BOARD
0004 4420000000-N 1120  1 EA  25381.00 25381.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  225 EA  13.00 2925.00DRUMS
0006 4435000000-N 1135  40 EA  32.00 1280.00CONES
0007 4450000000-N 1150  480 HR  19.00 9120.00FLAGGER
0008 4480000000-N 1165  1 EA  19036.00 19036.00TMA
0009 8860000000-N SP  Lump Sum 2411168.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #322
0010 8860000000-N SP  Lump Sum 2538071.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING OF BRIDGE #323
0011 8860000000-N SP  Lump Sum 1030457.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0012 8860000000-N SP  Lump Sum 964467.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 7206668.00CONTRACT TOTAL

 

    SUB-TOTAL 7206668.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2769449.00S & D INDUSTRIAL PAINTING, INC.
     2  3072289.00SEMINOLE EQUIPMENT, INC.
     3  3431570.00PANTHER INDUSTRIAL PAINTING, LLC
     4  3450855.00KLICOS PAINTING COMPANY, INC.
     5  3455534.00ASTRON GENERAL CONTRACTING COMPANY  INC
     6  3806470.00VIMAS PAINTING COMPANY, INC
     7  3830000.00ATLAS PAINTING AND SHEETING CORP
     8  3876800.00SAFFO CONTRACTORS INC
     9  3974878.00OLYMPUS PAINTING CONTRACTORS, INC.
     10  4400000.00AMSTAR OF WESTERN NEW YORK, INC.
     11  4482000.00ROYAL BRIDGE INC
     12  4663474.60M & J CONSTRUCTION CO. OF PINELLAS  COUNTY, INC.
     13  7206668.00ABHE & SVOBODA, INC.



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  3 024

YANCEY

17BP.13.R.106

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #31 OVER BRUSH CREEK AND ON SR-1308.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC  

C202781FEB 21 2012
0.083 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35770.00 34500.00MOBILIZATION
0002 0008000000-E 200  1 ACR 1100.00 1100.00 100.00 100.00SUPP CLEARING & GRUBBING
0003 0030000000-N SP  Lump Sum 10275.00 8200.00BRG APP SUB REG TIER**

(22+85.00)
0004 0043000000-N 226 Lump Sum 55650.00 30000.00GRADING
0005 0057000000-E 226  200 CY  15.0952 3019.04 8.00 1600.00UNDERCUT EXCAVATION
0006 0134000000-E 240  110 CY  3.7641 414.05 6.00 660.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  100 CY  48.2398 4823.98 20.00 2000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  2.2381 447.62 4.00 800.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  10 TON 24.437 244.37 30.00 300.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  2.2196 66.59 4.00 120.00FND CONDIT GEOTEXTILE
0011 0335300000-E 305  24 LF  79.222 1901.33 30.00 720.0018" DRAINAGE PIPE
0012 0576000000-E 310  40 LF  425.00 17000.00 200.00 8000.00**" CS PIPE CULV *****"

(84", 0.168")
0013 0995000000-E 340  40 LF  30.00 1200.00 10.00 400.00PIPE REMOVAL
0014 1099500000-E 505  100 CY  10.00 1000.00 8.00 800.00SHALLOW UNDERCUT
0015 1099700000-E 505  100 TON 25.00 2500.00 25.00 2500.00CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  50 TON 25.00 1250.00 25.00 1250.00INCIDENTAL STONE BASE
0017 1489000000-E 610  475 TON 70.40 33440.00 95.00 45125.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  260 TON 79.20 20592.00 95.00 24700.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E 620  40 TON 825.00 33000.00 678.00 27120.00ASP FOR PLANT MIX
0020 1693000000-E 654  25 TON 165.75 4143.75 420.00 10500.00ASPH PLT MIX PVMT REPAIR
0021 2000000000-N 806  27 EA  145.91 3939.57 100.00 2700.00RIGHT OF WAY MARKERS
0022 2022000000-E 815 22.4 CY  4.4316 99.27 8.00 179.20SUBDRAIN EXCAVATION
0023 2033000000-E 815 16.8 CY  28.8686 484.99 40.00 672.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  100 LF  5.0253 502.53 8.00 800.006" PERF SUBDRN PIPE
0025 2070000000-N 815  1 EA  124.3829 124.38 200.00 200.00SUBDRN PIPE OUTLET
0026 2077000000-E 815  6 LF  7.7191 46.31 8.00 48.006" OUTLET PIPE
0027 2220000000-E 838  8 CY  1650.00 13200.00 900.00 7200.00REINFORCED ENDWALLS
0028 2286000000-N 840  2 EA  1409.21 2818.42 1600.00 3200.00MASNRY DRAINAGE STRUCT
0029 2354200000-N 840  1 EA  524.92 524.92 525.00 525.00FRAME W/GRATE 840.24 STD
0030 2355000000-N 840  1 EA  636.13 636.13 525.00 525.00FRAME W/GRATE 840.29 STD
0031 2556000000-E 846  20 LF  23.65 473.00 56.00 1120.00SHOULDER BERM GUTTER
0032 2570000000-N SP   1 EA  440.00 440.00 1100.00 1100.00MODIFIED CONCRETE FLUME
0033 2577000000-E 846  170 LF  28.27 4805.90 50.00 8500.00CONC EXPRESSWAY GUTTER
0034 3030000000-E 862  125 LF  16.775 2096.88 18.00 2250.00STL BM GUARDRAIL
0035 3045000000-E 862  60 LF  18.975 1138.50 25.00 1500.00SBGR SHOP CURVED
0036 3150000000-N 862  5 EA  5.50 27.50 5.00 25.00ADDIT GUARDRAIL POSTS
0037 3165000000-N SP   4 EA  1760.00 7040.00 1600.00 6400.00GR ANCHOR TYPE **********

(350 TL-2)
0038 3195000000-N 862  2 EA  467.50 935.00 425.00 850.00GR ANCHOR TYPE AT-1
0039 3215000000-N 862  4 EA  1375.00 5500.00 1250.00 5000.00GR ANCHOR TYPE III



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  3 024

YANCEY

17BP.13.R.106

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #31 OVER BRUSH CREEK AND ON SR-1308.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC  

C202781FEB 21 2012
0.083 MI

0040 3628000000-E 876  30 TON 50.00 1500.00 40.00 1200.00RIP RAP, CLASS I
0041 3656000000-E 876  680 SY  1.8324 1246.03 4.00 2720.00GEOTEXTILE FOR DRAINGE
0042 4072000000-E 903  4 LF  6.765 27.06 6.25 25.00SUPPORT, 3-LB STL U-CHAN
0043 4102000000-N 904  1 EA  82.50 82.50 75.00 75.00SIGN ERECTION, TYPE E
0044 4155000000-N 907  7 EA  5.50 38.50 5.00 35.00DISPOSE SIGN SYST U-CHAN
0045 4400000000-E 1110  898 SF  5.115 4593.27 8.00 7184.00WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  192 SF  13.0985 2514.91 10.00 1920.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  172 SF  6.67 1147.24 8.00 1376.00WORK ZONE SIGNS (BARR)
0048 4445000000-E 1145  96 LF  19.80 1900.80 20.00 1920.00BARRICADES (TYPE III)
0049 4650000000-N 1251  100 EA  10.725 1072.50 11.00 1100.00TEMP RAISED PVMT MRKS
0050 4810000000-E 1205  4,000 LF  0.528 2112.00 1.00 4000.00PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605  1,300 LF  4.40 5720.00 3.25 4225.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  290 TON 30.00 8700.00 38.00 11020.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  110 TON 45.00 4950.00 38.00 4180.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  100 TON 30.00 3000.00 38.00 3800.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  1 ACR 1540.00 1540.00 1600.00 1600.00TEMPORARY MULCHING
0056 6018000000-E 1620  50 LB  7.70 385.00 7.00 350.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.25 TON 1650.00 412.50 1500.00 375.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  200 LF  25.433 5086.60 8.00 1600.00TEMPORARY SLOPE DRAINS
0059 6029000000-E SP   900 LF  3.85 3465.00 3.00 2700.00SAFETY FENCE
0060 6030000000-E 1630  100 CY  10.00 1000.00 8.00 800.00SILT EXCAVATION
0061 6036000000-E 1631  3,000 SY  1.925 5775.00 2.00 6000.00MATTING FOR EROS CONTROL
0062 6038000000-E SP   135 SY  11.00 1485.00 10.00 1350.00PERM SOIL REINF MAT
0063 6042000000-E 1632  350 LF  4.114 1439.90 8.00 2800.001/4" HARDWARE CLOTH
0064 6048000000-E SP   50 SY  65.00 3250.00 5.00 250.00FLOAT TURBIDITY CURTAIN
0065 6071020000-E SP   20 LB  13.20 264.00 10.00 200.00POLYACRYLAMIDE (PAM)
0066 6084000000-E 1660 1.5 ACR 1974.50 2961.75 2000.00 3000.00SEEDING AND MULCHING
0067 6087000000-E 1660 0.5 ACR 330.00 165.00 300.00 150.00MOWING
0068 6090000000-E 1661  50 LB  11.00 550.00 8.00 400.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 4400.00 1100.00 4000.00 1000.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  50 LB  7.70 385.00 7.00 350.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 0.5 TON 1980.00 990.00 2000.00 1000.00FERTILIZER TOPDRESSING
0072 6114500000-N 1667  10 MHR 71.50 715.00 65.00 650.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   16 EA  330.00 5280.00 300.00 4800.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.1 ACR 3300.00 330.00 3200.00 320.00REFORESTATION

STRUCTURE ITEMS

0075 8035000000-N 402 Lump Sum 11735.00 65000.00REMV EXIST STR **********
(22+86.00-L-)

0076 8096000000-E 450  80 LF  319.00 25520.00 500.00 40000.00PILE EXCAVATION IN SOIL
0077 8097000000-E 450  30 LF  319.00 9570.00 500.00 15000.00PILE EXCAVATION NOT IN SOIL



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 3 /  3 024

YANCEY

17BP.13.R.106

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #31 OVER BRUSH CREEK AND ON SR-1308.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC  

C202781FEB 21 2012
0.083 MI

0078 8121000000-N 412 Lump Sum 6494.60 2800.00UNCL STR EXCAV STA *****
(22+86.00-L-)

0079 8182000000-E 420 40.2 CY  646.00 25969.20 700.00 28140.00CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 27000.00 20000.00BRG APPR SLAB ***********

(22+86.00-L-)
0081 8217000000-E 425  5,646 LB  1.05 5928.30 1.00 5646.00REINF STEEL (BRIDGE)
0082 8364000000-E 450  150 LF  64.00 9600.00 75.00 11250.00HP12X53 PILES
0083 8505000000-E 460  120 LF  86.25 10350.00 115.00 13800.00VERT CONC BARRIER RAIL
0084 8657000000-N 430 Lump Sum 2500.00 2500.00ELASTOMERIC BEARINGS
0085 8763000000-E 430  600 LF  185.00 111000.00 140.00 84000.003'-0" X 2'-0"PRESTR SLABS
0086 8892000000-E SP   1,220 SF  70.00 85400.00 65.00 79300.00GENERIC STRUCTURE ITEM (SF)

18" STEEL SHEET PILES

 

    TOTAL 678922.69 TOTAL 684100.20CONTRACT TOTAL

 

    SUB-TOTAL 347855.59 SUB-TOTAL 316664.20ROADWAY ITEMS
    SUB-TOTAL 331067.10 SUB-TOTAL 367436.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  678922.69YOUNG & MCQUEEN GRADING CO INC
     2  684100.20TAYLOR & MURPHY CONSTRUCTION CO, INC



APR 03, 2012 02:36 PM

TIP NO BK-5130B 2:00 PM 1 /  2 025

MITCHELL

47066.3.2

FED AID NO BRSTP-019E(6)

BRIDGE PRESERVATION.

BRIDGE #16 ON US-19E OVER CLINCHFIELD RR & NORTH TOE RIVER.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

CAROLINA BRIDGE CO., INC. ASTRON GENERAL CONTRACTING
COMPANY  INC

ORANGEBURG,  SC JACKSONVILLE,  NC

C202917FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 216165.46 140000.00MOBILIZATION
0002 4399000000-N 1105 Lump Sum 20000.00 20227.94 10000.00TEMP TRAFFIC CONTROL
0003 8217000000-E 425  200 LB  40.00 8000.00 17.10 3420.00 28.00 5600.00REINF STEEL (BRIDGE)
0004 8657000000-N 430 Lump Sum 20000.00 78709.45 149000.00ELASTOMERIC BEARINGS
0005 8660000000-E SP   24 CF  700.00 16800.00 358.53 8604.72 330.00 7920.00CONCRETE REPAIRS
0006 8664000000-E SP   128 CF  425.00 54400.00 518.67 66389.76 345.00 44160.00SHOTCRETE REPAIRS
0007 8678000000-E SP   28 LF  125.00 3500.00 278.35 7793.80 90.00 2520.00EPOXY RESIN INJECTION
0008 8860000000-N SP  Lump Sum 75000.00 200031.86 404800.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0009 8860000000-N SP  Lump Sum 230000.00 380354.44 177000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF      BRIDGE #16
0010 8860000000-N SP  Lump Sum 21500.00 16396.44 12500.00GENERIC STRUCTURE ITEM (LS)

FOAM JOINT SEALS (AT BENTS 3 & 6)
0011 8860000000-N SP  Lump Sum 21000.00 19793.32 12500.00GENERIC STRUCTURE ITEM (LS)

FOAM JOINT SEALS (AT END BENTS 1 & 2)
0012 8860000000-N SP  Lump Sum 110000.00 172888.38 30000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0013 8860000000-N SP  Lump Sum 224000.00 319843.50 65000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0014 8889000000-E SP   47,000 LB  12.00 564000.00 6.06 284820.00 17.00 799000.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIR

 

    TOTAL 1438200.00 TOTAL 1795439.07 TOTAL 1860000.00CONTRACT TOTAL

 

    SUB-TOTAL 1438200.00 SUB-TOTAL 1795439.07 SUB-TOTAL 1860000.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO BK-5130B 2:00 PM 2 /  2 025

MITCHELL

47066.3.2

FED AID NO BRSTP-019E(6)

BRIDGE PRESERVATION.

BRIDGE #16 ON US-19E OVER CLINCHFIELD RR & NORTH TOE RIVER.

QUINN CONSTRUCTION, INC.

PALMETTO,  FL

SAFFO CONTRACTORS INC

WILMINGTON,  NC  

C202917FEB 21 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 107100.07 300000.00MOBILIZATION
0002 4399000000-N 1105 Lump Sum 60000.00 200000.00TEMP TRAFFIC CONTROL
0003 8217000000-E 425  200 LB  10.00 2000.00 20.00 4000.00REINF STEEL (BRIDGE)
0004 8657000000-N 430 Lump Sum 30000.00 75000.00ELASTOMERIC BEARINGS
0005 8660000000-E SP   24 CF  458.333 10999.99 1050.00 25200.00CONCRETE REPAIRS
0006 8664000000-E SP   128 CF  742.187 94999.94 330.00 42240.00SHOTCRETE REPAIRS
0007 8678000000-E SP   28 LF  67.8571 1900.00 161.00 4508.00EPOXY RESIN INJECTION
0008 8860000000-N SP  Lump Sum 50000.00 315000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0009 8860000000-N SP  Lump Sum 189000.00 800000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF      BRIDGE #16
0010 8860000000-N SP  Lump Sum 31000.00 30000.00GENERIC STRUCTURE ITEM (LS)

FOAM JOINT SEALS (AT BENTS 3 & 6)
0011 8860000000-N SP  Lump Sum 26000.00 40000.00GENERIC STRUCTURE ITEM (LS)

FOAM JOINT SEALS (AT END BENTS 1 & 2)
0012 8860000000-N SP  Lump Sum 96000.00 400000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0013 8860000000-N SP  Lump Sum 322000.00 400000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0014 8889000000-E SP   47,000 LB  22.00 1034000.00 14.00 658000.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIR

 

    TOTAL 2055000.00 TOTAL 3293948.00CONTRACT TOTAL

 

    SUB-TOTAL 2055000.00 SUB-TOTAL 3293948.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1438200.00TAYLOR & MURPHY CONSTRUCTION CO, INC
     2  1795439.07CAROLINA BRIDGE CO., INC.
     3  1860000.00ASTRON GENERAL CONTRACTING COMPANY  INC
     4  2055000.00QUINN CONSTRUCTION, INC.
     5  3293948.00SAFFO CONTRACTORS INC



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  2 026

HENDERSON

14CR.10451.5,  14CR.20451.11

FED AID NO STATE FUNDED

MILLING, RESURFACING, ULTRATHIN, & SHOULDER RECONSTRUCTION.

US-25 FROM SOUTH CAROLINA STATE LINE TO SR-1858, AND 3 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

SLOAN CONSTRUCTION
COMPANY, INC.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
DUNCAN,  SC KNOXVILLE,  TN

C202931FEB 21 2012
15.460 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49644.10 100005.00 145000.00MOBILIZATION
0002 1245000000-E SP  19.32 SMI 3962.18 76549.32 4500.00 86940.00 3500.00 67620.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  57,622 SY  0.36 20743.92 0.75 43216.50 1.05 60503.10MILL ASP PVMT *****" DTH

(1/2")
0004 1297000000-E 607  163,328 SY  0.67 109429.76 1.00 163328.00 1.05 171494.40MILL ASP PVMT *****" DTH

(2")
0005 1297000000-E 607  48,353 SY  1.60 77364.80 1.85 89453.05 1.60 77364.80MILL ASP PVMT *****" DTH

(3")
0006 1498000000-E 610  8,270 TON 52.32 432686.40 32.00 264640.00 55.00 454850.00ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  11,422 TON 38.19 436206.18 41.00 468302.00 44.00 502568.00ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  14,642 TON 40.25 589340.50 36.25 530772.50 44.00 644248.00ASP CONC SURF CRS S9.5C
0009 1575000000-E 620  1,946 TON 600.00 1167600.00 648.00 1261008.00 620.00 1206520.00ASP FOR PLANT MIX
0010 1840000000-E 665  122,496 LF  0.09 11024.64 0.12 14699.52 0.14 17149.44MILLED RUMBLE STRIPS
0011 2815000000-N 858  1 EA  1200.00 1200.00 1500.00 1500.00 1200.00 1200.00ADJ DROP INLETS
0012 2845000000-N 858  6 EA  575.00 3450.00 4500.00 27000.00 575.00 3450.00ADJ METER OR VALVE BOXES
0013 4400000000-E 1110  192 SF  4.25 816.00 4.25 816.00 6.00 1152.00WORK ZONE SIGNS (STAT)
0014 4405000000-E 1110  256 SF  8.33 2132.48 8.00 2048.00 6.00 1536.00WORK ZONE SIGNS (PORT)
0015 4415000000-N 1115  2 EA  1334.38 2668.76 1650.00 3300.00 3000.00 6000.00FLASHING ARROW BOARD
0016 4420000000-N 1120  2 EA  3202.50 6405.00 1650.00 3300.00 3000.00 6000.00PORTABLE CHANGE MSG SIGN
0017 4430000000-N 1130  80 EA  28.82 2305.60 53.50 4280.00 10.00 800.00DRUMS
0018 4480000000-N 1165  2 EA  2668.75 5337.50 3165.00 6330.00 1600.00 3200.00TMA
0019 4516000000-N 1180  525 EA  17.61 9245.25 26.75 14043.75 10.00 5250.00SKINNY DRUM
0020 4685000000-E 1205  124,816 LF  0.51 63656.16 0.55 68648.80 0.50 62408.00THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  15,312 LF  0.60 9187.20 0.65 9952.80 0.59 9034.08THERMO PVT MKG LINES 4"120
0022 4697000000-E 1205  4,640 LF  2.02 9372.80 2.00 9280.00 2.00 9280.00THERMO PVT MKG LINE 8"120 MILS
0023 4725000000-E 1205  9 EA  126.25 1136.25 250.00 2250.00 125.00 1125.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  411,907 LF  0.11 45309.77 0.15 61786.05 0.11 45309.77PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  60 LF  1.01 60.60 2.00 120.00 1.00 60.00PAINT PVMT MARKINGS 8"
0026 4830000000-E 1205  240 LF  2.02 484.80 3.00 720.00 2.00 480.00PAINT PVT MKGS LINES 16"
0027 4835000000-E 1205  770 LF  3.03 2333.10 3.00 2310.00 3.00 2310.00PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  42 EA  50.50 2121.00 65.00 2730.00 50.00 2100.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  30 EA  50.50 1515.00 70.00 2100.00 50.00 1500.00PAINT PVT MKG SYMBOL
0030 4905000000-N 1253  1,480 EA  25.25 37370.00 26.50 39220.00 22.75 33670.00SNOWPLB PVMT MRKER
0031 1577000000-E 620  540 TON 750.00 405000.00 814.00 439560.00 750.00 405000.00POLYM MOD ASP BNDR FOR PLT MIX
0032 1662000000-E 650  8,856 TON 45.79 405516.24 65.00 575640.00 55.00 487080.00OG ASP FRICT FC-1 MOD
0033 1577000000-E 620  460 TON POLYM MOD ASP BNDR FOR PLT MIX
0034 1839140000-E 661  8,856 TON ULTRATHIN BOND WEAR CRS
0035 1839200000-E 661  238,400 SY  APPLICATION OF ULTRATHIN HOT MIX ASPH

 

    TOTAL 3987213.13 TOTAL 4299299.97 TOTAL 4435262.59CONTRACT TOTAL



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  2 026

HENDERSON

14CR.10451.5,  14CR.20451.11

FED AID NO STATE FUNDED

MILLING, RESURFACING, ULTRATHIN, & SHOULDER RECONSTRUCTION.

US-25 FROM SOUTH CAROLINA STATE LINE TO SR-1858, AND 3 SECTIONS OF SECONDARY ROADS.

   

C202931FEB 21 2012
15.460 MI

 

    SUB-TOTAL 3987213.13 SUB-TOTAL 4299299.97 SUB-TOTAL 4435262.59ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3987213.13ROGERS GROUP, INC.
     2  4299299.97SLOAN CONSTRUCTION COMPANY, INC.
     3  4435262.59HARRISON CONSTRUCTION COMPANY DIVISION OF

APAC-ATLANTIC INC



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  6 027

MARTIN

17BP.1.R.44

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 6 BRIDGES IN MARTIN COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

C202921FEB 21 2012
0.440 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 194500.00 194600.00 200000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 2292805.00 1974375.67 1687500.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  32450.00 64900.00 41266.55 82533.10 73000.00 146000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570011
0004 0000915000-N SP   2 EA  13450.00 26900.00 35714.20 71428.40 17000.00 34000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570024
0005 0000915000-N SP   2 EA  12925.00 25850.00 35088.95 70177.90 19000.00 38000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570090
0006 0000915000-N SP   2 EA  12950.00 25900.00 45146.45 90292.90 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570098
0007 0000915000-N SP   2 EA  12600.00 25200.00 20840.35 41680.70 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570110
0008 0000915000-N SP   2 EA  12825.00 25650.00 39571.45 79142.90 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570173
0009 0000915000-N SP   1 EA  14225.00 14225.00 18939.70 18939.70 19500.00 19500.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570011
0010 0000915000-N SP   2 EA  14450.00 28900.00 28078.45 56156.90 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570024
0011 0000915000-N SP   2 EA  13925.00 27850.00 7619.40 15238.80 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570098
0012 0000915000-N SP   1 EA  13600.00 13600.00 17624.80 17624.80 20000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570110
0013 0000915000-N SP   2 EA  13750.00 27500.00 5834.40 11668.80 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570173
0014 0000915000-N SP   12 EA  3500.00 42000.00 4000.00 48000.00 7150.00 85800.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0015 0000930000-E SP   65 LF  275.00 17875.00 415.20 26988.00 260.00 16900.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570011

0016 0000930000-E SP   55 LF  235.00 12925.00 180.82 9945.10 280.00 15400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570024

0017 0000930000-E SP   65 LF  242.00 15730.00 290.15 18859.75 260.00 16900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570090

0018 0000930000-E SP   54 LF  262.00 14148.00 288.06 15555.24 350.00 18900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570098

0019 0000930000-E SP   31 LF  303.00 9393.00 619.35 19199.85 350.00 10850.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570110

0020 0000930000-E SP   66 LF  238.00 15708.00 246.81 16289.46 350.00 23100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570173

0021 0000930000-E SP   65 LF  276.00 17940.00 360.27 23417.55 260.00 16900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570011

0022 0000930000-E SP   50 LF  245.00 12250.00 183.60 9180.00 290.00 14500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570024



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  6 027

MARTIN

17BP.1.R.44

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 6 BRIDGES IN MARTIN COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

C202921FEB 21 2012
0.440 MI

0023 0000930000-E SP   67 LF  235.00 15745.00 231.71 15524.57 260.00 17420.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570090

0024 0000930000-E SP   53 LF  268.00 14204.00 211.70 11220.10 350.00 18550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570098

0025 0000930000-E SP   29 LF  234.00 6786.00 521.38 15120.02 350.00 10150.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570110

0026 0000930000-E SP   66 LF  238.00 15708.00 184.99 12209.34 350.00 23100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570173

0027 0000930000-E SP   65 LF  494.00 32110.00 650.18 42261.70 320.00 20800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570011

0028 0000930000-E SP   62 LF  421.00 26102.00 354.47 21977.14 330.00 20460.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570024

0029 0000930000-E SP   63 LF  441.00 27783.00 428.16 26974.08 400.00 25200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570098

0030 0000930000-E SP   30 LF  632.00 18960.00 923.05 27691.50 450.00 13500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570110

0031 0000930000-E SP   82 LF  398.00 32636.00 414.10 33956.20 400.00 32800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570173

0032 0000930000-E SP   62 LF  421.00 26102.00 354.47 21977.14 330.00 20460.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #570024

0033 0000930000-E SP   63 LF  441.00 27783.00 379.59 23914.17 400.00 25200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #570098

0034 0000930000-E SP   82 LF  398.00 32636.00 364.34 29875.88 400.00 32800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #570173

0035 0000930000-E SP   80 LF  1233.00 98640.00 1477.61 118208.80 1900.00 152000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570011

0036 0000930000-E SP   110 LF  1192.00 131120.00 1296.01 142561.10 1700.00 187000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570024

0037 0000930000-E SP   70 LF  1562.00 109340.00 1664.47 116512.90 2500.00 175000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570090

0038 0000930000-E SP   95 LF  1246.00 118370.00 1210.97 115042.15 2500.00 237500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570098

0039 0000930000-E SP   80 LF  1195.00 95600.00 1199.78 95982.40 2500.00 200000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570110

0040 0000930000-E SP   95 LF  1155.00 109725.00 1158.63 110069.85 2500.00 237500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570173

 

    TOTAL 3891099.00 TOTAL 3892374.56 TOTAL 4045690.00CONTRACT TOTAL



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 3 /  6 027

MARTIN

17BP.1.R.44

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 6 BRIDGES IN MARTIN COUNTY.

   

C202921FEB 21 2012
0.440 MI

 

    SUB-TOTAL 3891099.00 SUB-TOTAL 3892374.56 SUB-TOTAL 4045690.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 4 /  6 027

MARTIN

17BP.1.R.44

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 6 BRIDGES IN MARTIN COUNTY.

MCLEAN CONTRACTING CO.

GLEN BURNIE,  MD

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD  

C202921FEB 21 2012
0.440 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 205000.00 200000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 1654960.00 1940000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  23700.00 47400.00 37724.00 75448.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570011
0004 0000915000-N SP   2 EA  23110.00 46220.00 20129.00 40258.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570024
0005 0000915000-N SP   2 EA  37700.00 75400.00 20129.00 40258.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570090
0006 0000915000-N SP   2 EA  23110.00 46220.00 20129.00 40258.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570098
0007 0000915000-N SP   2 EA  23500.00 47000.00 19301.00 38602.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570110
0008 0000915000-N SP   2 EA  23110.00 46220.00 20129.00 40258.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #570173
0009 0000915000-N SP   1 EA  27800.00 27800.00 20706.00 20706.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570011
0010 0000915000-N SP   2 EA  24800.00 49600.00 18904.00 37808.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570024
0011 0000915000-N SP   2 EA  24000.00 48000.00 18904.00 37808.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570098
0012 0000915000-N SP   1 EA  27300.00 27300.00 17214.00 17214.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570110
0013 0000915000-N SP   2 EA  24000.00 48000.00 18904.00 37808.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #570173
0014 0000915000-N SP   12 EA  7150.00 85800.00 2790.00 33480.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0015 0000930000-E SP   65 LF  500.00 32500.00 411.00 26715.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570011

0016 0000930000-E SP   55 LF  405.00 22275.00 372.00 20460.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570024

0017 0000930000-E SP   65 LF  373.00 24245.00 334.00 21710.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570090

0018 0000930000-E SP   54 LF  410.00 22140.00 376.00 20304.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570098

0019 0000930000-E SP   31 LF  500.00 15500.00 560.00 17360.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570110

0020 0000930000-E SP   66 LF  370.00 24420.00 331.00 21846.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#570173

0021 0000930000-E SP   65 LF  500.00 32500.00 345.00 22425.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570011

0022 0000930000-E SP   50 LF  430.00 21500.00 311.00 15550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570024
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MARTIN

17BP.1.R.44

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 6 BRIDGES IN MARTIN COUNTY.

MCLEAN CONTRACTING CO.

GLEN BURNIE,  MD

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD  

C202921FEB 21 2012
0.440 MI

0023 0000930000-E SP   67 LF  370.00 24790.00 264.00 17688.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570090

0024 0000930000-E SP   53 LF  413.00 21889.00 333.00 17649.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570098

0025 0000930000-E SP   29 LF  517.00 14993.00 442.00 12818.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570110

0026 0000930000-E SP   66 LF  370.00 24420.00 271.00 17886.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#570173

0027 0000930000-E SP   65 LF  728.00 47320.00 1213.00 78845.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570011

0028 0000930000-E SP   62 LF  656.00 40672.00 1237.00 76694.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570024

0029 0000930000-E SP   63 LF  651.00 41013.00 1229.00 77427.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570098

0030 0000930000-E SP   30 LF  783.00 23490.00 1456.00 43680.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570110

0031 0000930000-E SP   82 LF  587.00 48134.00 1109.00 90938.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #570173

0032 0000930000-E SP   62 LF  656.00 40672.00 1196.00 74152.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #570024

0033 0000930000-E SP   63 LF  651.00 41013.00 1189.00 74907.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #570098

0034 0000930000-E SP   82 LF  587.00 48134.00 1097.00 89954.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #570173

0035 0000930000-E SP   80 LF  2200.00 176000.00 2031.00 162480.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570011

0036 0000930000-E SP   110 LF  2010.00 221100.00 1892.00 208120.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570024

0037 0000930000-E SP   70 LF  2550.00 178500.00 2008.00 140560.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570090

0038 0000930000-E SP   95 LF  2000.00 190000.00 1996.00 189620.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570098

0039 0000930000-E SP   80 LF  1802.00 144160.00 1760.00 140800.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570110

0040 0000930000-E SP   95 LF  2100.00 199500.00 1993.00 189335.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #570173

 

    TOTAL 4175800.00 TOTAL 4469829.00CONTRACT TOTAL
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MARTIN

17BP.1.R.44

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 6 BRIDGES IN MARTIN COUNTY.

   

C202921FEB 21 2012
0.440 MI

 

    SUB-TOTAL 4175800.00 SUB-TOTAL 4469829.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3891099.00T. A. LOVING COMPANY
     2  3892374.56SANFORD CONTRACTORS, INC.
     3  4045690.00S. T. WOOTEN CORPORATION
     4  4175800.00MCLEAN CONTRACTING CO.
  **  5  4469829.00CORMAN CONSTRUCTION, INC.
    ** PROPOSAL FORM ALTERED
    ** BID EXECUTED IMPROPERLY
    ** INAPPROPRIATE TITLE
    

** DENOTES IRREGULAR BID



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  8 028

PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C202922FEB 21 2012
0.820 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 395000.00 410000.00 415000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 3575000.00 3871000.00 4111694.64GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  38000.00 76000.00 39000.00 78000.00 60412.50 120825.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #060053
0004 0000915000-N SP   2 EA  30000.00 60000.00 25000.00 50000.00 41702.65 83405.30GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #060182
0005 0000915000-N SP   2 EA  45000.00 90000.00 52000.00 104000.00 69350.25 138700.50GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #060255
0006 0000915000-N SP   2 EA  30000.00 60000.00 17000.00 34000.00 44385.25 88770.50GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730061
0007 0000915000-N SP   2 EA  30000.00 60000.00 25000.00 50000.00 42151.45 84302.90GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730067
0008 0000915000-N SP   2 EA  30000.00 60000.00 25000.00 50000.00 34549.40 69098.80GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730068
0009 0000915000-N SP   2 EA  30000.00 60000.00 17000.00 34000.00 41098.30 82196.60GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730080
0010 0000915000-N SP   2 EA  30000.00 60000.00 17000.00 34000.00 41019.25 82038.50GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730081
0011 0000915000-N SP   2 EA  30000.00 60000.00 17000.00 34000.00 44640.25 89280.50GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730125
0012 0000915000-N SP   2 EA  30000.00 60000.00 17000.00 34000.00 36120.20 72240.40GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730157
0013 0000915000-N SP   2 EA  30000.00 60000.00 17000.00 34000.00 41350.75 82701.50GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730176
0014 0000915000-N SP   2 EA  30000.00 60000.00 38000.00 76000.00 34043.50 68087.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #060255
0015 0000915000-N SP   2 EA  35000.00 70000.00 18000.00 36000.00 20072.05 40144.10GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730061
0016 0000915000-N SP   1 EA  35000.00 35000.00 25000.00 25000.00 25106.50 25106.50GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730067
0017 0000915000-N SP   1 EA  32000.00 32000.00 25000.00 25000.00 31540.40 31540.40GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730068
0018 0000915000-N SP   2 EA  32000.00 64000.00 18000.00 36000.00 26422.05 52844.10GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730125
0019 0000915000-N SP   1 EA  32000.00 32000.00 18000.00 18000.00 19842.55 19842.55GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730176
0020 0000915000-N SP   15 EA  1000.00 15000.00 7154.00 107310.00 4000.00 60000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0021 0000930000-E SP   62 LF  520.00 32240.00 320.00 19840.00 401.58 24897.96GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#060053

0022 0000930000-E SP   57 LF  425.00 24225.00 350.00 19950.00 376.68 21470.76GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#060182

0023 0000930000-E SP   66 LF  655.00 43230.00 400.00 26400.00 497.17 32813.22GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#060255

0024 0000930000-E SP   71 LF  500.00 35500.00 250.00 17750.00 401.08 28476.68GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730061



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  8 028

PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C202922FEB 21 2012
0.820 MI

0025 0000930000-E SP   68 LF  400.00 27200.00 350.00 23800.00 311.40 21175.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730067

0026 0000930000-E SP   53 LF  430.00 22790.00 350.00 18550.00 331.02 17544.06GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730068

0027 0000930000-E SP   59 LF  420.00 24780.00 270.00 15930.00 411.46 24276.14GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730080

0028 0000930000-E SP   57 LF  420.00 23940.00 270.00 15390.00 333.74 19023.18GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730081

0029 0000930000-E SP   56 LF  480.00 26880.00 270.00 15120.00 383.41 21470.96GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730125

0030 0000930000-E SP   53 LF  430.00 22790.00 280.00 14840.00 358.92 19022.76GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730157

0031 0000930000-E SP   57 LF  430.00 24510.00 270.00 15390.00 333.74 19023.18GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730176

0032 0000930000-E SP   60 LF  560.00 33600.00 320.00 19200.00 351.73 21103.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#060053

0033 0000930000-E SP   59 LF  410.00 24190.00 350.00 20650.00 303.41 17901.19GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#060182

0034 0000930000-E SP   66 LF  750.00 49500.00 400.00 26400.00 443.08 29243.28GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#060255

0035 0000930000-E SP   71 LF  520.00 36920.00 300.00 21300.00 324.18 23016.78GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730061

0036 0000930000-E SP   69 LF  400.00 27600.00 350.00 24150.00 259.29 17891.01GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730067

0037 0000930000-E SP   55 LF  425.00 23375.00 350.00 19250.00 244.80 13464.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730068

0038 0000930000-E SP   59 LF  425.00 25075.00 300.00 17700.00 350.95 20706.05GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730080

0039 0000930000-E SP   58 LF  425.00 24650.00 300.00 17400.00 266.43 15452.94GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730081

0040 0000930000-E SP   58 LF  475.00 27550.00 300.00 17400.00 308.64 17901.12GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730125

0041 0000930000-E SP   53 LF  430.00 22790.00 300.00 15900.00 291.57 15453.21GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730157
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TIP NO 2:00 PM 3 /  8 028

PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C202922FEB 21 2012
0.820 MI

0042 0000930000-E SP   58 LF  485.00 28130.00 300.00 17400.00 266.43 15452.94GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730176

0043 0000930000-E SP   76 LF  1150.00 87400.00 420.00 31920.00 539.66 41014.16GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #060255

0044 0000930000-E SP   76 LF  450.00 34200.00 300.00 22800.00 504.03 38306.28GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730061

0045 0000930000-E SP   69 LF  525.00 36225.00 500.00 34500.00 480.14 33129.66GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730067

0046 0000930000-E SP   54 LF  575.00 31050.00 400.00 21600.00 475.53 25678.62GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730068

0047 0000930000-E SP   57 LF  1150.00 65550.00 300.00 17100.00 817.79 46614.03GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730125

0048 0000930000-E SP   74 LF  550.00 40700.00 300.00 22200.00 429.99 31819.26GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730176

0049 0000930000-E SP   76 LF  1350.00 102600.00 400.00 30400.00 492.69 37444.44GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #060255

0050 0000930000-E SP   76 LF  1150.00 87400.00 300.00 22800.00 474.82 36086.32GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #730061

0051 0000930000-E SP   57 LF  1165.00 66405.00 300.00 17100.00 898.32 51204.24GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #730125

0052 0000930000-E SP   75 LF  1950.00 146250.00 3300.00 247500.00 2402.93 180219.75GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #060053

0053 0000930000-E SP   70 LF  2050.00 143500.00 2800.00 196000.00 1698.04 118862.80GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #060182

0054 0000930000-E SP   155 LF  1850.00 286750.00 2800.00 434000.00 4138.18 641417.90GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #060255

0055 0000930000-E SP   130 LF  1650.00 214500.00 1800.00 234000.00 1467.50 190775.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730061

0056 0000930000-E SP   120 LF  1875.00 225000.00 2300.00 276000.00 1641.38 196965.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730067

0057 0000930000-E SP   80 LF  1500.00 120000.00 2000.00 160000.00 1467.78 117422.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730068

0058 0000930000-E SP   70 LF  1850.00 129500.00 2200.00 154000.00 1661.08 116275.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730080

0059 0000930000-E SP   65 LF  1875.00 121875.00 2800.00 182000.00 1490.80 96902.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730081

0060 0000930000-E SP   130 LF  1675.00 217750.00 2000.00 260000.00 1579.89 205385.70GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730125

0061 0000930000-E SP   60 LF  1475.00 88500.00 3300.00 198000.00 1482.30 88938.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730157

0062 0000930000-E SP   90 LF  1475.00 132750.00 1800.00 162000.00 1322.49 119024.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730176
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PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

   

C202922FEB 21 2012
0.820 MI

 

    TOTAL 7993370.00 TOTAL 8283940.00 TOTAL 8688086.07CONTRACT TOTAL

 

    SUB-TOTAL 7993370.00 SUB-TOTAL 8283940.00 SUB-TOTAL 8688086.07ROADWAY ITEMS
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PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

BALFOUR BEATTY
INFRASTRUCTURE INC

ATLANTA,  GA

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C202922FEB 21 2012
0.820 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00 1032797.55MOBILIZATION
0002 0000900000-N SP  Lump Sum 4684507.00 4975452.69GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  33000.00 66000.00 18071.55 36143.10GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #060053
0004 0000915000-N SP   2 EA  13500.00 27000.00 18084.51 36169.02GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #060182
0005 0000915000-N SP   2 EA  44000.00 88000.00 18639.45 37278.90GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #060255
0006 0000915000-N SP   2 EA  14000.00 28000.00 19714.13 39428.26GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730061
0007 0000915000-N SP   2 EA  13500.00 27000.00 18084.51 36169.02GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730067
0008 0000915000-N SP   2 EA  14000.00 28000.00 18639.45 37278.90GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730068
0009 0000915000-N SP   2 EA  12500.00 25000.00 18084.51 36169.02GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730080
0010 0000915000-N SP   2 EA  12500.00 25000.00 18084.51 36169.02GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730081
0011 0000915000-N SP   2 EA  14500.00 29000.00 19713.51 39427.02GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730125
0012 0000915000-N SP   2 EA  12500.00 25000.00 18084.51 36169.02GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730157
0013 0000915000-N SP   2 EA  13000.00 26000.00 18084.51 36169.02GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #730176
0014 0000915000-N SP   2 EA  26500.00 53000.00 13771.46 27542.92GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #060255
0015 0000915000-N SP   2 EA  12500.00 25000.00 13924.46 27848.92GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730061
0016 0000915000-N SP   1 EA  11500.00 11500.00 12714.55 12714.55GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730067
0017 0000915000-N SP   1 EA  12500.00 12500.00 13770.09 13770.09GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730068
0018 0000915000-N SP   2 EA  13000.00 26000.00 13924.46 27848.92GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730125
0019 0000915000-N SP   1 EA  11000.00 11000.00 12714.55 12714.55GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENTS STRUCTURE      #730176
0020 0000915000-N SP   15 EA  7200.00 108000.00 4000.00 60000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0021 0000930000-E SP   62 LF  850.00 52700.00 399.74 24783.88GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#060053

0022 0000930000-E SP   57 LF  500.00 28500.00 387.36 22079.52GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#060182

0023 0000930000-E SP   66 LF  800.00 52800.00 394.83 26058.78GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#060255

0024 0000930000-E SP   71 LF  600.00 42600.00 394.49 28008.79GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730061
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PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

BALFOUR BEATTY
INFRASTRUCTURE INC

ATLANTA,  GA

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C202922FEB 21 2012
0.820 MI

0025 0000930000-E SP   68 LF  550.00 37400.00 375.88 25559.84GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730067

0026 0000930000-E SP   53 LF  400.00 21200.00 417.18 22110.54GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730068

0027 0000930000-E SP   59 LF  450.00 26550.00 410.11 24196.49GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730080

0028 0000930000-E SP   57 LF  400.00 22800.00 372.59 21237.63GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730081

0029 0000930000-E SP   56 LF  500.00 28000.00 404.83 22670.48GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730125

0030 0000930000-E SP   53 LF  400.00 21200.00 389.58 20647.74GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730157

0031 0000930000-E SP   57 LF  400.00 22800.00 372.59 21237.63GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#730176

0032 0000930000-E SP   60 LF  550.00 33000.00 361.96 21717.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#060053

0033 0000930000-E SP   59 LF  450.00 26550.00 365.38 21557.42GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#060182

0034 0000930000-E SP   66 LF  750.00 49500.00 382.06 25215.96GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#060255

0035 0000930000-E SP   71 LF  550.00 39050.00 394.49 28008.79GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730061

0036 0000930000-E SP   69 LF  500.00 34500.00 373.86 25796.34GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730067

0037 0000930000-E SP   55 LF  300.00 16500.00 406.98 22383.90GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730068

0038 0000930000-E SP   59 LF  300.00 17700.00 408.42 24096.78GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730080

0039 0000930000-E SP   58 LF  300.00 17400.00 368.92 21397.36GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730081

0040 0000930000-E SP   58 LF  1600.00 92800.00 397.30 23043.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730125

0041 0000930000-E SP   53 LF  300.00 15900.00 390.52 20697.56GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730157
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PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

BALFOUR BEATTY
INFRASTRUCTURE INC

ATLANTA,  GA

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C202922FEB 21 2012
0.820 MI

0042 0000930000-E SP   58 LF  300.00 17400.00 450.92 26153.36GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#730176

0043 0000930000-E SP   76 LF  1150.00 87400.00 451.46 34310.96GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #060255

0044 0000930000-E SP   76 LF  950.00 72200.00 451.46 34310.96GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730061

0045 0000930000-E SP   69 LF  950.00 65550.00 517.79 35727.51GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730067

0046 0000930000-E SP   54 LF  800.00 43200.00 571.73 30873.42GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730068

0047 0000930000-E SP   57 LF  900.00 51300.00 531.83 30314.31GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730125

0048 0000930000-E SP   74 LF  850.00 62900.00 416.56 30825.44GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #730176

0049 0000930000-E SP   76 LF  1100.00 83600.00 452.77 34410.52GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #060255

0050 0000930000-E SP   76 LF  900.00 68400.00 451.46 34310.96GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #730061

0051 0000930000-E SP   57 LF  850.00 48450.00 531.83 30314.31GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #730125

0052 0000930000-E SP   75 LF  2750.00 206250.00 3365.11 252383.25GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #060053

0053 0000930000-E SP   70 LF  2300.00 161000.00 2002.00 140140.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #060182

0054 0000930000-E SP   155 LF  2900.00 449500.00 3289.29 509839.95GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #060255

0055 0000930000-E SP   130 LF  2150.00 279500.00 1763.60 229268.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730061

0056 0000930000-E SP   120 LF  2300.00 276000.00 1770.52 212462.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730067

0057 0000930000-E SP   80 LF  1850.00 148000.00 1814.85 145188.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730068

0058 0000930000-E SP   70 LF  2100.00 147000.00 1898.90 132923.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730080

0059 0000930000-E SP   65 LF  2100.00 136500.00 1912.49 124311.85GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730081

0060 0000930000-E SP   130 LF  2150.00 279500.00 1751.44 227687.20GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730125

0061 0000930000-E SP   60 LF  2150.00 129000.00 1872.79 112367.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730157

0062 0000930000-E SP   90 LF  1900.00 171000.00 1637.63 147386.70GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #730176



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 8 /  8 028

PITT, BEAUFORT

17BP.2.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN BEAUFORT COUNTY AND 8 IN PITT COUNTY.

   

C202922FEB 21 2012
0.820 MI

 

    TOTAL 9458607.00 TOTAL 9645276.42CONTRACT TOTAL

 

    SUB-TOTAL 9458607.00 SUB-TOTAL 9645276.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7993370.00INTERCOASTAL CONTRACTING INC
     2  8283940.00S. T. WOOTEN CORPORATION
     3  8688086.07SANFORD CONTRACTORS, INC.
     4  9458607.00BALFOUR BEATTY INFRASTRUCTURE INC
     5  9645276.42CAROLINA BRIDGE CO., INC.



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BECKLEY,  WV GREENSBORO,  NC

C202923FEB 21 2012
0.860 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 364500.00 370000.00 450000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 4164629.45 3433450.00 3625000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  11022.20 22044.40 25000.00 50000.00 18600.00 37200.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #160102
0004 0000915000-N SP   2 EA  12323.34 24646.68 20500.00 41000.00 21500.00 43000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #400030
0005 0000915000-N SP   2 EA  11340.15 22680.30 25000.00 50000.00 18800.00 37600.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #400204
0006 0000915000-N SP   2 EA  11628.27 23256.54 25000.00 50000.00 21000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #400248
0007 0000915000-N SP   2 EA  9340.35 18680.70 25000.00 50000.00 17000.00 34000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #670141
0008 0000915000-N SP   2 EA  11385.58 22771.16 25000.00 50000.00 17000.00 34000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #670214
0009 0000915000-N SP   2 EA  11626.03 23252.06 20000.00 40000.00 17000.00 34000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780037
0010 0000915000-N SP   2 EA  11670.35 23340.70 25000.00 50000.00 22500.00 45000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780053
0011 0000915000-N SP   2 EA  11062.25 22124.50 25000.00 50000.00 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780073
0012 0000915000-N SP   2 EA  11054.06 22108.12 25000.00 50000.00 21000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780092
0013 0000915000-N SP   2 EA  11054.06 22108.12 20000.00 40000.00 19000.00 38000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780129
0014 0000915000-N SP   2 EA  12128.41 24256.82 25000.00 50000.00 21000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780153
0015 0000915000-N SP   1 EA  10602.87 10602.87 1000.00 1000.00 13000.00 13000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #160102
0016 0000915000-N SP   1 EA  13071.17 13071.17 1000.00 1000.00 13000.00 13000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #400030
0017 0000915000-N SP   1 EA  11820.69 11820.69 1000.00 1000.00 16000.00 16000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #400248
0018 0000915000-N SP   1 EA  16704.33 16704.33 1000.00 1000.00 18000.00 18000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #670141
0019 0000915000-N SP   2 EA  11564.48 23128.96 1000.00 2000.00 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780037
0020 0000915000-N SP   1 EA  10602.87 10602.87 1000.00 1000.00 13000.00 13000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780073
0021 0000915000-N SP   1 EA  10602.87 10602.87 1000.00 1000.00 16000.00 16000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780092
0022 0000915000-N SP   1 EA  10602.87 10602.87 1000.00 1000.00 13000.00 13000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780129
0023 0000915000-N SP   1 EA  15261.39 15261.39 11500.00 11500.00 18000.00 18000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780153
0024 0000915000-N SP   24 EA  6500.00 156000.00 6500.00 156000.00 5000.00 120000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0025 0000930000-E SP   20 LF  268.33 5366.60 385.00 7700.00 300.00 6000.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#160102



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BECKLEY,  WV GREENSBORO,  NC

C202923FEB 21 2012
0.860 MI

0026 0000930000-E SP   12 LF  499.06 5988.72 500.00 6000.00 500.00 6000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400030

0027 0000930000-E SP   13 LF  359.08 4668.04 500.00 6500.00 460.00 5980.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400204

0028 0000930000-E SP   15 LF  312.40 4686.00 450.00 6750.00 400.00 6000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400248

0029 0000930000-E SP   15 LF  331.23 4968.45 450.00 6750.00 580.00 8700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670141

0030 0000930000-E SP   10 LF  400.54 4005.40 620.00 6200.00 3500.00 35000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670214

0031 0000930000-E SP   13 LF  359.08 4668.04 500.00 6500.00 480.00 6240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780037

0032 0000930000-E SP   70 LF  205.37 14375.90 260.00 18200.00 240.00 16800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780053

0033 0000930000-E SP   15 LF  331.23 4968.45 450.00 6750.00 300.00 4500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780073

0034 0000930000-E SP   11 LF  397.05 4367.55 550.00 6050.00 550.00 6050.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780092

0035 0000930000-E SP   14 LF  344.16 4818.24 480.00 6720.00 430.00 6020.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780129

0036 0000930000-E SP   15 LF  331.23 4968.45 450.00 6750.00 400.00 6000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780153

0037 0000930000-E SP   15 LF  312.40 4686.00 450.00 6750.00 300.00 4500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#160102

0038 0000930000-E SP   13 LF  475.33 6179.29 500.00 6500.00 420.00 5460.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400030

0039 0000930000-E SP   17 LF  309.94 5268.98 425.00 7225.00 350.00 5950.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400204

0040 0000930000-E SP   13 LF  339.52 4413.76 510.00 6630.00 460.00 5980.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400248

0041 0000930000-E SP   11 LF  397.05 4367.55 550.00 6050.00 600.00 6600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670141

0042 0000930000-E SP   10 LF  400.54 4005.40 600.00 6000.00 3500.00 35000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670214



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 3 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BECKLEY,  WV GREENSBORO,  NC

C202923FEB 21 2012
0.860 MI

0043 0000930000-E SP   30 LF  359.08 10772.40 360.00 10800.00 450.00 13500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780037

0044 0000930000-E SP   64 LF  210.54 13474.56 280.00 17920.00 230.00 14720.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780053

0045 0000930000-E SP   26 LF  254.66 6621.16 360.00 9360.00 350.00 9100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780073

0046 0000930000-E SP   16 LF  319.92 5118.72 425.00 6800.00 380.00 6080.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780092

0047 0000930000-E SP   13 LF  359.08 4668.04 500.00 6500.00 460.00 5980.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780129

0048 0000930000-E SP   10 LF  421.73 4217.30 620.00 6200.00 3400.00 34000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780153

0049 0000930000-E SP   28 LF  1929.60 54028.80 10.00 280.00 3000.00 84000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #160102

0050 0000930000-E SP   23 LF  2347.58 53994.34 10.00 230.00 2500.00 57500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #400030

0051 0000930000-E SP   24 LF  2246.89 53925.36 10.00 240.00 3000.00 72000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #400248

0052 0000930000-E SP   23 LF  3452.46 79406.58 10.00 230.00 4400.00 101200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #670141

0053 0000930000-E SP   40 LF  1514.37 60574.80 10.00 400.00 2400.00 96000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780037

0054 0000930000-E SP   31 LF  1855.85 57531.35 10.00 310.00 2700.00 83700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780073

0055 0000930000-E SP   24 LF  2337.54 56100.96 10.00 240.00 2800.00 67200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780092

0056 0000930000-E SP   24 LF  2363.01 56712.24 10.00 240.00 3700.00 88800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780129

0057 0000930000-E SP   22 LF  3623.73 79722.06 3270.00 71940.00 4200.00 92400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780153

0058 0000930000-E SP   40 LF  1514.37 60574.80 10.00 400.00 2400.00 96000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #780037

0059 0000930000-E SP   75 LF  1386.26 103969.50 2500.00 187500.00 1750.00 131250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #160102

0060 0000930000-E SP   80 LF  1871.92 149753.60 3200.00 256000.00 2200.00 176000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400030



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 4 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BECKLEY,  WV GREENSBORO,  NC

C202923FEB 21 2012
0.860 MI

0061 0000930000-E SP   55 LF  1583.64 87100.20 2350.00 129250.00 1800.00 99000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400204

0062 0000930000-E SP   75 LF  1517.11 113783.25 3000.00 225000.00 1800.00 135000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400248

0063 0000930000-E SP   85 LF  1551.48 131875.80 3000.00 255000.00 1800.00 153000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670141

0064 0000930000-E SP   60 LF  1556.68 93400.80 2900.00 174000.00 1700.00 102000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670214

0065 0000930000-E SP   105 LF  1421.19 149224.95 2100.00 220500.00 1670.00 175350.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780037

0066 0000930000-E SP   70 LF  1640.71 114849.70 3000.00 210000.00 1870.00 130900.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780053

0067 0000930000-E SP   90 LF  1472.04 132483.60 2900.00 261000.00 1700.00 153000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780073

0068 0000930000-E SP   80 LF  1435.77 114861.60 3000.00 240000.00 1700.00 136000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780092

0069 0000930000-E SP   85 LF  1422.04 120873.40 2400.00 204000.00 1650.00 140250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780129

0070 0000930000-E SP   100 LF  1476.87 147687.00 2900.00 290000.00 1750.00 175000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780153

 

    TOTAL 7292875.26 TOTAL 7465315.00 TOTAL 7625510.00CONTRACT TOTAL

 

    SUB-TOTAL 7292875.26 SUB-TOTAL 7465315.00 SUB-TOTAL 7625510.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 5 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

HAYMES BROTHERS, INC.

CHATHAM,  VA

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202923FEB 21 2012
0.860 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00 561000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 3850000.00 4990415.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #160102
0004 0000915000-N SP   2 EA  22500.00 45000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #400030
0005 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #400204
0006 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #400248
0007 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #670141
0008 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #670214
0009 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780037
0010 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780053
0011 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780073
0012 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780092
0013 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780129
0014 0000915000-N SP   2 EA  22000.00 44000.00 75000.00 150000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #780153
0015 0000915000-N SP   1 EA  25000.00 25000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #160102
0016 0000915000-N SP   1 EA  29000.00 29000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #400030
0017 0000915000-N SP   1 EA  25000.00 25000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #400248
0018 0000915000-N SP   1 EA  29000.00 29000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #670141
0019 0000915000-N SP   2 EA  31000.00 62000.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780037
0020 0000915000-N SP   1 EA  32000.00 32000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780073
0021 0000915000-N SP   1 EA  32000.00 32000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780092
0022 0000915000-N SP   1 EA  35000.00 35000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780129
0023 0000915000-N SP   1 EA  32000.00 32000.00 15000.00 15000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #780153
0024 0000915000-N SP   24 EA  1500.00 36000.00 5000.00 120000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0025 0000930000-E SP   20 LF  475.00 9500.00 540.00 10800.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#160102



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 6 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

HAYMES BROTHERS, INC.

CHATHAM,  VA

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202923FEB 21 2012
0.860 MI

0026 0000930000-E SP   12 LF  800.00 9600.00 700.00 8400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400030

0027 0000930000-E SP   13 LF  540.00 7020.00 700.00 9100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400204

0028 0000930000-E SP   15 LF  550.00 8250.00 620.00 9300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400248

0029 0000930000-E SP   15 LF  540.00 8100.00 620.00 9300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670141

0030 0000930000-E SP   10 LF  750.00 7500.00 765.00 7650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670214

0031 0000930000-E SP   13 LF  600.00 7800.00 680.00 8840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780037

0032 0000930000-E SP   70 LF  325.00 22750.00 435.00 30450.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780053

0033 0000930000-E SP   15 LF  475.00 7125.00 620.00 9300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780073

0034 0000930000-E SP   11 LF  600.00 6600.00 740.00 8140.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780092

0035 0000930000-E SP   14 LF  500.00 7000.00 645.00 9030.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780129

0036 0000930000-E SP   15 LF  480.00 7200.00 620.00 9300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#780153

0037 0000930000-E SP   15 LF  550.00 8250.00 620.00 9300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#160102

0038 0000930000-E SP   13 LF  740.00 9620.00 680.00 8840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400030

0039 0000930000-E SP   17 LF  440.00 7480.00 585.00 9945.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400204

0040 0000930000-E SP   13 LF  600.00 7800.00 680.00 8840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400248

0041 0000930000-E SP   11 LF  700.00 7700.00 740.00 8140.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670141

0042 0000930000-E SP   10 LF  750.00 7500.00 765.00 7650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670214



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 7 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

HAYMES BROTHERS, INC.

CHATHAM,  VA

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202923FEB 21 2012
0.860 MI

0043 0000930000-E SP   30 LF  350.00 10500.00 470.00 14100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780037

0044 0000930000-E SP   64 LF  325.00 20800.00 445.00 28480.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780053

0045 0000930000-E SP   26 LF  550.00 14300.00 500.00 13000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780073

0046 0000930000-E SP   16 LF  450.00 7200.00 610.00 9760.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780092

0047 0000930000-E SP   13 LF  525.00 6825.00 680.00 8840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780129

0048 0000930000-E SP   10 LF  1050.00 10500.00 765.00 7650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#780153

0049 0000930000-E SP   28 LF  3000.00 84000.00 1965.00 55020.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #160102

0050 0000930000-E SP   23 LF  3850.00 88550.00 2395.00 55085.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #400030

0051 0000930000-E SP   24 LF  2700.00 64800.00 2292.00 55008.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #400248

0052 0000930000-E SP   23 LF  3200.00 73600.00 2395.00 55085.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #670141

0053 0000930000-E SP   40 LF  2700.00 108000.00 1375.00 55000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780037

0054 0000930000-E SP   31 LF  3500.00 108500.00 1775.00 55025.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780073

0055 0000930000-E SP   24 LF  3300.00 79200.00 2292.00 55008.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780092

0056 0000930000-E SP   24 LF  4300.00 103200.00 2292.00 55008.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780129

0057 0000930000-E SP   22 LF  4000.00 88000.00 2500.00 55000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #780153

0058 0000930000-E SP   40 LF  2700.00 108000.00 1375.00 55000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #780037

0059 0000930000-E SP   75 LF  1432.00 107400.00 2845.00 213375.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #160102

0060 0000930000-E SP   80 LF  1615.00 129200.00 3775.00 302000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400030



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 8 /  8 029

CASWELL, ROCKINGHAM, ORANGE, GUILFORD

17BP.7.R.60

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CASWELL COUNTY, 3 IN GUILFORD COUNTY, 2 IN ORANGE COUNTY, & 6 IN ROCKINGHAM COUNTY.

HAYMES BROTHERS, INC.

CHATHAM,  VA

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202923FEB 21 2012
0.860 MI

0061 0000930000-E SP   55 LF  1503.00 82665.00 2450.00 134750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400204

0062 0000930000-E SP   75 LF  1590.00 119250.00 3110.00 233250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400248

0063 0000930000-E SP   85 LF  1650.00 140250.00 3095.00 263075.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670141

0064 0000930000-E SP   60 LF  1450.00 87000.00 2440.00 146400.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670214

0065 0000930000-E SP   105 LF  1530.00 160650.00 2620.00 275100.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780037

0066 0000930000-E SP   70 LF  1600.00 112000.00 3140.00 219800.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780053

0067 0000930000-E SP   90 LF  1368.00 123120.00 2810.00 252900.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780073

0068 0000930000-E SP   80 LF  1450.00 116000.00 2830.00 226400.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780092

0069 0000930000-E SP   85 LF  1405.00 119425.00 2825.00 240125.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780129

0070 0000930000-E SP   100 LF  1485.00 148500.00 2790.00 279000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #780153

 

    TOTAL 7644230.00 TOTAL 11221984.00CONTRACT TOTAL

 

    SUB-TOTAL 7644230.00 SUB-TOTAL 11221984.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7292875.26SMITH-ROWE, LLC
  **  2  7465315.00VECELLIO & GROGAN INC
    ** BID EXECUTED IMPROPERLY
    ** INAPPROPRIATE TITLE
  **  3  7625510.00APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
    ** BOND EXECUTED IMPROPERLY
    ** INCORRECT BOND DATE
  **  4  7644230.00HAYMES BROTHERS, INC.
    ** BOND EXECUTED IMPROPERLY
    ** NO CORP BOND SIGNATURE SHEET
  **  5  11221984.00DANE CONSTRUCTION, INC.
    ** BID EXECUTED IMPROPERLY
    ** BOND EXECUTED IMPROPERLY
    ** INAPPROPRIATE TITLE
    

** DENOTES IRREGULAR BID



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 1 /  3 030

CHEROKEE, SWAIN, MACON, JACKSON

17BP.14.R.83

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHEROKEE COUNTY, 2 IN JACKSON COUNTY, 1 IN MACON COUNTY, & 1 IN SWAIN COUNTY.

E. R. SNELL CONTRACTOR, INC.

SNELLVILLE,  GA

C. W. MATTHEWS CONTRACTING
CO., INC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

MARIETTA,  GA ASHEVILLE,  NC

C202924FEB 21 2012
0.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 138000.00 143846.60 165000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 1589100.00 2090419.07 2500000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  28000.00 56000.00 31899.51 63799.02 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #190018
0004 0000915000-N SP   2 EA  25200.00 50400.00 31899.51 63799.02 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #490098
0005 0000915000-N SP   2 EA  46900.00 93800.00 71340.94 142681.88 85000.00 170000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #490252
0006 0000915000-N SP   2 EA  16500.00 33000.00 26802.71 53605.42 17000.00 34000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #550278
0007 0000915000-N SP   2 EA  28100.00 56200.00 72895.27 145790.54 100000.00 200000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #860131
0008 0000915000-N SP   10 EA  11900.00 119000.00 3900.00 39000.00 3250.00 32500.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0009 0000930000-E SP   11 LF  2810.00 30910.00 334.98 3684.78 1850.00 20350.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#190018

0010 0000930000-E SP   21 LF  945.00 19845.00 257.93 5416.53 1450.00 30450.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490098

0011 0000930000-E SP   25 LF  360.00 9000.00 246.52 6163.00 330.00 8250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#550278

0012 0000930000-E SP   14 LF  1170.00 16380.00 312.25 4371.50 670.00 9380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#190018

0013 0000930000-E SP   17 LF  1100.00 18700.00 274.71 4670.07 1350.00 22950.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490098

0014 0000930000-E SP   50 LF  317.00 15850.00 214.74 10737.00 260.00 13000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#550278

0015 0000930000-E SP   50 LF  2430.00 121500.00 2095.18 104759.00 1780.00 89000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #190018

0016 0000930000-E SP   50 LF  2430.00 121500.00 2049.39 102469.50 1780.00 89000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490098

0017 0000930000-E SP   50 LF  2280.00 114000.00 1925.37 96268.50 1630.00 81500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490252

0018 0000930000-E SP   40 LF  2000.00 80000.00 1900.44 76017.60 1560.00 62400.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #550278

0019 0000930000-E SP   30 LF  2840.00 85200.00 2127.78 63833.40 1430.00 42900.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #860131

 

    TOTAL 2768385.00 TOTAL 3221332.43 TOTAL 3650680.00CONTRACT TOTAL

 

    SUB-TOTAL 2768385.00 SUB-TOTAL 3221332.43 SUB-TOTAL 3650680.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 2 /  3 030

CHEROKEE, SWAIN, MACON, JACKSON

17BP.14.R.83

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHEROKEE COUNTY, 2 IN JACKSON COUNTY, 1 IN MACON COUNTY, & 1 IN SWAIN COUNTY.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

CHARLESTON,  TN  

C202924FEB 21 2012
0.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 250000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 2561210.00 3969500.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  27500.00 55000.00 36369.00 72738.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #190018
0004 0000915000-N SP   2 EA  17500.00 35000.00 36369.00 72738.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #490098
0005 0000915000-N SP   2 EA  87500.00 175000.00 69549.00 139098.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #490252
0006 0000915000-N SP   2 EA  18000.00 36000.00 35832.00 71664.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #550278
0007 0000915000-N SP   2 EA  82000.00 164000.00 75785.00 151570.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #860131
0008 0000915000-N SP   10 EA  3950.00 39500.00 8699.00 86990.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0009 0000930000-E SP   11 LF  400.00 4400.00 796.00 8756.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#190018

0010 0000930000-E SP   21 LF  400.00 8400.00 553.00 11613.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490098

0011 0000930000-E SP   25 LF  400.00 10000.00 335.00 8375.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#550278

0012 0000930000-E SP   14 LF  400.00 5600.00 796.00 11144.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#190018

0013 0000930000-E SP   17 LF  400.00 6800.00 553.00 9401.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490098

0014 0000930000-E SP   50 LF  400.00 20000.00 335.00 16750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#550278

0015 0000930000-E SP   50 LF  2200.00 110000.00 2365.00 118250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #190018

0016 0000930000-E SP   50 LF  2200.00 110000.00 2328.00 116400.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490098

0017 0000930000-E SP   50 LF  2200.00 110000.00 2705.00 135250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490252

0018 0000930000-E SP   40 LF  2500.00 100000.00 2766.00 110640.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #550278

0019 0000930000-E SP   30 LF  2830.00 84900.00 2500.00 75000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #860131

 

    TOTAL 3825810.00 TOTAL 5435877.00CONTRACT TOTAL

 

    SUB-TOTAL 3825810.00 SUB-TOTAL 5435877.00ROADWAY ITEMS



APR 03, 2012 02:36 PM

TIP NO 2:00 PM 3 /  3 030

CHEROKEE, SWAIN, MACON, JACKSON

17BP.14.R.83

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHEROKEE COUNTY, 2 IN JACKSON COUNTY, 1 IN MACON COUNTY, & 1 IN SWAIN COUNTY.

   

C202924FEB 21 2012
0.330 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2768385.00E. R. SNELL CONTRACTOR, INC.
  **  2  3221332.43C. W. MATTHEWS CONTRACTING CO., INC
    ** BID EXECUTED IMPROPERLY
    ** INAPPROPRIATE TITLE
     3  3650680.00TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  3825810.00OWLE CONSTRUCTION, LLC
  **  5  5435877.00WRIGHT BROTHERS CONSTRUCTION CO. INC.
    ** BID EXECUTED IMPROPERLY
    ** BOND EXECUTED IMPROPERLY
    ** INAPPROPRIATE TITLE
    

** DENOTES IRREGULAR BID


