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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 45000.00 49895.04MOBILIZATION
0002 0029000000-N SP  Lump Sum 7000.00 12790.00 22026.91REINF BRG APPR **********

(14+49.00 -L-)
0003 0043000000-N 226 Lump Sum 60000.00 118080.00 66975.55GRADING
0004 0050000000-E 226  1 ACR 10000.00 10000.00 1.00 1.00 249.68 249.68SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  39.00 19500.00 6.00 3000.00 0.36 180.00UNDERCUT EXCAVATION
0006 0195000000-E 265  500 CY  35.00 17500.00 12.00 6000.00 36.41 18205.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  500 SY  1.60 800.00 2.00 1000.00 3.17 1585.00GEOTEXTILE SOIL STABILIZATION
0008 0220000000-E SP   2,150 TON 59.00 126850.00 58.00 124700.00 66.44 142846.00ROCK EMBANKMENTS
0009 0241000000-E SP   1,980 SY  1.60 3168.00 3.00 5940.00 3.47 6870.60GENERIC GRADING ITEM (SY)

FILTER FABRIC FOR ROCK EMBANKMENTS
0010 0241000000-E SP   190 SY  59.00 11210.00 80.25 15247.50 48.49 9213.10GENERIC GRADING ITEM (SY)

ROCK PLATING
0011 0318000000-E 300  5 TON 95.00 475.00 31.25 156.25 38.76 193.80FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  20 SY  11.00 220.00 5.00 100.00 6.29 125.80FND CONDIT GEOTEXTILE
0013 0448200000-E 310  40 LF  48.00 1920.00 47.25 1890.00 36.16 1446.4015" RCP CULV CLASS IV
0014 0996000000-N 350  1 EA  1700.00 1700.00 1050.00 1050.00 2559.39 2559.39PIPE CLEAN-OUT
0015 1077000000-E SP   380 TON 43.50 16530.00 46.25 17575.00 41.78 15876.40#57 STONE
0016 1489000000-E 610  210 TON 92.10 19341.00 84.20 17682.00 112.00 23520.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  240 TON 102.30 24552.00 92.10 22104.00 112.00 26880.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E 620  30 TON 690.00 20700.00 682.00 20460.00 657.00 19710.00ASP FOR PLANT MIX
0019 2022000000-E 815 22.4 CY  38.00 851.20 20.00 448.00 30.00 672.00SUBDRAIN EXCAVATION
0020 2033000000-E 815 16.8 CY  82.00 1377.60 40.00 672.00 85.00 1428.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  100 LF  15.00 1500.00 5.00 500.00 15.00 1500.006" PERF SUBDRN PIPE
0022 2070000000-N 815  1 EA  350.00 350.00 250.00 250.00 250.00 250.00SUBDRN PIPE OUTLET
0023 2077000000-E 815  6 LF  32.00 192.00 30.00 180.00 30.00 180.006" OUTLET PIPE
0024 2286000000-N 840  1 EA  1100.00 1100.00 1950.00 1950.00 1482.65 1482.65MASNRY DRAINAGE STRUCT
0025 2367000000-N 840  1 EA  600.00 600.00 375.00 375.00 1045.31 1045.31FRAME W/2GRTS 840.29 STD
0026 2556000000-E 846  100 LF  40.00 4000.00 38.00 3800.00 137.95 13795.00SHOULDER BERM GUTTER
0027 2570000000-N SP   1 EA  450.00 450.00 1950.00 1950.00 4532.97 4532.97MODIFIED CONCRETE FLUME
0028 3030000000-E 862 337.5 LF  17.00 5737.50 15.00 5062.50 15.00 5062.50STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  11.00 55.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0030 3165000000-N SP   2 EA  1750.00 3500.00 1700.00 3400.00 1700.00 3400.00GR ANCHOR TYPE **********

(350 TL-2)
0031 3215000000-N 862  4 EA  1365.00 5460.00 1450.00 5800.00 1450.00 5800.00GR ANCHOR TYPE III
0032 3270000000-N SP   2 EA  1970.00 3940.00 1850.00 3700.00 1850.00 3700.00GR ANCHOR TYPE 350
0033 3649000000-E 876  5 TON 120.00 600.00 60.00 300.00 463.33 2316.65RIP RAP, CLASS B
0034 3656000000-E 876  465 SY  1.60 744.00 3.00 1395.00 3.29 1529.85GEOTEXTILE FOR DRAINGE
0035 4158000000-N 907  6 EA  25.00 150.00 25.00 150.00 500.00 3000.00DISPOSE SIGN SYST WOOD
0036 4400000000-E 1110  270 SF  6.00 1620.00 5.50 1485.00 5.50 1485.00WORK ZONE SIGNS (STAT)
0037 4410000000-E 1110  94 SF  6.00 564.00 5.50 517.00 5.50 517.00WORK ZONE SIGNS (BARR)
0038 4445000000-E 1145  80 LF  22.00 1760.00 20.00 1600.00 20.00 1600.00BARRICADES (TYPE III)



APR 02, 2012 03:41 PM

TIP NO B-4494 2:00 PM 2 /  3 001

CURRITUCK

33730.3.1

FED AID NO BRZ-1232(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TULLS CREEK AND APPROACHES ON SR-1232.

BRYANT CONTRACTING INC. D/B/A
BRYANT CONTRACTING OF

NORTH
TOANO,  VA

T. A. LOVING COMPANY CAROLINA BRIDGE CO., INC.

GOLDSBORO,  NC ORANGEBURG,  SC

C202999MAR 20 2012
0.109 MI

0039 4810000000-E 1205  4,600 LF  0.60 2760.00 0.84 3864.00 0.54 2484.00PAINT PVMT MARKINGS 4"
0040 6000000000-E 1605  1,255 LF  2.00 2510.00 2.25 2823.75 1.95 2447.25TEMPORARY SILT FENCE
0041 6006000000-E 1610  225 TON 55.00 12375.00 1.00 225.00 61.23 13776.75EROS CONTRL STONE CL A
0042 6009000000-E 1610  25 TON 59.00 1475.00 50.00 1250.00 61.21 1530.25EROS CONTRL STONE CL B
0043 6012000000-E 1610  85 TON 45.50 3867.50 40.00 3400.00 55.89 4750.65SEDIMENT CONTROL STONE
0044 6015000000-E 1615 1.5 ACR 780.00 1170.00 800.00 1200.00 3466.57 5199.86TEMPORARY MULCHING
0045 6018000000-E 1620  50 LB  4.20 210.00 5.00 250.00 18.49 924.50SEED FOR TEMP SEEDING
0046 6021000000-E 1620 0.25 TON 840.00 210.00 1600.00 400.00 3697.68 924.42FERT FOR TEMP SEEDING
0047 6024000000-E 1622  200 LF  12.60 2520.00 5.00 1000.00 25.60 5120.00TEMPORARY SLOPE DRAINS
0048 6029000000-E SP   475 LF  1.60 760.00 2.00 950.00 1.50 712.50SAFETY FENCE
0049 6030000000-E 1630  30 CY  1.00 30.00 10.00 300.00 60.55 1816.50SILT EXCAVATION
0050 6036000000-E 1631  1,500 SY  1.70 2550.00 2.00 3000.00 7.40 11100.00MATTING FOR EROS CONTROL
0051 6042000000-E 1632  370 LF  4.20 1554.00 5.00 1850.00 4.00 1480.001/4" HARDWARE CLOTH
0052 6048000000-E SP   150 SY  30.00 4500.00 10.00 1500.00 27.74 4161.00FLOAT TURBIDITY CURTAIN
0053 6071030000-E 1640  10 LF  5.00 50.00 12.00 120.00 20.80 208.00COIR FIBER BAFFLE
0054 6084000000-E 1660 1.5 ACR 1680.00 2520.00 1500.00 2250.00 7395.35 11093.03SEEDING AND MULCHING
0055 6087000000-E 1660 1.5 ACR 80.00 120.00 75.00 112.50 346.66 519.99MOWING
0056 6090000000-E 1661  50 LB  5.30 265.00 3.00 150.00 23.11 1155.50SEED FOR REPAIR SEEDING
0057 6093000000-E 1661 0.25 TON 840.00 210.00 1000.00 250.00 3697.68 924.42FERT FOR REPAIR SEEDING
0058 6096000000-E 1662  50 LB  5.30 265.00 3.00 150.00 23.11 1155.50SEED FOR SUPP SEEDING
0059 6108000000-E 1665 0.75 TON 1260.00 945.00 1000.00 750.00 5546.52 4159.89FERTILIZER TOPDRESSING
0060 6114500000-N 1667  10 MHR 21.00 210.00 75.00 750.00 92.44 924.40SPECIALIZED HAND MOWING
0061 6117000000-N SP   18 EA  210.00 3780.00 50.00 900.00 200.00 3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8035000000-N 402 Lump Sum 50000.00 69100.00 97712.95REMV EXIST STR **********
(14+49.00-L-)

0063 8112730000-N 450  1 EA  2300.00 2300.00 2225.00 2225.00 2050.00 2050.00PDA TESTING
0064 8121000000-N 412 Lump Sum 5200.00 4400.20 5749.82UNCL STR EXCAV STA *****

(14+49.00-L-)
0065 8175000000-E 420 50.6 CY  1400.00 70840.00 1030.00 52118.00 1173.20 59363.92CLASS AA CONC (BRIDGE)
0066 8210000000-N 422 Lump Sum 20500.00 48500.00 24468.10BRG APPR SLAB ***********

(14+49.00-L-)
0067 8224000000-E 425  8,542 LB  1.20 10250.40 1.28 10933.76 1.25 10677.50EPOXY COAT REINF STL BRDG
0068 8329000000-E 450  500 LF  50.00 25000.00 54.00 27000.00 61.15 30575.0012" PRESTR CONC PILES
0069 8333000000-E 450  600 LF  70.00 42000.00 75.00 45000.00 78.73 47238.0016" PRESTR CONC PILES
0070 8393000000-N 450  12 EA  675.00 8100.00 10.00 120.00 50.00 600.00PILE REDRIVES
0071 8505000000-E 460 239.75 LF  100.00 23975.00 90.00 21577.50 148.85 35686.79VERT CONC BARRIER RAIL
0072 8590000000-E 876  126 TON 85.00 10710.00 67.00 8442.00 66.44 8371.44RIP RAP, CLASS **

CLASS I (2'-0" THICK)
0073 8622000000-E 876  141 SY  4.00 564.00 3.00 423.00 3.29 463.89GEOTEXTILE FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 8300.00 6025.00 7690.58ELASTOMERIC BEARINGS
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0075 8755000000-E 430 1,315.88 LF  110.00 144746.80 108.00 142115.04 95.27 125363.893'-0"X 1'-6"PRESTR SLABS

 

    TOTAL 883360.00 TOTAL 911800.00 TOTAL 997900.89CONTRACT TOTAL

 

    SUB-TOTAL 460873.80 SUB-TOTAL 473820.50 SUB-TOTAL 541889.01ROADWAY ITEMS
    SUB-TOTAL 422486.20 SUB-TOTAL 437979.50 SUB-TOTAL 456011.88STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  883360.00BRYANT CONTRACTING INC. D/B/A BRYANT
CONTRACTING OF NORTH

     2  911800.00T. A. LOVING COMPANY
     3  997900.89CAROLINA BRIDGE CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 157073.02 167300.00 206000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 38832.14 30000.00 8500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 19061.65 20700.00 12000.00REINF BRG APPR **********

(26+90)
0004 0036000000-E 225  1,375 CY  12.16 16720.00 15.00 20625.00 24.00 33000.00UNDERCUT EXCAVATION
0005 0050000000-E 226  1 ACR 246.94 246.94 3000.00 3000.00 1200.00 1200.00SUPP CLEARING & GRUBBING
0006 0063000000-N SP  Lump Sum 285502.03 304069.00 95000.00GRADING
0007 0106000000-E 230  4,010 CY  20.42 81884.20 22.00 88220.00 14.00 56140.00BORROW EXCAVATION
0008 0194000000-E SP   2,900 CY  21.21 61509.00 33.00 95700.00 22.00 63800.00SELECT GRANULAR MATL, CLASS III
0009 0196000000-E 270  1,300 SY  3.02 3926.00 2.50 3250.00 5.00 6500.00GEOTEXTILE SOIL STABILIZATION
0010 0199000000-E SP   1,500 SF  71.83 107745.00 62.00 93000.00 55.00 82500.00TEMPORARY SHORING
0011 0318000000-E 300  77 TON 39.33 3028.41 50.00 3850.00 54.00 4158.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  210 SY  6.07 1274.70 5.00 1050.00 3.80 798.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  44 LF  75.45 3319.80 70.00 3080.00 46.20 2032.8015" DRAINAGE PIPE
0014 0366000000-E 310  60 LF  70.75 4245.00 75.00 4500.00 43.00 2580.0015" RC PIPE CULV III
0015 1121000000-E 520  2 TON 1420.87 2841.74 100.00 200.00 85.00 170.00AGGREGATE BASE COURSE
0016 1489000000-E 610  1,620 TON 74.00 119880.00 71.00 115020.00 75.00 121500.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  750 TON 89.00 66750.00 85.00 63750.00 78.00 58500.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E 620  125 TON 665.00 83125.00 661.00 82625.00 745.00 93125.00ASP FOR PLANT MIX
0019 1693000000-E 654  20 TON 252.00 5040.00 175.00 3500.00 200.00 4000.00ASPH PLT MIX PVMT REPAIR
0020 2022000000-E 815  112 CY  20.00 2240.00 20.00 2240.00 28.80 3225.60SUBDRAIN EXCAVATION
0021 2033000000-E 815  84 CY  65.00 5460.00 65.00 5460.00 87.10 7316.40SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  500 LF  10.00 5000.00 10.00 5000.00 12.20 6100.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  250.00 250.00 250.00 250.00 300.00 300.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  30.00 180.00 30.00 180.00 40.00 240.006" OUTLET PIPE
0025 2209000000-E 838 1.4 CY  1931.51 2704.11 1250.00 1750.00 1500.00 2100.00ENDWALLS
0026 2286000000-N 840  2 EA  1468.44 2936.88 1550.00 3100.00 1104.00 2208.00MASNRY DRAINAGE STRUCT
0027 2367000000-N 840  2 EA  1030.53 2061.06 850.00 1700.00 550.00 1100.00FRAME W/2GRTS 840.29 STD
0028 2462000000-E SP   2 EA  5887.44 11774.88 500.00 1000.00 2000.00 4000.00**" SLUICE GATE

(15")
0029 2556000000-E 846  40 LF  109.21 4368.40 40.00 1600.00 76.70 3068.00SHOULDER BERM GUTTER
0030 3030000000-E 862  600 LF  14.00 8400.00 14.00 8400.00 14.00 8400.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 45.00 225.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1200.00 4800.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1825.00 7300.00 1825.00 7300.00 1350.00 5400.00GR ANCHOR TYPE 350
0034 3380000000-E 862  275 LF  6.50 1787.50 6.50 1787.50 8.00 2200.00TEMP STL BM GUARDRAIL
0035 3387000000-N 862  2 EA  950.00 1900.00 950.00 1900.00 650.00 1300.00TEMP GDRL ANCH UNITS ******

(III MOD)
0036 3389100000-N SP   2 EA  950.00 1900.00 950.00 1900.00 750.00 1500.00TEMP GDRL ANCH UNITS 350
0037 3649000000-E 876  5 TON 62.30 311.50 75.00 375.00 90.00 450.00RIP RAP, CLASS B
0038 3656000000-E 876  465 SY  3.13 1455.45 2.50 1162.50 2.54 1181.10GEOTEXTILE FOR DRAINGE
0039 4400000000-E 1110  284 SF  7.50 2130.00 7.50 2130.00 7.50 2130.00WORK ZONE SIGNS (STAT)
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0040 4405000000-E 1110  96 SF  8.85 849.60 10.00 960.00 8.00 768.00WORK ZONE SIGNS (PORT)
0041 4430000000-N 1130  45 EA  80.57 3625.65 60.00 2700.00 45.00 2025.00DRUMS
0042 4455000000-N 1150  60 DAY 250.00 15000.00 165.00 9900.00 200.00 12000.00FLAGGER
0043 4465000000-N 1160  2 EA  6500.00 13000.00 7000.00 14000.00 12000.00 24000.00TEMPORARY CRASH CUSHIONS
0044 4470000000-N 1160  2 EA  2750.00 5500.00 350.00 700.00 3500.00 7000.00RESET CRASH CUSHION
0045 4485000000-E 1170  525 LF  31.50 16537.50 40.00 21000.00 38.00 19950.00PORT CONC BARRIER
0046 4500000000-E 1170  200 LF  25.00 5000.00 30.00 6000.00 22.00 4400.00RESET PORT CONC BARRIER
0047 4609000000-N SP   365 DAY 50.00 18250.00 120.00 43800.00 325.00 118625.00GENERIC TRAFFIC CONTROL ITEM (DAY)

TEMPORARY TRAFFIC SIGNAL SYSTEM
0048 4650000000-N 1251  166 EA  10.00 1660.00 6.00 996.00 55.00 9130.00TEMP RAISED PVMT MRKS
0049 4810000000-E 1205  25,140 LF  0.25 6285.00 0.27 6787.80 0.65 16341.00PAINT PVMT MARKINGS 4"
0050 4850000000-E 1205  2,000 LF  2.00 4000.00 1.00 2000.00 1.75 3500.00LINE REMOVAL 4" WIDE
0051 5325600000-E 1510  1,940 LF  35.72 69296.80 34.00 65960.00 75.00 145500.006" WATER LINE
0052 5540000000-E 1515  2 EA  1710.41 3420.82 1085.00 2170.00 1200.00 2400.006" VALVE
0053 5800000000-E 1530  1,900 LF  5.66 10754.00 5.00 9500.00 12.00 22800.00ABANDON 6" UTILITY PIPE
0054 5871400000-E 1550  1,200 LF  50.52 60624.00 50.00 60000.00 95.00 114000.006" TRENCHLESS INSTALL (IN SOIL)
0055 5871410000-E 1550  125 LF  57.00 7125.00 52.00 6500.00 225.00 28125.006" TRENCHLESS INSTALL (NOT IN SOIL)
0056 6000000000-E 1605  5,595 LF  1.95 10910.25 1.95 10910.25 1.83 10238.85TEMPORARY SILT FENCE
0057 6006000000-E 1610  225 TON 60.90 13702.50 65.00 14625.00 70.00 15750.00EROS CONTRL STONE CL A
0058 6009000000-E 1610  60 TON 62.18 3730.80 70.00 4200.00 72.00 4320.00EROS CONTRL STONE CL B
0059 6012000000-E 1610  135 TON 54.25 7323.75 55.00 7425.00 75.00 10125.00SEDIMENT CONTROL STONE
0060 6015000000-E 1615 3.5 ACR 1691.24 5919.34 700.00 2450.00 1200.00 4200.00TEMPORARY MULCHING
0061 6018000000-E 1620  150 LB  9.02 1353.00 4.00 600.00 5.00 750.00SEED FOR TEMP SEEDING
0062 6021000000-E 1620  1 TON 1803.99 1803.99 850.00 850.00 1800.00 1800.00FERT FOR TEMP SEEDING
0063 6024000000-E 1622  200 LF  25.32 5064.00 12.00 2400.00 25.00 5000.00TEMPORARY SLOPE DRAINS
0064 6029000000-E SP   4,300 LF  1.50 6450.00 1.70 7310.00 1.60 6880.00SAFETY FENCE
0065 6030000000-E 1630  500 CY  11.93 5965.00 5.00 2500.00 26.00 13000.00SILT EXCAVATION
0066 6036000000-E 1631  1,515 SY  3.61 5469.15 2.00 3030.00 1.40 2121.00MATTING FOR EROS CONTROL
0067 6037000000-E SP   770 SY  8.46 6514.20 6.10 4697.00 8.30 6391.00COIR FIBER MAT
0068 6042000000-E 1632  560 LF  4.00 2240.00 4.00 2240.00 2.60 1456.001/4" HARDWARE CLOTH
0069 6048000000-E SP   500 SY  28.00 14000.00 20.00 10000.00 76.30 38150.00FLOAT TURBIDITY CURTAIN
0070 6071012000-E SP   75 LF  6.50 487.50 6.45 483.75 10.00 750.00COIR FIBER WATTLE
0071 6071030000-E 1640  220 LF  10.15 2233.00 5.80 1276.00 5.60 1232.00COIR FIBER BAFFLE
0072 6071050000-E SP   2 EA  850.00 1700.00 850.00 1700.00 960.00 1920.00**" SKIMMER

(1-1/2")
0073 6084000000-E 1660  3 ACR 3607.98 10823.94 1500.00 4500.00 2500.00 7500.00SEEDING AND MULCHING
0074 6087000000-E 1660  3 ACR 169.12 507.36 75.00 225.00 800.00 2400.00MOWING
0075 6090000000-E 1661  50 LB  11.28 564.00 3.00 150.00 10.00 500.00SEED FOR REPAIR SEEDING
0076 6093000000-E 1661 0.25 TON 1804.00 451.00 1000.00 250.00 2000.00 500.00FERT FOR REPAIR SEEDING
0077 6096000000-E 1662  75 LB  11.27 845.25 3.00 225.00 12.00 900.00SEED FOR SUPP SEEDING
0078 6108000000-E 1665  2 TON 2705.99 5411.98 570.00 1140.00 1800.00 3600.00FERTILIZER TOPDRESSING
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0079 6114500000-N 1667  10 MHR 45.10 451.00 75.00 750.00 45.00 450.00SPECIALIZED HAND MOWING
0080 6117000000-N SP   18 EA  150.00 2700.00 50.00 900.00 200.00 3600.00RESPONSE FOR EROS CONTROL
0081 6129000000-E 1670 0.52 ACR 4960.98 2579.71 3000.00 1560.00 3000.00 1560.00WETLAND REFORESTATION
0082 6135000000-E SP  0.52 ACR 350.00 182.00 1000.00 520.00 2000.00 1040.00GENERIC EROSION CONTROL ITEM (ACR)

DISKING
0083 6135000000-E SP  0.52 ACR 350.00 182.00 1000.00 520.00 2500.00 1300.00GENERIC EROSION CONTROL ITEM (ACR)

RIPPING

STRUCTURE ITEMS

0084 8021000000-N SP  Lump Sum 106007.45 313600.00 200000.00REMV EXIST STR **********
(26+90.00-L-)

0085 8112730000-N 450  2 EA  3983.95 7967.90 2185.00 4370.00 4500.00 9000.00PDA TESTING
0086 8121000000-N 412 Lump Sum 4380.17 26617.03 25000.00UNCL STR EXCAV STA *****

(26+90.00-L-)
0087 8175000000-E 420 115.5 CY  1866.21 215547.26 1380.00 159390.00 1200.00 138600.00CLASS AA CONC (BRIDGE)
0088 8210000000-N 422 Lump Sum 21330.45 54375.00 55000.00BRG APPR SLAB ***********

(26+90.00-L-)
0089 8224000000-E 425  22,717 LB  1.39 31576.63 1.33 30213.61 1.50 34075.50EPOXY COAT REINF STL BRDG
0090 8364000000-E 450  930 LF  70.70 65751.00 47.25 43942.50 85.00 79050.00HP12X53 PILES
0091 8392000000-N 450  12 EA  852.53 10230.36 470.00 5640.00 350.00 4200.00PIPE PILE PLATES
0092 8393000000-N 450  54 EA  396.79 21426.66 25.00 1350.00 1000.00 54000.00PILE REDRIVES
0093 8475000000-E 460 720.5 LF  101.70 73274.85 115.25 83037.63 225.00 162112.50TWO BAR METAL RAIL
0094 8517000000-E 460 735.5 LF  90.81 66790.76 76.25 56081.88 80.00 58840.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 1/2")
0095 8608000000-E 876  231 TON 61.98 14317.38 64.30 14853.30 65.00 15015.00RIP RAP II (2'-0")
0096 8622000000-E 876  257 SY  3.13 804.41 3.00 771.00 4.00 1028.00GEOTEXTILE FOR DRAINAGE
0097 8657000000-N 430 Lump Sum 26408.64 17725.00 15000.00ELASTOMERIC BEARINGS
0098 8762000000-E 430 4,402.5 LF  104.94 461998.35 113.50 499683.75 160.00 704400.003'-0"X 1'-9"PRESTR SLABS
0099 8867000000-E SP   2,670 LF  117.87 314712.90 113.85 303979.50 95.00 253650.00GENERIC STRUCTURE ITEM (LF)

HP 14 X 73 METALLIZED STEEL PILES
0100 8867000000-E SP   1,080 LF  193.16 208612.80 194.00 209520.00 155.00 167400.00GENERIC STRUCTURE ITEM (LF)

PP 24 X 0.50 METALLIZED STEEL PILES

 

    TOTAL 3141460.47 TOTAL 3321900.00 TOTAL 3563116.75CONTRACT TOTAL

 

    SUB-TOTAL 1490322.50 SUB-TOTAL 1496749.80 SUB-TOTAL 1586745.75ROADWAY ITEMS
    SUB-TOTAL 1651137.97 SUB-TOTAL 1825150.20 SUB-TOTAL 1976371.00STRUCTURE ITEMS
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TYRRELL

33813.3.1

FED AID NO BRSTP-94(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #6 OVER NORTHWEST FORK AND APPROACHES ON NC-94.

DELLINGER, INC.

MONROE,  NC   

C203000MAR 20 2012
0.434 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 182000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 25000.00REINF BRG APPR **********

(26+90)
0004 0036000000-E 225  1,375 CY  17.00 23375.00UNDERCUT EXCAVATION
0005 0050000000-E 226  1 ACR 15000.00 15000.00SUPP CLEARING & GRUBBING
0006 0063000000-N SP  Lump Sum 102550.00GRADING
0007 0106000000-E 230  4,010 CY  20.00 80200.00BORROW EXCAVATION
0008 0194000000-E SP   2,900 CY  23.50 68150.00SELECT GRANULAR MATL, CLASS III
0009 0196000000-E 270  1,300 SY  3.00 3900.00GEOTEXTILE SOIL STABILIZATION
0010 0199000000-E SP   1,500 SF  80.00 120000.00TEMPORARY SHORING
0011 0318000000-E 300  77 TON 45.00 3465.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  210 SY  4.00 840.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  44 LF  50.10 2204.4015" DRAINAGE PIPE
0014 0366000000-E 310  60 LF  58.80 3528.0015" RC PIPE CULV III
0015 1121000000-E 520  2 TON 150.00 300.00AGGREGATE BASE COURSE
0016 1489000000-E 610  1,620 TON 72.80 117936.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  750 TON 80.10 60075.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E 620  125 TON 682.00 85250.00ASP FOR PLANT MIX
0019 1693000000-E 654  20 TON 250.00 5000.00ASPH PLT MIX PVMT REPAIR
0020 2022000000-E 815  112 CY  20.00 2240.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  84 CY  65.00 5460.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  500 LF  10.00 5000.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  250.00 250.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  30.00 180.006" OUTLET PIPE
0025 2209000000-E 838 1.4 CY  2362.00 3306.80ENDWALLS
0026 2286000000-N 840  2 EA  1200.00 2400.00MASNRY DRAINAGE STRUCT
0027 2367000000-N 840  2 EA  500.00 1000.00FRAME W/2GRTS 840.29 STD
0028 2462000000-E SP   2 EA  2000.00 4000.00**" SLUICE GATE

(15")
0029 2556000000-E 846  40 LF  60.00 2400.00SHOULDER BERM GUTTER
0030 3030000000-E 862  600 LF  13.25 7950.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  10.00 50.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1275.00 5100.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1775.00 7100.00GR ANCHOR TYPE 350
0034 3380000000-E 862  275 LF  7.50 2062.50TEMP STL BM GUARDRAIL
0035 3387000000-N 862  2 EA  1000.00 2000.00TEMP GDRL ANCH UNITS ******

(III MOD)
0036 3389100000-N SP   2 EA  1000.00 2000.00TEMP GDRL ANCH UNITS 350
0037 3649000000-E 876  5 TON 100.00 500.00RIP RAP, CLASS B
0038 3656000000-E 876  465 SY  2.50 1162.50GEOTEXTILE FOR DRAINGE
0039 4400000000-E 1110  284 SF  4.30 1221.20WORK ZONE SIGNS (STAT)
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0040 4405000000-E 1110  96 SF  7.80 748.80WORK ZONE SIGNS (PORT)
0041 4430000000-N 1130  45 EA  46.00 2070.00DRUMS
0042 4455000000-N 1150  60 DAY 200.00 12000.00FLAGGER
0043 4465000000-N 1160  2 EA  6500.00 13000.00TEMPORARY CRASH CUSHIONS
0044 4470000000-N 1160  2 EA  3750.00 7500.00RESET CRASH CUSHION
0045 4485000000-E 1170  525 LF  70.00 36750.00PORT CONC BARRIER
0046 4500000000-E 1170  200 LF  25.00 5000.00RESET PORT CONC BARRIER
0047 4609000000-N SP   365 DAY 145.00 52925.00GENERIC TRAFFIC CONTROL ITEM (DAY)

TEMPORARY TRAFFIC SIGNAL SYSTEM
0048 4650000000-N 1251  166 EA  10.00 1660.00TEMP RAISED PVMT MRKS
0049 4810000000-E 1205  25,140 LF  0.60 15084.00PAINT PVMT MARKINGS 4"
0050 4850000000-E 1205  2,000 LF  1.50 3000.00LINE REMOVAL 4" WIDE
0051 5325600000-E 1510  1,940 LF  34.00 65960.006" WATER LINE
0052 5540000000-E 1515  2 EA  1085.00 2170.006" VALVE
0053 5800000000-E 1530  1,900 LF  5.00 9500.00ABANDON 6" UTILITY PIPE
0054 5871400000-E 1550  1,200 LF  50.00 60000.006" TRENCHLESS INSTALL (IN SOIL)
0055 5871410000-E 1550  125 LF  52.00 6500.006" TRENCHLESS INSTALL (NOT IN SOIL)
0056 6000000000-E 1605  5,595 LF  1.95 10910.25TEMPORARY SILT FENCE
0057 6006000000-E 1610  225 TON 60.00 13500.00EROS CONTRL STONE CL A
0058 6009000000-E 1610  60 TON 65.00 3900.00EROS CONTRL STONE CL B
0059 6012000000-E 1610  135 TON 45.00 6075.00SEDIMENT CONTROL STONE
0060 6015000000-E 1615 3.5 ACR 750.00 2625.00TEMPORARY MULCHING
0061 6018000000-E 1620  150 LB  4.00 600.00SEED FOR TEMP SEEDING
0062 6021000000-E 1620  1 TON 800.00 800.00FERT FOR TEMP SEEDING
0063 6024000000-E 1622  200 LF  26.50 5300.00TEMPORARY SLOPE DRAINS
0064 6029000000-E SP   4,300 LF  1.50 6450.00SAFETY FENCE
0065 6030000000-E 1630  500 CY  40.00 20000.00SILT EXCAVATION
0066 6036000000-E 1631  1,515 SY  1.60 2424.00MATTING FOR EROS CONTROL
0067 6037000000-E SP   770 SY  3.75 2887.50COIR FIBER MAT
0068 6042000000-E 1632  560 LF  4.00 2240.001/4" HARDWARE CLOTH
0069 6048000000-E SP   500 SY  28.00 14000.00FLOAT TURBIDITY CURTAIN
0070 6071012000-E SP   75 LF  6.50 487.50COIR FIBER WATTLE
0071 6071030000-E 1640  220 LF  4.50 990.00COIR FIBER BAFFLE
0072 6071050000-E SP   2 EA  738.00 1476.00**" SKIMMER

(1-1/2")
0073 6084000000-E 1660  3 ACR 1600.00 4800.00SEEDING AND MULCHING
0074 6087000000-E 1660  3 ACR 75.00 225.00MOWING
0075 6090000000-E 1661  50 LB  5.00 250.00SEED FOR REPAIR SEEDING
0076 6093000000-E 1661 0.25 TON 800.00 200.00FERT FOR REPAIR SEEDING
0077 6096000000-E 1662  75 LB  5.00 375.00SEED FOR SUPP SEEDING
0078 6108000000-E 1665  2 TON 1200.00 2400.00FERTILIZER TOPDRESSING
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0079 6114500000-N 1667  10 MHR 20.00 200.00SPECIALIZED HAND MOWING
0080 6117000000-N SP   18 EA  150.00 2700.00RESPONSE FOR EROS CONTROL
0081 6129000000-E 1670 0.52 ACR 2200.00 1144.00WETLAND REFORESTATION
0082 6135000000-E SP  0.52 ACR 350.00 182.00GENERIC EROSION CONTROL ITEM (ACR)

DISKING
0083 6135000000-E SP  0.52 ACR 350.00 182.00GENERIC EROSION CONTROL ITEM (ACR)

RIPPING

STRUCTURE ITEMS

0084 8021000000-N SP  Lump Sum 290000.00REMV EXIST STR **********
(26+90.00-L-)

0085 8112730000-N 450  2 EA  5000.00 10000.00PDA TESTING
0086 8121000000-N 412 Lump Sum 50000.00UNCL STR EXCAV STA *****

(26+90.00-L-)
0087 8175000000-E 420 115.5 CY  1500.00 173250.00CLASS AA CONC (BRIDGE)
0088 8210000000-N 422 Lump Sum 80000.00BRG APPR SLAB ***********

(26+90.00-L-)
0089 8224000000-E 425  22,717 LB  3.00 68151.00EPOXY COAT REINF STL BRDG
0090 8364000000-E 450  930 LF  55.00 51150.00HP12X53 PILES
0091 8392000000-N 450  12 EA  560.00 6720.00PIPE PILE PLATES
0092 8393000000-N 450  54 EA  510.00 27540.00PILE REDRIVES
0093 8475000000-E 460 720.5 LF  180.00 129690.00TWO BAR METAL RAIL
0094 8517000000-E 460 735.5 LF  90.00 66195.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 1/2")
0095 8608000000-E 876  231 TON 87.00 20097.00RIP RAP II (2'-0")
0096 8622000000-E 876  257 SY  4.00 1028.00GEOTEXTILE FOR DRAINAGE
0097 8657000000-N 430 Lump Sum 50000.00ELASTOMERIC BEARINGS
0098 8762000000-E 430 4,402.5 LF  182.00 801255.003'-0"X 1'-9"PRESTR SLABS
0099 8867000000-E SP   2,670 LF  120.00 320400.00GENERIC STRUCTURE ITEM (LF)

HP 14 X 73 METALLIZED STEEL PILES
0100 8867000000-E SP   1,080 LF  210.00 226800.00GENERIC STRUCTURE ITEM (LF)

PP 24 X 0.50 METALLIZED STEEL PILES

 

    TOTAL 3747623.45CONTRACT TOTAL

 

    SUB-TOTAL 1375347.45ROADWAY ITEMS
    SUB-TOTAL 2372276.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3141460.47CAROLINA BRIDGE CO., INC.
     2  3321900.00T. A. LOVING COMPANY
     3  3563116.75PALMETTO INFRASTRUCTURE  INC
     4  3747623.45DELLINGER, INC.
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

US-158 FROM SOUTH OF SR-1139 TO EAST OF NC-34 IN BELCROSS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

E. V. WILLIAMS, INC. PLT CONSTRUCTION CO., INC.

VIRGINIA BEACH,  VA WILSON,  NC

C202914MAR 20 2012
4.823 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1168000.00 1100000.00 1269730.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 1000000.00 525000.00 2380292.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  100.00 40.00 27463.65 10985.46 25000.00 10000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  14,500 M3  2.00 29000.00 10.61 153845.00 4.25 61625.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  13,293 M3  14.00 186102.00 8.05 107008.65 11.50 152869.50UNDERCUT EXCAVATION
0006 0038000000-M SP   21,900 M3  14.00 306600.00 9.27 203013.00 7.00 153300.00SHALLOW UNDERCUT
0007 0080000000-M SP   75,000 MTN 20.00 1500000.00 28.71 2153250.00 25.75 1931250.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  86,000 M3  10.00 860000.00 14.79 1271940.00 4.25 365500.00BORROW EXCAVATION
0009 0127000000-N SP   6 EA  618.00 3708.00 2078.03 12468.18 2266.00 13596.00EMBM'T SETTLEMENT GAUGE
0010 0134000000-M 240  2,400 M3  8.80 21120.00 10.48 25152.00 6.50 15600.00DRAINAGE DITCH EXCAVATION
0011 0156000000-M 250  10,600 M2  6.70 71020.00 4.93 52258.00 4.25 45050.00REMOVAL OF EXT ASPHALT PVMT
0012 0194000000-M SP   9,014 M3  10.00 90140.00 11.95 107717.30 12.50 112675.00SELECT GRANULAR MATL, CLASS III
0013 0196000000-M 270  350 M2  1.10 385.00 1.87 654.50 2.75 962.50SOIL STABILIZATION FABRIC
0014 0199000000-M SP   84 M2  900.00 75600.00 629.14 52847.76 900.00 75600.00TEMPORARY SHORING
0015 0234000000-M SP   11,284 M3  93.75 1057875.00 102.17 1152886.28 94.82 1069948.88GENERIC GRADING ITEM (M3)

FOAMED CONCRETE
0016 0241000000-M SP   7,505 M2  3.80 28519.00 4.43 33247.15 5.25 39401.25GENERIC GRADING ITEM (M2)

EMBANKMENT STABILIZATION FAB- RIC
0017 0241000000-M SP   72,400 M2  2.00 144800.00 3.85 278740.00 5.25 380100.00GENERIC GRADING ITEM (M2)

FABRIC FOR SUBGRADE STABILIZA-TION
0018 0241000000-M SP   17,488 M2  28.70 501905.60 33.30 582350.40 35.00 612080.00GENERIC GRADING ITEM (M2)

WELDED WIRE FABRIC FOR FOAMED CONCRETE
0019 0255000000-M SP   100 MTN 28.00 2800.00 15.54 1554.00 20.00 2000.00GENERIC GRADING ITEM (MTN)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0020 0257000000-M SP   60 M   1500.00 90000.00 1544.26 92655.60 1500.00 90000.00GENERIC GRADING ITEM (M)

TEMPORARY SHEETING
0021 0257000000-M SP   19,118 M   65.44 1251081.92 112.10 2143127.80 65.44 1251081.92GENERIC GRADING ITEM (M)

TREATED TIMBER PILES (FOAMED CONCRETE
EMBANKMENT)

0022 0262000000-N SP   5 EA  1170.00 5850.00 60.47 302.35 2194.50 10972.50GENERIC GRADING ITEM (EA)
CONTAMINATED WATER STORAGE VESSEL DAILY
RENTAL

0023 0262000000-N SP   8 EA  300.00 2400.00 500.00 4000.00 300.00 2400.00GENERIC GRADING ITEM (EA)
PDA ASSISTANCE (FOAMED CONC- RETE EMBANKMENT)

0024 0262000000-N SP   8 EA  1900.00 15200.00 2028.30 16226.40 1900.00 15200.00GENERIC GRADING ITEM (EA)
PDA TESTING (FOAMED CONCRETE EMBANKMENT)

0025 0318000000-M SP   2,340 MTN 30.00 70200.00 13.02 30466.80 28.15 65871.00FND CONDIT MATL MINOR STRS
0026 0320000000-M SP   5,120 M2  1.85 9472.00 5.49 28108.80 1.75 8960.00FND CONDIT FABRIC
0027 0962000000-M 320  18 M   756.00 13608.00 1019.38 18348.84 880.00 15840.00*** X ***MM CAA PLT ****

(1524MM X 1168MM , 2.77MM)
0028 0986000000-M SP   24 M   394.00 9456.00 275.51 6612.24 270.00 6480.00GENERIC PIPE ITEM (M)

375MM DI PIPE
0029 0987000000-M 310 9.6 M   529.00 5078.40 589.59 5660.06 585.00 5616.00GENERIC PIPE ITEM (M) 310

1500MM RC PIPE CULVERTS, CLASSIII
0030 0987000000-M 310 14.4 M   111.00 1598.40 101.11 1455.98 74.00 1065.60GENERIC PIPE ITEM (M) 310

300MM SIDE DRAIN PIPE
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0031 0987000000-M 310 78.4 M   108.00 8467.20 102.21 8013.26 78.00 6115.20GENERIC PIPE ITEM (M) 310
375MM SIDE DRAIN PIPE

0032 0987000000-M 310 7.2 M   113.50 817.20 120.95 870.84 89.00 640.80GENERIC PIPE ITEM (M) 310
450MM SIDE DRAIN PIPE

0033 0987000000-M 310 14.4 M   143.60 2067.84 145.19 2090.74 102.00 1468.80GENERIC PIPE ITEM (M) 310
600MM SIDE DRAIN PIPE

0034 0988000000-M 310  3 EA  665.00 1995.00 947.75 2843.25 500.00 1500.00GENERIC PIPE ITEM (EA) 310
375MM X 375MM X 375MM RC PIPE TEES, CLASS III

0035 0988000000-M 310  2 EA  800.00 1600.00 1060.16 2120.32 645.00 1290.00GENERIC PIPE ITEM (EA) 310
450MM X 450MM X 375MM RC PIPE TEES, CLASS III

0036 0988000000-M 310  1 EA  982.00 982.00 1366.53 1366.53 850.00 850.00GENERIC PIPE ITEM (EA) 310
600MM X 600MM X 375MM RC PIPE TEES, CLASS III

0037 0995000000-M 340  1,500 M   18.30 27450.00 39.50 59250.00 29.50 44250.00PIPE REMOVAL
0038 1011000000-N 500 Lump Sum 1215000.00 265000.00 1495857.00FINE GRADING
0039 1121000000-M 520  1,170 MTN 30.95 36211.50 35.30 41301.00 29.75 34807.50AGGREGATE BASE COURSE
0040 1220000000-M 545  1,000 MTN 38.30 38300.00 35.70 35700.00 28.25 28250.00INCIDENTAL STONE BASE
0041 1489000000-M 610  2,250 MTN 66.40 149400.00 49.35 111037.50 44.20 99450.00ASP CONC BASE CRS B25.0B
0042 1491000000-M 610  26,500 MTN 51.55 1366075.00 45.55 1207075.00 40.80 1081200.00ASP CONC BASE CRS B25.0C
0043 1498000000-M 610  440 MTN 66.30 29172.00 53.93 23729.20 48.30 21252.00ASP CONC INTR CRS I19.0B
0044 1503000000-M 610  23,500 MTN 51.50 1210250.00 47.67 1120245.00 42.70 1003450.00ASP CONC INTR CRS I19.0C
0045 1519000000-M 610  1,720 MTN 66.60 114552.00 54.37 93516.40 48.70 83764.00ASP CONC SURF CRS S9.5B
0046 1523000000-M 610  22,000 MTN 51.30 1128600.00 47.67 1048740.00 42.70 939400.00ASP CONC SURF CRS S9.5C
0047 1560000000-M 620  2,561 MTN 718.00 1838798.00 839.14 2149037.54 751.60 1924847.60ASP FOR PLANT MIX  PG64-22
0048 1565000000-M 620  1,320 MTN 718.00 947760.00 860.13 1135371.60 770.40 1016928.00ASP FOR PLANT MIX PG70-22
0049 1693000000-M 654  490 MTN 137.00 67130.00 178.64 87533.60 160.00 78400.00ASPH PLT MIX PVMT REPAIR
0050 2022000000-M SP   9,650 M3  12.50 120625.00 17.07 164725.50 30.00 289500.00SUBDRAIN EXCAVATION
0051 2026000000-M SP   32,000 M2  1.35 43200.00 4.68 149760.00 3.15 100800.00FILTER FABRIC FOR SUBSURF DRNS
0052 2036000000-M SP   4,850 M3  58.75 284937.50 64.93 314910.50 75.00 363750.00SUBDRAIN COARSE AGGREGATE
0053 2044000000-M SP   11,648 M   10.75 125216.00 8.75 101920.00 14.50 168896.00150MM PERF SUBDR PIPE
0054 2070000000-N SP   78 EA  157.00 12246.00 440.46 34355.88 250.00 19500.00SUBDRN PIPE OUTLETS
0055 2077000000-M SP   156 M   23.50 3666.00 53.94 8414.64 45.00 7020.00150MM OUTLET PIPE (SD)
0056 2209000000-M 838  4 M3  1569.54 6278.16 1432.65 5730.60 850.00 3400.00ENDWALLS
0057 2253000000-M 840  2 M3  915.57 1831.14 1432.65 2865.30 900.00 1800.00PIPE COLLARS
0058 2264000000-M 840  1 M3  915.57 915.57 1377.54 1377.54 900.00 900.00PIPE PLUGS
0059 2286000000-N 840  192 EA  950.00 182400.00 854.08 163983.36 755.00 144960.00MASNRY DRAINAGE STRUCT
0060 2308000000-M 840  10 M   634.00 6340.00 567.55 5675.50 600.00 6000.00MASNRY DRAINAGE STRUCT
0061 2364000000-N 840  39 EA  483.84 18869.76 403.34 15730.26 460.00 17940.00FRAME W/2GRTS 840.16 STD
0062 2366000000-N 840  1 EA  589.56 589.56 344.95 344.95 435.00 435.00FRAME W/2GRTS 840.24 STD
0063 2374000000-N 840  33 EA  464.00 15312.00 476.08 15710.64 510.00 16830.00FRAME-GRT-HD 840.03 **

(E)
0064 2374000000-N 840  48 EA  464.00 22272.00 476.08 22851.84 510.00 24480.00FRAME-GRT-HD 840.03 **

(F)
0065 2374000000-N 840  71 EA  464.00 32944.00 476.08 33801.68 510.00 36210.00FRAME-GRT-HD 840.03 **

(G)
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0066 2451000000-N 852  5 EA  954.00 4770.00 729.88 3649.40 450.00 2250.00CONC TRANS SECT FOR DROP INLET
0067 2535000000-M 846  30 M   45.80 1374.00 50.98 1529.40 38.50 1155.00*** X ***MM CONC CURB

(200MM X 400MM)
0068 2535000000-M 846  1,400 M   42.20 59080.00 49.52 69328.00 38.50 53900.00*** X ***MM CONC CURB

(200MM X 450MM)
0069 2549000000-M 846  9,160 M   51.10 468076.00 56.46 517173.60 54.35 497846.00750MM CONC CURB & GUTTER
0070 2591000000-M 848  580 M2  35.90 20822.00 37.13 21535.40 36.35 21083.00100MM CONC SIDEWALK
0071 2612000000-M 848  650 M2  53.25 34612.50 75.29 48938.50 54.05 35132.50150MM CONC DRIVEWAY
0072 2655000000-M 852  1,200 M2  47.10 56520.00 48.94 58728.00 54.05 64860.00125MM MONOLITHIC CONC ISL (KEY IN)
0073 2759000000-N SP   29 EA  606.00 17574.00 1364.31 39564.99 750.00 21750.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0074 3030000000-M 862 552.45 M   50.02 27633.55 54.95 30357.13 50.02 27633.55STL BM GUARDRAIL
0075 3045000000-M 862  7 M   55.76 390.32 61.25 428.75 55.76 390.32SBGR SHOP CURVED
0076 3105000000-N 862  1 EA  45.00 45.00 49.42 49.42 45.00 45.00SBGR TERM SECT
0077 3150000000-N 862  10 EA  18.00 180.00 49.44 494.40 45.00 450.00ADDIT GUARDRAIL POSTS
0078 3210000000-N 862  10 EA  400.00 4000.00 494.35 4943.50 450.00 4500.00GR ANCHOR TYPE CAT-1
0079 3270000000-N SP   9 EA  1820.00 16380.00 1999.35 17994.15 1820.00 16380.00GR ANCHOR TYPE 350
0080 3360000000-M 863  42 M   3.28 137.76 3.60 151.20 3.28 137.76REMOVE EXISTING GUARDRAIL
0081 3380000000-M 862 87.63 M   19.86 1740.33 34.23 2999.57 31.16 2730.55TEMP STL BM GUARDRAIL
0082 3389100000-N SP   6 EA  600.00 3600.00 1043.62 6261.72 950.00 5700.00GDRL ANCH UNITS 350 TEMP
0083 3572000000-M 867  230 M   28.90 6647.00 36.03 8286.90 32.80 7544.00CHAIN LINK FENCE RESET
0084 3574000000-M 867  23 M   63.40 1458.20 49.43 1136.89 45.00 1035.00GENERIC FENCING ITEM 867 (M)

WOOD FENCE RESET
0085 3628000000-M 876  185 MTN 68.60 12691.00 48.83 9033.55 52.25 9666.25RIP RAP, CLASS I
0086 3649000000-M 876  125 MTN 67.40 8425.00 48.90 6112.50 52.25 6531.25RIP RAP, CLASS B
0087 3656000000-M 876  5,250 M2  1.75 9187.50 1.74 9135.00 3.50 18375.00FILTER FABRIC FOR DRAINGE
0088 3659000000-N SP   1 EA  1580.00 1580.00 201.41 201.41 1142.25 1142.25PREFORMED SCOUR HOLES
0089 4082000000-M 903  610 M   12.30 7503.00 13.51 8241.10 12.30 7503.00SUPPORT, WOOD
0090 4096000000-N 904  7 EA  67.00 469.00 73.60 515.20 67.00 469.00SIGN ERECTION, TYPE D
0091 4102000000-N 904  52 EA  48.00 2496.00 52.73 2741.96 48.00 2496.00SIGN ERECTION, TYPE E
0092 4108000000-N 904  21 EA  55.00 1155.00 60.42 1268.82 55.00 1155.00SIGN ERECTION, TYPE F
0093 4158000000-N 907  75 EA  5.00 375.00 5.49 411.75 5.00 375.00DISPOSE SIGN SYST WOOD
0094 4400000000-M 1110  57 M2  88.65 5053.05 74.82 4264.74 67.65 3856.05WORK ZONE SIGNS (STAT)
0095 4405000000-M 1110  39 M2  254.00 9906.00 70.78 2760.42 92.50 3607.50WORK ZONE SIGNS (PORT)
0096 4410000000-M 1110  13 M2  118.70 1543.10 82.23 1068.99 87.25 1134.25WORK ZONE SIGNS (BARR)
0097 4415000000-N 1115  2 EA  3020.00 6040.00 4257.82 8515.64 7279.50 14559.00FLASHING ARROW PNL TYPE C
0098 4422000000-N 1120  60 DAY 45.40 2724.00 42.03 2521.80 145.50 8730.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0099 4430000000-N 1130  482 EA  68.15 32848.30 49.77 23989.14 64.50 31089.00DRUMS
0100 4435000000-N 1135  482 EA  15.00 7230.00 17.53 8449.46 29.75 14339.50CONES
0101 4445000000-M 1145  30 M   106.00 3180.00 80.73 2421.90 98.25 2947.50BARRICADES (TYPE III)
0102 4455000000-N 1150  540 MD  200.00 108000.00 425.00 229500.00 181.00 97740.00FLAGGER
0103 4465000000-N 1160  8 EA  6000.00 48000.00 5197.86 41582.88 6000.00 48000.00TEMPORARY CRASH CUSHIONS
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0104 4470000000-N 1160  4 EA  2750.00 11000.00 2676.34 10705.36 2750.00 11000.00RESET CRASH CUSHION
0105 4480000000-N 1165  2 EA  10000.00 20000.00 16810.11 33620.22 5400.00 10800.00TMIA
0106 4485000000-M 1170  1,280 M   98.00 125440.00 4.07 5209.60 98.00 125440.00PORT CONC BARRIER
0107 4490000000-M 1170  530 M   162.25 85992.50 4.07 2157.10 162.25 85992.50PORT CONC BARRIER(ANCHRD)
0108 4510000000-N SP   16 HR  34.00 544.00 75.00 1200.00 40.00 640.00LAW ENFORCEMENT
0109 4650000000-N 1251  297 EA  8.00 2376.00 10.00 2970.00 8.00 2376.00TEMP RAISED PVMT MRKS
0110 4685000000-M 1205  2,135 M   2.05 4376.75 3.57 7621.95 2.05 4376.75100MM THERMO MKG, 2.3MMTK
0111 4686000000-M 1205  15,813 M   2.45 38741.85 3.92 61986.96 2.45 38741.85100MM THERMO MKG, 3.1MMTK
0112 4695000000-M 1205  500 M   4.25 2125.00 5.87 2935.00 4.25 2125.00200MM THERMO MKG 2.3MM TK
0113 4705000000-M 1205  80 M   19.00 1520.00 16.31 1304.80 19.00 1520.00400MM THERMO MKG 3.1MM TK
0114 4710000000-M 1205  362 M   25.00 9050.00 26.75 9683.50 25.00 9050.00600MM THERMO MKG 3.1MM TK
0115 4721000000-M 1205  23 EA  65.00 1495.00 119.63 2751.49 65.00 1495.00THERMO PVT MKG CHARACTER 3.1
0116 4725000000-M 1205  219 EA  85.00 18615.00 130.51 28581.69 85.00 18615.00THERMO PVT MKG SYMB 2.3MM
0117 4770000000-M 1205  305 M   8.25 2516.25 5.82 1775.10 8.25 2516.25100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0118 4810000000-M 1205  17,672 M   0.65 11486.80 0.92 16258.24 0.65 11486.80PAINT PVT MKG LINES 100MM
0119 4820000000-M 1205  95 M   1.00 95.00 2.18 207.10 1.00 95.00PAINT PVT MKG LINES 200MM
0120 4825000000-M 1205  100 M   2.00 200.00 3.53 353.00 2.00 200.00PAINT PVT MKG LINES 300MM
0121 4830000000-M 1205  30 M   5.00 150.00 13.05 391.50 5.00 150.00PAINT PVT MKG LINES 400MM
0122 4835000000-M 1205  246 M   6.00 1476.00 11.96 2942.16 6.00 1476.00PAINT PVT MKG LINES 600MM
0123 4840000000-N 1205  4 EA  50.00 200.00 59.82 239.28 50.00 200.00PAINT PVT MKG CHARACTER
0124 4845000000-N 1205  29 EA  50.00 1450.00 65.25 1892.25 50.00 1450.00PAINT PVT MKG SYMBOL
0125 4850000000-M 1205  3,061 M   0.32 979.52 3.10 9489.10 0.32 979.52REMVL OF 100MM LINES
0126 4870000000-M 1205  18 M   1.92 34.56 10.88 195.84 1.92 34.56REMVL OF 600MM LINES
0127 4875000000-N 1205  11 EA  15.00 165.00 59.82 658.02 15.00 165.00REMOVAL OF SYMBL & CHARAC
0128 4900000000-N 1251  989 EA  2.00 1978.00 5.44 5380.16 2.00 1978.00PERM RAISED PVMT MARKERS
0129 5325200000-M 1510  95 M   25.65 2436.75 61.63 5854.85 60.00 5700.0050MM WATER LINE
0130 5325600000-M 1510  153 M   202.45 30974.85 154.98 23711.94 140.00 21420.00150MM WATER LINE
0131 5325800000-M 1510  228 M   138.66 31614.48 154.98 35335.44 155.00 35340.00200MM WATER LINE
0132 5326000000-M 1510  716 M   114.88 82254.08 208.72 149443.52 179.00 128164.00250MM WATER LINE
0133 5326200000-M 1510  1,036 M   180.00 186480.00 239.26 247873.36 185.00 191660.00300MM WATER LINE
0134 5536000000-M 1515  1 EA  742.00 742.00 1581.31 1581.31 675.00 675.0050MM VALVE
0135 5540000000-M 1515  2 EA  1187.00 2374.00 845.04 1690.08 850.00 1700.00150MM VALVE
0136 5546000000-M 1515  1 EA  1265.00 1265.00 1089.74 1089.74 1100.00 1100.00200MM VALVE
0137 5552000000-M 1515  4 EA  1750.00 7000.00 1584.58 6338.32 1600.00 6400.00250MM VALVE
0138 5558000000-M 1515  3 EA  2310.00 6930.00 2018.51 6055.53 2100.00 6300.00300MM VALVE
0139 5648000000-N 1515  54 EA  1210.00 65340.00 428.50 23139.00 800.00 43200.00RELOCATE WATER METER
0140 5649000000-N 1515  1 EA  1288.00 1288.00 380.64 380.64 750.00 750.00RECONNECT WATER METER
0141 5672000000-N 1515  10 EA  3750.00 37500.00 2047.88 20478.80 3300.00 33000.00RELOCATE FIRE HYDRANT
0142 5709000000-M 1520  19 M   98.00 1862.00 176.18 3347.42 105.00 1995.00***MM FORCE MAIN SEWER

(40MM)
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0143 5709000000-M 1520  286 M   49.10 14042.60 113.11 32349.46 75.00 21450.00***MM FORCE MAIN SEWER
(75MM)

0144 5709100000-M 1520  30 M   68.00 2040.00 126.16 3784.80 70.00 2100.0050MM FORCE MAIN SEWER
0145 5709200000-M 1520  29 M   535.50 15529.50 439.37 12741.73 275.00 7975.00100MM FORCE MAIN SEWER
0146 5798000000-M 1530  112 M   32.00 3584.00 10.88 1218.56 10.00 1120.00ABANDON ***MM UTILITY PIPE

(50MM)
0147 5800000000-M 1530  101 M   62.00 6262.00 13.05 1318.05 16.00 1616.00ABANDON 150MM UTILITY PIPE
0148 5801000000-M 1530  188 M   66.00 12408.00 16.31 3066.28 21.00 3948.00ABANDON 200MM UTILITY PIPE
0149 5802000000-M 1530  667 M   69.50 46356.50 19.58 13059.86 24.00 16008.00ABANDON 250MM UTILITY PIPE
0150 5804000000-M 1530  899 M   71.00 63829.00 31.54 28354.46 31.00 27869.00ABANDON 300MM UTILITY PIPE
0151 5871200000-M 1550  112 M   136.00 15232.00 93.59 10482.08 135.00 15120.0075MM TRENCHLESS INSTALL (IN SOIL)
0152 5871210000-M 1550  13 M   136.00 1768.00 102.93 1338.09 135.00 1755.0075MM TRENCHLESS INSTALL (NOT IN SOIL)
0153 5871600000-M 1550  115 M   261.50 30072.50 298.91 34374.65 366.00 42090.00250MM TRENCHLESS INSTALL (IN SOIL)
0154 5871610000-M 1550  13 M   261.50 3399.50 315.87 4106.31 366.00 4758.00250MM TRENCHLESS INSTALL (NOT IN SOIL)
0155 5871700000-M 1550  265 M   310.00 82150.00 414.28 109784.20 470.00 124550.00300MM TRENCHLESS INSTALL (IN SOIL)
0156 5871710000-M 1550  30 M   310.00 9300.00 444.98 13349.40 470.00 14100.00300MM TRENCHLESS INSTALL (NOT IN SOIL)
0157 6000000000-M 1605  15,000 M   5.25 78750.00 6.22 93300.00 5.25 78750.00TEMPORARY SILT FENCE
0158 6006000000-M 1610  4,070 MTN 40.00 162800.00 56.99 231949.30 57.25 233007.50EROS CONTRL STONE CL A
0159 6009000000-M 1610  7,780 MTN 40.00 311200.00 57.06 443926.80 57.75 449295.00EROS CONTRL STONE CL B
0160 6012000000-M 1610  6,080 MTN 25.00 152000.00 41.53 252502.40 43.25 262960.00SEDIMENT CONTROL STONE
0161 6015000000-M 1615  50 HA  1440.00 72000.00 1794.48 89724.00 1116.00 55800.00TEMPORARY MULCHING
0162 6018000000-M 1620  825 KG  6.60 5445.00 9.88 8151.00 4.96 4092.00SEED FOR TEMP SEEDING
0163 6021000000-M 1620 6.75 MTN 900.00 6075.00 1432.35 9668.36 1137.78 7680.02FERT FOR TEMP SEEDING
0164 6024000000-M 1622  1,000 M   30.00 30000.00 44.99 44990.00 48.50 48500.00TEMPORARY SLOPE DRAINS
0165 6027000000-N 1622  50 EA  212.00 10600.00 91.90 4595.00 337.00 16850.00INLET PROTCN @ SLOPE DRNS
0166 6029000000-M SP   300 M   5.25 1575.00 6.12 1836.00 5.25 1575.00SAFETY FENCE
0167 6030000000-M 1630  10,800 M3  0.10 1080.00 3.92 42336.00 4.25 45900.00SILT EXCAVATION
0168 6036000000-M 1631  12,900 M2  1.45 18705.00 1.61 20769.00 1.50 19350.00MATTING FOR EROS CONTROL
0169 6037000000-M SP   200 M2  5.00 1000.00 5.32 1064.00 7.20 1440.00COIR FIBER MAT
0170 6042000000-M 1632  4,200 M   10.66 44772.00 6.20 26040.00 10.66 44772.006.4MM HARDWARE CLOTH
0171 6045000000-M SP   160 M   155.00 24800.00 93.92 15027.20 155.00 24800.00***MM TEMPORARY PIPE

(450MM)
0172 6048000000-M SP   50 M2  73.60 3680.00 49.33 2466.50 28.00 1400.00FLOAT TURBIDITY CURTAIN
0173 6069000000-M 1638  275 M3  65.00 17875.00 27.28 7502.00 65.00 17875.00STILLING BASINS
0174 6071010000-M SP   100 M   25.00 2500.00 18.70 1870.00 13.94 1394.00WATTLE
0175 6071020000-M SP   50 KG  40.00 2000.00 140.08 7004.00 19.98 999.00POLYACRYLAMIDE (PAM)
0176 6071030000-M SP   2,000 M   13.45 26900.00 25.77 51540.00 13.45 26900.00COIR FIBER BAFFLE
0177 6071050000-M SP   16 EA  794.00 12704.00 841.63 13466.08 887.75 14204.00***MM SKIMMER

(38MM)
0178 6084000000-M 1660  30 HA  3685.00 110550.00 4827.68 144830.40 5177.25 155317.50SEEDING AND MULCHING
0179 6087000000-M 1660  30 HA  400.00 12000.00 271.89 8156.70 150.00 4500.00MOWING
0180 6090000000-M 1661  1,550 KG  11.00 17050.00 9.97 15453.50 31.75 49212.50SEED FOR REPAIR SEEDING
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0181 6093000000-M 1661 5.25 MTN 900.00 4725.00 1407.39 7388.80 2412.50 12665.63FERT FOR REPAIR SEEDING
0182 6096000000-M 1662  1,300 KG  9.50 12350.00 9.59 12467.00 6.62 8606.00SEED FOR SUPP SEEDING
0183 6108000000-M 1665  77 MTN 850.00 65450.00 1314.86 101244.22 1059.74 81599.98FERTILIZER TOPDRESSING
0184 6111000000-M SP   460 M   500.00 230000.00 308.43 141877.80 500.00 230000.00IMPERVIOUS DIKE
0185 6114500000-N SP   20 MHR 35.00 700.00 54.38 1087.60 45.00 900.00SPECIALIZED HAND MOWING
0186 6117000000-N SP   75 EA  350.00 26250.00 143.04 10728.00 200.00 15000.00RESPONSE FOR EROS CONTROL
0187 6123000000-M 1670  5 HA  3200.00 16000.00 5437.80 27189.00 4810.00 24050.00REFORESTATION
0188 6138000000-M SP   8,000 M3  0.10 800.00 5.05 40400.00 0.01 80.00GENERIC EROSION CONTROL ITEM (M3)

BORROW PIT DEWATERING BASIN
0189 6890000000-M SP   3 M3  1950.00 5850.00 1223.51 3670.53 1800.00 5400.00CONCRETE STEPS
0190 7000000000-M 1705  2 EA  941.00 1882.00 739.54 1479.08 941.00 1882.00PEDEST SIG HEAD (**************)

(400MM, 1 SECTION W/COUNTDOWN)
0191 7060000000-M 1705  2,268 M   9.00 20412.00 8.03 18212.04 9.00 20412.00SIGNAL CABLE
0192 7108000000-M 1705  16 EA  673.00 10768.00 353.46 5655.36 673.00 10768.00VEHICLE SIGNAL HD (300MM, 1 SECT)
0193 7120000000-M 1705  30 EA  930.00 27900.00 744.98 22349.40 930.00 27900.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0194 7132000000-M 1705  9 EA  1033.00 9297.00 924.43 8319.87 1033.00 9297.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0195 7144000000-M 1705  9 EA  1339.00 12051.00 1087.56 9788.04 1339.00 12051.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0196 7264000000-M 1710  516 M   6.00 3096.00 8.92 4602.72 6.00 3096.00MESSENGER CABLE (9.52MM)
0197 7300000000-M 1715  628 M   26.00 16328.00 21.41 13445.48 26.00 16328.00UNPAVED TRENCH (***********)

(1, 50MM)
0198 7300000000-M 1715  32 M   26.00 832.00 28.55 913.60 26.00 832.00UNPAVED TRENCH (***********)

(2, 50MM)
0199 7301000000-M 1715  138 M   56.00 7728.00 60.65 8369.70 56.00 7728.00DIRECT DRILL (***********)

(2, 50MM)
0200 7301000000-M 1715  177 M   65.00 11505.00 87.42 15473.34 65.00 11505.00DIRECT DRILL (***********)

(3, 50MM)
0201 7324000000-N 1716  16 EA  164.00 2624.00 435.02 6960.32 164.00 2624.00JUNCTION BOX (STANDARD SIZE)
0202 7348000000-N 1716  10 EA  458.00 4580.00 598.16 5981.60 458.00 4580.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0203 7360000000-N 1720  14 EA  675.00 9450.00 897.24 12561.36 675.00 9450.00WOOD POLE
0204 7372000000-N 1721  26 EA  379.00 9854.00 489.40 12724.40 379.00 9854.00GUY ASSEMBLY
0205 7408000000-M 1722  3 EA  502.00 1506.00 271.89 815.67 502.00 1506.0025MM RISER W/ WEATHERHEAD
0206 7420000000-M 1722  11 EA  379.00 4169.00 543.78 5981.58 379.00 4169.0050MM RISER W/ WEATHERHEAD
0207 7444000000-M 1725  1,459 M   16.00 23344.00 29.26 42690.34 16.00 23344.00INDUCTIVE LOOP SAWCUT
0208 7456000000-M 1726  3,848 M   8.00 30784.00 4.64 17854.72 8.00 30784.00LEAD-IN CABLE(********)

(14-2)
0209 7588000000-N SP   6 EA  12726.00 76356.00 13377.00 80262.00 12726.00 76356.00SGNL MAST ARM WITH METAL POLE
0210 7590000000-N SP   2 EA  16113.00 32226.00 15225.85 30451.70 16113.00 32226.00DBL MAST ARM WITH METAL POLE
0211 7613000000-N SP   8 EA  899.00 7192.00 1305.07 10440.56 899.00 7192.00SOIL TEST
0212 7614100000-M SP   43 M3  1044.00 44892.00 2051.66 88221.38 1044.00 44892.00DRILLED PIER FOUND
0213 7631000000-N SP   7 EA  225.00 1575.00 435.02 3045.14 225.00 1575.00MAST ARM W/ MTL POLE DES
0214 7636000000-N 1745  6 EA  166.00 996.00 271.89 1631.34 166.00 996.00SIGN FOR SIGNALS
0215 7684000000-N 1750  3 EA  365.00 1095.00 1196.32 3588.96 365.00 1095.00SIGNAL CABINET FOUNDATION
0216 7756000000-N 1751  3 EA  10949.00 32847.00 11093.12 33279.36 10949.00 32847.00CONTLR WITH CBNT, 2070L BASE MTD
0217 7780000000-N 1751  16 EA  107.00 1712.00 108.76 1740.16 107.00 1712.00DETECTOR CARD (TYPE 2070L)
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0218 7901000000-N 1753  3 EA  312.00 936.00 380.65 1141.95 312.00 936.00CABINET BASE EXTENDER
0219 7912000000-N 1755  1 EA  1209.00 1209.00 1413.83 1413.83 1209.00 1209.00BEACON CNTRL ASSM & CBNT *****

(F1)
0220 7980000000-N SP   10 EA  684.00 6840.00 978.81 9788.10 684.00 6840.00GENERIC SIGNAL ITEM (EA)

OPTICAL PREEMPTION DETECTOR
0221 7980000000-N SP   3 EA  3434.00 10302.00 4078.35 12235.05 3434.00 10302.00GENERIC SIGNAL ITEM (EA)

OPTICAL PREEMPTION PHASE SE-  LECTOR
0222 0987000000-M 310 2,931.6 M   99.00 290228.40 111.86 327928.78 78.00 228664.80GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0223 0987000000-M 310 1,353.6 M   110.00 148896.00 135.00 182736.00 89.00 120470.40GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0224 0987000000-M 310 740.4 M   131.00 96992.40 148.50 109949.40 102.00 75520.80GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0225 0987000000-M 310 224.4 M   172.30 38664.12 214.62 48160.73 143.00 32089.20GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0226 0987000000-M 310 65.2 M   236.00 15387.20 243.00 15843.60 182.00 11866.40GENERIC PIPE ITEM (M) 310

900MM RC PIPE CULVERTS, CLASS III
0227 0536000000-M SP  376.8 M   ****MM HDPE PIPE CULVTS

(375MM)
0228 0536000000-M SP   240 M   ****MM HDPE PIPE CULVTS

(450MM)
0229 0536000000-M SP  118.8 M   ****MM HDPE PIPE CULVTS

(600MM)
0230 0536000000-M SP  63.6 M   ****MM HDPE PIPE CULVTS

(750MM)
0231 0536000000-M SP  25.2 M   ****MM HDPE PIPE CULVTS

(900MM)
0232 0987000000-M 310 2,554.8 M   GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0233 0987000000-M 310 1,113.6 M   GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0234 0987000000-M 310 621.6 M   GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0235 0987000000-M 310 160.8 M   GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0236 0987000000-M 310  40 M   GENERIC PIPE ITEM (M) 310

900MM RC PIPE CULVERTS, CLASS III

CULVERT ITEMS

0237 8112730000-N SP   4 EA  1900.00 7600.00 2028.30 8113.20 1900.00 7600.00PDA TESTING
0238 8112740000-N SP   4 EA  300.00 1200.00 543.78 2175.12 300.00 1200.00PDA ASSISTANCE
0239 8126000000-N 414 Lump Sum 135000.00 57356.23 135000.00CULV EXCAV @ ************

(55+81.000-L-)
0240 8126000000-N 414 Lump Sum 135000.00 57283.86 135000.00CULV EXCAV @ ************

(73+49.000-L-)
0241 8126000000-N 414 Lump Sum 135000.00 91910.27 135000.00CULV EXCAV @ ************

(89+00.500-L-)
0242 8133000000-M 414  161 MTN 55.00 8855.00 101.19 16291.59 55.00 8855.00FND CONDIT MAT, BOX CULV
0243 8196000000-M 420 263.7 M3  575.00 151627.50 684.54 180513.20 575.00 151627.50CLASS A CONCRETE (CULV)
0244 8248000000-M 425  25,770 KG  2.80 72156.00 4.22 108749.40 2.80 72156.00EPOXY COAT REINF STEEL
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0245 8322000000-M 450  2,098 M   65.44 137293.12 102.95 215989.10 65.44 137293.12TREATED TIMBER PILES
0246 8393000000-N SP   50 EA  250.00 12500.00 835.05 41752.50 250.00 12500.00PILE REDRIVES
0247 8804000000-N SP  Lump Sum 360000.00 284580.31 360000.00GENERIC CULVERT ITEM (LS)

ALUMINUM BOX CULVERT
0248 8818000000-M SP   519 MTN 55.00 28545.00 44.72 23209.68 55.00 28545.00GENERIC CULVERT ITEM (MTN)

CULVERT BACKFILL
0249 8818000000-M SP   106 MTN 55.00 5830.00 101.18 10725.08 55.00 5830.00GENERIC CULVERT ITEM (MTN)

FOUNDATION MATERIAL

 

    TOTAL 23378567.09 TOTAL 24970234.39 TOTAL 25394594.86CONTRACT TOTAL

 

    SUB-TOTAL 22187960.47 SUB-TOTAL 23871584.85 SUB-TOTAL 24203988.24ROADWAY ITEMS
    SUB-TOTAL 1190606.62 SUB-TOTAL 1098649.54 SUB-TOTAL 1190606.62CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1243280.25 1418594.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 826176.99 705000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  28728.43 11491.37 55000.00 22000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  14,500 M3  6.90 100050.00 16.00 232000.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  13,293 M3  8.42 111927.06 23.00 305739.00UNDERCUT EXCAVATION
0006 0038000000-M SP   21,900 M3  5.56 121764.00 23.00 503700.00SHALLOW UNDERCUT
0007 0080000000-M SP   75,000 MTN 31.07 2330250.00 34.00 2550000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  86,000 M3  14.51 1247860.00 18.00 1548000.00BORROW EXCAVATION
0009 0127000000-N SP   6 EA  706.72 4240.32 3500.00 21000.00EMBM'T SETTLEMENT GAUGE
0010 0134000000-M 240  2,400 M3  14.34 34416.00 10.00 24000.00DRAINAGE DITCH EXCAVATION
0011 0156000000-M 250  10,600 M2  3.44 36464.00 6.00 63600.00REMOVAL OF EXT ASPHALT PVMT
0012 0194000000-M SP   9,014 M3  14.98 135029.72 18.00 162252.00SELECT GRANULAR MATL, CLASS III
0013 0196000000-M 270  350 M2  6.92 2422.00 3.00 1050.00SOIL STABILIZATION FABRIC
0014 0199000000-M SP   84 M2  2068.45 173749.80 1210.00 101640.00TEMPORARY SHORING
0015 0234000000-M SP   11,284 M3  117.10 1321356.40 190.00 2143960.00GENERIC GRADING ITEM (M3)

FOAMED CONCRETE
0016 0241000000-M SP   7,505 M2  1.43 10732.15 3.00 22515.00GENERIC GRADING ITEM (M2)

EMBANKMENT STABILIZATION FAB- RIC
0017 0241000000-M SP   72,400 M2  4.85 351140.00 4.25 307700.00GENERIC GRADING ITEM (M2)

FABRIC FOR SUBGRADE STABILIZA-TION
0018 0241000000-M SP   17,488 M2  33.59 587421.92 46.00 804448.00GENERIC GRADING ITEM (M2)

WELDED WIRE FABRIC FOR FOAMED CONCRETE
0019 0255000000-M SP   100 MTN 44.96 4496.00 100.00 10000.00GENERIC GRADING ITEM (MTN)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0020 0257000000-M SP   60 M   1723.71 103422.60 1810.00 108600.00GENERIC GRADING ITEM (M)

TEMPORARY SHEETING
0021 0257000000-M SP   19,118 M   75.20 1437673.60 105.00 2007390.00GENERIC GRADING ITEM (M)

TREATED TIMBER PILES (FOAMED CONCRETE
EMBANKMENT)

0022 0262000000-N SP   5 EA  18960.77 94803.85 1500.00 7500.00GENERIC GRADING ITEM (EA)
CONTAMINATED WATER STORAGE VESSEL DAILY
RENTAL

0023 0262000000-N SP   8 EA  344.74 2757.92 1000.00 8000.00GENERIC GRADING ITEM (EA)
PDA ASSISTANCE (FOAMED CONC- RETE EMBANKMENT)

0024 0262000000-N SP   8 EA  2183.36 17466.88 3000.00 24000.00GENERIC GRADING ITEM (EA)
PDA TESTING (FOAMED CONCRETE EMBANKMENT)

0025 0318000000-M SP   2,340 MTN 30.36 71042.40 38.00 88920.00FND CONDIT MATL MINOR STRS
0026 0320000000-M SP   5,120 M2  3.92 20070.40 2.00 10240.00FND CONDIT FABRIC
0027 0962000000-M 320  18 M   631.85 11373.30 950.00 17100.00*** X ***MM CAA PLT ****

(1524MM X 1168MM , 2.77MM)
0028 0986000000-M SP   24 M   397.95 9550.80 290.00 6960.00GENERIC PIPE ITEM (M)

375MM DI PIPE
0029 0987000000-M 310 9.6 M   603.96 5798.02 650.00 6240.00GENERIC PIPE ITEM (M) 310

1500MM RC PIPE CULVERTS, CLASSIII
0030 0987000000-M 310 14.4 M   215.83 3107.95 80.00 1152.00GENERIC PIPE ITEM (M) 310

300MM SIDE DRAIN PIPE
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0031 0987000000-M 310 78.4 M   219.84 17235.46 85.00 6664.00GENERIC PIPE ITEM (M) 310
375MM SIDE DRAIN PIPE

0032 0987000000-M 310 7.2 M   231.08 1663.78 95.00 684.00GENERIC PIPE ITEM (M) 310
450MM SIDE DRAIN PIPE

0033 0987000000-M 310 14.4 M   262.26 3776.54 110.00 1584.00GENERIC PIPE ITEM (M) 310
600MM SIDE DRAIN PIPE

0034 0988000000-M 310  3 EA  1407.74 4223.22 550.00 1650.00GENERIC PIPE ITEM (EA) 310
375MM X 375MM X 375MM RC PIPE TEES, CLASS III

0035 0988000000-M 310  2 EA  1534.11 3068.22 750.00 1500.00GENERIC PIPE ITEM (EA) 310
450MM X 450MM X 375MM RC PIPE TEES, CLASS III

0036 0988000000-M 310  1 EA  1797.06 1797.06 950.00 950.00GENERIC PIPE ITEM (EA) 310
600MM X 600MM X 375MM RC PIPE TEES, CLASS III

0037 0995000000-M 340  1,500 M   77.56 116340.00 35.00 52500.00PIPE REMOVAL
0038 1011000000-N 500 Lump Sum 48525.23 410000.00FINE GRADING
0039 1121000000-M 520  1,170 MTN 35.33 41336.10 40.00 46800.00AGGREGATE BASE COURSE
0040 1220000000-M 545  1,000 MTN 31.92 31920.00 47.00 47000.00INCIDENTAL STONE BASE
0041 1489000000-M 610  2,250 MTN 50.20 112950.00 51.00 114750.00ASP CONC BASE CRS B25.0B
0042 1491000000-M 610  26,500 MTN 47.82 1267230.00 50.00 1325000.00ASP CONC BASE CRS B25.0C
0043 1498000000-M 610  440 MTN 67.80 29832.00 51.00 22440.00ASP CONC INTR CRS I19.0B
0044 1503000000-M 610  23,500 MTN 51.18 1202730.00 49.00 1151500.00ASP CONC INTR CRS I19.0C
0045 1519000000-M 610  1,720 MTN 64.30 110596.00 50.00 86000.00ASP CONC SURF CRS S9.5B
0046 1523000000-M 610  22,000 MTN 57.30 1260600.00 51.00 1122000.00ASP CONC SURF CRS S9.5C
0047 1560000000-M 620  2,561 MTN 821.63 2104194.43 895.00 2292095.00ASP FOR PLANT MIX  PG64-22
0048 1565000000-M 620  1,320 MTN 830.83 1096695.60 905.00 1194600.00ASP FOR PLANT MIX PG70-22
0049 1693000000-M 654  490 MTN 151.23 74102.70 150.00 73500.00ASPH PLT MIX PVMT REPAIR
0050 2022000000-M SP   9,650 M3  34.47 332635.50 13.75 132687.50SUBDRAIN EXCAVATION
0051 2026000000-M SP   32,000 M2  3.62 115840.00 1.50 48000.00FILTER FABRIC FOR SUBSURF DRNS
0052 2036000000-M SP   4,850 M3  86.19 418021.50 65.00 315250.00SUBDRAIN COARSE AGGREGATE
0053 2044000000-M SP   11,648 M   16.66 194055.68 11.80 137446.40150MM PERF SUBDR PIPE
0054 2070000000-N SP   78 EA  287.28 22407.84 173.00 13494.00SUBDRN PIPE OUTLETS
0055 2077000000-M SP   156 M   51.71 8066.76 26.00 4056.00150MM OUTLET PIPE (SD)
0056 2209000000-M 838  4 M3  2493.08 9972.32 950.00 3800.00ENDWALLS
0057 2253000000-M 840  2 M3  3817.09 7634.18 1000.00 2000.00PIPE COLLARS
0058 2264000000-M 840  1 M3  2343.13 2343.13 1000.00 1000.00PIPE PLUGS
0059 2286000000-N 840  192 EA  1540.07 295693.44 850.00 163200.00MASNRY DRAINAGE STRUCT
0060 2308000000-M 840  10 M   774.66 7746.60 650.00 6500.00MASNRY DRAINAGE STRUCT
0061 2364000000-N 840  39 EA  687.83 26825.37 500.00 19500.00FRAME W/2GRTS 840.16 STD
0062 2366000000-N 840  1 EA  633.53 633.53 480.00 480.00FRAME W/2GRTS 840.24 STD
0063 2374000000-N 840  33 EA  754.19 24888.27 550.00 18150.00FRAME-GRT-HD 840.03 **

(E)
0064 2374000000-N 840  48 EA  754.19 36201.12 550.00 26400.00FRAME-GRT-HD 840.03 **

(F)
0065 2374000000-N 840  71 EA  754.19 53547.49 550.00 39050.00FRAME-GRT-HD 840.03 **

(G)
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0066 2451000000-N 852  5 EA  1384.15 6920.75 715.00 3575.00CONC TRANS SECT FOR DROP INLET
0067 2535000000-M 846  30 M   52.17 1565.10 62.00 1860.00*** X ***MM CONC CURB

(200MM X 400MM)
0068 2535000000-M 846  1,400 M   50.68 70952.00 61.00 85400.00*** X ***MM CONC CURB

(200MM X 450MM)
0069 2549000000-M 846  9,160 M   57.78 529264.80 68.00 622880.00750MM CONC CURB & GUTTER
0070 2591000000-M 848  580 M2  38.00 22040.00 47.00 27260.00100MM CONC SIDEWALK
0071 2612000000-M 848  650 M2  77.05 50082.50 122.00 79300.00150MM CONC DRIVEWAY
0072 2655000000-M 852  1,200 M2  50.08 60096.00 48.00 57600.00125MM MONOLITHIC CONC ISL (KEY IN)
0073 2759000000-N SP   29 EA  1396.20 40489.80 1336.00 38744.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0074 3030000000-M 862 552.45 M   60.33 33329.31 55.00 30384.75STL BM GUARDRAIL
0075 3045000000-M 862  7 M   60.33 422.31 61.00 427.00SBGR SHOP CURVED
0076 3105000000-N 862  1 EA  45.97 45.97 50.00 50.00SBGR TERM SECT
0077 3150000000-N 862  10 EA  57.46 574.60 50.00 500.00ADDIT GUARDRAIL POSTS
0078 3210000000-N 862  10 EA  545.84 5458.40 495.00 4950.00GR ANCHOR TYPE CAT-1
0079 3270000000-N SP   9 EA  2068.45 18616.05 2000.00 18000.00GR ANCHOR TYPE 350
0080 3360000000-M 863  42 M   7.54 316.68 3.60 151.20REMOVE EXISTING GUARDRAIL
0081 3380000000-M 862 87.63 M   15.11 1324.09 34.00 2979.42TEMP STL BM GUARDRAIL
0082 3389100000-N SP   6 EA  1149.14 6894.84 1045.00 6270.00GDRL ANCH UNITS 350 TEMP
0083 3572000000-M 867  230 M   41.37 9515.10 36.00 8280.00CHAIN LINK FENCE RESET
0084 3574000000-M 867  23 M   30.15 693.45 50.00 1150.00GENERIC FENCING ITEM 867 (M)

WOOD FENCE RESET
0085 3628000000-M 876  185 MTN 80.16 14829.60 68.00 12580.00RIP RAP, CLASS I
0086 3649000000-M 876  125 MTN 79.34 9917.50 68.00 8500.00RIP RAP, CLASS B
0087 3656000000-M 876  5,250 M2  3.09 16222.50 3.00 15750.00FILTER FABRIC FOR DRAINGE
0088 3659000000-N SP   1 EA  1376.20 1376.20 2500.00 2500.00PREFORMED SCOUR HOLES
0089 4082000000-M 903  610 M   14.13 8619.30 33.00 20130.00SUPPORT, WOOD
0090 4096000000-N 904  7 EA  76.99 538.93 105.00 735.00SIGN ERECTION, TYPE D
0091 4102000000-N 904  52 EA  55.16 2868.32 55.00 2860.00SIGN ERECTION, TYPE E
0092 4108000000-N 904  21 EA  63.20 1327.20 105.00 2205.00SIGN ERECTION, TYPE F
0093 4158000000-N 907  75 EA  5.75 431.25 1.10 82.50DISPOSE SIGN SYST WOOD
0094 4400000000-M 1110  57 M2  77.74 4431.18 113.00 6441.00WORK ZONE SIGNS (STAT)
0095 4405000000-M 1110  39 M2  73.54 2868.06 140.00 5460.00WORK ZONE SIGNS (PORT)
0096 4410000000-M 1110  13 M2  85.44 1110.72 140.00 1820.00WORK ZONE SIGNS (BARR)
0097 4415000000-N 1115  2 EA  4424.18 8848.36 6000.00 12000.00FLASHING ARROW PNL TYPE C
0098 4422000000-N 1120  60 DAY 43.67 2620.20 425.00 25500.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0099 4430000000-N 1130  482 EA  51.71 24924.22 80.00 38560.00DRUMS
0100 4435000000-N 1135  482 EA  18.21 8777.22 40.00 19280.00CONES
0101 4445000000-M 1145  30 M   83.89 2516.70 186.00 5580.00BARRICADES (TYPE III)
0102 4455000000-N 1150  540 MD  242.09 130728.60 300.00 162000.00FLAGGER
0103 4465000000-N 1160  8 EA  9193.10 73544.80 6600.00 52800.00TEMPORARY CRASH CUSHIONS
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0104 4470000000-N 1160  4 EA  3160.13 12640.52 3025.00 12100.00RESET CRASH CUSHION
0105 4480000000-N 1165  2 EA  17466.89 34933.78 12000.00 24000.00TMIA
0106 4485000000-M 1170  1,280 M   112.62 144153.60 108.00 138240.00PORT CONC BARRIER
0107 4490000000-M 1170  530 M   186.45 98818.50 178.00 94340.00PORT CONC BARRIER(ANCHRD)
0108 4510000000-N SP   16 HR  81.91 1310.56 60.00 960.00LAW ENFORCEMENT
0109 4650000000-N 1251  297 EA  9.29 2759.13 8.80 2613.60TEMP RAISED PVMT MRKS
0110 4685000000-M 1205  2,135 M   2.38 5081.30 2.25 4803.75100MM THERMO MKG, 2.3MMTK
0111 4686000000-M 1205  15,813 M   2.84 44908.92 2.70 42695.10100MM THERMO MKG, 3.1MMTK
0112 4695000000-M 1205  500 M   4.93 2465.00 4.70 2350.00200MM THERMO MKG 2.3MM TK
0113 4705000000-M 1205  80 M   22.05 1764.00 21.00 1680.00400MM THERMO MKG 3.1MM TK
0114 4710000000-M 1205  362 M   29.02 10505.24 27.00 9774.00600MM THERMO MKG 3.1MM TK
0115 4721000000-M 1205  23 EA  75.45 1735.35 71.00 1633.00THERMO PVT MKG CHARACTER 3.1
0116 4725000000-M 1205  219 EA  98.66 21606.54 94.00 20586.00THERMO PVT MKG SYMB 2.3MM
0117 4770000000-M 1205  305 M   9.58 2921.90 9.00 2745.00100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0118 4810000000-M 1205  17,672 M   0.75 13254.00 0.75 13254.00PAINT PVT MKG LINES 100MM
0119 4820000000-M 1205  95 M   1.16 110.20 1.20 114.00PAINT PVT MKG LINES 200MM
0120 4825000000-M 1205  100 M   2.32 232.00 3.20 320.00PAINT PVT MKG LINES 300MM
0121 4830000000-M 1205  30 M   5.80 174.00 5.50 165.00PAINT PVT MKG LINES 400MM
0122 4835000000-M 1205  246 M   6.96 1712.16 7.00 1722.00PAINT PVT MKG LINES 600MM
0123 4840000000-N 1205  4 EA  58.04 232.16 55.00 220.00PAINT PVT MKG CHARACTER
0124 4845000000-N 1205  29 EA  58.04 1683.16 55.00 1595.00PAINT PVT MKG SYMBOL
0125 4850000000-M 1205  3,061 M   0.37 1132.57 0.35 1071.35REMVL OF 100MM LINES
0126 4870000000-M 1205  18 M   2.23 40.14 2.00 36.00REMVL OF 600MM LINES
0127 4875000000-N 1205  11 EA  17.41 191.51 16.00 176.00REMOVAL OF SYMBL & CHARAC
0128 4900000000-N 1251  989 EA  2.32 2294.48 2.25 2225.25PERM RAISED PVMT MARKERS
0129 5325200000-M 1510  95 M   73.98 7028.10 66.00 6270.0050MM WATER LINE
0130 5325600000-M 1510  153 M   196.35 30041.55 153.00 23409.00150MM WATER LINE
0131 5325800000-M 1510  228 M   242.28 55239.84 172.00 39216.00200MM WATER LINE
0132 5326000000-M 1510  716 M   165.17 118261.72 197.00 141052.00250MM WATER LINE
0133 5326200000-M 1510  1,036 M   235.79 244278.44 205.00 212380.00300MM WATER LINE
0134 5536000000-M 1515  1 EA  681.16 681.16 750.00 750.0050MM VALVE
0135 5540000000-M 1515  2 EA  1033.08 2066.16 930.00 1860.00150MM VALVE
0136 5546000000-M 1515  1 EA  1326.10 1326.10 1220.00 1220.00200MM VALVE
0137 5552000000-M 1515  4 EA  2093.20 8372.80 1700.00 6800.00250MM VALVE
0138 5558000000-M 1515  3 EA  2642.73 7928.19 2300.00 6900.00300MM VALVE
0139 5648000000-N 1515  54 EA  953.78 51504.12 850.00 45900.00RELOCATE WATER METER
0140 5649000000-N 1515  1 EA  723.95 723.95 820.00 820.00RECONNECT WATER METER
0141 5672000000-N 1515  10 EA  2528.10 25281.00 3750.00 37500.00RELOCATE FIRE HYDRANT
0142 5709000000-M 1520  19 M   119.51 2270.69 115.00 2185.00***MM FORCE MAIN SEWER

(40MM)
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0143 5709000000-M 1520  286 M   117.92 33725.12 84.00 24024.00***MM FORCE MAIN SEWER
(75MM)

0144 5709100000-M 1520  30 M   112.11 3363.30 75.00 2250.0050MM FORCE MAIN SEWER
0145 5709200000-M 1520  29 M   366.30 10622.70 290.00 8410.00100MM FORCE MAIN SEWER
0146 5798000000-M 1530  112 M   10.80 1209.60 10.50 1176.00ABANDON ***MM UTILITY PIPE

(50MM)
0147 5800000000-M 1530  101 M   12.93 1305.93 18.00 1818.00ABANDON 150MM UTILITY PIPE
0148 5801000000-M 1530  188 M   18.39 3457.32 23.00 4324.00ABANDON 200MM UTILITY PIPE
0149 5802000000-M 1530  667 M   21.83 14560.61 25.00 16675.00ABANDON 250MM UTILITY PIPE
0150 5804000000-M 1530  899 M   25.28 22726.72 35.00 31465.00ABANDON 300MM UTILITY PIPE
0151 5871200000-M 1550  112 M   91.93 10296.16 150.00 16800.0075MM TRENCHLESS INSTALL (IN SOIL)
0152 5871210000-M 1550  13 M   91.93 1195.09 150.00 1950.0075MM TRENCHLESS INSTALL (NOT IN SOIL)
0153 5871600000-M 1550  115 M   442.42 50878.30 390.00 44850.00250MM TRENCHLESS INSTALL (IN SOIL)
0154 5871610000-M 1550  13 M   442.42 5751.46 390.00 5070.00250MM TRENCHLESS INSTALL (NOT IN SOIL)
0155 5871700000-M 1550  265 M   488.38 129420.70 525.00 139125.00300MM TRENCHLESS INSTALL (IN SOIL)
0156 5871710000-M 1550  30 M   488.38 14651.40 525.00 15750.00300MM TRENCHLESS INSTALL (NOT IN SOIL)
0157 6000000000-M 1605  15,000 M   6.61 99150.00 5.80 87000.00TEMPORARY SILT FENCE
0158 6006000000-M 1610  4,070 MTN 81.74 332681.80 68.00 276760.00EROS CONTRL STONE CL A
0159 6009000000-M 1610  7,780 MTN 75.16 584744.80 68.00 529040.00EROS CONTRL STONE CL B
0160 6012000000-M 1610  6,080 MTN 69.74 424019.20 53.00 322240.00SEDIMENT CONTROL STONE
0161 6015000000-M 1615  50 HA  1700.72 85036.00 4420.00 221000.00TEMPORARY MULCHING
0162 6018000000-M 1620  825 KG  7.76 6402.00 14.50 11962.50SEED FOR TEMP SEEDING
0163 6021000000-M 1620 6.75 MTN 1011.24 6825.87 2420.00 16335.00FERT FOR TEMP SEEDING
0164 6024000000-M 1622  1,000 M   22.78 22780.00 40.00 40000.00TEMPORARY SLOPE DRAINS
0165 6027000000-N 1622  50 EA  201.53 10076.50 220.00 11000.00INLET PROTCN @ SLOPE DRNS
0166 6029000000-M SP   300 M   5.46 1638.00 5.80 1740.00SAFETY FENCE
0167 6030000000-M 1630  10,800 M3  8.89 96012.00 12.00 129600.00SILT EXCAVATION
0168 6036000000-M 1631  12,900 M2  1.90 24510.00 2.70 34830.00MATTING FOR EROS CONTROL
0169 6037000000-M SP   200 M2  5.17 1034.00 9.00 1800.00COIR FIBER MAT
0170 6042000000-M 1632  4,200 M   14.94 62748.00 11.00 46200.006.4MM HARDWARE CLOTH
0171 6045000000-M SP   160 M   741.35 118616.00 165.00 26400.00***MM TEMPORARY PIPE

(450MM)
0172 6048000000-M SP   50 M2  38.61 1930.50 36.00 1800.00FLOAT TURBIDITY CURTAIN
0173 6069000000-M 1638  275 M3  102.64 28226.00 33.00 9075.00STILLING BASINS
0174 6071010000-M SP   100 M   16.95 1695.00 19.00 1900.00WATTLE
0175 6071020000-M SP   50 KG  25.34 1267.00 30.00 1500.00POLYACRYLAMIDE (PAM)
0176 6071030000-M SP   2,000 M   15.11 30220.00 14.00 28000.00COIR FIBER BAFFLE
0177 6071050000-M SP   16 EA  976.77 15628.32 800.00 12800.00***MM SKIMMER

(38MM)
0178 6084000000-M 1660  30 HA  4113.91 123417.30 4900.00 147000.00SEEDING AND MULCHING
0179 6087000000-M 1660  30 HA  293.58 8807.40 330.00 9900.00MOWING
0180 6090000000-M 1661  1,550 KG  10.11 15670.50 40.00 62000.00SEED FOR REPAIR SEEDING
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0181 6093000000-M 1661 5.25 MTN 1011.24 5309.01 2430.00 12757.50FERT FOR REPAIR SEEDING
0182 6096000000-M 1662  1,300 KG  11.43 14859.00 20.00 26000.00SEED FOR SUPP SEEDING
0183 6108000000-M 1665  77 MTN 1522.61 117240.97 984.00 75768.00FERTILIZER TOPDRESSING
0184 6111000000-M SP   460 M   614.34 282596.40 390.00 179400.00IMPERVIOUS DIKE
0185 6114500000-N SP   20 MHR 44.88 897.60 65.00 1300.00SPECIALIZED HAND MOWING
0186 6117000000-N SP   75 EA  1512.26 113419.50 650.00 48750.00RESPONSE FOR EROS CONTROL
0187 6123000000-M 1670  5 HA  6927.71 34638.55 4400.00 22000.00REFORESTATION
0188 6138000000-M SP   8,000 M3  11.85 94800.00 4.00 32000.00GENERIC EROSION CONTROL ITEM (M3)

BORROW PIT DEWATERING BASIN
0189 6890000000-M SP   3 M3  2298.28 6894.84 1250.00 3750.00CONCRETE STEPS
0190 7000000000-M 1705  2 EA  781.42 1562.84 1040.00 2080.00PEDEST SIG HEAD (**************)

(400MM, 1 SECTION W/COUNTDOWN)
0191 7060000000-M 1705  2,268 M   8.48 19232.64 10.00 22680.00SIGNAL CABLE
0192 7108000000-M 1705  16 EA  373.47 5975.52 744.00 11904.00VEHICLE SIGNAL HD (300MM, 1 SECT)
0193 7120000000-M 1705  30 EA  787.16 23614.80 1025.00 30750.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0194 7132000000-M 1705  9 EA  976.77 8790.93 1140.00 10260.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0195 7144000000-M 1705  9 EA  1149.14 10342.26 1450.00 13050.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0196 7264000000-M 1710  516 M   9.42 4860.72 6.50 3354.00MESSENGER CABLE (9.52MM)
0197 7300000000-M 1715  628 M   22.63 14211.64 29.00 18212.00UNPAVED TRENCH (***********)

(1, 50MM)
0198 7300000000-M 1715  32 M   30.17 965.44 29.00 928.00UNPAVED TRENCH (***********)

(2, 50MM)
0199 7301000000-M 1715  138 M   64.09 8844.42 60.00 8280.00DIRECT DRILL (***********)

(2, 50MM)
0200 7301000000-M 1715  177 M   92.37 16349.49 70.00 12390.00DIRECT DRILL (***********)

(3, 50MM)
0201 7324000000-N 1716  16 EA  459.66 7354.56 180.00 2880.00JUNCTION BOX (STANDARD SIZE)
0202 7348000000-N 1716  10 EA  632.03 6320.30 500.00 5000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0203 7360000000-N 1720  14 EA  948.04 13272.56 700.00 9800.00WOOD POLE
0204 7372000000-N 1721  26 EA  517.11 13444.86 420.00 10920.00GUY ASSEMBLY
0205 7408000000-M 1722  3 EA  287.28 861.84 555.00 1665.0025MM RISER W/ WEATHERHEAD
0206 7420000000-M 1722  11 EA  574.57 6320.27 420.00 4620.0050MM RISER W/ WEATHERHEAD
0207 7444000000-M 1725  1,459 M   30.91 45097.69 18.00 26262.00INDUCTIVE LOOP SAWCUT
0208 7456000000-M 1726  3,848 M   4.91 18893.68 9.00 34632.00LEAD-IN CABLE(********)

(14-2)
0209 7588000000-N SP   6 EA  14134.39 84806.34 14100.00 84600.00SGNL MAST ARM WITH METAL POLE
0210 7590000000-N SP   2 EA  16087.93 32175.86 17820.00 35640.00DBL MAST ARM WITH METAL POLE
0211 7613000000-N SP   8 EA  1378.97 11031.76 1000.00 8000.00SOIL TEST
0212 7614100000-M SP   43 M3  2167.82 93216.26 1200.00 51600.00DRILLED PIER FOUND
0213 7631000000-N SP   7 EA  459.65 3217.55 250.00 1750.00MAST ARM W/ MTL POLE DES
0214 7636000000-N 1745  6 EA  287.29 1723.74 185.00 1110.00SIGN FOR SIGNALS
0215 7684000000-N 1750  3 EA  1264.05 3792.15 400.00 1200.00SIGNAL CABINET FOUNDATION
0216 7756000000-N 1751  3 EA  11721.20 35163.60 12200.00 36600.00CONTLR WITH CBNT, 2070L BASE MTD
0217 7780000000-N 1751  16 EA  114.91 1838.56 118.00 1888.00DETECTOR CARD (TYPE 2070L)
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0218 7901000000-N 1753  3 EA  402.20 1206.60 345.00 1035.00CABINET BASE EXTENDER
0219 7912000000-N 1755  1 EA  1493.87 1493.87 1337.00 1337.00BEACON CNTRL ASSM & CBNT *****

(F1)
0220 7980000000-N SP   10 EA  1034.22 10342.20 750.00 7500.00GENERIC SIGNAL ITEM (EA)

OPTICAL PREEMPTION DETECTOR
0221 7980000000-N SP   3 EA  4309.26 12927.78 3400.00 10200.00GENERIC SIGNAL ITEM (EA)

OPTICAL PREEMPTION PHASE SE-  LECTOR
0222 0987000000-M 310 2,931.6 M   85.00 249186.00GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0223 0987000000-M 310 1,353.6 M   95.00 128592.00GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0224 0987000000-M 310 740.4 M   112.00 82924.80GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0225 0987000000-M 310 224.4 M   150.00 33660.00GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0226 0987000000-M 310 65.2 M   205.00 13366.00GENERIC PIPE ITEM (M) 310

900MM RC PIPE CULVERTS, CLASS III
0227 0536000000-M SP  376.8 M   205.61 77473.85****MM HDPE PIPE CULVTS

(375MM)
0228 0536000000-M SP   240 M   215.29 51669.60****MM HDPE PIPE CULVTS

(450MM)
0229 0536000000-M SP  118.8 M   231.07 27451.12****MM HDPE PIPE CULVTS

(600MM)
0230 0536000000-M SP  63.6 M   285.38 18150.17****MM HDPE PIPE CULVTS

(750MM)
0231 0536000000-M SP  25.2 M   322.33 8122.72****MM HDPE PIPE CULVTS

(900MM)
0232 0987000000-M 310 2,554.8 M   210.41 537555.47GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0233 0987000000-M 310 1,113.6 M   222.39 247653.50GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0234 0987000000-M 310 621.6 M   260.70 162051.12GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0235 0987000000-M 310 160.8 M   296.00 47596.80GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0236 0987000000-M 310  40 M   349.84 13993.60GENERIC PIPE ITEM (M) 310

900MM RC PIPE CULVERTS, CLASS III

CULVERT ITEMS

0237 8112730000-N SP   4 EA  2183.36 8733.44 3000.00 12000.00PDA TESTING
0238 8112740000-N SP   4 EA  344.74 1378.96 1000.00 4000.00PDA ASSISTANCE
0239 8126000000-N 414 Lump Sum 155133.57 25000.00CULV EXCAV @ ************

(55+81.000-L-)
0240 8126000000-N 414 Lump Sum 155133.57 30000.00CULV EXCAV @ ************

(73+49.000-L-)
0241 8126000000-N 414 Lump Sum 155133.57 16000.00CULV EXCAV @ ************

(89+00.500-L-)
0242 8133000000-M 414  161 MTN 63.20 10175.20 42.00 6762.00FND CONDIT MAT, BOX CULV
0243 8196000000-M 420 263.7 M3  660.75 174239.78 995.00 262381.50CLASS A CONCRETE (CULV)
0244 8248000000-M 425  25,770 KG  3.22 82979.40 2.83 72929.10EPOXY COAT REINF STEEL
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0245 8322000000-M 450  2,098 M   75.20 157769.60 115.00 241270.00TREATED TIMBER PILES
0246 8393000000-N SP   50 EA  287.28 14364.00 300.00 15000.00PILE REDRIVES
0247 8804000000-N SP  Lump Sum 413689.50 340000.00GENERIC CULVERT ITEM (LS)

ALUMINUM BOX CULVERT
0248 8818000000-M SP   519 MTN 116.54 60484.26 42.00 21798.00GENERIC CULVERT ITEM (MTN)

CULVERT BACKFILL
0249 8818000000-M SP   106 MTN 144.17 15282.02 42.00 4452.00GENERIC CULVERT ITEM (MTN)

FOUNDATION MATERIAL

 

    TOTAL 27845855.94 TOTAL 29182500.22CONTRACT TOTAL

 

    SUB-TOTAL 26441359.07 SUB-TOTAL 28130907.62ROADWAY ITEMS
    SUB-TOTAL 1404496.87 SUB-TOTAL 1051592.60CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  23378567.09BARNHILL CONTRACTING COMPANY
     2  24970234.39E. V. WILLIAMS, INC.
     3  25394594.86PLT CONSTRUCTION CO., INC.
     4  27845855.94LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     5  29182500.22W. C. ENGLISH, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00 208040.50 236100.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 19800.00 36619.88 24350.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 30600.00 27094.71 35000.00REINF BRG APPR **********

(16+92.27)
0004 0043000000-N 226 Lump Sum 540000.00 603867.48 1183235.00GRADING
0005 0050000000-E 226  1 ACR 2650.00 2650.00 12575.90 12575.90 8000.00 8000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,300 CY  24.31 31603.00 27.91 36283.00 10.75 13975.00UNDERCUT EXCAVATION
0007 0134000000-E 240  180 CY  7.14 1285.20 30.44 5479.20 21.50 3870.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   300 CY  25.74 7722.00 28.86 8658.00 33.00 9900.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  3.81 1524.00 3.08 1232.00 3.85 1540.00SOIL STABILIZATION FABRIC
0010 0241000000-E SP   7,050 SY  23.27 164053.50 14.69 103564.50 25.00 176250.00GENERIC GRADING ITEM (SY)

REINFORCED SOIL SLOPE
0011 0318000000-E SP   70 TON 34.00 2380.00 28.61 2002.70 33.50 2345.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   200 SY  2.22 444.00 6.23 1246.00 3.85 770.00FND CONDIT FABRIC
0013 0335200000-E SP   140 LF  39.89 5584.60 57.00 7980.00 47.00 6580.0015" DRAINAGE PIPE
0014 0335300000-E SP   96 LF  43.57 4182.72 43.42 4168.32 39.00 3744.0018" DRAINAGE PIPE
0015 0335850000-E SP   4 EA  903.10 3612.40 292.49 1169.96 360.00 1440.00**" DRAINAGE PIPE ELBOW

(15")
0016 0448200000-E SP   280 LF  27.45 7686.00 30.73 8604.40 37.50 10500.0015" RCP CULV CLASS IV
0017 0582000000-E SP   68 LF  28.58 1943.44 42.99 2923.32 57.50 3910.0015" CS PIPE CULV 0.064"
0018 0636000000-E SP   2 EA  460.50 921.00 292.49 584.98 375.00 750.00**" CS ELBOW *****" THICK

(15", 0.064")
0019 0995000000-E 340  32 LF  30.52 976.64 33.09 1058.88 16.00 512.00PIPE REMOVAL
0020 1121000000-E 520  415 TON 44.18 18334.70 68.45 28406.75 44.25 18363.75AGGREGATE BASE COURSE
0021 1220000000-E 545  1,000 TON 42.89 42890.00 45.03 45030.00 30.50 30500.00INCIDENTAL STONE BASE
0022 1489000000-E 610  2,860 TON 56.95 162877.00 56.40 161304.00 56.25 160875.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  1,140 TON 65.90 75126.00 65.00 74100.00 53.50 60990.00ASP CONC INTR CRS I19.0B
0024 1519000000-E 610  1,270 TON 49.05 62293.50 48.50 61595.00 56.05 71183.50ASP CONC SURF CRS S9.5B
0025 1525000000-E 610  6,350 TON 46.71 296608.50 45.50 288925.00 53.25 338137.50ASP CONC SURF CRS SF9.5A
0026 1575000000-E SP   685 TON 633.42 433892.70 650.00 445250.00 575.00 393875.00ASP FOR PLANT MIX
0027 1693000000-E 654  500 TON 171.98 85990.00 170.00 85000.00 100.00 50000.00ASPH PLT MIX PVMT REPAIR
0028 2022000000-E SP  22.4 CY  30.00 672.00 30.00 672.00 30.00 672.00SUBDRAIN EXCAVATION
0029 2033000000-E SP  16.8 CY  85.00 1428.00 85.00 1428.00 85.00 1428.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E SP   100 LF  15.00 1500.00 15.00 1500.00 15.00 1500.006" PERF SUBDRN PIPE
0031 2070000000-N SP   1 EA  250.00 250.00 250.00 250.00 250.00 250.00SUBDRN PIPE OUTLETS
0032 2077000000-E SP   6 LF  30.00 180.00 30.00 180.00 30.00 180.006" OUTLET PIPE (SUBDRNS)
0033 2286000000-N 840  11 EA  1200.00 13200.00 1327.91 14607.01 1260.00 13860.00MASNRY DRAINAGE STRUCT
0034 2366000000-N 840  1 EA  400.00 400.00 1003.42 1003.42 450.00 450.00FRAME W/2GRTS 840.24 STD
0035 2367000000-N 840  10 EA  400.00 4000.00 995.26 9952.60 510.00 5100.00FRAME W/2GRTS 840.29 STD
0036 2549000000-E 846  220 LF  24.00 5280.00 100.18 22039.60 17.00 3740.002'-6"CONC CURB & GUTTER
0037 2556000000-E 846  2,015 LF  13.40 27001.00 27.40 55211.00 15.00 30225.00SHOULDER BERM GUTTER
0038 2577000000-E 846  240 LF  28.00 6720.00 34.45 8268.00 27.35 6564.00CONC EXPRESSWAY GUTTER
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0039 2612000000-E 848  50 SY  72.00 3600.00 195.76 9788.00 55.99 2799.506" CONCRETE DRIVEWAY
0040 3030000000-E 862  1,975 LF  13.80 27255.00 13.65 26958.75 13.65 26958.75STL BM GUARDRAIL
0041 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0042 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00 7000.00GR ANCHOR TYPE 350
0043 3317000000-N 862  4 EA  1325.00 5300.00 1325.00 5300.00 1325.00 5300.00GR ANCHOR TYPE B-77
0044 3360000000-E 863  2,218 LF  1.00 2218.00 1.00 2218.00 1.00 2218.00REMOVE EXISTING GUARDRAIL
0045 3649000000-E 876  6 TON 83.50 501.00 87.44 524.64 92.00 552.00RIP RAP, CLASS B
0046 3656000000-E 876  950 SY  3.10 2945.00 3.31 3144.50 4.65 4417.50FILTER FABRIC FOR DRAINGE
0047 4025000000-E 901  3 SF  15.15 45.45 15.00 45.00 13.25 39.75CONTR FURN, TYPE ***SIGN

(7)
0048 4072000000-E 903  20 LF  3.55 71.00 3.50 70.00 5.35 107.00SUPPORT, 3-LB STL U-CHAN
0049 4400000000-E 1110  359 SF  4.00 1436.00 3.95 1418.05 7.25 2602.75WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110  94 SF  5.81 546.14 5.75 540.50 6.25 587.50WORK ZONE SIGNS (BARR)
0051 4430000000-N 1130  80 EA  60.25 4820.00 87.90 7032.00 77.00 6160.00DRUMS
0052 4445000000-E 1145  80 LF  20.25 1620.00 20.00 1600.00 19.00 1520.00BARRICADES (TYPE III)
0053 4685000000-E 1205  5,733 LF  1.00 5733.00 0.90 5159.70 1.00 5733.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  5,988 LF  1.10 6586.80 1.00 5988.00 1.10 6586.80THERMO PVT MKG LINES 4"120
0055 4695000000-E 1205  220 LF  3.00 660.00 3.00 660.00 3.00 660.00THERMO PVT MKG LINES 8"90 MILS
0056 4710000000-E 1205  123 LF  15.00 1845.00 8.00 984.00 15.00 1845.0024"WIDE THERMO 120 MILS
0057 4810000000-E 1205  133,500 LF  0.20 26700.00 0.24 32040.00 0.20 26700.00PAINT PVMT MARKINGS 4"
0058 4847000000-E 1205  680 LF  5.00 3400.00 4.50 3060.00 5.00 3400.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0059 4900000000-N 1251  1,723 EA  5.00 8615.00 4.00 6892.00 5.00 8615.00PERM RAISED PVMT MARKERS
0060 5325200000-E 1510  150 LF  12.00 1800.00 13.49 2023.50 27.00 4050.002" WATER LINE
0061 5325400000-E 1510  10 LF  17.00 170.00 19.11 191.10 64.00 640.004" WATER LINE
0062 5325600000-E 1510  505 LF  18.00 9090.00 20.24 10221.20 51.00 25755.006" WATER LINE
0063 5325800000-E 1510  1,840 LF  20.00 36800.00 22.48 41363.20 46.00 84640.008" WATER LINE
0064 5326000000-E 1510  410 LF  32.00 13120.00 35.97 14747.70 60.00 24600.0010" WATER LINE
0065 5536000000-E 1515  1 EA  640.00 640.00 719.50 719.50 650.00 650.002" VALVE
0066 5540000000-E 1515  5 EA  1030.00 5150.00 1157.94 5789.70 1100.00 5500.006" VALVE
0067 5546000000-E 1515  7 EA  1420.00 9940.00 1596.38 11174.66 1500.00 10500.008" VALVE
0068 5648000000-N 1515  4 EA  915.00 3660.00 1028.65 4114.60 975.00 3900.00RELOCATE WATER METER
0069 5649000000-N 1515  5 EA  850.00 4250.00 955.58 4777.90 950.00 4750.00RECONNECT WATER METER
0070 5666000000-E 1515  2 EA  2900.00 5800.00 3260.22 6520.44 4700.00 9400.00FIRE HYDRANT
0071 5709100000-E 1520  460 LF  11.00 5060.00 12.37 5690.20 40.00 18400.002" FORCE MAIN SEWER
0072 5800000000-E 1530  1,800 LF  6.50 11700.00 7.31 13158.00 5.75 10350.00ABANDON 6" UTILITY PIPE
0073 5801000000-E 1530  240 LF  12.00 2880.00 13.49 3237.60 9.50 2280.00ABANDON 8" UTILITY PIPE
0074 5802000000-E 1530  190 LF  15.00 2850.00 16.86 3203.40 12.50 2375.00ABANDON 10" UTILITY PIPE
0075 5815000000-N 1530  3 EA  110.00 330.00 123.66 370.98 345.00 1035.00REMOVE WATER METER
0076 5815500000-N 1530  2 EA  275.00 550.00 309.16 618.32 510.00 1020.00REMOVE FIRE HYDRANT
0077 5871500000-E 1550  125 LF  165.00 20625.00 185.49 23186.25 180.00 22500.008" TRENCHLESS INSTALL (IN SOIL)



APR 02, 2012 03:41 PM

TIP NO B-4416 2:00 PM 3 /  4 004

BEAUFORT

33692.3.1

FED AID NO BRSTP-0033(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER THE NORFOLK SOUTHERN RAILWAY AND APPROACHES ON NC-33.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

CAROLINA BRIDGE CO., INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC WILSON,  NC

C202728MAR 20 2012
0.350 MI

0078 5882000000-N SP   1 EA  985.00 985.00 1107.35 1107.35 991.50 991.50GENERIC UTILITY ITEM (EA)
RECONNECT EXISTING SEWER SERVICE

0079 5882000000-N SP   5 EA  900.00 4500.00 202.36 1011.80 2700.00 13500.00GENERIC UTILITY ITEM (EA)
SEWER VALVE ASSEMBLY

0080 6000000000-E 1605  5,900 LF  2.15 12685.00 1.95 11505.00 2.00 11800.00TEMPORARY SILT FENCE
0081 6006000000-E 1610  520 TON 67.29 34990.80 56.07 29156.40 62.00 32240.00EROS CONTRL STONE CL A
0082 6009000000-E 1610  530 TON 67.29 35663.70 57.11 30268.30 65.00 34450.00EROS CONTRL STONE CL B
0083 6012000000-E 1610  395 TON 54.31 21452.45 43.83 17312.85 57.50 22712.50SEDIMENT CONTROL STONE
0084 6015000000-E 1615 7.5 ACR 600.00 4500.00 750.00 5625.00 600.00 4500.00TEMPORARY MULCHING
0085 6018000000-E 1620  250 LB  5.00 1250.00 4.00 1000.00 5.00 1250.00SEED FOR TEMP SEEDING
0086 6021000000-E 1620  2 TON 800.00 1600.00 800.00 1600.00 800.00 1600.00FERT FOR TEMP SEEDING
0087 6024000000-E 1622  1,000 LF  16.84 16840.00 16.91 16910.00 17.00 17000.00TEMPORARY SLOPE DRAINS
0088 6027000000-N 1622  20 EA  180.00 3600.00 214.95 4299.00 120.00 2400.00INLET PROTCN @ SLOPE DRNS
0089 6030000000-E 1630  970 CY  7.95 7711.50 18.27 17721.90 11.00 10670.00SILT EXCAVATION
0090 6036000000-E 1631  9,650 SY  1.75 16887.50 1.40 13510.00 5.70 55005.00MATTING FOR EROS CONTROL
0091 6037000000-E SP   30 SY  10.10 303.00 3.75 112.50 14.00 420.00COIR FIBER MAT
0092 6038000000-E SP   7,050 SY  4.10 28905.00 3.75 26437.50 8.00 56400.00PERM SOIL REINF MAT
0093 6042000000-E 1632  870 LF  3.95 3436.50 4.00 3480.00 3.90 3393.001/4" HARDWARE CLOTH
0094 6071010000-E SP   800 LF  4.55 3640.00 4.50 3600.00 4.50 3600.00WATTLE
0095 6071020000-E SP   220 LB  9.60 2112.00 10.00 2200.00 9.50 2090.00POLYACRYLAMIDE (PAM)
0096 6071030000-E SP   305 LF  6.06 1848.30 4.50 1372.50 6.00 1830.00COIR FIBER BAFFLE
0097 6071050000-E SP   3 EA  815.00 2445.00 850.00 2550.00 850.00 2550.00**" SKIMMER

(1-1/2")
0098 6084000000-E 1660  6 ACR 1500.00 9000.00 1600.00 9600.00 1500.00 9000.00SEEDING AND MULCHING
0099 6087000000-E 1660  6 ACR 50.00 300.00 75.00 450.00 50.00 300.00MOWING
0100 6090000000-E 1661  100 LB  4.00 400.00 5.00 500.00 4.00 400.00SEED FOR REPAIR SEEDING
0101 6093000000-E 1661 0.25 TON 1000.00 250.00 800.00 200.00 1000.00 250.00FERT FOR REPAIR SEEDING
0102 6096000000-E 1662  200 LB  4.00 800.00 5.00 1000.00 4.00 800.00SEED FOR SUPP SEEDING
0103 6108000000-E 1665 5.5 TON 500.00 2750.00 1200.00 6600.00 500.00 2750.00FERTILIZER TOPDRESSING
0104 6114500000-N SP   25 MHR 40.00 1000.00 20.00 500.00 40.00 1000.00SPECIALIZED HAND MOWING
0105 6117000000-N SP   18 EA  50.00 900.00 100.00 1800.00 50.00 900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0106 8035000000-N 402 Lump Sum 112410.00 397136.87 110000.00REMV EXIST STR **********
(16+92.27-L-)

0107 8112730000-N SP   1 EA  2820.00 2820.00 2962.45 2962.45 2500.00 2500.00PDA TESTING
0108 8112740000-N SP   1 EA  1070.00 1070.00 5706.64 5706.64 1500.00 1500.00PDA ASSISTANCE
0109 8121000000-N 412 Lump Sum 109020.00 120184.85 31600.00UNCL STR EXCAV STA *****

(16+92.27-L-)
0110 8147000000-E 420  5,909 SF  24.00 141816.00 22.00 129998.00 29.75 175792.75REINF CONCRETE DECK SLAB
0111 8161000000-E 420  6,198 SF  1.00 6198.00 0.38 2355.24 0.38 2355.24GROOVING BRIDGE FLOORS
0112 8182000000-E 420  80 CY  720.00 57600.00 1149.90 91992.00 840.00 67200.00CLASS A CONCRETE (BRIDGE)



APR 02, 2012 03:41 PM

TIP NO B-4416 2:00 PM 4 /  4 004

BEAUFORT

33692.3.1

FED AID NO BRSTP-0033(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER THE NORFOLK SOUTHERN RAILWAY AND APPROACHES ON NC-33.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

CAROLINA BRIDGE CO., INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC WILSON,  NC

C202728MAR 20 2012
0.350 MI

0113 8210000000-N 422 Lump Sum 62140.00 47761.12 39500.00BRG APPR SLAB ***********
(16+92.27-L-)

0114 8217000000-E 425  11,236 LB  1.10 12359.60 0.93 10449.48 0.85 9550.60REINF STEEL (BRIDGE)
0115 8280000000-E 440 Lump Sum 642000.00 420000.00 498500.00STRUCTURAL STEEL
0116 8384000000-E SP   840 LF  56.00 47040.00 71.51 60068.40 70.56 59270.40HP14X73 PILES
0117 8393000000-N SP   12 EA  430.00 5160.00 392.18 4706.16 85.00 1020.00PILE REDRIVES
0118 8503000000-E 460 375.27 LF  67.00 25143.09 69.32 26013.72 64.50 24204.92CONCRETE BARRIER RAIL
0119 8531000000-E 462  1,165 SY  65.00 75725.00 52.90 61628.50 60.00 69900.004" SLOPE PROTECTION
0120 8657000000-N 430 Lump Sum 6150.00 5984.33 6300.00ELASTOMERIC BEARINGS
0121 8706000000-N SP  Lump Sum 82050.00 12959.76 73000.00EXPANSION JOINT SEALS

 

    TOTAL 4170446.73 TOTAL 4260810.12 TOTAL 4722873.21CONTRACT TOTAL

 

    SUB-TOTAL 2781745.04 SUB-TOTAL 2860902.60 SUB-TOTAL 3550679.30ROADWAY ITEMS
    SUB-TOTAL 1388701.69 SUB-TOTAL 1399907.52 SUB-TOTAL 1172193.91STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4170446.73BARNHILL CONTRACTING COMPANY
     2  4260810.12CAROLINA BRIDGE CO., INC.
     3  4722873.21S. T. WOOTEN CORPORATION



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  1 005

LENOIR

2C.054047

FED AID NO STATE FUNDED

WIDENING, RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF SR-1091.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C202975MAR 20 2012
4.800 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29255.60 8900.00 73000.00MOBILIZATION
0002 0106000000-E 230  800 CY  22.53 18024.00 15.00 12000.00 20.00 16000.00BORROW EXCAVATION
0003 1220000000-E 545  10 TON 71.12 711.20 61.40 614.00 35.00 350.00INCIDENTAL STONE BASE
0004 1245000000-E SP  9.6 SMI 908.33 8719.97 2850.00 27360.00 3000.00 28800.00SHOULDER RECONSTRUCTION
0005 1489000000-E 610  4,066 TON 37.96 154345.36 41.90 170365.40 35.90 145969.40ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  9,811 TON 36.49 358003.39 37.90 371836.90 35.81 351331.91ASP CONC INTR CRS I19.0B
0007 1525000000-E 610  5,773 TON 36.49 210656.77 38.90 224569.70 35.00 202055.00ASP CONC SURF CRS SF9.5A
0008 1575000000-E 620  1,037 TON 612.85 635525.45 564.00 584868.00 670.00 694790.00ASP FOR PLANT MIX
0009 2845000000-N 858  3 EA  227.25 681.75 255.00 765.00 350.00 1050.00ADJ METER OR VALVE BOXES
0010 4399000000-N 1105 Lump Sum 1941.22 26865.00 15000.00TEMP TRAFFIC CONTROL
0011 6084000000-E 1660  6 ACR 2794.67 16768.02 1500.00 9000.00 2000.00 12000.00SEEDING AND MULCHING

 

    TOTAL 1434632.73 TOTAL 1437144.00 TOTAL 1540346.31CONTRACT TOTAL

 

    SUB-TOTAL 1434632.73 SUB-TOTAL 1437144.00 SUB-TOTAL 1540346.31ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1434632.73GREENVILLE PAVING & CONTRACTING, INC.
     2  1437144.00BARNHILL CONTRACTING COMPANY
     3  1540346.31ROSE BROTHERS PAVING CO., INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  1 006

LENOIR

2C.054058

FED AID NO STATE FUNDED

RESURFACING.

1 SECTION OF SR-1141.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

GREENVILLE PAVING &
CONTRACTING, INC.

AHOSKIE,  NC GREENVILLE,  NC

C202974MAR 20 2012
5.380 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2350.00 65000.00 19937.50MOBILIZATION
0002 1330000000-E 607  250 SY  16.85 4212.50 15.00 3750.00 33.25 8312.50INCIDENTAL MILLING
0003 1498000000-E 610  10,987 TON 37.90 416407.30 38.74 425636.38 44.07 484197.09ASP CONC INTR CRS I19.0B
0004 1525000000-E 610  6,337 TON 40.40 256014.80 37.07 234912.59 44.07 279271.59ASP CONC SURF CRS SF9.5A
0005 1575000000-E 620  955 TON 662.00 632210.00 670.00 639850.00 618.48 590648.40ASP FOR PLANT MIX
0006 2845000000-N 858  3 EA  330.00 990.00 350.00 1050.00 227.25 681.75ADJ METER OR VALVE BOXES

 

    TOTAL 1312184.60 TOTAL 1370198.97 TOTAL 1383048.83CONTRACT TOTAL

 

    SUB-TOTAL 1312184.60 SUB-TOTAL 1370198.97 SUB-TOTAL 1383048.83ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1312184.60BARNHILL CONTRACTING COMPANY
     2  1370198.97ROSE BROTHERS PAVING CO., INC.
     3  1383048.83GREENVILLE PAVING & CONTRACTING, INC.



APR 02, 2012 03:41 PM

TIP NO W-5202C 2:00 PM 1 /  1 007

PAMLICO

2CR.10691,  45332.3.3

FED AID NO STATE FUNDED, HSIP-0306(9)

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-306 FROM SOUTH OF INTERSECTION WITH NC-55 TO ENTRANCE OF FERRY TERMINAL.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202982MAR 20 2012
12.101 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00 38125.00MOBILIZATION
0002 0106000000-E 230  580 CY  30.00 17400.00 38.00 22040.00BORROW EXCAVATION
0003 1220000000-E 545  228 TON 40.00 9120.00 45.23 10312.44INCIDENTAL STONE BASE
0004 1245000000-E SP  23.2 SMI 1820.00 42224.00 2800.00 64960.00SHOULDER RECONSTRUCTION
0005 1489000000-E 610  13,454 TON 45.00 605430.00 47.60 640410.40ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  32,750 TON 38.00 1244500.00 44.50 1457375.00ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  18,372 TON 36.00 661392.00 44.00 808368.00ASP CONC SURF CRS S9.5B
0008 1575000000-E 620  3,266 TON 553.00 1806098.00 582.00 1900812.00ASP FOR PLANT MIX
0009 2612000000-E 848  20 SY  65.00 1300.00 185.00 3700.006" CONCRETE DRIVEWAY
0010 4399000000-N 1105 Lump Sum 125000.00 32000.00TEMP TRAFFIC CONTROL
0011 4685000000-E 1205  130,196 LF  0.46 59890.16 0.46 59890.16THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  82,310 LF  0.56 46093.60 0.56 46093.60THERMO PVT MKG LINES 4"120
0013 4710000000-E 1205  852 LF  5.00 4260.00 5.00 4260.0024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  12 EA  100.00 1200.00 100.00 1200.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  30 EA  100.00 3000.00 100.00 3000.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  211,512 LF  0.10 21151.20 0.10 21151.20PAINT PVMT MARKINGS 4"
0017 4835000000-E 1205  688 LF  2.00 1376.00 2.00 1376.00PAINT PVT MKG LINES 24"
0018 4845000000-N 1205  6 EA  50.00 300.00 50.00 300.00PAINT PVT MKG SYMBOL
0019 4905000000-N 1253  712 EA  25.00 17800.00 25.00 17800.00SNOWPLB PVMT MRKER
0020 6084000000-E 1660  6 ACR 1750.00 10500.00 10.00 60.00SEEDING AND MULCHING

 

    TOTAL 4918034.96 TOTAL 5133233.80CONTRACT TOTAL

 

    SUB-TOTAL 4918034.96 SUB-TOTAL 5133233.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4918034.96S. T. WOOTEN CORPORATION
     2  5133233.80BARNHILL CONTRACTING COMPANY



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  1 008

PITT

2CR.10741

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-102 FROM NC-11 TO NC-903.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C202984MAR 20 2012
2.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25331.60 13160.00 60000.00MOBILIZATION
0002 0106000000-E 230  80 CY  37.06 2964.80 51.00 4080.00 20.00 1600.00BORROW EXCAVATION
0003 1220000000-E 545  50 TON 68.67 3433.50 51.50 2575.00 30.00 1500.00INCIDENTAL STONE BASE
0004 1245000000-E SP   5 SMI 872.00 4360.00 2400.00 12000.00 3000.00 15000.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  8,683 SY  1.68 14587.44 1.35 11722.05 2.00 17366.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1489000000-E 610  2,950 TON 32.70 96465.00 43.50 128325.00 35.80 105610.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  6,485 TON 32.70 212059.50 37.00 239945.00 35.10 227623.50ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  4,279 TON 32.70 139923.30 41.00 175439.00 34.50 147625.50ASP CONC SURF CRS S9.5B
0009 1575000000-E 620  698 TON 612.85 427769.30 555.00 387390.00 670.00 467660.00ASP FOR PLANT MIX
0010 2845000000-N 858  2 EA  227.25 454.50 600.00 1200.00 350.00 700.00ADJ METER OR VALVE BOXES
0011 4399000000-N 1105 Lump Sum 2171.50 21000.00 12000.00TEMP TRAFFIC CONTROL
0012 4685000000-E 1205  29,124 LF  0.53 15435.72 0.57 16600.68 0.57 16600.68THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  16,615 LF  0.58 9636.70 0.69 11464.35 0.69 11464.35THERMO PVT MKG LINES 4"120
0014 4695000000-E 1205  288 LF  2.02 581.76 2.50 720.00 2.50 720.00THERMO PVT MKG LINES 8"90 MILS
0015 4710000000-E 1205  144 LF  8.08 1163.52 12.00 1728.00 12.00 1728.0024"WIDE THERMO 120 MILS
0016 4725000000-E 1205  21 EA  121.20 2545.20 115.00 2415.00 115.00 2415.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  44,948 LF  0.22 9888.56 0.12 5393.76 0.12 5393.76PAINT PVMT MARKINGS 4"
0018 4820000000-E 1205  288 LF  1.01 290.88 0.50 144.00 0.50 144.00PAINT PVMT MARKINGS 8"
0019 4835000000-E 1205  144 LF  3.03 436.32 3.00 432.00 3.00 432.00PAINT PVT MKG LINES 24"
0020 4845000000-N 1205  21 EA  60.60 1272.60 25.00 525.00 25.00 525.00PAINT PVT MKG SYMBOL
0021 4905000000-N 1253  231 EA  28.79 6650.49 35.00 8085.00 35.00 8085.00SNOWPLB PVMT MRKER
0022 6084000000-E 1660  6 ACR 1696.80 10180.80 1700.00 10200.00SEEDING AND MULCHING

 

    TOTAL 987602.99 TOTAL 1044343.84 TOTAL 1114392.79CONTRACT TOTAL

 

    SUB-TOTAL 987602.99 SUB-TOTAL 1044343.84 SUB-TOTAL 1114392.79ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  987602.99GREENVILLE PAVING & CONTRACTING, INC.
     2  1044343.84BARNHILL CONTRACTING COMPANY
     3  1114392.79ROSE BROTHERS PAVING CO., INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  1 009

JONES

2CR.20521.7

FED AID NO STATE FUNDED

RESURFACING.

1 SECTION OF SR-1002.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202987MAR 20 2012
12.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 6500.00MOBILIZATION
0002 1525000000-E 610  15,279 TON 36.00 550044.00 47.30 722696.70ASP CONC SURF CRS SF9.5A
0003 1575000000-E 620  1,024 TON 550.00 563200.00 585.00 599040.00ASP FOR PLANT MIX
0004 2845000000-N 858  1 EA  600.00 600.00 1020.00 1020.00ADJ METER OR VALVE BOXES

 

    TOTAL 1168844.00 TOTAL 1329256.70CONTRACT TOTAL

 

    SUB-TOTAL 1168844.00 SUB-TOTAL 1329256.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1168844.00S. T. WOOTEN CORPORATION
     2  1329256.70BARNHILL CONTRACTING COMPANY



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  1 010

GREENE

2CR.20401.7

FED AID NO STATE FUNDED

RESURFACING.

4 SECTIONS OF SECONDARY ROADS.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C202988MAR 20 2012
11.491 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19461.60 30000.00 57000.00MOBILIZATION
0002 1330000000-E 607  500 SY  11.43 5715.00 16.75 8375.00 15.00 7500.00INCIDENTAL MILLING
0003 1525000000-E 610  13,794 TON 36.80 507619.20 39.75 548311.50 34.50 475893.00ASP CONC SURF CRS SF9.5A
0004 1575000000-E 620  924 TON 608.04 561828.96 581.50 537306.00 670.00 619080.00ASP FOR PLANT MIX
0005 2845000000-N 858  1 EA  227.25 227.25 255.00 255.00 350.00 350.00ADJ METER OR VALVE BOXES

 

    TOTAL 1094852.01 TOTAL 1124247.50 TOTAL 1159823.00CONTRACT TOTAL

 

    SUB-TOTAL 1094852.01 SUB-TOTAL 1124247.50 SUB-TOTAL 1159823.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1094852.01GREENVILLE PAVING & CONTRACTING, INC.
     2  1124247.50BARNHILL CONTRACTING COMPANY
     3  1159823.00ROSE BROTHERS PAVING CO., INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  1 011

LENOIR

2CR.20541.6

FED AID NO STATE FUNDED

MILLING & RESURFACING.

6 SECTIONS OF SECONDARY ROADS.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202983MAR 20 2012
15.430 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28087.50 5700.00MOBILIZATION
0002 1297000000-E 607  25,990 SY  2.17 56398.30 2.50 64975.00MILL ASP PVMT *****" DTH

(2")
0003 1525000000-E 610  22,544 TON 38.00 856672.00 42.50 958120.00ASP CONC SURF CRS SF9.5A
0004 1575000000-E 620  1,459 TON 602.50 879047.50 620.00 904580.00ASP FOR PLANT MIX
0005 1693000000-E 654  75 TON 116.55 8741.25 200.00 15000.00ASPH PLT MIX PVMT REPAIR
0006 2830000000-N 858  2 EA  252.50 505.00 255.00 510.00ADJ MANHOLES
0007 2845000000-N 858  8 EA  227.25 1818.00 255.00 2040.00ADJ METER OR VALVE BOXES
0008 4399000000-N 1105 Lump Sum 5615.60 13000.00TEMP TRAFFIC CONTROL
0009 7444000000-E 1725  300 LF  6.57 1971.00 7.00 2100.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1838856.15 TOTAL 1966025.00CONTRACT TOTAL

 

    SUB-TOTAL 1838856.15 SUB-TOTAL 1966025.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1838856.15GREENVILLE PAVING & CONTRACTING, INC.
     2  1966025.00BARNHILL CONTRACTING COMPANY
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TIP NO R-3825A 2:00 PM 1 /  10 012

JOHNSTON

34552.3.2

FED AID NO STP-0042(18)

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

NC-42 FROM US-70 AT CLAYTON TO EAST OF SR-1902.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

S. T. WOOTEN CORPORATION

CHESHIRE,  CT WILSON,  NC

C202786MAR 20 2012
1.552 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 290000.00 305000.00 329000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 290000.00 400000.00 835000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 100.00 100.00 2000.00 2000.00 8000.00 8000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  31,900 CY  8.00 255200.00 5.50 175450.00 5.70 181830.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  1,650 CY  22.00 36300.00 5.50 9075.00 9.90 16335.00UNDERCUT EXCAVATION
0006 0106000000-E 230  18,000 CY  6.00 108000.00 3.50 63000.00 0.05 900.00BORROW EXCAVATION
0007 0134000000-E 240  640 CY  10.00 6400.00 6.00 3840.00 5.00 3200.00DRAINAGE DITCH EXCAVATION
0008 0141000000-E 240  500 LF  2.00 1000.00 2.50 1250.00 3.12 1560.00BERM DITCH CONSTRUCTION
0009 0156000000-E 250  11,500 SY  4.00 46000.00 7.00 80500.00 2.49 28635.00REMOVAL OF EXT ASPHALT PVMT
0010 0192000000-N 260  10 HR  50.00 500.00 150.00 1500.00 315.00 3150.00PROOF ROLLING
0011 0195000000-E 265  1,500 CY  5.00 7500.00 30.00 45000.00 19.60 29400.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  2,100 SY  1.75 3675.00 3.00 6300.00 2.40 5040.00GEOTEXTILE SOIL STABILIZATION
0013 0199000000-E SP   1,500 SF  25.00 37500.00 6.00 9000.00 40.00 60000.00TEMPORARY SHORING
0014 0318000000-E 300  470 TON 30.00 14100.00 30.00 14100.00 26.00 12220.00FND CONDIT MATL MINOR STRS
0015 0320000000-E 300  2,010 SY  1.75 3517.50 3.00 6030.00 3.55 7135.50FND CONDIT GEOTEXTILE
0016 0335200000-E 305  492 LF  31.00 15252.00 41.00 20172.00 30.10 14809.2015" DRAINAGE PIPE
0017 0335300000-E 305  276 LF  35.00 9660.00 41.00 11316.00 30.45 8404.2018" DRAINAGE PIPE
0018 0335400000-E 305  332 LF  45.00 14940.00 51.00 16932.00 42.18 14003.7624" DRAINAGE PIPE
0019 0335500000-E 305  104 LF  53.00 5512.00 71.00 7384.00 61.10 6354.4030" DRAINAGE PIPE
0020 0335700000-E 305  48 LF  114.00 5472.00 130.00 6240.00 108.00 5184.0042" DRAINAGE PIPE
0021 0335850000-E 305  5 EA  300.00 1500.00 350.00 1750.00 230.00 1150.00**" DRAINAGE PIPE ELBOW

(15")
0022 0335850000-E 305  1 EA  350.00 350.00 380.00 380.00 251.00 251.00**" DRAINAGE PIPE ELBOW

(18")
0023 0344000000-E 310  36 LF  34.00 1224.00 45.00 1620.00 31.65 1139.4018" SIDE DRAIN PIPE
0024 0354000000-E 310  756 LF  36.00 27216.00 40.00 30240.00 31.65 23927.40***" RC PIPE CULV *****

(15", V)
0025 0354000000-E 310  144 LF  68.00 9792.00 100.00 14400.00 61.28 8824.32***" RC PIPE CULV *****

(30", V)
0026 0354000000-E 310  132 LF  220.00 29040.00 260.00 34320.00 262.80 34689.60***" RC PIPE CULV *****

(60", V)
0027 0354000000-E 310  120 LF  300.00 36000.00 350.00 42000.00 303.00 36360.00***" RC PIPE CULV *****

(66", V)
0028 0372000000-E 310  48 LF  50.00 2400.00 80.00 3840.00 35.60 1708.8018" RC PIPE CULV III
0029 0448300000-E 310  224 LF  42.00 9408.00 50.00 11200.00 31.85 7134.4018" RCP CULV CLASS IV
0030 0995000000-E 340  794 LF  10.00 7940.00 12.00 9528.00 14.00 11116.00PIPE REMOVAL
0031 1011000000-N 500 Lump Sum 450000.00 345000.00 300000.00FINE GRADING
0032 1110000000-E 510  500 TON 7.00 3500.00 50.00 25000.00 25.85 12925.00STABILIZER AGGREGATE
0033 1220000000-E 545  1,000 TON 30.00 30000.00 25.00 25000.00 17.15 17150.00INCIDENTAL STONE BASE
0034 1489000000-E 610  750 TON 35.00 26250.00 39.00 29250.00 53.00 39750.00ASP CONC BASE CRS B25.0B
0035 1491000000-E 610  13,000 TON 31.00 403000.00 26.75 347750.00 42.00 546000.00ASP CONC BASE CRS B25.0C
0036 1498000000-E 610  360 TON 46.00 16560.00 33.00 11880.00 53.50 19260.00ASP CONC INTR CRS I19.0B
0037 1503000000-E 610  12,530 TON 34.00 426020.00 21.75 272527.50 42.00 526260.00ASP CONC INTR CRS I19.0C
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0038 1519000000-E 610  780 TON 45.00 35100.00 35.00 27300.00 50.55 39429.00ASP CONC SURF CRS S9.5B
0039 1523000000-E 610  11,280 TON 31.00 349680.00 22.50 253800.00 45.50 513240.00ASP CONC SURF CRS S9.5C
0040 1575000000-E 620  1,940 TON 670.00 1299800.00 800.00 1552000.00 552.00 1070880.00ASP FOR PLANT MIX
0041 1693000000-E 654  421 TON 125.00 52625.00 200.00 84200.00 50.00 21050.00ASPH PLT MIX PVMT REPAIR
0042 2000000000-N 806  41 EA  200.00 8200.00 150.00 6150.00 125.00 5125.00RIGHT OF WAY MARKERS
0043 2020000000-N 806  8 EA  200.00 1600.00 150.00 1200.00 125.00 1000.00CONTROL OF ACCESS MARKERS
0044 2022000000-E 815 67.2 CY  20.00 1344.00 25.00 1680.00 20.00 1344.00SUBDRAIN EXCAVATION
0045 2033000000-E 815 33.6 CY  75.00 2520.00 125.00 4200.00 75.00 2520.00SUBDRAIN FINE AGGREGATE
0046 2044000000-E 815  200 LF  12.00 2400.00 20.00 4000.00 12.00 2400.006" PERF SUBDRN PIPE
0047 2070000000-N 815  1 EA  250.00 250.00 300.00 300.00 250.00 250.00SUBDRN PIPE OUTLET
0048 2077000000-E 815  6 LF  30.00 180.00 40.00 240.00 30.00 180.006" OUTLET PIPE
0049 2209000000-E 838 4.5 CY  700.00 3150.00 1500.00 6750.00 741.00 3334.50ENDWALLS
0050 2220000000-E 838 11.9 CY  1000.00 11900.00 2500.00 29750.00 702.50 8359.75REINFORCED ENDWALLS
0051 2253000000-E 840 2.225 CY  1800.00 4005.00 2000.00 4450.00 1080.00 2403.00PIPE COLLARS
0052 2275000000-E SP   3 CY  500.00 1500.00 500.00 1500.00 210.00 630.00FLOWABLE FILL
0053 2286000000-N 840  18 EA  1300.00 23400.00 1400.00 25200.00 1300.00 23400.00MASNRY DRAINAGE STRUCT
0054 2308000000-E 840 0.52 LF  350.00 182.00 550.00 286.00 269.00 139.88MASNRY DRAINAGE STRUCT
0055 2364000000-N 840  7 EA  400.00 2800.00 400.00 2800.00 468.00 3276.00FRAME W/2GRTS 840.16 STD
0056 2366000000-N 840  3 EA  350.00 1050.00 400.00 1200.00 355.00 1065.00FRAME W/2GRTS 840.24 STD
0057 2367000000-N 840  7 EA  350.00 2450.00 400.00 2800.00 425.00 2975.00FRAME W/2GRTS 840.29 STD
0058 2451000000-N 852  5 EA  300.00 1500.00 400.00 2000.00 1300.00 6500.00CONC TRANS SECT FOR DROP INLET
0059 2538000000-E 846  700 LF  13.50 9450.00 14.00 9800.00 17.00 11900.00**'-**" CONCRETE CURB & GUTTER

(2'-9")
0060 2542000000-E 846  8,550 LF  8.00 68400.00 12.00 102600.00 10.50 89775.001'-6" CONC CURB & GUTTER
0061 2556000000-E 846  560 LF  15.00 8400.00 16.00 8960.00 16.50 9240.00SHOULDER BERM GUTTER
0062 2619000000-E 850  25 SY  33.00 825.00 40.00 1000.00 85.50 2137.504" CONCRETE PAVED DITCH
0063 2655000000-E 852  1,060 SY  41.00 43460.00 50.00 53000.00 43.00 45580.005" MONO CONC ISLDS (KEY IN)
0064 3030000000-E 862 1,187.5 LF  14.25 16921.88 17.00 20187.50 14.25 16921.88STL BM GUARDRAIL
0065 3150000000-N 862  10 EA  13.00 130.00 16.00 160.00 13.00 130.00ADDIT GUARDRAIL POSTS
0066 3210000000-N 862  4 EA  450.00 1800.00 550.00 2200.00 450.00 1800.00GR ANCHOR TYPE CAT-1
0067 3270000000-N SP   4 EA  1825.00 7300.00 2200.00 8800.00 1825.00 7300.00GR ANCHOR TYPE 350
0068 3360000000-E 863  927 LF  1.00 927.00 2.00 1854.00 1.00 927.00REMOVE EXISTING GUARDRAIL
0069 3628000000-E 876  550 TON 45.00 24750.00 38.00 20900.00 44.20 24310.00RIP RAP, CLASS I
0070 3635000000-E 876  250 TON 48.00 12000.00 35.00 8750.00 45.80 11450.00RIP RAP, CLASS II
0071 3649000000-E 876  120 TON 54.00 6480.00 35.00 4200.00 41.75 5010.00RIP RAP, CLASS B
0072 3656000000-E 876  3,140 SY  1.75 5495.00 3.00 9420.00 4.25 13345.00GEOTEXTILE FOR DRAINGE
0073 4072000000-E 903  1,244 LF  4.95 6157.80 6.50 8086.00 5.25 6531.00SUPPORT, 3-LB STL U-CHAN
0074 4096000000-N 904  4 EA  95.00 380.00 150.00 600.00 125.00 500.00SIGN ERECTION, TYPE D
0075 4102000000-N 904  49 EA  50.00 2450.00 55.00 2695.00 45.00 2205.00SIGN ERECTION, TYPE E
0076 4108000000-N 904  10 EA  95.00 950.00 100.00 1000.00 75.00 750.00SIGN ERECTION, TYPE F
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0077 4116100000-N 904  1 EA  95.00 95.00 350.00 350.00 285.00 285.00SIGN ERECT, RELOC ** GRD MTD
(E)

0078 4155000000-N 907  26 EA  1.00 26.00 6.00 156.00 5.00 130.00DISPOSE SIGN SYST U-CHAN
0079 4192000000-N 907  1 EA  1.00 1.00 6.00 6.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0080 4400000000-E 1110  270 SF  4.00 1080.00 6.00 1620.00 4.80 1296.00WORK ZONE SIGNS (STAT)
0081 4405000000-E 1110  336 SF  15.00 5040.00 10.50 3528.00 72.00 24192.00WORK ZONE SIGNS (PORT)
0082 4410000000-E 1110  80 SF  6.00 480.00 7.50 600.00 55.00 4400.00WORK ZONE SIGNS (BARR)
0083 4415000000-N 1115  3 EA  4000.00 12000.00 2500.00 7500.00 3700.00 11100.00FLASHING ARROW BOARD
0084 4422000000-N 1120  90 DAY 60.00 5400.00 28.00 2520.00 110.00 9900.00PORT CHANGE MSG SIGN (SHORT TERM)
0085 4430000000-N 1130  300 EA  30.00 9000.00 55.00 16500.00 48.00 14400.00DRUMS
0086 4435000000-N 1135  50 EA  16.00 800.00 25.00 1250.00 25.00 1250.00CONES
0087 4445000000-E 1145  192 LF  19.25 3696.00 25.00 4800.00 24.00 4608.00BARRICADES (TYPE III)
0088 4450000000-N 1150  1,440 HR  30.00 43200.00 50.00 72000.00 17.50 25200.00FLAGGER
0089 4465000000-N 1160  8 EA  5800.00 46400.00 6000.00 48000.00 6000.00 48000.00TEMPORARY CRASH CUSHIONS
0090 4480000000-N 1165  2 EA  1000.00 2000.00 4500.00 9000.00 6825.00 13650.00TMA
0091 4485000000-E 1170  400 LF  22.50 9000.00 30.00 12000.00 24.75 9900.00PORT CONC BARRIER
0092 4490000000-E 1170  500 LF  39.25 19625.00 55.00 27500.00 44.25 22125.00PORT CONC BARRIER(ANCHRD)
0093 4507000000-E 1170  52 LF  53.00 2756.00 115.00 5980.00 71.90 3738.80WATER FILLED BARRIER
0094 4508000000-E 1170  52 LF  15.50 806.00 48.00 2496.00 14.50 754.00RESET WATER FILLED BARRIER
0095 4650000000-N 1251  339 EA  4.00 1356.00 5.00 1695.00 4.00 1356.00TEMP RAISED PVMT MRKS
0096 4685000000-E 1205  22,313 LF  0.67 14949.71 1.00 22313.00 0.67 14949.71THERMO PVT MKG LINES 4"90
0097 4686000000-E 1205  13,207 LF  0.79 10433.53 1.00 13207.00 0.79 10433.53THERMO PVT MKG LINES 4"120
0098 4695000000-E 1205  1,099 LF  2.00 2198.00 2.50 2747.50 2.00 2198.00THERMO PVT MKG LINES 8"90 MILS
0099 4697000000-E 1205  250 LF  2.00 500.00 2.50 625.00 2.00 500.00THERMO PVT MKG LINE 8"120 MILS
0100 4705000000-E 1205  215 LF  8.00 1720.00 10.00 2150.00 8.00 1720.00THERMO LINES 16" 120MILS
0101 4710000000-E 1205  722 LF  9.00 6498.00 11.00 7942.00 9.00 6498.0024"WIDE THERMO 120 MILS
0102 4721000000-E 1205  22 EA  75.00 1650.00 90.00 1980.00 75.00 1650.00THERMO PVT MKG CHARACTER 120
0103 4725000000-E 1205  84 EA  85.00 7140.00 105.00 8820.00 85.00 7140.00THERMO PVT SYMBOL 90MILS
0104 4810000000-E 1205  89,636 LF  0.18 16134.48 0.25 22409.00 0.18 16134.48PAINT PVMT MARKINGS 4"
0105 4820000000-E 1205  1,970 LF  0.75 1477.50 1.00 1970.00 0.75 1477.50PAINT PVMT MARKINGS 8"
0106 4830000000-E 1205  430 LF  2.50 1075.00 3.00 1290.00 2.50 1075.00PAINT PVT MKGS LINES 16"
0107 4835000000-E 1205  830 LF  3.75 3112.50 4.50 3735.00 3.75 3112.50PAINT PVT MKG LINES 24"
0108 4840000000-N 1205  18 EA  50.00 900.00 60.00 1080.00 50.00 900.00PAINT PVT MKG CHARACTER
0109 4845000000-N 1205  27 EA  50.00 1350.00 60.00 1620.00 50.00 1350.00PAINT PVT MKG SYMBOL
0110 4850000000-E 1205  19,042 LF  0.60 11425.20 1.00 19042.00 0.60 11425.20LINE REMOVAL 4" WIDE
0111 4860000000-E 1205  532 LF  0.80 425.60 1.00 532.00 0.80 425.60LINE REMOVAL 8" WIDE
0112 4870000000-E 1205  310 LF  3.00 930.00 4.00 1240.00 3.00 930.00LINE REMOVAL 24" WIDE
0113 4875000000-N 1205  23 EA  40.00 920.00 50.00 1150.00 40.00 920.00REMOVAL OF SYMBL & CHARAC
0114 4900000000-N 1251  722 EA  4.00 2888.00 5.00 3610.00 4.00 2888.00PERM RAISED PVMT MARKERS
0115 5325600000-E 1510  45 LF  110.00 4950.00 100.00 4500.00 118.22 5319.906" WATER LINE
0116 5326200000-E 1510  890 LF  75.00 66750.00 75.00 66750.00 97.75 86997.5012" WATER LINE
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0117 5546000000-E 1515  1 EA  1250.00 1250.00 1600.00 1600.00 1300.00 1300.008" VALVE
0118 5558000000-E 1515  1 EA  2000.00 2000.00 2500.00 2500.00 2400.00 2400.0012" VALVE
0119 5589200000-E 1515  1 EA  8000.00 8000.00 7000.00 7000.00 7500.00 7500.002" AIR RELEASE VALVE
0120 5648000000-N 1515  5 EA  500.00 2500.00 2000.00 10000.00 1550.00 7750.00RELOCATE WATER METER
0121 5672000000-N 1515  6 EA  2500.00 15000.00 4000.00 24000.00 2650.00 15900.00RELOCATE FIRE HYDRANT
0122 5709400000-E 1520  920 LF  202.00 185840.00 100.00 92000.00 108.30 99636.008" FORCE MAIN SEWER
0123 5709500000-E 1520  40 LF  245.00 9800.00 230.00 9200.00 288.65 11546.0010" FORCE MAIN SEWER
0124 6000000000-E 1605  4,915 LF  2.25 11058.75 2.00 9830.00 1.75 8601.25TEMPORARY SILT FENCE
0125 6006000000-E 1610  1,165 TON 18.00 20970.00 40.00 46600.00 40.50 47182.50EROS CONTRL STONE CL A
0126 6009000000-E 1610  800 TON 30.00 24000.00 40.00 32000.00 40.57 32456.00EROS CONTRL STONE CL B
0127 6012000000-E 1610  440 TON 25.00 11000.00 35.00 15400.00 33.40 14696.00SEDIMENT CONTROL STONE
0128 6015000000-E 1615  40 ACR 650.00 26000.00 900.00 36000.00 680.00 27200.00TEMPORARY MULCHING
0129 6018000000-E 1620  1,300 LB  3.00 3900.00 3.00 3900.00 2.25 2925.00SEED FOR TEMP SEEDING
0130 6021000000-E 1620 6.5 TON 800.00 5200.00 1100.00 7150.00 780.00 5070.00FERT FOR TEMP SEEDING
0131 6024000000-E 1622  945 LF  15.00 14175.00 16.30 15403.50 14.00 13230.00TEMPORARY SLOPE DRAINS
0132 6029000000-E SP   300 LF  2.00 600.00 1.50 450.00 1.75 525.00SAFETY FENCE
0133 6030000000-E 1630  5,770 CY  4.00 23080.00 4.50 25965.00 11.65 67220.50SILT EXCAVATION
0134 6036000000-E 1631  29,250 SY  1.30 38025.00 1.60 46800.00 4.85 141862.50MATTING FOR EROS CONTROL
0135 6037000000-E SP   180 SY  4.00 720.00 4.25 765.00 9.65 1737.00COIR FIBER MAT
0136 6038000000-E SP   4,830 SY  4.00 19320.00 4.60 22218.00 7.50 36225.00PERM SOIL REINF MAT
0137 6042000000-E 1632  875 LF  4.00 3500.00 4.80 4200.00 3.75 3281.251/4" HARDWARE CLOTH
0138 6071012000-E SP   3,780 LF  6.50 24570.00 7.80 29484.00 8.00 30240.00COIR FIBER WATTLE
0139 6071020000-E SP   1,420 LB  3.00 4260.00 7.25 10295.00 7.00 9940.00POLYACRYLAMIDE (PAM)
0140 6071030000-E 1640  1,730 LF  4.50 7785.00 4.00 6920.00 4.10 7093.00COIR FIBER BAFFLE
0141 6071050000-E SP   17 EA  1100.00 18700.00 940.00 15980.00 2350.00 39950.00**" SKIMMER

(1-1/2")
0142 6084000000-E 1660  36 ACR 1480.00 53280.00 1805.00 64980.00 1588.00 57168.00SEEDING AND MULCHING
0143 6087000000-E 1660  20 ACR 75.00 1500.00 80.00 1600.00 48.00 960.00MOWING
0144 6090000000-E 1661  450 LB  5.00 2250.00 5.00 2250.00 9.50 4275.00SEED FOR REPAIR SEEDING
0145 6093000000-E 1661 1.25 TON 800.00 1000.00 1100.00 1375.00 1800.00 2250.00FERT FOR REPAIR SEEDING
0146 6096000000-E 1662  800 LB  5.00 4000.00 5.00 4000.00 3.50 2800.00SEED FOR SUPP SEEDING
0147 6108000000-E 1665 23.5 TON 750.00 17625.00 1100.00 25850.00 750.00 17625.00FERTILIZER TOPDRESSING
0148 6114500000-N 1667  10 MHR 20.00 200.00 65.00 650.00 50.00 500.00SPECIALIZED HAND MOWING
0149 6117000000-N SP   75 EA  100.00 7500.00 180.00 13500.00 130.00 9750.00RESPONSE FOR EROS CONTROL
0150 6123000000-E 1670 0.5 ACR 1500.00 750.00 2225.00 1112.50 1400.00 700.00REFORESTATION
0151 7060000000-E 1705  6,942 LF  2.50 17355.00 3.00 20826.00 2.50 17355.00SIGNAL CABLE
0152 7120000000-E 1705  56 EA  768.00 43008.00 925.00 51800.00 768.00 43008.00VEHICLE SIGNAL HD (12", 3 SECT)
0153 7132000000-E 1705  8 EA  877.00 7016.00 1100.00 8800.00 877.00 7016.00VEHICLE SIGNAL HD (12", 4 SECT)
0154 7204000000-N 1705  2 EA  168.00 336.00 200.00 400.00 168.00 336.00LOUVER
0155 7264000000-E 1710  3,010 LF  1.70 5117.00 2.00 6020.00 1.70 5117.00MESSENGER CABLE (3/8")
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CHESHIRE,  CT WILSON,  NC

C202786MAR 20 2012
1.552 MI

0156 7300000000-E 1715  2,270 LF  6.80 15436.00 8.20 18614.00 6.80 15436.00UNPAVED TRENCH (***********)
(1, 2")

0157 7300100000-E 1715  2,460 LF  5.10 12546.00 6.15 15129.00 5.10 12546.00UNPAVED TRENCH TEMP LEADIN
0158 7324000000-N 1716  23 EA  160.00 3680.00 195.00 4485.00 160.00 3680.00JUNCTION BOX (STANDARD SIZE)
0159 7360000000-N 1720  8 EA  637.00 5096.00 775.00 6200.00 637.00 5096.00WOOD POLE
0160 7372000000-N 1721  22 EA  355.00 7810.00 425.00 9350.00 355.00 7810.00GUY ASSEMBLY
0161 7408000000-E 1722  2 EA  325.00 650.00 400.00 800.00 325.00 650.001" RISER WITH WEATHERHEAD
0162 7420000000-E 1722  5 EA  354.00 1770.00 425.00 2125.00 354.00 1770.002" RISER WITH WEATHERHEAD
0163 7444000000-E 1725  6,482 LF  5.00 32410.00 6.00 38892.00 5.00 32410.00INDUCTIVE LOOP SAWCUT
0164 7456000000-E 1726  15,717 LF  1.00 15717.00 1.50 23575.50 1.00 15717.00LEAD-IN CABLE(********)

(14-2)
0165 7576000000-N SP   12 EA  7220.00 86640.00 8700.00 104400.00 7220.00 86640.00METAL STRAIN SIGNAL POLE
0166 7613000000-N SP   12 EA  873.00 10476.00 1050.00 12600.00 873.00 10476.00SOIL TEST
0167 7614100000-E SP   84 CY  832.00 69888.00 1000.74 84062.16 832.00 69888.00DRILLED PIER FOUND
0168 7636000000-N 1745  20 EA  156.00 3120.00 190.00 3800.00 156.00 3120.00SIGN FOR SIGNALS
0169 7684000000-N 1750  2 EA  471.00 942.00 570.00 1140.00 471.00 942.00SIGNAL CABINET FOUNDATION
0170 7756000000-N 1751  2 EA  10515.00 21030.00 12650.00 25300.00 10515.00 21030.00CONTLR WITH CBNT, 2070L BASE MTD
0171 7768000000-N 1751  1 EA  10024.00 10024.00 12100.00 12100.00 10024.00 10024.00CONTLR WITH CBNT, 2070L POLE MTD
0172 7780000000-N 1751  12 EA  103.00 1236.00 125.00 1500.00 103.00 1236.00DETECTOR CARD (TYPE 2070L)
0173 7901000000-N 1753  2 EA  233.00 466.00 280.00 560.00 233.00 466.00CABINET BASE EXTENDER

 

    TOTAL 5914057.45 TOTAL 6115463.16 TOTAL 6594719.21CONTRACT TOTAL

 

    SUB-TOTAL 5914057.45 SUB-TOTAL 6115463.16 SUB-TOTAL 6594719.21ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 330000.00 335000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 600000.00 321801.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 15000.00 15000.00 5260.84 5260.84SUPP CLEARING & GRUBBING
0004 0022000000-E 225  31,900 CY  7.00 223300.00 8.33 265727.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  1,650 CY  10.00 16500.00 29.06 47949.00UNDERCUT EXCAVATION
0006 0106000000-E 230  18,000 CY  10.00 180000.00 20.31 365580.00BORROW EXCAVATION
0007 0134000000-E 240  640 CY  7.00 4480.00 13.02 8332.80DRAINAGE DITCH EXCAVATION
0008 0141000000-E 240  500 LF  5.00 2500.00 10.08 5040.00BERM DITCH CONSTRUCTION
0009 0156000000-E 250  11,500 SY  4.00 46000.00 6.56 75440.00REMOVAL OF EXT ASPHALT PVMT
0010 0192000000-N 260  10 HR  250.00 2500.00 148.13 1481.30PROOF ROLLING
0011 0195000000-E 265  1,500 CY  23.00 34500.00 28.10 42150.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  2,100 SY  3.00 6300.00 3.17 6657.00GEOTEXTILE SOIL STABILIZATION
0013 0199000000-E SP   1,500 SF  35.00 52500.00 92.45 138675.00TEMPORARY SHORING
0014 0318000000-E 300  470 TON 30.00 14100.00 40.68 19119.60FND CONDIT MATL MINOR STRS
0015 0320000000-E 300  2,010 SY  2.00 4020.00 3.20 6432.00FND CONDIT GEOTEXTILE
0016 0335200000-E 305  492 LF  22.50 11070.00 20.18 9928.5615" DRAINAGE PIPE
0017 0335300000-E 305  276 LF  25.00 6900.00 23.06 6364.5618" DRAINAGE PIPE
0018 0335400000-E 305  332 LF  32.00 10624.00 29.54 9807.2824" DRAINAGE PIPE
0019 0335500000-E 305  104 LF  55.00 5720.00 40.49 4210.9630" DRAINAGE PIPE
0020 0335700000-E 305  48 LF  68.00 3264.00 59.32 2847.3642" DRAINAGE PIPE
0021 0335850000-E 305  5 EA  200.00 1000.00 511.63 2558.15**" DRAINAGE PIPE ELBOW

(15")
0022 0335850000-E 305  1 EA  250.00 250.00 534.10 534.10**" DRAINAGE PIPE ELBOW

(18")
0023 0344000000-E 310  36 LF  23.50 846.00 23.35 840.6018" SIDE DRAIN PIPE
0024 0354000000-E 310  756 LF  28.00 21168.00 43.56 32931.36***" RC PIPE CULV *****

(15", V)
0025 0354000000-E 310  144 LF  65.00 9360.00 60.67 8736.48***" RC PIPE CULV *****

(30", V)
0026 0354000000-E 310  132 LF  280.00 36960.00 199.51 26335.32***" RC PIPE CULV *****

(60", V)
0027 0354000000-E 310  120 LF  335.00 40200.00 256.07 30728.40***" RC PIPE CULV *****

(66", V)
0028 0372000000-E 310  48 LF  24.00 1152.00 27.29 1309.9218" RC PIPE CULV III
0029 0448300000-E 310  224 LF  30.00 6720.00 43.84 9820.1618" RCP CULV CLASS IV
0030 0995000000-E 340  794 LF  10.00 7940.00 25.18 19992.92PIPE REMOVAL
0031 1011000000-N 500 Lump Sum 361000.00 107266.65FINE GRADING
0032 1110000000-E 510  500 TON 20.00 10000.00 31.17 15585.00STABILIZER AGGREGATE
0033 1220000000-E 545  1,000 TON 20.00 20000.00 30.02 30020.00INCIDENTAL STONE BASE
0034 1489000000-E 610  750 TON 36.20 27150.00 37.88 28410.00ASP CONC BASE CRS B25.0B
0035 1491000000-E 610  13,000 TON 36.20 470600.00 37.88 492440.00ASP CONC BASE CRS B25.0C
0036 1498000000-E 610  360 TON 37.20 13392.00 38.93 14014.80ASP CONC INTR CRS I19.0B
0037 1503000000-E 610  12,530 TON 37.20 466116.00 38.93 487792.90ASP CONC INTR CRS I19.0C
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0038 1519000000-E 610  780 TON 38.20 29796.00 39.98 31184.40ASP CONC SURF CRS S9.5B
0039 1523000000-E 610  11,280 TON 38.20 430896.00 39.98 450974.40ASP CONC SURF CRS S9.5C
0040 1575000000-E 620  1,940 TON 648.00 1257120.00 673.39 1306376.60ASP FOR PLANT MIX
0041 1693000000-E 654  421 TON 175.00 73675.00 184.50 77674.50ASPH PLT MIX PVMT REPAIR
0042 2000000000-N 806  41 EA  110.00 4510.00 131.52 5392.32RIGHT OF WAY MARKERS
0043 2020000000-N 806  8 EA  110.00 880.00 131.52 1052.16CONTROL OF ACCESS MARKERS
0044 2022000000-E 815 67.2 CY  20.00 1344.00 21.04 1413.89SUBDRAIN EXCAVATION
0045 2033000000-E 815 33.6 CY  75.00 2520.00 78.91 2651.38SUBDRAIN FINE AGGREGATE
0046 2044000000-E 815  200 LF  12.00 2400.00 12.63 2526.006" PERF SUBDRN PIPE
0047 2070000000-N 815  1 EA  250.00 250.00 263.04 263.04SUBDRN PIPE OUTLET
0048 2077000000-E 815  6 LF  30.00 180.00 31.57 189.426" OUTLET PIPE
0049 2209000000-E 838 4.5 CY  615.00 2767.50 1157.77 5209.97ENDWALLS
0050 2220000000-E 838 11.9 CY  675.00 8032.50 1662.88 19788.27REINFORCED ENDWALLS
0051 2253000000-E 840 2.225 CY  1000.00 2225.00 1603.91 3568.70PIPE COLLARS
0052 2275000000-E SP   3 CY  250.00 750.00 486.16 1458.48FLOWABLE FILL
0053 2286000000-N 840  18 EA  950.00 17100.00 1598.48 28772.64MASNRY DRAINAGE STRUCT
0054 2308000000-E 840 0.52 LF  250.00 130.00 1066.50 554.58MASNRY DRAINAGE STRUCT
0055 2364000000-N 840  7 EA  475.00 3325.00 417.44 2922.08FRAME W/2GRTS 840.16 STD
0056 2366000000-N 840  3 EA  450.00 1350.00 481.46 1444.38FRAME W/2GRTS 840.24 STD
0057 2367000000-N 840  7 EA  440.00 3080.00 426.76 2987.32FRAME W/2GRTS 840.29 STD
0058 2451000000-N 852  5 EA  400.00 2000.00 405.21 2026.05CONC TRANS SECT FOR DROP INLET
0059 2538000000-E 846  700 LF  14.00 9800.00 21.57 15099.00**'-**" CONCRETE CURB & GUTTER

(2'-9")
0060 2542000000-E 846  8,550 LF  9.00 76950.00 13.61 116365.501'-6" CONC CURB & GUTTER
0061 2556000000-E 846  560 LF  10.50 5880.00 30.54 17102.40SHOULDER BERM GUTTER
0062 2619000000-E 850  25 SY  85.00 2125.00 37.88 947.004" CONCRETE PAVED DITCH
0063 2655000000-E 852  1,060 SY  35.00 37100.00 53.03 56211.805" MONO CONC ISLDS (KEY IN)
0064 3030000000-E 862 1,187.5 LF  16.00 19000.00 14.73 17491.88STL BM GUARDRAIL
0065 3150000000-N 862  10 EA  10.00 100.00 10.52 105.20ADDIT GUARDRAIL POSTS
0066 3210000000-N 862  4 EA  550.00 2200.00 552.39 2209.56GR ANCHOR TYPE CAT-1
0067 3270000000-N SP   4 EA  1850.00 7400.00 1867.60 7470.40GR ANCHOR TYPE 350
0068 3360000000-E 863  927 LF  1.00 927.00 1.05 973.35REMOVE EXISTING GUARDRAIL
0069 3628000000-E 876  550 TON 55.00 30250.00 40.41 22225.50RIP RAP, CLASS I
0070 3635000000-E 876  250 TON 60.00 15000.00 40.41 10102.50RIP RAP, CLASS II
0071 3649000000-E 876  120 TON 50.00 6000.00 40.16 4819.20RIP RAP, CLASS B
0072 3656000000-E 876  3,140 SY  4.00 12560.00 3.02 9482.80GEOTEXTILE FOR DRAINGE
0073 4072000000-E 903  1,244 LF  4.95 6157.80 5.05 6282.20SUPPORT, 3-LB STL U-CHAN
0074 4096000000-N 904  4 EA  95.00 380.00 78.91 315.64SIGN ERECTION, TYPE D
0075 4102000000-N 904  49 EA  50.00 2450.00 68.39 3351.11SIGN ERECTION, TYPE E
0076 4108000000-N 904  10 EA  95.00 950.00 78.91 789.10SIGN ERECTION, TYPE F
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0077 4116100000-N 904  1 EA  95.00 95.00 99.96 99.96SIGN ERECT, RELOC ** GRD MTD
(E)

0078 4155000000-N 907  26 EA  1.00 26.00 2.63 68.38DISPOSE SIGN SYST U-CHAN
0079 4192000000-N 907  1 EA  1.00 1.00 2.63 2.63DISPOSE SUPPORT, U-CHAN
0080 4400000000-E 1110  270 SF  3.95 1066.50 5.05 1363.50WORK ZONE SIGNS (STAT)
0081 4405000000-E 1110  336 SF  40.00 13440.00 21.86 7344.96WORK ZONE SIGNS (PORT)
0082 4410000000-E 1110  80 SF  22.00 1760.00 6.37 509.60WORK ZONE SIGNS (BARR)
0083 4415000000-N 1115  3 EA  4500.00 13500.00 4492.76 13478.28FLASHING ARROW BOARD
0084 4422000000-N 1120  90 DAY 80.00 7200.00 67.10 6039.00PORT CHANGE MSG SIGN (SHORT TERM)
0085 4430000000-N 1130  300 EA  80.00 24000.00 69.75 20925.00DRUMS
0086 4435000000-N 1135  50 EA  40.00 2000.00 17.97 898.50CONES
0087 4445000000-E 1145  192 LF  30.00 5760.00 30.98 5948.16BARRICADES (TYPE III)
0088 4450000000-N 1150  1,440 HR  55.00 79200.00 18.66 26870.40FLAGGER
0089 4465000000-N 1160  8 EA  6000.00 48000.00 6739.14 53913.12TEMPORARY CRASH CUSHIONS
0090 4480000000-N 1165  2 EA  15000.00 30000.00 22621.63 45243.26TMA
0091 4485000000-E 1170  400 LF  25.00 10000.00 37.40 14960.00PORT CONC BARRIER
0092 4490000000-E 1170  500 LF  45.00 22500.00 60.91 30455.00PORT CONC BARRIER(ANCHRD)
0093 4507000000-E 1170  52 LF  110.00 5720.00 96.21 5002.92WATER FILLED BARRIER
0094 4508000000-E 1170  52 LF  55.00 2860.00 21.01 1092.52RESET WATER FILLED BARRIER
0095 4650000000-N 1251  339 EA  4.00 1356.00 4.21 1427.19TEMP RAISED PVMT MRKS
0096 4685000000-E 1205  22,313 LF  0.70 15619.10 0.70 15619.10THERMO PVT MKG LINES 4"90
0097 4686000000-E 1205  13,207 LF  0.80 10565.60 0.83 10961.81THERMO PVT MKG LINES 4"120
0098 4695000000-E 1205  1,099 LF  2.00 2198.00 2.10 2307.90THERMO PVT MKG LINES 8"90 MILS
0099 4697000000-E 1205  250 LF  2.00 500.00 2.10 525.00THERMO PVT MKG LINE 8"120 MILS
0100 4705000000-E 1205  215 LF  8.00 1720.00 8.42 1810.30THERMO LINES 16" 120MILS
0101 4710000000-E 1205  722 LF  9.00 6498.00 9.47 6837.3424"WIDE THERMO 120 MILS
0102 4721000000-E 1205  22 EA  75.00 1650.00 78.91 1736.02THERMO PVT MKG CHARACTER 120
0103 4725000000-E 1205  84 EA  85.00 7140.00 89.43 7512.12THERMO PVT SYMBOL 90MILS
0104 4810000000-E 1205  89,636 LF  0.20 17927.20 0.19 17030.84PAINT PVMT MARKINGS 4"
0105 4820000000-E 1205  1,970 LF  0.25 492.50 0.79 1556.30PAINT PVMT MARKINGS 8"
0106 4830000000-E 1205  430 LF  2.50 1075.00 2.63 1130.90PAINT PVT MKGS LINES 16"
0107 4835000000-E 1205  830 LF  3.75 3112.50 3.95 3278.50PAINT PVT MKG LINES 24"
0108 4840000000-N 1205  18 EA  50.00 900.00 52.61 946.98PAINT PVT MKG CHARACTER
0109 4845000000-N 1205  27 EA  50.00 1350.00 52.61 1420.47PAINT PVT MKG SYMBOL
0110 4850000000-E 1205  19,042 LF  0.60 11425.20 0.63 11996.46LINE REMOVAL 4" WIDE
0111 4860000000-E 1205  532 LF  0.80 425.60 0.84 446.88LINE REMOVAL 8" WIDE
0112 4870000000-E 1205  310 LF  3.00 930.00 3.16 979.60LINE REMOVAL 24" WIDE
0113 4875000000-N 1205  23 EA  40.00 920.00 42.09 968.07REMOVAL OF SYMBL & CHARAC
0114 4900000000-N 1251  722 EA  4.00 2888.00 4.21 3039.62PERM RAISED PVMT MARKERS
0115 5325600000-E 1510  45 LF  125.00 5625.00 117.59 5291.556" WATER LINE
0116 5326200000-E 1510  890 LF  82.30 73247.00 96.01 85448.9012" WATER LINE
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0117 5546000000-E 1515  1 EA  1815.00 1815.00 1291.02 1291.028" VALVE
0118 5558000000-E 1515  1 EA  2925.00 2925.00 2271.18 2271.1812" VALVE
0119 5589200000-E 1515  1 EA  8745.00 8745.00 7019.63 7019.632" AIR RELEASE VALVE
0120 5648000000-N 1515  5 EA  1090.00 5450.00 1238.66 6193.30RELOCATE WATER METER
0121 5672000000-N 1515  6 EA  2080.00 12480.00 5286.00 31716.00RELOCATE FIRE HYDRANT
0122 5709400000-E 1520  920 LF  94.15 86618.00 110.32 101494.408" FORCE MAIN SEWER
0123 5709500000-E 1520  40 LF  282.15 11286.00 296.43 11857.2010" FORCE MAIN SEWER
0124 6000000000-E 1605  4,915 LF  2.00 9830.00 1.84 9043.60TEMPORARY SILT FENCE
0125 6006000000-E 1610  1,165 TON 42.00 48930.00 40.46 47135.90EROS CONTRL STONE CL A
0126 6009000000-E 1610  800 TON 43.00 34400.00 40.46 32368.00EROS CONTRL STONE CL B
0127 6012000000-E 1610  440 TON 31.00 13640.00 28.92 12724.80SEDIMENT CONTROL STONE
0128 6015000000-E 1615  40 ACR 800.00 32000.00 840.68 33627.20TEMPORARY MULCHING
0129 6018000000-E 1620  1,300 LB  3.00 3900.00 5.26 6838.00SEED FOR TEMP SEEDING
0130 6021000000-E 1620 6.5 TON 900.00 5850.00 1041.65 6770.73FERT FOR TEMP SEEDING
0131 6024000000-E 1622  945 LF  12.00 11340.00 16.56 15649.20TEMPORARY SLOPE DRAINS
0132 6029000000-E SP   300 LF  1.50 450.00 1.84 552.00SAFETY FENCE
0133 6030000000-E 1630  5,770 CY  4.00 23080.00 15.50 89435.00SILT EXCAVATION
0134 6036000000-E 1631  29,250 SY  1.40 40950.00 1.79 52357.50MATTING FOR EROS CONTROL
0135 6037000000-E SP   180 SY  4.00 720.00 4.58 824.40COIR FIBER MAT
0136 6038000000-E SP   4,830 SY  4.00 19320.00 6.21 29994.30PERM SOIL REINF MAT
0137 6042000000-E 1632  875 LF  5.00 4375.00 3.95 3456.251/4" HARDWARE CLOTH
0138 6071012000-E SP   3,780 LF  7.00 26460.00 6.93 26195.40COIR FIBER WATTLE
0139 6071020000-E SP   1,420 LB  6.50 9230.00 12.64 17948.80POLYACRYLAMIDE (PAM)
0140 6071030000-E 1640  1,730 LF  3.50 6055.00 4.31 7456.30COIR FIBER BAFFLE
0141 6071050000-E SP   17 EA  1100.00 18700.00 809.61 13763.37**" SKIMMER

(1-1/2")
0142 6084000000-E 1660  36 ACR 4760.00 171360.00 2055.94 74013.84SEEDING AND MULCHING
0143 6087000000-E 1660  20 ACR 75.00 1500.00 105.22 2104.40MOWING
0144 6090000000-E 1661  450 LB  10.00 4500.00 8.42 3789.00SEED FOR REPAIR SEEDING
0145 6093000000-E 1661 1.25 TON 1500.00 1875.00 3682.59 4603.24FERT FOR REPAIR SEEDING
0146 6096000000-E 1662  800 LB  5.00 4000.00 5.26 4208.00SEED FOR SUPP SEEDING
0147 6108000000-E 1665 23.5 TON 900.00 21150.00 936.43 22006.11FERTILIZER TOPDRESSING
0148 6114500000-N 1667  10 MHR 60.00 600.00 36.83 368.30SPECIALIZED HAND MOWING
0149 6117000000-N SP   75 EA  150.00 11250.00 78.91 5918.25RESPONSE FOR EROS CONTROL
0150 6123000000-E 1670 0.5 ACR 2000.00 1000.00 3156.50 1578.25REFORESTATION
0151 7060000000-E 1705  6,942 LF  2.75 19090.50 2.63 18257.46SIGNAL CABLE
0152 7120000000-E 1705  56 EA  745.00 41720.00 808.07 45251.92VEHICLE SIGNAL HD (12", 3 SECT)
0153 7132000000-E 1705  8 EA  875.00 7000.00 922.75 7382.00VEHICLE SIGNAL HD (12", 4 SECT)
0154 7204000000-N 1705  2 EA  250.00 500.00 176.77 353.54LOUVER
0155 7264000000-E 1710  3,010 LF  2.60 7826.00 1.79 5387.90MESSENGER CABLE (3/8")
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0156 7300000000-E 1715  2,270 LF  5.85 13279.50 7.15 16230.50UNPAVED TRENCH (***********)
(1, 2")

0157 7300100000-E 1715  2,460 LF  4.50 11070.00 5.37 13210.20UNPAVED TRENCH TEMP LEADIN
0158 7324000000-N 1716  23 EA  195.00 4485.00 168.35 3872.05JUNCTION BOX (STANDARD SIZE)
0159 7360000000-N 1720  8 EA  750.00 6000.00 670.23 5361.84WOOD POLE
0160 7372000000-N 1721  22 EA  290.00 6380.00 373.52 8217.44GUY ASSEMBLY
0161 7408000000-E 1722  2 EA  350.00 700.00 341.96 683.921" RISER WITH WEATHERHEAD
0162 7420000000-E 1722  5 EA  350.00 1750.00 372.47 1862.352" RISER WITH WEATHERHEAD
0163 7444000000-E 1725  6,482 LF  4.50 29169.00 5.26 34095.32INDUCTIVE LOOP SAWCUT
0164 7456000000-E 1726  15,717 LF  1.45 22789.65 1.05 16502.85LEAD-IN CABLE(********)

(14-2)
0165 7576000000-N SP   12 EA  7400.00 88800.00 7596.66 91159.92METAL STRAIN SIGNAL POLE
0166 7613000000-N SP   12 EA  700.00 8400.00 918.54 11022.48SOIL TEST
0167 7614100000-E SP   84 CY  750.00 63000.00 875.40 73533.60DRILLED PIER FOUND
0168 7636000000-N 1745  20 EA  275.00 5500.00 164.14 3282.80SIGN FOR SIGNALS
0169 7684000000-N 1750  2 EA  690.00 1380.00 495.57 991.14SIGNAL CABINET FOUNDATION
0170 7756000000-N 1751  2 EA  12250.00 24500.00 11063.56 22127.12CONTLR WITH CBNT, 2070L BASE MTD
0171 7768000000-N 1751  1 EA  12250.00 12250.00 10546.94 10546.94CONTLR WITH CBNT, 2070L POLE MTD
0172 7780000000-N 1751  12 EA  105.00 1260.00 108.37 1300.44DETECTOR CARD (TYPE 2070L)
0173 7901000000-N 1753  2 EA  350.00 700.00 245.16 490.32CABINET BASE EXTENDER

 

    TOTAL 6610719.65 TOTAL 6721079.70CONTRACT TOTAL

 

    SUB-TOTAL 6610719.65 SUB-TOTAL 6721079.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5914057.45FSC II LLC DBA FRED SMITH COMPANY
     2  6115463.16REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     3  6594719.21S. T. WOOTEN CORPORATION
     4  6610719.65PLT CONSTRUCTION CO., INC.
     5  6721079.70SULLIVAN EASTERN, INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  4 013

WAKE

5CR.10921.37

FED AID NO STATE FUNDED

WIDENING, GRADING, MILLING, RESURFACING, & SHOULDER RECONST.

US-1 FROM CHATHAM COUNTY LINE TO SR-1009 (TRYON RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
WILSON,  NC CHESHIRE,  CT

C202996MAR 20 2012
11.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92000.00 200000.00 214000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 4700.00 16000.00 7500.00GENERIC MISCELLANEOUS ITEM (LS)

GRADING FOR RAMP WIDENING
0003 0036000000-E 225  50 CY  28.50 1425.00 19.00 950.00 25.00 1250.00UNDERCUT EXCAVATION
0004 0106000000-E 230  295 CY  28.50 8407.50 30.50 8997.50 16.00 4720.00BORROW EXCAVATION
0005 0264000000-E SP  53.3 SMI 1750.00 93275.00 1800.00 95940.00 1150.00 61295.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0006 1121000000-E 520  1,255 TON 23.00 28865.00 18.00 22590.00 25.00 31375.00AGGREGATE BASE COURSE
0007 1220000000-E 545  628 TON 23.00 14444.00 30.00 18840.00 25.00 15700.00INCIDENTAL STONE BASE
0008 1297000000-E 607  411,688 SY  0.55 226428.40 0.75 308766.00 0.90 370519.20MILL ASP PVMT *****" DTH

(1-1/2")
0009 1297000000-E 607  352 SY  13.25 4664.00 5.00 1760.00 5.70 2006.40MILL ASP PVMT *****" DTH

(5-1/2")
0010 1491000000-E 610  311 TON 55.00 17105.00 45.00 13995.00 40.00 12440.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  169 TON 37.00 6253.00 45.00 7605.00 75.00 12675.00ASP CONC INTR CRS I19.0C
0012 1523000000-E 610  41,903 TON 26.65 1116714.95 34.00 1424702.00 20.00 838060.00ASP CONC SURF CRS S9.5C
0013 1575000000-E 620  2,493 TON 670.00 1670310.00 550.00 1371150.00 809.00 2016837.00ASP FOR PLANT MIX
0014 1704000000-E SP   500 TON 146.00 73000.00 115.00 57500.00 107.00 53500.00PATCHING EXIST PAVEMENT
0015 1840000000-E 665  115,316 LF  0.25 28829.00 0.06 6918.96 0.10 11531.60MILLED RUMBLE STRIPS
0016 1891000000-E SP   123,792 SY  0.70 86654.40 0.70 86654.40 0.60 74275.20GENERIC PAVING ITEM (SY)

FOG SEAL
0017 2830000000-N 858  1 EA  725.00 725.00 1000.00 1000.00 1000.00 1000.00ADJ MANHOLES
0018 4116100000-N 904  1 EA  500.00 500.00 4000.00 4000.00 500.00 500.00SIGN ERECT, RELOC ** GRD MTD

(D)
0019 4399000000-N 1105 Lump Sum 8100.00 40000.00 63500.00TEMP TRAFFIC CONTROL
0020 4510000000-N SP   2,000 HR  38.50 77000.00 45.00 90000.00 40.00 80000.00LAW ENFORCEMENT
0021 4688000000-E 1205  246,532 LF  0.67 165176.44 0.67 165176.44 0.68 167641.76THERMO PVT MKG LINES,6"90 MILS
0022 4690000000-E 1205  31,994 LF  0.77 24635.38 0.77 24635.38 0.78 24955.32THERMO PVT MKG LINES 6"120 MILS
0023 4700000000-E 1205  8,912 LF  1.90 16932.80 1.90 16932.80 1.90 16932.8012"WIDE THERMO 90 MILS
0024 4710000000-E 1205  175 LF  10.00 1750.00 10.00 1750.00 10.00 1750.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  12 EA  90.00 1080.00 90.00 1080.00 90.00 1080.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  61 EA  90.00 5490.00 90.00 5490.00 90.00 5490.00THERMO PVT SYMBOL 90MILS
0027 4905000000-N 1253  2,267 EA  19.25 43639.75 20.00 45340.00 19.25 43639.75SNOWPLB PVMT MRKER
0028 5255000000-N 1413 Lump Sum 40500.00 58000.00 30250.00PORTABLE LIGHTING
0029 6000000000-E 1605  3,690 LF  1.90 7011.00 2.50 9225.00 2.50 9225.00TEMPORARY SILT FENCE
0030 6036000000-E 1631  6,360 SY  1.45 9222.00 1.50 9540.00 1.50 9540.00MATTING FOR EROS CONTROL
0031 6071010000-E SP   8,430 LF  6.00 50580.00 4.35 36670.50 4.35 36670.50WATTLE
0032 6071020000-E SP   587 LB  5.50 3228.50 12.00 7044.00 12.00 7044.00POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 31.67 ACR 1900.00 60173.00 1680.00 53205.60 1500.00 47505.00SEEDING AND MULCHING
0034 7444000000-E 1725  1,958 LF  4.46 8732.68 4.46 8732.68 4.50 8811.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3997551.80 TOTAL 4220191.26 TOTAL 4283219.53CONTRACT TOTAL



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  4 013

WAKE

5CR.10921.37

FED AID NO STATE FUNDED

WIDENING, GRADING, MILLING, RESURFACING, & SHOULDER RECONST.

US-1 FROM CHATHAM COUNTY LINE TO SR-1009 (TRYON RD).

   

C202996MAR 20 2012
11.260 MI

 

    SUB-TOTAL 3997551.80 SUB-TOTAL 4220191.26 SUB-TOTAL 4283219.53ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  4 013

WAKE

5CR.10921.37

FED AID NO STATE FUNDED

WIDENING, GRADING, MILLING, RESURFACING, & SHOULDER RECONST.

US-1 FROM CHATHAM COUNTY LINE TO SR-1009 (TRYON RD).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC   

C202996MAR 20 2012
11.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 68738.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 3205.00GENERIC MISCELLANEOUS ITEM (LS)

GRADING FOR RAMP WIDENING
0003 0036000000-E 225  50 CY  75.00 3750.00UNDERCUT EXCAVATION
0004 0106000000-E 230  295 CY  26.00 7670.00BORROW EXCAVATION
0005 0264000000-E SP  53.3 SMI 3340.00 178022.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0006 1121000000-E 520  1,255 TON 36.00 45180.00AGGREGATE BASE COURSE
0007 1220000000-E 545  628 TON 36.00 22608.00INCIDENTAL STONE BASE
0008 1297000000-E 607  411,688 SY  1.80 741038.40MILL ASP PVMT *****" DTH

(1-1/2")
0009 1297000000-E 607  352 SY  39.00 13728.00MILL ASP PVMT *****" DTH

(5-1/2")
0010 1491000000-E 610  311 TON 48.70 15145.70ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  169 TON 76.00 12844.00ASP CONC INTR CRS I19.0C
0012 1523000000-E 610  41,903 TON 36.00 1508508.00ASP CONC SURF CRS S9.5C
0013 1575000000-E 620  2,493 TON 559.00 1393587.00ASP FOR PLANT MIX
0014 1704000000-E SP   500 TON 115.00 57500.00PATCHING EXIST PAVEMENT
0015 1840000000-E 665  115,316 LF  0.12 13837.92MILLED RUMBLE STRIPS
0016 1891000000-E SP   123,792 SY  0.82 101509.44GENERIC PAVING ITEM (SY)

FOG SEAL
0017 2830000000-N 858  1 EA  750.00 750.00ADJ MANHOLES
0018 4116100000-N 904  1 EA  750.00 750.00SIGN ERECT, RELOC ** GRD MTD

(D)
0019 4399000000-N 1105 Lump Sum 10929.00TEMP TRAFFIC CONTROL
0020 4510000000-N SP   2,000 HR  38.00 76000.00LAW ENFORCEMENT
0021 4688000000-E 1205  246,532 LF  0.67 165176.44THERMO PVT MKG LINES,6"90 MILS
0022 4690000000-E 1205  31,994 LF  0.77 24635.38THERMO PVT MKG LINES 6"120 MILS
0023 4700000000-E 1205  8,912 LF  1.90 16932.8012"WIDE THERMO 90 MILS
0024 4710000000-E 1205  175 LF  10.00 1750.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  12 EA  90.00 1080.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  61 EA  90.00 5490.00THERMO PVT SYMBOL 90MILS
0027 4905000000-N 1253  2,267 EA  22.50 51007.50SNOWPLB PVMT MRKER
0028 5255000000-N 1413 Lump Sum 63000.00PORTABLE LIGHTING
0029 6000000000-E 1605  3,690 LF  1.90 7011.00TEMPORARY SILT FENCE
0030 6036000000-E 1631  6,360 SY  1.45 9222.00MATTING FOR EROS CONTROL
0031 6071010000-E SP   8,430 LF  6.00 50580.00WATTLE
0032 6071020000-E SP   587 LB  5.50 3228.50POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 31.67 ACR 2385.00 75532.95SEEDING AND MULCHING
0034 7444000000-E 1725  1,958 LF  4.50 8811.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4758758.03CONTRACT TOTAL



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 4 /  4 013

WAKE

5CR.10921.37

FED AID NO STATE FUNDED

WIDENING, GRADING, MILLING, RESURFACING, & SHOULDER RECONST.

US-1 FROM CHATHAM COUNTY LINE TO SR-1009 (TRYON RD).

   

C202996MAR 20 2012
11.260 MI

 

    SUB-TOTAL 4758758.03ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3997551.80FSC II LLC DBA FRED SMITH COMPANY
     2  4220191.26S. T. WOOTEN CORPORATION
     3  4283219.53REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     4  4758758.03BARNHILL CONTRACTING COMPANY



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  4 014

BLADEN, ROBESON, CUMBERLAND

17BP.6.P.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRG# 4 ON NC-130, 13 ON SR-1207, 70 & 72 ON US-74, 96 ON SR- 1155, 106 & 107 ON I-95, 17 ON US-701, AND 147 ON SR-1832.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

G. A. & F.C. WAGMAN, INC. AMERICAN CONTRACTING &
SERVICES INC

YORK,  PA JEFFERSONVILLE,  IN

C202976MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00 124000.00 125321.90MOBILIZATION
0002 0106000000-E 230  1 CY  250.00 250.00 107.00 107.00 250.00 250.00BORROW EXCAVATION
0003 1245000000-E SP  0.019 SMI 120000.00 2280.00 30000.00 570.00 225000.00 4275.00SHOULDER RECONSTRUCTION
0004 1519000000-E 610  60 TON 240.00 14400.00 200.00 12000.00 200.00 12000.00ASP CONC SURF CRS S9.5B
0005 1523000000-E 610  179 TON 300.00 53700.00 257.00 46003.00 257.00 46003.00ASP CONC SURF CRS S9.5C
0006 1575000000-E 620  4 TON 700.00 2800.00 700.00 2800.00 700.00 2800.00ASP FOR PLANT MIX
0007 3345000000-E 864  100 LF  35.00 3500.00 20.00 2000.00 50.00 5000.00REMOVE & RESET GUARDRAIL
0008 4400000000-E 1110  384 SF  12.00 4608.00 4.25 1632.00 8.00 3072.00WORK ZONE SIGNS (STAT)
0009 4405000000-E 1110  580 SF  16.00 9280.00 7.50 4350.00 9.00 5220.00WORK ZONE SIGNS (PORT)
0010 4410000000-E 1110  167 SF  18.00 3006.00 4.50 751.50 7.00 1169.00WORK ZONE SIGNS (BARR)
0011 4415000000-N 1115  4 EA  4500.00 18000.00 1925.00 7700.00 1725.00 6900.00FLASHING ARROW BOARD
0012 4420000000-N 1120  5 EA  12000.00 60000.00 6450.00 32250.00 5250.00 26250.00PORTABLE CHANGE MSG SIGN
0013 4430000000-N 1130  500 EA  55.00 27500.00 45.50 22750.00 12.00 6000.00DRUMS
0014 4445000000-E 1145  176 LF  34.00 5984.00 16.00 2816.00 20.00 3520.00BARRICADES (TYPE III)
0015 4450000000-N 1150  1,408 HR  30.00 42240.00 19.25 27104.00 45.00 63360.00FLAGGER
0016 4480000000-N 1165  2 EA  14000.00 28000.00 22000.00 44000.00 9000.00 18000.00TMA
0017 4510000000-N SP   192 HR  36.00 6912.00 45.00 8640.00 25.00 4800.00LAW ENFORCEMENT
0018 4847000000-E 1205  14,801 LF  1.90 28121.90 1.90 28121.90 1.90 28121.90POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0019 4847110000-E 1205  200 LF  3.00 600.00 3.00 600.00 3.00 600.00POLYUREA LINES (8" *****)

(STANDARD GLASS BEADS)
0020 4900000000-N 1251  59 EA  20.00 1180.00 20.00 1180.00 20.00 1180.00PERM RAISED PVMT MARKERS
0021 8161000000-E 420  48,541 SF  0.54 26212.14 0.50 24270.50 1.05 50968.05GROOVING BRIDGE FLOORS
0022 8182000000-E 420 3.4 CY  3000.00 10200.00 950.00 3230.00 1750.00 5950.00CLASS A CONCRETE (BRIDGE)
0023 8217000000-E 425  221 LB  8.00 1768.00 2.50 552.50 3.00 663.00REINF STEEL (BRIDGE)
0024 8660000000-E SP   98 CF  350.00 34300.00 400.00 39200.00 400.00 39200.00CONCRETE REPAIRS
0025 8664000000-E SP   774 CF  325.00 251550.00 292.00 226008.00 292.00 226008.00SHOTCRETE REPAIRS
0026 8692000000-N SP  Lump Sum 95000.00 125000.00 159000.00FOAM JOINT SEALS
0027 8881000000-E SP  108.8 CY  800.00 87040.00 1150.00 125120.00 850.00 92480.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY
0028 8881000000-E SP  142.2 CY  1100.00 156420.00 1250.00 177750.00 1150.00 163530.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0029 8892000000-E SP   2,370 SF  95.00 225150.00 34.90 82713.00 55.00 130350.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONC DECK REPAIR FOR EPOXY/ASPHALT
OVERLAY

0030 8892000000-E SP   63,487 SF  5.00 317435.00 10.00 634870.00 4.60 292040.20GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0031 8893000000-E SP  5,581.2 SY  48.00 267897.60 60.00 334872.00 60.00 334872.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0032 8893000000-E SP  2,195.4 SY  35.00 76839.00 19.00 41712.60 33.00 72448.20GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY

0033 8893000000-E SP  3,385.8 SY  35.00 118503.00 27.00 91416.60 58.00 196376.40GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  4 014

BLADEN, ROBESON, CUMBERLAND

17BP.6.P.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRG# 4 ON NC-130, 13 ON SR-1207, 70 & 72 ON US-74, 96 ON SR- 1155, 106 & 107 ON I-95, 17 ON US-701, AND 147 ON SR-1832.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

G. A. & F.C. WAGMAN, INC. AMERICAN CONTRACTING &
SERVICES INC

YORK,  PA JEFFERSONVILLE,  IN

C202976MAR 20 2012
0.000 MI

0034 8893000000-E SP  8,247.3 SY  12.00 98967.60 17.50 144327.75 15.00 123709.50GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0035 8897000000-N SP   16 EA  5200.00 83200.00 2500.00 40000.00 10000.00 160000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING, BLADEN CO BRIDGE#17

0036 8897000000-N SP   2 EA  7000.00 14000.00 4700.00 9400.00 25000.00 50000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING, ROBESON CO      BRIDGE#72

0037 8897000000-N SP   3 EA  6500.00 19500.00 4700.00 14100.00 15000.00 45000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING, ROBESON CO      BRIDGE#96

 

    TOTAL 2311344.24 TOTAL 2483918.35 TOTAL 2506438.15CONTRACT TOTAL

 

    SUB-TOTAL 2311344.24 SUB-TOTAL 2483918.35 SUB-TOTAL 2506438.15ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  4 014

BLADEN, ROBESON, CUMBERLAND

17BP.6.P.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRG# 4 ON NC-130, 13 ON SR-1207, 70 & 72 ON US-74, 96 ON SR- 1155, 106 & 107 ON I-95, 17 ON US-701, AND 147 ON SR-1832.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

RALPH HODGE CONST CO D. W. LYLE CORPORATION

WILSON,  NC CLARKSVILLE,  VA

C202976MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 290867.00 143000.00 164000.00MOBILIZATION
0002 0106000000-E 230  1 CY  3000.00 3000.00 300.00 300.00 89.69 89.69BORROW EXCAVATION
0003 1245000000-E SP  0.019 SMI 1052632.00 20000.01 170000.00 3230.00 130000.00 2470.00SHOULDER RECONSTRUCTION
0004 1519000000-E 610  60 TON 218.00 13080.00 300.00 18000.00 257.50 15450.00ASP CONC SURF CRS S9.5B
0005 1523000000-E 610  179 TON 280.00 50120.00 350.00 62650.00 257.50 46092.50ASP CONC SURF CRS S9.5C
0006 1575000000-E 620  4 TON 763.00 3052.00 750.00 3000.00 695.25 2781.00ASP FOR PLANT MIX
0007 3345000000-E 864  100 LF  17.00 1700.00 30.00 3000.00 25.82 2582.00REMOVE & RESET GUARDRAIL
0008 4400000000-E 1110  384 SF  6.27 2407.68 3.95 1516.80 5.00 1920.00WORK ZONE SIGNS (STAT)
0009 4405000000-E 1110  580 SF  7.00 4060.00 15.00 8700.00 12.00 6960.00WORK ZONE SIGNS (PORT)
0010 4410000000-E 1110  167 SF  6.72 1122.24 4.25 709.75 6.00 1002.00WORK ZONE SIGNS (BARR)
0011 4415000000-N 1115  4 EA  1500.00 6000.00 3000.00 12000.00 3500.00 14000.00FLASHING ARROW BOARD
0012 4420000000-N 1120  5 EA  3000.00 15000.00 9000.00 45000.00 14000.00 70000.00PORTABLE CHANGE MSG SIGN
0013 4430000000-N 1130  500 EA  55.00 27500.00 55.00 27500.00 28.00 14000.00DRUMS
0014 4445000000-E 1145  176 LF  21.00 3696.00 15.00 2640.00 32.14 5656.64BARRICADES (TYPE III)
0015 4450000000-N 1150  1,408 HR  15.00 21120.00 25.00 35200.00 28.00 39424.00FLAGGER
0016 4480000000-N 1165  2 EA  3000.00 6000.00 10000.00 20000.00 26000.00 52000.00TMA
0017 4510000000-N SP   192 HR  45.00 8640.00 40.00 7680.00 30.97 5946.24LAW ENFORCEMENT
0018 4847000000-E 1205  14,801 LF  1.64 24273.64 1.90 28121.90 3.68 54467.68POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0019 4847110000-E 1205  200 LF  5.45 1090.00 3.00 600.00 5.61 1122.00POLYUREA LINES (8" *****)

(STANDARD GLASS BEADS)
0020 4900000000-N 1251  59 EA  27.25 1607.75 20.00 1180.00 20.60 1215.40PERM RAISED PVMT MARKERS
0021 8161000000-E 420  48,541 SF  0.41 19901.81 0.48 23299.68 0.95 46113.95GROOVING BRIDGE FLOORS
0022 8182000000-E 420 3.4 CY  6000.00 20400.00 1000.00 3400.00 2959.16 10061.14CLASS A CONCRETE (BRIDGE)
0023 8217000000-E 425  221 LB  3.00 663.00 4.00 884.00 1.30 287.30REINF STEEL (BRIDGE)
0024 8660000000-E SP   98 CF  750.00 73500.00 500.00 49000.00 2082.84 204118.32CONCRETE REPAIRS
0025 8664000000-E SP   774 CF  500.00 387000.00 350.00 270900.00 520.00 402480.00SHOTCRETE REPAIRS
0026 8692000000-N SP  Lump Sum 150000.00 100000.00 177600.00FOAM JOINT SEALS
0027 8881000000-E SP  108.8 CY  1000.00 108800.00 900.00 97920.00 940.77 102355.78GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY
0028 8881000000-E SP  142.2 CY  1300.00 184860.00 1000.00 142200.00 1144.60 162762.12GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0029 8892000000-E SP   2,370 SF  50.00 118500.00 95.00 225150.00 79.32 187988.40GENERIC STRUCTURE ITEM (SF)

CLASS II CONC DECK REPAIR FOR EPOXY/ASPHALT
OVERLAY

0030 8892000000-E SP   63,487 SF  4.00 253948.00 4.90 311086.30 5.40 342829.80GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0031 8893000000-E SP  5,581.2 SY  61.00 340453.20 70.00 390684.00 86.84 484671.41GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0032 8893000000-E SP  2,195.4 SY  55.00 120747.00 50.00 109770.00 67.61 148430.99GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY

0033 8893000000-E SP  3,385.8 SY  55.00 186219.00 70.00 237006.00 71.02 240459.52GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 4 /  4 014

BLADEN, ROBESON, CUMBERLAND

17BP.6.P.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRG# 4 ON NC-130, 13 ON SR-1207, 70 & 72 ON US-74, 96 ON SR- 1155, 106 & 107 ON I-95, 17 ON US-701, AND 147 ON SR-1832.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

RALPH HODGE CONST CO D. W. LYLE CORPORATION

WILSON,  NC CLARKSVILLE,  VA

C202976MAR 20 2012
0.000 MI

0034 8893000000-E SP  8,247.3 SY  15.00 123709.50 18.00 148451.40 24.00 197935.20GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0035 8897000000-N SP   16 EA  5000.00 80000.00 20000.00 320000.00 3104.61 49673.76GENERIC STRUCTURE ITEM (EA)
SPAN JACKING, BLADEN CO BRIDGE#17

0036 8897000000-N SP   2 EA  5000.00 10000.00 15000.00 30000.00 5082.77 10165.54GENERIC STRUCTURE ITEM (EA)
SPAN JACKING, ROBESON CO      BRIDGE#72

0037 8897000000-N SP   3 EA  5000.00 15000.00 15000.00 45000.00 4185.17 12555.51GENERIC STRUCTURE ITEM (EA)
SPAN JACKING, ROBESON CO      BRIDGE#96

 

    TOTAL 2698037.83 TOTAL 2928779.83 TOTAL 3281667.89CONTRACT TOTAL

 

    SUB-TOTAL 2698037.83 SUB-TOTAL 2928779.83 SUB-TOTAL 3281667.89ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2311344.24PALMETTO INFRASTRUCTURE  INC
     2  2483918.35G. A. & F.C. WAGMAN, INC.
     3  2506438.15AMERICAN CONTRACTING & SERVICES INC
     4  2698037.83LANFORD BROTHERS CO., INC.
     5  2928779.83RALPH HODGE CONST CO
     6  3281667.89D. W. LYLE CORPORATION



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 1 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C202732MAR 20 2012
0.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43225.00 48000.00 44000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7500.00 6000.00 5000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 7410.00 7000.00 4500.00BRG APP SUB REG TIER**

(19+20.00-L-)
0004 0043000000-N 226 Lump Sum 60155.00 97000.00 70000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  300 CY  15.00 4500.00 11.00 3300.00 5.00 1500.00UNDERCUT EXCAVATION
0007 0195000000-E SP   300 CY  20.00 6000.00 13.00 3900.00 20.00 6000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  400 SY  2.00 800.00 2.00 800.00 3.00 1200.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   10 TON 65.00 650.00 37.00 370.00 28.00 280.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   20 SY  3.25 65.00 2.00 40.00 3.00 60.00FND CONDIT FABRIC
0011 0335200000-E SP   10 LF  25.00 250.00 40.00 400.00 49.00 490.0015" DRAINAGE PIPE
0012 0448200000-E SP   24 LF  40.00 960.00 42.00 1008.00 43.00 1032.0015" RCP CULV CLASS IV
0013 1489000000-E 610  600 TON 43.20 25920.00 43.20 25920.00 76.50 45900.00ASP CONC BASE CRS B25.0B
0014 1525000000-E 610  420 TON 53.10 22302.00 53.10 22302.00 58.25 24465.00ASP CONC SURF CRS SF9.5A
0015 1575000000-E SP   55 TON 656.00 36080.00 656.00 36080.00 627.00 34485.00ASP FOR PLANT MIX
0016 2022000000-E SP   45 CY  15.00 675.00 4.00 180.00 25.00 1125.00SUBDRAIN EXCAVATION
0017 2033000000-E SP   34 CY  25.00 850.00 17.00 578.00 75.00 2550.00SUBDRAIN FINE AGGREGATE
0018 2044000000-E SP   200 LF  8.25 1650.00 2.00 400.00 13.00 2600.006" PERF SUBDRN PIPE
0019 2070000000-N SP   1 EA  200.00 200.00 125.00 125.00 250.00 250.00SUBDRN PIPE OUTLETS
0020 2077000000-E SP   6 LF  30.00 180.00 1.50 9.00 30.00 180.006" OUTLET PIPE (SUBDRNS)
0021 2286000000-N 840  2 EA  1500.00 3000.00 1800.00 3600.00 1600.00 3200.00MASNRY DRAINAGE STRUCT
0022 2367000000-N 840  2 EA  550.00 1100.00 340.00 680.00 550.00 1100.00FRAME W/2GRTS 840.29 STD
0023 2556000000-E 846  100 LF  30.00 3000.00 50.00 5000.00 34.50 3450.00SHOULDER BERM GUTTER
0024 3030000000-E 862  75 LF  15.00 1125.00 13.50 1012.50 15.75 1181.25STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  13.00 65.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1400.00 5600.00 1200.00 4800.00 1275.00 5100.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1850.00 7400.00 1775.00 7100.00 1875.00 7500.00GR ANCHOR TYPE 350
0028 3656000000-E 876  375 SY  2.25 843.75 2.00 750.00 3.00 1125.00FILTER FABRIC FOR DRAINGE
0029 3659000000-N SP   1 EA  1250.00 1250.00 875.00 875.00 4500.00 4500.00PREFORMED SCOUR HOLES
0030 4400000000-E 1110  329 SF  6.00 1974.00 4.00 1316.00 3.95 1299.55WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  57 SF  8.00 456.00 6.00 342.00 4.00 228.00WORK ZONE SIGNS (BARR)
0032 4445000000-E 1145  80 LF  25.00 2000.00 20.00 1600.00 12.00 960.00BARRICADES (TYPE III)
0033 4810000000-E 1205  9,400 LF  0.27 2538.00 0.30 2820.00 0.27 2538.00PAINT PVMT MARKINGS 4"
0034 4900000000-N 1251  15 EA  10.00 150.00 12.00 180.00 10.00 150.00PERM RAISED PVMT MARKERS
0035 6000000000-E 1605  2,350 LF  1.95 4582.50 2.00 4700.00 1.95 4582.50TEMPORARY SILT FENCE
0036 6006000000-E 1610  160 TON 30.00 4800.00 26.00 4160.00 40.00 6400.00EROS CONTRL STONE CL A
0037 6009000000-E 1610  50 TON 32.00 1600.00 28.00 1400.00 45.00 2250.00EROS CONTRL STONE CL B
0038 6012000000-E 1610  60 TON 28.00 1680.00 26.00 1560.00 40.00 2400.00SEDIMENT CONTROL STONE
0039 6015000000-E 1615  1 ACR 750.00 750.00 975.00 975.00 750.00 750.00TEMPORARY MULCHING
0040 6018000000-E 1620  100 LB  4.00 400.00 3.00 300.00 4.00 400.00SEED FOR TEMP SEEDING



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 2 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C202732MAR 20 2012
0.223 MI

0041 6021000000-E 1620 1.25 TON 800.00 1000.00 880.00 1100.00 800.00 1000.00FERT FOR TEMP SEEDING
0042 6024000000-E 1622  100 LF  10.00 1000.00 9.00 900.00 15.00 1500.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  4 EA  300.00 1200.00 100.00 400.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP   400 LF  1.50 600.00 2.00 800.00 1.50 600.00SAFETY FENCE
0045 6030000000-E 1630  120 CY  9.50 1140.00 2.00 240.00 10.00 1200.00SILT EXCAVATION
0046 6036000000-E 1631  2,100 SY  1.60 3360.00 1.00 2100.00 5.00 10500.00MATTING FOR EROS CONTROL
0047 6037000000-E SP   510 SY  3.75 1912.50 3.50 1785.00 7.50 3825.00COIR FIBER MAT
0048 6038000000-E SP   250 SY  4.00 1000.00 5.00 1250.00 8.00 2000.00PERM SOIL REINF MAT
0049 6042000000-E 1632  150 LF  4.00 600.00 5.00 750.00 4.00 600.001/4" HARDWARE CLOTH
0050 6048000000-E SP   75 SY  45.00 3375.00 12.00 900.00 70.00 5250.00FLOAT TURBIDITY CURTAIN
0051 6071010000-E SP   170 LF  7.00 1190.00 5.00 850.00 4.50 765.00WATTLE
0052 6071012000-E SP   120 LF  8.00 960.00 8.50 1020.00 6.50 780.00COIR FIBER WATTLE
0053 6071020000-E SP   25 LB  10.00 250.00 8.00 200.00 10.00 250.00POLYACRYLAMIDE (PAM)
0054 6071030000-E SP   55 LF  5.00 275.00 9.00 495.00 4.50 247.50COIR FIBER BAFFLE
0055 6071050000-E SP   1 EA  1150.00 1150.00 770.00 770.00 900.00 900.00**" SKIMMER

(1-1/2")
0056 6084000000-E 1660  3 ACR 1600.00 4800.00 2000.00 6000.00 1600.00 4800.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.5 ACR 75.00 37.50 75.00 37.50 75.00 37.50MOWING
0058 6090000000-E 1661  50 LB  5.00 250.00 4.00 200.00 5.00 250.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 800.00 200.00 1300.00 325.00 800.00 200.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  5.00 250.00 4.00 200.00 5.00 250.00SEED FOR SUPP SEEDING
0061 6108000000-E 1665 1.25 TON 1200.00 1500.00 880.00 1100.00 1200.00 1500.00FERTILIZER TOPDRESSING
0062 6114500000-N SP   30 MHR 20.00 600.00 18.00 540.00 20.00 600.00SPECIALIZED HAND MOWING
0063 6117000000-N SP   25 EA  125.00 3125.00 100.00 2500.00 50.00 1250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0064 8035000000-N 402 Lump Sum 70765.00 55000.00 52000.00REMV EXIST STR **********
(19+20.00-L-)

0065 8121000000-N 412 Lump Sum 15030.00 9000.00 10000.00UNCL STR EXCAV STA *****
(19+20.00-L-)

0066 8182000000-E 420 42.9 CY  1150.00 49335.00 770.00 33033.00 1035.00 44401.50CLASS A CONCRETE (BRIDGE)
0067 8210000000-N 422 Lump Sum 11875.00 21000.00 20000.00BRG APPR SLAB ***********

(19+20.00-L-)
0068 8217000000-E 425  7,295 LB  1.00 7295.00 1.00 7295.00 0.81 5908.95REINF STEEL (BRIDGE)
0069 8364000000-E SP   350 LF  53.45 18707.50 46.00 16100.00 49.00 17150.00HP12X53 PILES
0070 8384200000-E SP   240 LF  105.00 25200.00 76.00 18240.00 69.00 16560.00HP14X73 GALV PILES
0071 8391000000-N SP   18 EA  220.00 3960.00 200.00 3600.00 110.00 1980.00STEEL PILE POINTS
0072 8393000000-N SP   7 EA  355.00 2485.00 410.00 2870.00 50.00 350.00PILE REDRIVES
0073 8505000000-E SP  355.25 LF  44.15 15684.29 62.00 22025.50 60.00 21315.00VERT CONC BARRIER RAIL
0074 8608000000-E 876  300 TON 46.85 14055.00 32.00 9600.00 55.00 16500.00RIP RAP II (2'-0")
0075 8622000000-E 876  333 SY  2.50 832.50 2.00 666.00 3.00 999.00FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 7500.00 8000.00 5000.00ELASTOMERIC BEARINGS



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 3 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C202732MAR 20 2012
0.223 MI

0077 8753100000-E 430 1,776.25 LF  181.50 322389.38 200.00 355250.00 190.00 337487.503'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 858575.92 TOTAL 882874.50 TOTAL 883539.25CONTRACT TOTAL

 

    SUB-TOTAL 293462.25 SUB-TOTAL 321195.00 SUB-TOTAL 333887.30ROADWAY ITEMS
    SUB-TOTAL 565113.67 SUB-TOTAL 561679.50 SUB-TOTAL 549651.95STRUCTURE ITEMS



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 4 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

PALMETTO INFRASTRUCTURE  INC

RALEIGH,  NC GREENVILLE,  SC

C202732MAR 20 2012
0.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 44500.00 46825.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 6000.00 3000.00 7500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 5000.00 9000.00 10000.00BRG APP SUB REG TIER**

(19+20.00-L-)
0004 0043000000-N 226 Lump Sum 97000.00 100000.00 50000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  300 CY  11.00 3300.00 17.00 5100.00 22.00 6600.00UNDERCUT EXCAVATION
0007 0195000000-E SP   300 CY  13.00 3900.00 1.00 300.00 24.00 7200.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  400 SY  2.00 800.00 2.00 800.00 3.00 1200.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   10 TON 37.00 370.00 30.00 300.00 65.00 650.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   20 SY  2.00 40.00 4.00 80.00 3.00 60.00FND CONDIT FABRIC
0011 0335200000-E SP   10 LF  40.00 400.00 30.00 300.00 85.00 850.0015" DRAINAGE PIPE
0012 0448200000-E SP   24 LF  42.00 1008.00 45.00 1080.00 90.00 2160.0015" RCP CULV CLASS IV
0013 1489000000-E 610  600 TON 45.20 27120.00 47.00 28200.00 43.20 25920.00ASP CONC BASE CRS B25.0B
0014 1525000000-E 610  420 TON 55.10 23142.00 55.00 23100.00 53.10 22302.00ASP CONC SURF CRS SF9.5A
0015 1575000000-E SP   55 TON 656.00 36080.00 670.00 36850.00 656.00 36080.00ASP FOR PLANT MIX
0016 2022000000-E SP   45 CY  4.00 180.00 10.00 450.00 24.00 1080.00SUBDRAIN EXCAVATION
0017 2033000000-E SP   34 CY  17.00 578.00 15.00 510.00 38.00 1292.00SUBDRAIN FINE AGGREGATE
0018 2044000000-E SP   200 LF  2.00 400.00 5.00 1000.00 16.00 3200.006" PERF SUBDRN PIPE
0019 2070000000-N SP   1 EA  125.00 125.00 200.00 200.00 250.00 250.00SUBDRN PIPE OUTLETS
0020 2077000000-E SP   6 LF  1.50 9.00 20.00 120.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0021 2286000000-N 840  2 EA  1800.00 3600.00 1500.00 3000.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0022 2367000000-N 840  2 EA  340.00 680.00 800.00 1600.00 600.00 1200.00FRAME W/2GRTS 840.29 STD
0023 2556000000-E 846  100 LF  50.00 5000.00 30.00 3000.00 38.00 3800.00SHOULDER BERM GUTTER
0024 3030000000-E 862  75 LF  13.50 1012.50 15.00 1125.00 15.00 1125.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  10.00 50.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1200.00 4800.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1775.00 7100.00 1850.00 7400.00 1850.00 7400.00GR ANCHOR TYPE 350
0028 3656000000-E 876  375 SY  2.00 750.00 2.00 750.00 4.00 1500.00FILTER FABRIC FOR DRAINGE
0029 3659000000-N SP   1 EA  875.00 875.00 1500.00 1500.00 650.00 650.00PREFORMED SCOUR HOLES
0030 4400000000-E 1110  329 SF  3.95 1299.55 6.00 1974.00 4.15 1365.35WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  57 SF  5.75 327.75 6.00 342.00 5.05 287.85WORK ZONE SIGNS (BARR)
0032 4445000000-E 1145  80 LF  20.00 1600.00 17.00 1360.00 17.00 1360.00BARRICADES (TYPE III)
0033 4810000000-E 1205  9,400 LF  0.27 2538.00 0.27 2538.00 0.40 3760.00PAINT PVMT MARKINGS 4"
0034 4900000000-N 1251  15 EA  10.00 150.00 10.00 150.00 25.00 375.00PERM RAISED PVMT MARKERS
0035 6000000000-E 1605  2,350 LF  1.80 4230.00 2.50 5875.00 2.50 5875.00TEMPORARY SILT FENCE
0036 6006000000-E 1610  160 TON 26.00 4160.00 1.00 160.00 65.00 10400.00EROS CONTRL STONE CL A
0037 6009000000-E 1610  50 TON 28.00 1400.00 35.00 1750.00 55.00 2750.00EROS CONTRL STONE CL B
0038 6012000000-E 1610  60 TON 26.00 1560.00 30.00 1800.00 55.00 3300.00SEDIMENT CONTROL STONE
0039 6015000000-E 1615  1 ACR 975.00 975.00 750.00 750.00 1100.00 1100.00TEMPORARY MULCHING
0040 6018000000-E 1620  100 LB  3.00 300.00 4.00 400.00 5.00 500.00SEED FOR TEMP SEEDING



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 5 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

PALMETTO INFRASTRUCTURE  INC

RALEIGH,  NC GREENVILLE,  SC

C202732MAR 20 2012
0.223 MI

0041 6021000000-E 1620 1.25 TON 880.00 1100.00 800.00 1000.00 1100.00 1375.00FERT FOR TEMP SEEDING
0042 6024000000-E 1622  100 LF  9.00 900.00 10.00 1000.00 16.00 1600.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  4 EA  100.00 400.00 50.00 200.00 250.00 1000.00INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.20 880.00SAFETY FENCE
0045 6030000000-E 1630  120 CY  2.00 240.00 5.00 600.00 24.00 2880.00SILT EXCAVATION
0046 6036000000-E 1631  2,100 SY  1.00 2100.00 1.60 3360.00 2.80 5880.00MATTING FOR EROS CONTROL
0047 6037000000-E SP   510 SY  3.50 1785.00 8.00 4080.00 4.10 2091.00COIR FIBER MAT
0048 6038000000-E SP   250 SY  5.00 1250.00 4.00 1000.00 4.00 1000.00PERM SOIL REINF MAT
0049 6042000000-E 1632  150 LF  5.00 750.00 4.00 600.00 3.50 525.001/4" HARDWARE CLOTH
0050 6048000000-E SP   75 SY  20.00 1500.00 50.00 3750.00 28.00 2100.00FLOAT TURBIDITY CURTAIN
0051 6071010000-E SP   170 LF  5.00 850.00 10.00 1700.00 8.00 1360.00WATTLE
0052 6071012000-E SP   120 LF  8.50 1020.00 20.00 2400.00 8.00 960.00COIR FIBER WATTLE
0053 6071020000-E SP   25 LB  7.20 180.00 8.00 200.00 5.00 125.00POLYACRYLAMIDE (PAM)
0054 6071030000-E SP   55 LF  8.60 473.00 5.00 275.00 10.00 550.00COIR FIBER BAFFLE
0055 6071050000-E SP   1 EA  770.00 770.00 1500.00 1500.00 500.00 500.00**" SKIMMER

(1-1/2")
0056 6084000000-E 1660  3 ACR 2000.00 6000.00 1600.00 4800.00 2500.00 7500.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.5 ACR 75.00 37.50 75.00 37.50 2500.00 1250.00MOWING
0058 6090000000-E 1661  50 LB  3.50 175.00 5.00 250.00 10.00 500.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 1125.00 281.25 800.00 200.00 2000.00 500.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  3.50 175.00 4.00 200.00 10.00 500.00SEED FOR SUPP SEEDING
0061 6108000000-E 1665 1.25 TON 880.00 1100.00 500.00 625.00 1800.00 2250.00FERTILIZER TOPDRESSING
0062 6114500000-N SP   30 MHR 18.00 540.00 20.00 600.00 45.00 1350.00SPECIALIZED HAND MOWING
0063 6117000000-N SP   25 EA  1.00 25.00 35.00 875.00 200.00 5000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0064 8035000000-N 402 Lump Sum 93750.00 50000.00 40000.00REMV EXIST STR **********
(19+20.00-L-)

0065 8121000000-N 412 Lump Sum 8713.40 17000.00 10000.00UNCL STR EXCAV STA *****
(19+20.00-L-)

0066 8182000000-E 420 42.9 CY  727.43 31206.75 1250.00 53625.00 1100.00 47190.00CLASS A CONCRETE (BRIDGE)
0067 8210000000-N 422 Lump Sum 15350.00 20000.00 25000.00BRG APPR SLAB ***********

(19+20.00-L-)
0068 8217000000-E 425  7,295 LB  1.05 7659.75 2.00 14590.00 1.50 10942.50REINF STEEL (BRIDGE)
0069 8364000000-E SP   350 LF  40.07 14024.50 45.00 15750.00 50.00 17500.00HP12X53 PILES
0070 8384200000-E SP   240 LF  71.10 17064.00 70.00 16800.00 72.00 17280.00HP14X73 GALV PILES
0071 8391000000-N SP   18 EA  220.00 3960.00 150.00 2700.00 200.00 3600.00STEEL PILE POINTS
0072 8393000000-N SP   7 EA  20.00 140.00 100.00 700.00 65.00 455.00PILE REDRIVES
0073 8505000000-E SP  355.25 LF  61.34 21791.04 65.00 23091.25 65.00 23091.25VERT CONC BARRIER RAIL
0074 8608000000-E 876  300 TON 32.00 9600.00 40.00 12000.00 65.00 19500.00RIP RAP II (2'-0")
0075 8622000000-E 876  333 SY  2.00 666.00 2.00 666.00 4.00 1332.00FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 5250.00 7500.00 10000.00ELASTOMERIC BEARINGS



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 6 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

PALMETTO INFRASTRUCTURE  INC

RALEIGH,  NC GREENVILLE,  SC

C202732MAR 20 2012
0.223 MI

0077 8753100000-E 430 1,776.25 LF  191.89 340844.61 190.00 337487.50 205.00 364131.253'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 884332.60 TOTAL 897992.25 TOTAL 910830.20CONTRACT TOTAL

 

    SUB-TOTAL 314312.55 SUB-TOTAL 326082.50 SUB-TOTAL 320808.20ROADWAY ITEMS
    SUB-TOTAL 570020.05 SUB-TOTAL 571909.75 SUB-TOTAL 590022.00STRUCTURE ITEMS



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 7 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA   

C202732MAR 20 2012
0.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 7300.00BRG APP SUB REG TIER**

(19+20.00-L-)
0004 0043000000-N 226 Lump Sum 87500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  300 CY  30.00 9000.00UNDERCUT EXCAVATION
0007 0195000000-E SP   300 CY  40.00 12000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  400 SY  2.00 800.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   10 TON 50.00 500.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   20 SY  2.00 40.00FND CONDIT FABRIC
0011 0335200000-E SP   10 LF  55.00 550.0015" DRAINAGE PIPE
0012 0448200000-E SP   24 LF  55.00 1320.0015" RCP CULV CLASS IV
0013 1489000000-E 610  600 TON 43.20 25920.00ASP CONC BASE CRS B25.0B
0014 1525000000-E 610  420 TON 53.10 22302.00ASP CONC SURF CRS SF9.5A
0015 1575000000-E SP   55 TON 656.00 36080.00ASP FOR PLANT MIX
0016 2022000000-E SP   45 CY  12.00 540.00SUBDRAIN EXCAVATION
0017 2033000000-E SP   34 CY  35.00 1190.00SUBDRAIN FINE AGGREGATE
0018 2044000000-E SP   200 LF  8.00 1600.006" PERF SUBDRN PIPE
0019 2070000000-N SP   1 EA  200.00 200.00SUBDRN PIPE OUTLETS
0020 2077000000-E SP   6 LF  8.00 48.006" OUTLET PIPE (SUBDRNS)
0021 2286000000-N 840  2 EA  1800.00 3600.00MASNRY DRAINAGE STRUCT
0022 2367000000-N 840  2 EA  500.00 1000.00FRAME W/2GRTS 840.29 STD
0023 2556000000-E 846  100 LF  35.00 3500.00SHOULDER BERM GUTTER
0024 3030000000-E 862  75 LF  13.50 1012.50STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  10.00 50.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1200.00 4800.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1775.00 7100.00GR ANCHOR TYPE 350
0028 3656000000-E 876  375 SY  2.00 750.00FILTER FABRIC FOR DRAINGE
0029 3659000000-N SP   1 EA  2000.00 2000.00PREFORMED SCOUR HOLES
0030 4400000000-E 1110  329 SF  3.95 1299.55WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  57 SF  4.00 228.00WORK ZONE SIGNS (BARR)
0032 4445000000-E 1145  80 LF  12.00 960.00BARRICADES (TYPE III)
0033 4810000000-E 1205  9,400 LF  0.27 2538.00PAINT PVMT MARKINGS 4"
0034 4900000000-N 1251  15 EA  10.00 150.00PERM RAISED PVMT MARKERS
0035 6000000000-E 1605  2,350 LF  2.25 5287.50TEMPORARY SILT FENCE
0036 6006000000-E 1610  160 TON 50.00 8000.00EROS CONTRL STONE CL A
0037 6009000000-E 1610  50 TON 55.00 2750.00EROS CONTRL STONE CL B
0038 6012000000-E 1610  60 TON 38.00 2280.00SEDIMENT CONTROL STONE
0039 6015000000-E 1615  1 ACR 1000.00 1000.00TEMPORARY MULCHING
0040 6018000000-E 1620  100 LB  3.00 300.00SEED FOR TEMP SEEDING



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 8 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA   

C202732MAR 20 2012
0.223 MI

0041 6021000000-E 1620 1.25 TON 850.00 1062.50FERT FOR TEMP SEEDING
0042 6024000000-E 1622  100 LF  20.00 2000.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  4 EA  250.00 1000.00INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP   400 LF  2.00 800.00SAFETY FENCE
0045 6030000000-E 1630  120 CY  35.00 4200.00SILT EXCAVATION
0046 6036000000-E 1631  2,100 SY  1.80 3780.00MATTING FOR EROS CONTROL
0047 6037000000-E SP   510 SY  7.50 3825.00COIR FIBER MAT
0048 6038000000-E SP   250 SY  9.00 2250.00PERM SOIL REINF MAT
0049 6042000000-E 1632  150 LF  4.00 600.001/4" HARDWARE CLOTH
0050 6048000000-E SP   75 SY  30.00 2250.00FLOAT TURBIDITY CURTAIN
0051 6071010000-E SP   170 LF  15.00 2550.00WATTLE
0052 6071012000-E SP   120 LF  20.00 2400.00COIR FIBER WATTLE
0053 6071020000-E SP   25 LB  15.00 375.00POLYACRYLAMIDE (PAM)
0054 6071030000-E SP   55 LF  20.00 1100.00COIR FIBER BAFFLE
0055 6071050000-E SP   1 EA  1200.00 1200.00**" SKIMMER

(1-1/2")
0056 6084000000-E 1660  3 ACR 2800.00 8400.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.5 ACR 90.00 45.00MOWING
0058 6090000000-E 1661  50 LB  8.00 400.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 950.00 237.50FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  4.00 200.00SEED FOR SUPP SEEDING
0061 6108000000-E 1665 1.25 TON 750.00 937.50FERTILIZER TOPDRESSING
0062 6114500000-N SP   30 MHR 25.00 750.00SPECIALIZED HAND MOWING
0063 6117000000-N SP   25 EA  300.00 7500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0064 8035000000-N 402 Lump Sum 65000.00REMV EXIST STR **********
(19+20.00-L-)

0065 8121000000-N 412 Lump Sum 7000.00UNCL STR EXCAV STA *****
(19+20.00-L-)

0066 8182000000-E 420 42.9 CY  1250.00 53625.00CLASS A CONCRETE (BRIDGE)
0067 8210000000-N 422 Lump Sum 22000.00BRG APPR SLAB ***********

(19+20.00-L-)
0068 8217000000-E 425  7,295 LB  1.00 7295.00REINF STEEL (BRIDGE)
0069 8364000000-E SP   350 LF  55.00 19250.00HP12X53 PILES
0070 8384200000-E SP   240 LF  85.00 20400.00HP14X73 GALV PILES
0071 8391000000-N SP   18 EA  225.00 4050.00STEEL PILE POINTS
0072 8393000000-N SP   7 EA  50.00 350.00PILE REDRIVES
0073 8505000000-E SP  355.25 LF  70.00 24867.50VERT CONC BARRIER RAIL
0074 8608000000-E 876  300 TON 50.00 15000.00RIP RAP II (2'-0")
0075 8622000000-E 876  333 SY  2.90 965.70FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 5800.00ELASTOMERIC BEARINGS



APR 02, 2012 03:41 PM

TIP NO B-4542 2:00 PM 9 /  9 015

HARNETT

33757.3.1

FED AID NO BRSTP-1213(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BARBEQUE CREEK AND APPROACHES ON SR-1213.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA   

C202732MAR 20 2012
0.223 MI

0077 8753100000-E 430 1,776.25 LF  200.00 355250.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 962212.25CONTRACT TOTAL

 

    SUB-TOTAL 361359.05ROADWAY ITEMS
    SUB-TOTAL 600853.20STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  858575.92DANE CONSTRUCTION, INC.
     2  882874.50DELLINGER, INC.
     3  883539.25S. T. WOOTEN CORPORATION
     4  884332.60SMITH-ROWE, LLC
     5  897992.25FSC II LLC DBA FRED SMITH COMPANY
     6  910830.20PALMETTO INFRASTRUCTURE  INC
     7  962212.25UNITED CONTRACTORS, INC. DBA UNITED

CONTRACTORS INC. OF IOWA



APR 02, 2012 03:41 PM

TIP NO R-5508 2:00 PM 1 /  2 016

COLUMBUS

45462.3.1

FED AID NO NHS-0074(131)

MILLING, RESURFACING, MILLED RUMBLE STRIPS & SHLDR RECONST.

US-74 FROM US-76 TO US-74 BUS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION BOGGS PAVING, INC.

WILSON,  NC MONROE,  NC

C202945MAR 20 2012
8.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 216260.00 250000.00 270000.00MOBILIZATION
0002 0106000000-E 230  3,200 CY  9.00 28800.00 30.00 96000.00 13.50 43200.00BORROW EXCAVATION
0003 1245000000-E SP   34 SMI 2015.00 68510.00 2000.00 68000.00 1800.00 61200.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  2,000 SY  3.85 7700.00 3.00 6000.00 5.60 11200.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  5,700 SY  3.20 18240.00 3.00 17100.00 3.10 17670.00MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  11,500 SY  4.40 50600.00 2.00 23000.00 4.15 47725.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0007 1330000000-E 607  533 SY  12.35 6582.55 7.00 3731.00 10.50 5596.50INCIDENTAL MILLING
0008 1503000000-E 610  5,083 TON 40.00 203320.00 48.00 243984.00 54.00 274482.00ASP CONC INTR CRS I19.0C
0009 1519000000-E 610  9,797 TON 36.85 361019.45 48.00 470256.00 55.00 538835.00ASP CONC SURF CRS S9.5B
0010 1523000000-E 610  38,379 TON 35.75 1372049.25 48.00 1842192.00 49.00 1880571.00ASP CONC SURF CRS S9.5C
0011 1526000000-E SP   673 TON 100.00 67300.00 70.00 47110.00 85.00 57205.00ASP CONC SURF CRS S4.75A
0012 1575000000-E 620  3,142 TON 654.00 2054868.00 575.00 1806650.00 575.00 1806650.00ASP FOR PLANT MIX
0013 1704000000-E SP   255 TON 120.00 30600.00 150.00 38250.00 160.00 40800.00PATCHING EXIST PAVEMENT
0014 1840000000-E 665  180,000 LF  0.06 10800.00 0.10 18000.00 0.084 15120.00MILLED RUMBLE STRIPS
0015 4399000000-N 1105 Lump Sum 47813.00 25000.00 15000.00TEMP TRAFFIC CONTROL
0016 4688000000-E 1205  234,950 LF  0.77 180911.50 0.77 180911.50 0.56 131572.00THERMO PVT MKG LINES,6"90 MILS
0017 4690000000-E 1205  29,520 LF  0.90 26568.00 0.90 26568.00 0.68 20073.60THERMO PVT MKG LINES 6"120 MILS
0018 4697000000-E 1205  700 LF  2.00 1400.00 2.00 1400.00 2.00 1400.00THERMO PVT MKG LINE 8"120 MILS
0019 4700000000-E 1205  8,500 LF  2.00 17000.00 2.00 17000.00 2.50 21250.0012"WIDE THERMO 90 MILS
0020 4710000000-E 1205  40 LF  15.00 600.00 15.00 600.00 6.00 240.0024"WIDE THERMO 120 MILS
0021 4725000000-E 1205  13 EA  150.00 1950.00 150.00 1950.00 100.00 1300.00THERMO PVT SYMBOL 90MILS
0022 4775000000-E 1205  3,800 LF  4.00 15200.00 4.00 15200.00 4.50 17100.006" COLD APPL PLSTIC LINES TYPE **

(III)
0023 4850000000-E 1205  3,800 LF  0.70 2660.00 0.70 2660.00 3.50 13300.00LINE REMOVAL 4" WIDE
0024 4900000000-N 1251  1,850 EA  3.25 6012.50 3.25 6012.50 4.00 7400.00PERM RAISED PVMT MARKERS
0025 6000000000-E 1605  2,550 LF  2.50 6375.00 1.82 4641.00 2.00 5100.00TEMPORARY SILT FENCE
0026 6012000000-E 1610  100 TON 26.50 2650.00 53.59 5359.00 40.00 4000.00SEDIMENT CONTROL STONE
0027 6030000000-E 1630  300 CY  10.75 3225.00 14.29 4287.00 17.00 5100.00SILT EXCAVATION
0028 6036000000-E 1631  680 SY  2.00 1360.00 1.32 897.60 1.50 1020.00MATTING FOR EROS CONTROL
0029 6042000000-E 1632  1,320 LF  3.00 3960.00 7.00 9240.00 4.00 5280.001/4" HARDWARE CLOTH
0030 6071010000-E SP   1,224 LF  5.00 6120.00 7.40 9057.60 5.00 6120.00WATTLE
0031 6071020000-E SP   51 LB  7.00 357.00 14.20 724.20 15.00 765.00POLYACRYLAMIDE (PAM)
0032 6084000000-E 1660  42 ACR 1100.00 46200.00 1895.00 79590.00 1590.00 66780.00SEEDING AND MULCHING
0033 8860000000-N SP  Lump Sum 50000.00 50000.00 20000.00GENERIC STRUCTURE ITEM (LS)

REMOVAL AND REPLACEMENT OF BRIDGE JOINT SEALS

 

    TOTAL 4917011.25 TOTAL 5371371.40 TOTAL 5413055.10CONTRACT TOTAL



APR 02, 2012 03:41 PM

TIP NO R-5508 2:00 PM 2 /  2 016

COLUMBUS

45462.3.1

FED AID NO NHS-0074(131)

MILLING, RESURFACING, MILLED RUMBLE STRIPS & SHLDR RECONST.

US-74 FROM US-76 TO US-74 BUS.

   

C202945MAR 20 2012
8.500 MI

 

    SUB-TOTAL 4917011.25 SUB-TOTAL 5371371.40 SUB-TOTAL 5413055.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4917011.25BARNHILL CONTRACTING COMPANY
     2  5371371.40S. T. WOOTEN CORPORATION
     3  5413055.10BOGGS PAVING, INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  4 017

ROCKINGHAM, CASWELL

17BP.7.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES # 11, 15, 59 & 61 ON US-29, 152 ON US-29 BUS AND 63 ON NC-62.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

AMERICAN CONTRACTING &
SERVICES INC

BURLEIGH CONSTRUCTION
COMPANY INC

JEFFERSONVILLE,  IN CONCORD,  VA

C202966MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 118686.74 150000.00MOBILIZATION
0002 1330000000-E 607  1,694 SY  5.00 8470.00 9.25 15669.50 16.00 27104.00INCIDENTAL MILLING
0003 1525000000-E 610  93 TON 300.00 27900.00 360.00 33480.00 500.00 46500.00ASP CONC SURF CRS SF9.5A
0004 1539000000-E 610  46 TON 300.00 13800.00 360.00 16560.00 485.00 22310.00ASP CONC SURF CRS S12.5C
0005 1575000000-E 620  9 TON 850.00 7650.00 975.00 8775.00 1100.00 9900.00ASP FOR PLANT MIX
0006 4400000000-E 1110  72 SF  14.00 1008.00 8.00 576.00 7.00 504.00WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  192 SF  18.00 3456.00 9.00 1728.00 8.00 1536.00WORK ZONE SIGNS (PORT)
0008 4415000000-N 1115  3 EA  3500.00 10500.00 1460.00 4380.00 1000.00 3000.00FLASHING ARROW BOARD
0009 4422000000-N 1120  1 DAY 1500.00 1500.00 150.00 150.00 750.00 750.00PORT CHANGE MSG SIGN (SHORT TERM)
0010 4430000000-N 1130  35 EA  55.00 1925.00 40.00 1400.00 35.00 1225.00DRUMS
0011 4455000000-N 1150  280 DAY 175.00 49000.00 80.00 22400.00 1.00 280.00FLAGGER
0012 4465000000-N 1160  1 EA  6500.00 6500.00 10000.00 10000.00 6500.00 6500.00TEMPORARY CRASH CUSHIONS
0013 4470000000-N 1160  7 EA  3500.00 24500.00 1600.00 11200.00 6500.00 45500.00RESET CRASH CUSHION
0014 4480000000-N 1165  1 EA  15000.00 15000.00 7400.00 7400.00 6500.00 6500.00TMA
0015 4485000000-E 1170  1,040 LF  25.00 26000.00 50.00 52000.00 20.00 20800.00PORT CONC BARRIER
0016 4500000000-E 1170  7,080 LF  5.00 35400.00 7.00 49560.00 15.00 106200.00RESET PORT CONC BARRIER
0017 4685000000-E 1205  1,400 LF  2.50 3500.00 2.50 3500.00 6.50 9100.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  313 LF  3.00 939.00 3.00 939.00 6.50 2034.50THERMO PVT MKG LINES 4"120
0019 4725000000-E 1205  1 EA  150.00 150.00 150.00 150.00 400.00 400.00THERMO PVT SYMBOL 90MILS
0020 4847000000-E 1205  6,526 LF  1.75 11420.50 1.75 11420.50 2.50 16315.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0021 4900000000-N 1251  38 EA  35.00 1330.00 35.00 1330.00 35.00 1330.00PERM RAISED PVMT MARKERS
0022 8161000000-E 420  32,054 SF  0.55 17629.70 1.25 40067.50 0.55 17629.70GROOVING BRIDGE FLOORS
0023 8296000000-N 442 Lump Sum 10000.00 22000.00 50000.00POLLUTION CONTROL
0024 8573000000-E SP   238 CY  700.00 166600.00 825.00 196350.00 1000.00 238000.00LATEX MOD CONC OVERLAY
0025 8580000000-E SP   2,818 SY  35.00 98630.00 67.00 188806.00 55.00 154990.00PLACING LATEX MOD CONC
0026 8660000000-E SP   239 CF  340.00 81260.00 250.00 59750.00 850.00 203150.00CONCRETE REPAIRS
0027 8664000000-E SP   374 CF  325.00 121550.00 280.00 104720.00 850.00 317900.00SHOTCRETE REPAIRS
0028 8678000000-E SP   2,900 LF  74.00 214600.00 70.00 203000.00 75.00 217500.00EPOXY RESIN INJECTION
0029 8692000000-N SP  Lump Sum 90000.00 200000.00 95000.00FOAM JOINT SEALS
0030 8860000000-N SP  Lump Sum 130000.00 125000.00 138000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0031 8860000000-N SP  Lump Sum 35000.00 60000.00 99000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND PAINTING EXISTING BEARING PLATES
0032 8860000000-N SP  Lump Sum 100000.00 90000.00 245000.00GENERIC STRUCTURE ITEM (LS)

REPLACE BEARINGS
0033 8881000000-E SP   50 CY  1000.00 50000.00 1300.00 65000.00 1200.00 60000.00GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE OVER- LAY VERY EARLY
STRENGTH

0034 8892000000-E SP   92 SF  300.00 27600.00 85.00 7820.00 380.00 34960.00GENERIC STRUCTURE ITEM (SF)
CLASS II CONCRETE DECK REPAIRS FOR EPOXY
OVERLAY

0035 8892000000-E SP   41,967 SF  5.00 209835.00 4.10 172064.70 6.50 272785.50GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  4 017

ROCKINGHAM, CASWELL

17BP.7.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES # 11, 15, 59 & 61 ON US-29, 152 ON US-29 BUS AND 63 ON NC-62.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

AMERICAN CONTRACTING &
SERVICES INC

BURLEIGH CONSTRUCTION
COMPANY INC

JEFFERSONVILLE,  IN CONCORD,  VA

C202966MAR 20 2012
0.000 MI

0036 8893000000-E SP   3,994 SY  55.00 219670.00 70.00 279580.00 100.00 399400.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0037 8893000000-E SP   1,176 SY  35.00 41160.00 65.00 76440.00 75.00 88200.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY
VERY EARLY   STRENGTH

0038 8893000000-E SP   3,994 SY  25.00 99850.00 28.00 111832.00 22.00 87868.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 2063333.20 TOTAL 2373734.94 TOTAL 3197171.70CONTRACT TOTAL

 

    SUB-TOTAL 2063333.20 SUB-TOTAL 2373734.94 SUB-TOTAL 3197171.70ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  4 017

ROCKINGHAM, CASWELL

17BP.7.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES # 11, 15, 59 & 61 ON US-29, 152 ON US-29 BUS AND 63 ON NC-62.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA   

C202966MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 302045.00MOBILIZATION
0002 1330000000-E 607  1,694 SY  18.00 30492.00INCIDENTAL MILLING
0003 1525000000-E 610  93 TON 392.40 36493.20ASP CONC SURF CRS SF9.5A
0004 1539000000-E 610  46 TON 392.40 18050.40ASP CONC SURF CRS S12.5C
0005 1575000000-E 620  9 TON 1062.75 9564.75ASP FOR PLANT MIX
0006 4400000000-E 1110  72 SF  4.64 334.08WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  192 SF  10.00 1920.00WORK ZONE SIGNS (PORT)
0008 4415000000-N 1115  3 EA  3000.00 9000.00FLASHING ARROW BOARD
0009 4422000000-N 1120  1 DAY 200.00 200.00PORT CHANGE MSG SIGN (SHORT TERM)
0010 4430000000-N 1130  35 EA  50.00 1750.00DRUMS
0011 4455000000-N 1150  280 DAY 100.00 28000.00FLAGGER
0012 4465000000-N 1160  1 EA  63220.00 63220.00TEMPORARY CRASH CUSHIONS
0013 4470000000-N 1160  7 EA  2180.00 15260.00RESET CRASH CUSHION
0014 4480000000-N 1165  1 EA  25000.00 25000.00TMA
0015 4485000000-E 1170  1,040 LF  9.00 9360.00PORT CONC BARRIER
0016 4500000000-E 1170  7,080 LF  5.45 38586.00RESET PORT CONC BARRIER
0017 4685000000-E 1205  1,400 LF  2.73 3822.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  313 LF  3.27 1023.51THERMO PVT MKG LINES 4"120
0019 4725000000-E 1205  1 EA  150.00 150.00THERMO PVT SYMBOL 90MILS
0020 4847000000-E 1205  6,526 LF  1.91 12464.66POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0021 4900000000-N 1251  38 EA  38.15 1449.70PERM RAISED PVMT MARKERS
0022 8161000000-E 420  32,054 SF  0.41 13142.14GROOVING BRIDGE FLOORS
0023 8296000000-N 442 Lump Sum 112000.00POLLUTION CONTROL
0024 8573000000-E SP   238 CY  1200.00 285600.00LATEX MOD CONC OVERLAY
0025 8580000000-E SP   2,818 SY  95.00 267710.00PLACING LATEX MOD CONC
0026 8660000000-E SP   239 CF  575.30 137496.70CONCRETE REPAIRS
0027 8664000000-E SP   374 CF  553.48 207001.52SHOTCRETE REPAIRS
0028 8678000000-E SP   2,900 LF  49.00 142100.00EPOXY RESIN INJECTION
0029 8692000000-N SP  Lump Sum 160400.00FOAM JOINT SEALS
0030 8860000000-N SP  Lump Sum 228000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0031 8860000000-N SP  Lump Sum 170000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND PAINTING EXISTING BEARING PLATES
0032 8860000000-N SP  Lump Sum 165400.00GENERIC STRUCTURE ITEM (LS)

REPLACE BEARINGS
0033 8881000000-E SP   50 CY  1500.00 75000.00GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE OVER- LAY VERY EARLY
STRENGTH

0034 8892000000-E SP   92 SF  90.00 8280.00GENERIC STRUCTURE ITEM (SF)
CLASS II CONCRETE DECK REPAIRS FOR EPOXY
OVERLAY

0035 8892000000-E SP   41,967 SF  5.50 230818.50GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 4 /  4 017

ROCKINGHAM, CASWELL

17BP.7.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES # 11, 15, 59 & 61 ON US-29, 152 ON US-29 BUS AND 63 ON NC-62.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA   

C202966MAR 20 2012
0.000 MI

0036 8893000000-E SP   3,994 SY  72.00 287568.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0037 8893000000-E SP   1,176 SY  95.00 111720.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY
VERY EARLY   STRENGTH

0038 8893000000-E SP   3,994 SY  18.00 71892.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 3282314.16CONTRACT TOTAL

 

    SUB-TOTAL 3282314.16ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2063333.20PALMETTO INFRASTRUCTURE  INC
     2  2373734.94AMERICAN CONTRACTING & SERVICES INC
     3  3197171.70BURLEIGH CONSTRUCTION COMPANY INC
     4  3282314.16LANFORD BROTHERS CO., INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  4 018

HOKE, RICHMOND, MOORE, MONTGOMERY

17BP.8.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRG# 11 SR-1124, 25, 35 & 36 US-220, 5 NC-705, 72 NC-22, 76 SR-1419, 6 NC-731, 237 SR-1187 & 3 US-401.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

PANTHER INDUSTRIAL PAINTING,
LLC

GULF COAST CONTRACTING, LLC

MISHAWAKA,  IN TARPON SPRINGS,  FL

C202973MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 80000.00 60000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  10.00 2240.00 10.00 2240.00 9.00 2016.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  100.00 200.00 1500.00 3000.00 4000.00 8000.00FLASHING ARROW BOARD
0004 4422000000-N 1120  24 DAY 100.00 2400.00 100.00 2400.00 83.00 1992.00PORT CHANGE MSG SIGN (SHORT TERM)
0005 4430000000-N 1130  25 EA  15.00 375.00 10.00 250.00 40.00 1000.00DRUMS
0006 4435000000-N 1135  23 EA  15.00 345.00 10.00 230.00 30.00 690.00CONES
0007 4450000000-N 1150  320 HR  10.00 3200.00 10.00 3200.00 15.00 4800.00FLAGGER
0008 4480000000-N 1165  1 EA  1000.00 1000.00 3000.00 3000.00 15000.00 15000.00TMA
0009 8657000000-N 430 Lump Sum 115000.00 179305.80 202000.00ELASTOMERIC BEARINGS
0010 8860000000-N SP  Lump Sum 90750.00 100000.00 138000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #460003
0011 8860000000-N SP  Lump Sum 412082.00 365000.00 393000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #610006
0012 8860000000-N SP  Lump Sum 69128.00 105000.00 112000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #610237
0013 8860000000-N SP  Lump Sum 92248.00 105000.00 140000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620005
0014 8860000000-N SP  Lump Sum 270434.00 245000.00 303000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620072
0015 8860000000-N SP  Lump Sum 109528.00 120000.00 152000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620076
0016 8860000000-N SP  Lump Sum 108363.00 120000.00 150000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760011
0017 8860000000-N SP  Lump Sum 150000.00 175000.00 260000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760025
0018 8860000000-N SP  Lump Sum 113734.00 175000.00 173000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760035
0019 8860000000-N SP  Lump Sum 113734.00 120000.00 173000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760036
0020 8860000000-N SP  Lump Sum 118000.00 30000.00 10000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0021 8860000000-N SP  Lump Sum 79200.00 189305.79 95000.00GENERIC STRUCTURE ITEM (LS)

SPAN JACKING BRIDGE #620072

 

    TOTAL 1991961.00 TOTAL 2122931.59 TOTAL 2394498.00CONTRACT TOTAL

 

    SUB-TOTAL 1991961.00 SUB-TOTAL 2122931.59 SUB-TOTAL 2394498.00ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  4 018

HOKE, RICHMOND, MOORE, MONTGOMERY

17BP.8.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRG# 11 SR-1124, 25, 35 & 36 US-220, 5 NC-705, 72 NC-22, 76 SR-1419, 6 NC-731, 237 SR-1187 & 3 US-401.

OLYMPUS PAINTING
CONTRACTORS, INC.

TARPON SPRINGS,  FL

KLICOS PAINTING COMPANY, INC. ROYAL BRIDGE INC

BALTIMORE,  MD TARPON SPRINGS,  FL

C202973MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 136000.00 93700.00 200000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  9.00 2016.00 5.00 1120.00 8.00 1792.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  350.00 700.00 200.00 400.00 2000.00 4000.00FLASHING ARROW BOARD
0004 4422000000-N 1120  24 DAY 100.00 2400.00 100.00 2400.00 100.00 2400.00PORT CHANGE MSG SIGN (SHORT TERM)
0005 4430000000-N 1130  25 EA  2.00 50.00 5.00 125.00 100.00 2500.00DRUMS
0006 4435000000-N 1135  23 EA  1.00 23.00 2.00 46.00 50.00 1150.00CONES
0007 4450000000-N 1150  320 HR  15.00 4800.00 10.00 3200.00 15.00 4800.00FLAGGER
0008 4480000000-N 1165  1 EA  2500.00 2500.00 500.00 500.00 25000.00 25000.00TMA
0009 8657000000-N 430 Lump Sum 207500.00 222750.00 150000.00ELASTOMERIC BEARINGS
0010 8860000000-N SP  Lump Sum 60307.00 117801.00 74000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #460003
0011 8860000000-N SP  Lump Sum 236925.00 589818.00 371000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #610006
0012 8860000000-N SP  Lump Sum 66194.00 89734.00 57358.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #610237
0013 8860000000-N SP  Lump Sum 65718.00 119745.00 75000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620005
0014 8860000000-N SP  Lump Sum 136570.00 331573.00 205000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620072
0015 8860000000-N SP  Lump Sum 59294.00 129195.00 80000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620076
0016 8860000000-N SP  Lump Sum 60350.00 127683.00 80000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760011
0017 8860000000-N SP  Lump Sum 105600.00 240192.00 149000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760025
0018 8860000000-N SP  Lump Sum 65296.00 147636.00 92000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760035
0019 8860000000-N SP  Lump Sum 65296.00 147636.00 92000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760036
0020 8860000000-N SP  Lump Sum 1094568.00 20000.00 700000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0021 8860000000-N SP  Lump Sum 95000.00 104500.00 150000.00GENERIC STRUCTURE ITEM (LS)

SPAN JACKING BRIDGE #620072

 

    TOTAL 2467107.00 TOTAL 2489754.00 TOTAL 2517000.00CONTRACT TOTAL

 

    SUB-TOTAL 2467107.00 SUB-TOTAL 2489754.00 SUB-TOTAL 2517000.00ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  4 018

HOKE, RICHMOND, MOORE, MONTGOMERY

17BP.8.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRG# 11 SR-1124, 25, 35 & 36 US-220, 5 NC-705, 72 NC-22, 76 SR-1419, 6 NC-731, 237 SR-1187 & 3 US-401.

M & J CONSTRUCTION CO. OF
PINELLAS  COUNTY, INC.

TARPON SPRINGS,  FL

SAFFO CONTRACTORS INC

WILMINGTON,  NC  

C202973MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 149000.00 150000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  9.30 2083.20 7.00 1568.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  2 EA  2400.00 4800.00 2500.00 5000.00FLASHING ARROW BOARD
0004 4422000000-N 1120  24 DAY 60.00 1440.00 300.00 7200.00PORT CHANGE MSG SIGN (SHORT TERM)
0005 4430000000-N 1130  25 EA  50.00 1250.00 50.00 1250.00DRUMS
0006 4435000000-N 1135  23 EA  18.30 420.90 50.00 1150.00CONES
0007 4450000000-N 1150  320 HR  30.00 9600.00 15.00 4800.00FLAGGER
0008 4480000000-N 1165  1 EA  19250.00 19250.00 35000.00 35000.00TMA
0009 8657000000-N 430 Lump Sum 191167.00 175000.00ELASTOMERIC BEARINGS
0010 8860000000-N SP  Lump Sum 128500.00 90000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #460003
0011 8860000000-N SP  Lump Sum 453500.00 668000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #610006
0012 8860000000-N SP  Lump Sum 110000.00 90000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #610237
0013 8860000000-N SP  Lump Sum 131000.00 100000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620005
0014 8860000000-N SP  Lump Sum 269500.00 245000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620072
0015 8860000000-N SP  Lump Sum 142500.00 125000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #620076
0016 8860000000-N SP  Lump Sum 132000.00 125000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760011
0017 8860000000-N SP  Lump Sum 202000.00 250000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760025
0018 8860000000-N SP  Lump Sum 130000.00 125000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760035
0019 8860000000-N SP  Lump Sum 130000.00 125000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #760036
0020 8860000000-N SP  Lump Sum 300000.00 300000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0021 8860000000-N SP  Lump Sum 191167.00 175000.00GENERIC STRUCTURE ITEM (LS)

SPAN JACKING BRIDGE #620072

 

    TOTAL 2699178.10 TOTAL 2798968.00CONTRACT TOTAL

 

    SUB-TOTAL 2699178.10 SUB-TOTAL 2798968.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1991961.00ASTRON GENERAL CONTRACTING COMPANY  INC
     2  2122931.59PANTHER INDUSTRIAL PAINTING, LLC
     3  2394498.00GULF COAST CONTRACTING, LLC
     4  2467107.00OLYMPUS PAINTING CONTRACTORS, INC.
     5  2489754.00KLICOS PAINTING COMPANY, INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 4 /  4 018

HOKE, RICHMOND, MOORE, MONTGOMERY

17BP.8.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRG# 11 SR-1124, 25, 35 & 36 US-220, 5 NC-705, 72 NC-22, 76 SR-1419, 6 NC-731, 237 SR-1187 & 3 US-401.

   

C202973MAR 20 2012
0.000 MI

     6  2517000.00ROYAL BRIDGE INC
     7  2699178.10M & J CONSTRUCTION CO. OF PINELLAS  COUNTY, INC.
     8  2798968.00SAFFO CONTRACTORS INC



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  2 019

CHATHAM

8.101911,  8.201911,  8C.019112,  8SP.20194.09

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

SILER CITY DMV LOT & 15 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RILEY PAVING INC

RALEIGH,  NC CARTHAGE,  NC

C202969MAR 20 2012
27.453 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 70500.00 125920.00MOBILIZATION
0002 0106000000-E 230  874 CY  25.00 21850.00 35.00 30590.00 24.00 20976.00BORROW EXCAVATION
0003 0255000000-E SP   80 TON 25.00 2000.00 25.00 2000.00 25.00 2000.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  795 TON 35.00 27825.00 48.65 38676.75 28.00 22260.00INCIDENTAL STONE BASE
0005 1245000000-E SP  15.9 SMI 1860.00 29574.00 3200.00 50880.00 3300.00 52470.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  1,370 SY  9.00 12330.00 16.50 22605.00 26.50 36305.00MILL ASP PVMT *****" DTH

(8")
0007 1308000000-E 607  320 SY  4.45 1424.00 3.95 1264.00 9.00 2880.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  2,410 SY  8.00 19280.00 2.45 5904.50 12.00 28920.00INCIDENTAL MILLING
0009 1491000000-E 610  2,625 TON 40.00 105000.00 39.00 102375.00 35.60 93450.00ASP CONC BASE CRS B25.0C
0010 1503000000-E 610  1,535 TON 39.25 60248.75 37.20 57102.00 36.00 55260.00ASP CONC INTR CRS I19.0C
0011 1519000000-E 610  5,365 TON 40.00 214600.00 42.80 229622.00 33.00 177045.00ASP CONC SURF CRS S9.5B
0012 1523000000-E 610  2,970 TON 40.00 118800.00 36.65 108850.50 39.00 115830.00ASP CONC SURF CRS S9.5C
0013 1525000000-E 610  220 TON 53.00 11660.00 60.05 13211.00 36.00 7920.00ASP CONC SURF CRS SF9.5A
0014 1575000000-E 620  697 TON 550.00 383350.00 670.00 466990.00 625.00 435625.00ASP FOR PLANT MIX
0015 1704000000-E SP   1,730 TON 125.00 216250.00 121.00 209330.00 130.00 224900.00PATCHING EXIST PAVEMENT
0016 1770000000-E 660  3,806 SY  2.40 9134.40 2.36 8982.16 2.50 9515.00AST, MAT COAT, #6 STONE
0017 1803000000-E 660  225,664 SY  1.60 361062.40 1.95 440044.80 2.19 494204.16AST, SPLIT SEAL
0018 1880000000-E SP   50 TON 190.00 9500.00 160.00 8000.00 100.00 5000.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0019 4399000000-N 1105 Lump Sum 40000.00 15400.00 10000.00TEMP TRAFFIC CONTROL
0020 4685000000-E 1205  86,566 LF  0.44 38089.04 0.44 38089.04 0.44 38089.04THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  68,500 LF  0.58 39730.00 0.58 39730.00 0.58 39730.00THERMO PVT MKG LINES 4"120
0022 4710000000-E 1205  40 LF  10.00 400.00 10.00 400.00 10.00 400.0024"WIDE THERMO 120 MILS
0023 4725000000-E 1205  3 EA  250.00 750.00 250.00 750.00 250.00 750.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  829,346 LF  0.09 74641.14 0.09 74641.14 0.09 74641.14PAINT PVMT MARKINGS 4"
0025 4900000000-N 1251  585 EA  3.50 2047.50 3.50 2047.50 3.50 2047.50PERM RAISED PVMT MARKERS
0026 6000000000-E 1605  800 LF  1.70 1360.00 1.70 1360.00 1.70 1360.00TEMPORARY SILT FENCE
0027 6071010000-E SP   100 LF  5.25 525.00 5.25 525.00 5.25 525.00WATTLE
0028 6084000000-E 1660 7.95 ACR 1470.00 11686.50 1675.00 13316.25 1470.00 11686.50SEEDING AND MULCHING
0029 6090000000-E 1661  100 LB  7.00 700.00 7.00 700.00 7.00 700.00SEED FOR REPAIR SEEDING
0030 6093000000-E 1661  1 TON 740.00 740.00 740.00 740.00 740.00 740.00FERT FOR REPAIR SEEDING

 

    TOTAL 1904557.73 TOTAL 2054626.64 TOTAL 2091149.34CONTRACT TOTAL

 

    SUB-TOTAL 1904557.73 SUB-TOTAL 2054626.64 SUB-TOTAL 2091149.34ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  2 019

CHATHAM

8.101911,  8.201911,  8C.019112,  8SP.20194.09

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

SILER CITY DMV LOT & 15 SECTIONS OF SECONDARY ROADS.

   

C202969MAR 20 2012
27.453 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1904557.73S. T. WOOTEN CORPORATION
     2  2054626.64FSC II LLC DBA FRED SMITH COMPANY
     3  2091149.34RILEY PAVING INC



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  3 020

RANDOLPH

8.207611,  8C.076150,  8SP.20764.16

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

32 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

RILEY PAVING INC LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

CARTHAGE,  NC WINSTON SALEM,  NC

C202970MAR 20 2012
61.678 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00 348000.00 98000.00MOBILIZATION
0002 0106000000-E 230  2,642 CY  17.45 46102.90 22.00 58124.00 12.75 33685.50BORROW EXCAVATION
0003 0255000000-E SP   3,828 TON 22.30 85364.40 23.75 90915.00 25.00 95700.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  3,283 TON 34.00 111622.00 30.00 98490.00 32.00 105056.00INCIDENTAL STONE BASE
0005 1245000000-E SP  66.59 SMI 1170.00 77910.30 1500.00 99885.00 1250.00 83237.50SHOULDER RECONSTRUCTION
0006 1297000000-E 607  188,035 SY  0.73 137265.55 1.18 221881.30 0.55 103419.25MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  5,715 SY  1.46 8343.90 4.20 24003.00 6.50 37147.50MILL ASP PVMT *****" DTH

(8")
0008 1330000000-E 607  8,680 SY  2.29 19877.20 5.25 45570.00 2.50 21700.00INCIDENTAL MILLING
0009 1491000000-E 610  10,975 TON 38.00 417050.00 38.65 424183.75 46.75 513081.25ASP CONC BASE CRS B25.0C
0010 1503000000-E 610  6,415 TON 38.00 243770.00 38.61 247683.15 47.50 304712.50ASP CONC INTR CRS I19.0C
0011 1519000000-E 610  17,865 TON 38.00 678870.00 35.00 625275.00 44.60 796779.00ASP CONC SURF CRS S9.5B
0012 1523000000-E 610  19,290 TON 37.90 731091.00 33.65 649108.50 43.90 846831.00ASP CONC SURF CRS S9.5C
0013 1575000000-E 620  3,036 TON 632.00 1918752.00 630.00 1912680.00 664.00 2015904.00ASP FOR PLANT MIX
0014 1704000000-E SP   2,540 TON 111.00 281940.00 118.00 299720.00 126.00 320040.00PATCHING EXIST PAVEMENT
0015 1781000000-E 660  8,209 SY  4.81 39485.29 4.81 39485.29 5.25 43097.25AST, SLURRY SEAL
0016 1803000000-E 660  323,503 SY  2.05 663181.15 2.16 698766.48 2.20 711706.60AST, SPLIT SEAL
0017 1880000000-E SP   530 TON 64.00 33920.00 50.00 26500.00 63.50 33655.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0018 1891000000-E SP   3,168 SY  1.35 4276.80 1.10 3484.80 1.35 4276.80GENERIC PAVING ITEM (SY)
FOG SEAL

0019 4399000000-N 1105 Lump Sum 15725.00 10000.00 73500.00TEMP TRAFFIC CONTROL
0020 4685000000-E 1205  356,303 LF  0.42 149647.26 0.42 149647.26 0.42 149647.26THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  240,563 LF  0.62 149149.06 0.62 149149.06 0.62 149149.06THERMO PVT MKG LINES 4"120
0022 4810000000-E 1205  1,434,727 LF  0.09 129125.43 0.09 129125.43 0.09 129125.43PAINT PVMT MARKINGS 4"
0023 4900000000-N 1251  2,517 EA  3.00 7551.00 3.00 7551.00 3.00 7551.00PERM RAISED PVMT MARKERS
0024 6071010000-E SP   350 LF  5.25 1837.50 5.25 1837.50 7.00 2450.00WATTLE
0025 6084000000-E 1660 24.03 ACR 1570.00 37727.10 1470.00 35324.10 1350.00 32440.50SEEDING AND MULCHING
0026 6090000000-E 1661  350 LB  7.00 2450.00 7.00 2450.00 3.00 1050.00SEED FOR REPAIR SEEDING
0027 6093000000-E 1661 3.5 TON 740.00 2590.00 740.00 2590.00 850.00 2975.00FERT FOR REPAIR SEEDING

 

    TOTAL 6109624.84 TOTAL 6401429.62 TOTAL 6715917.40CONTRACT TOTAL

 

    SUB-TOTAL 6109624.84 SUB-TOTAL 6401429.62 SUB-TOTAL 6715917.40ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  3 020

RANDOLPH

8.207611,  8C.076150,  8SP.20764.16

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

32 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

BECKLEY,  WV   

C202970MAR 20 2012
61.678 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145091.00MOBILIZATION
0002 0106000000-E 230  2,642 CY  23.75 62747.50BORROW EXCAVATION
0003 0255000000-E SP   3,828 TON 20.55 78665.40GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  3,283 TON 35.15 115397.45INCIDENTAL STONE BASE
0005 1245000000-E SP  66.59 SMI 1825.00 121526.75SHOULDER RECONSTRUCTION
0006 1297000000-E 607  188,035 SY  0.85 159829.75MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  5,715 SY  2.95 16859.25MILL ASP PVMT *****" DTH

(8")
0008 1330000000-E 607  8,680 SY  5.45 47306.00INCIDENTAL MILLING
0009 1491000000-E 610  10,975 TON 50.70 556432.50ASP CONC BASE CRS B25.0C
0010 1503000000-E 610  6,415 TON 44.00 282260.00ASP CONC INTR CRS I19.0C
0011 1519000000-E 610  17,865 TON 45.70 816430.50ASP CONC SURF CRS S9.5B
0012 1523000000-E 610  19,290 TON 44.20 852618.00ASP CONC SURF CRS S9.5C
0013 1575000000-E 620  3,036 TON 625.00 1897500.00ASP FOR PLANT MIX
0014 1704000000-E SP   2,540 TON 127.65 324231.00PATCHING EXIST PAVEMENT
0015 1781000000-E 660  8,209 SY  4.80 39403.20AST, SLURRY SEAL
0016 1803000000-E 660  323,503 SY  2.05 663181.15AST, SPLIT SEAL
0017 1880000000-E SP   530 TON 67.80 35934.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0018 1891000000-E SP   3,168 SY  1.35 4276.80GENERIC PAVING ITEM (SY)
FOG SEAL

0019 4399000000-N 1105 Lump Sum 58650.00TEMP TRAFFIC CONTROL
0020 4685000000-E 1205  356,303 LF  0.42 149647.26THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  240,563 LF  0.62 149149.06THERMO PVT MKG LINES 4"120
0022 4810000000-E 1205  1,434,727 LF  0.09 129125.43PAINT PVMT MARKINGS 4"
0023 4900000000-N 1251  2,517 EA  3.00 7551.00PERM RAISED PVMT MARKERS
0024 6071010000-E SP   350 LF  5.25 1837.50WATTLE
0025 6084000000-E 1660 24.03 ACR 1470.00 35324.10SEEDING AND MULCHING
0026 6090000000-E 1661  350 LB  7.00 2450.00SEED FOR REPAIR SEEDING
0027 6093000000-E 1661 3.5 TON 740.00 2590.00FERT FOR REPAIR SEEDING

 

    TOTAL 6756014.60CONTRACT TOTAL

 

    SUB-TOTAL 6756014.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6109624.84APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  6401429.62RILEY PAVING INC
     3  6715917.40LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  3 020

RANDOLPH

8.207611,  8C.076150,  8SP.20764.16

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

32 SECTIONS OF SECONDARY ROADS.

   

C202970MAR 20 2012
61.678 MI

     4  6756014.60SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN,
INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  2 021

DAVIDSON, ROWAN, DAVIE

17BP.9.P.2

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #29, 32, 85, AND 86 ON I-40, #136 ON SR-1508 OVER US-52, AND #94 ON SR-2664 OVER I-85/US-601.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

TAYLOR & MURPHY
CONSTRUCTION CO, INC

LANFORD BROTHERS CO., INC.

ASHEVILLE,  NC ROANOKE,  VA

C202965MAR 20 2012
0.690 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 157589.70 160000.00 393253.00MOBILIZATION
0002 1330000000-E 607  230 SY  25.00 5750.00 34.00 7820.00 25.00 5750.00INCIDENTAL MILLING
0003 1525000000-E 610  36 TON 1000.00 36000.00 1200.00 43200.00 1090.00 39240.00ASP CONC SURF CRS SF9.5A
0004 1575000000-E 620  2 TON 975.00 1950.00 1200.00 2400.00 1063.00 2126.00ASP FOR PLANT MIX
0005 4400000000-E 1110  80 SF  6.00 480.00 4.00 320.00 4.91 392.80WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  224 SF  9.00 2016.00 5.50 1232.00 10.00 2240.00WORK ZONE SIGNS (PORT)
0007 4415000000-N 1115  3 EA  2070.00 6210.00 1250.00 3750.00 2500.00 7500.00FLASHING ARROW BOARD
0008 4420000000-N 1120  1 EA  6300.00 6300.00 2500.00 2500.00 3500.00 3500.00PORTABLE CHANGE MSG SIGN
0009 4430000000-N 1130  40 EA  15.00 600.00 30.00 1200.00 50.00 2000.00DRUMS
0010 4455000000-N 1150  120 DAY 500.00 60000.00 20.00 2400.00 0.01 1.20FLAGGER
0011 4480000000-N 1165  1 EA  11100.00 11100.00 1200.00 1200.00 18000.00 18000.00TMA
0012 4510000000-N SP   400 HR  30.00 12000.00 35.00 14000.00 44.00 17600.00LAW ENFORCEMENT
0013 4516000000-N 1180  42 EA  29.00 1218.00 30.00 1260.00 50.00 2100.00SKINNY DRUM
0014 4847000000-E 1205  8,595 LF  1.75 15041.25 2.00 17190.00 1.91 16416.45POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0015 4847110000-E 1205  180 LF  4.00 720.00 4.55 819.00 5.45 981.00POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0016 8161000000-E 420  81,102 SF  0.70 56771.40 0.45 36495.90 0.26 21086.52GROOVING BRIDGE FLOORS
0017 8664000000-E SP   48 CF  920.00 44160.00 1300.00 62400.00 1500.00 72000.00SHOTCRETE REPAIRS
0018 8678000000-E SP   553 LF  73.00 40369.00 56.00 30968.00 49.00 27097.00EPOXY RESIN INJECTION
0019 8692000000-N SP  Lump Sum 249000.00 252000.00 272000.00FOAM JOINT SEALS
0020 8860000000-N SP  Lump Sum 50000.00 185000.00 80000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0021 8860000000-N SP  Lump Sum 30000.00 140000.00 100000.00GENERIC STRUCTURE ITEM (LS)

DRAIN TROUGH SYSTEM
0022 8860000000-N SP  Lump Sum 25000.00 118000.00 26000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0023 8881000000-E SP   450 CY  1100.00 495000.00 1085.00 488250.00 1200.00 540000.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0024 8892000000-E SP   300 SF  75.00 22500.00 115.00 34500.00 60.00 18000.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONC DECK REPAIRS FOR EPOXY OVERLAY
0025 8892000000-E SP   29,694 SF  4.20 124714.80 4.50 133623.00 5.75 170740.50GENERIC STRUCTURE ITEM (SF)

PLACEMENT OF EPOXY OVERLAY
0026 8893000000-E SP   10,784 SY  71.00 765664.00 80.00 862720.00 72.00 776448.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0027 8893000000-E SP   10,784 SY  65.00 700960.00 20.00 215680.00 78.00 841152.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY STRENGTH

0028 8893000000-E SP   10,784 SY  20.00 215680.00 36.00 388224.00 16.00 172544.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0029 8897000000-N SP   200 EA  75.00 15000.00 133.00 26600.00 50.00 10000.00GENERIC STRUCTURE ITEM (EA)
BOLT REMOVAL AND REPLACEMENT

 

    TOTAL 3151794.15 TOTAL 3233751.90 TOTAL 3638168.47CONTRACT TOTAL



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  2 021

DAVIDSON, ROWAN, DAVIE

17BP.9.P.2

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #29, 32, 85, AND 86 ON I-40, #136 ON SR-1508 OVER US-52, AND #94 ON SR-2664 OVER I-85/US-601.

   

C202965MAR 20 2012
0.690 MI

 

    SUB-TOTAL 3151794.15 SUB-TOTAL 3233751.90 SUB-TOTAL 3638168.47ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3151794.15AMERICAN CONTRACTING & SERVICES INC
     2  3233751.90TAYLOR & MURPHY CONSTRUCTION CO, INC
     3  3638168.47LANFORD BROTHERS CO., INC.



APR 02, 2012 03:41 PM

TIP NO B-4293 2:00 PM 1 /  9 022

UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C202784MAR 20 2012
0.165 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48350.00 49000.00 51000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5300.00 15000.00 10000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 17910.00 8000.00 12000.00BRG APP SUB REG TIER**

(27+60-L-)
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  2.50 875.00 10.00 3500.00 3.25 1137.50UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 63350.00 65000.00 77810.00GRADING
0007 0106000000-E 230  6,400 CY  6.25 40000.00 8.00 51200.00 7.50 48000.00BORROW EXCAVATION
0008 0134000000-E 240  15 CY  5.00 75.00 20.00 300.00 5.00 75.00DRAINAGE DITCH EXCAVATION
0009 0194000000-E SP   250 CY  25.00 6250.00 40.00 10000.00 27.25 6812.50SELECT GRANULAR MATL, CLASS III
0010 0196000000-E 270  600 SY  1.00 600.00 2.50 1500.00 1.50 900.00GEOTEXTILE SOIL STABILIZATION
0011 0318000000-E 300  17 TON 10.00 170.00 40.00 680.00 12.00 204.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  54 SY  1.00 54.00 2.50 135.00 1.50 81.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  140 LF  25.00 3500.00 50.00 7000.00 25.00 3500.0015" DRAINAGE PIPE
0014 0335850000-E 305  8 EA  125.00 1000.00 300.00 2400.00 115.00 920.00**" DRAINAGE PIPE ELBOW

(15")
0015 0344000000-E 310  20 LF  27.00 540.00 50.00 1000.00 30.25 605.0018" SIDE DRAIN PIPE
0016 1099500000-E 505  100 CY  2.50 250.00 15.00 1500.00 5.00 500.00SHALLOW UNDERCUT
0017 1099700000-E 505  200 TON 22.00 4400.00 25.00 5000.00 25.00 5000.00CLASS IV SUBGRD STABILIZATION
0018 1220000000-E 545  75 TON 25.00 1875.00 25.00 1875.00 25.00 1875.00INCIDENTAL STONE BASE
0019 1308000000-E 607  120 SY  22.48 2697.60 35.00 4200.00 10.50 1260.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0020 1489000000-E 610  680 TON 51.00 34680.00 60.00 40800.00 51.00 34680.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  280 TON 66.00 18480.00 60.00 16800.00 49.00 13720.00ASP CONC INTR CRS I19.0B
0022 1525000000-E 610  280 TON 66.00 18480.00 60.00 16800.00 49.75 13930.00ASP CONC SURF CRS SF9.5A
0023 1575000000-E 620  63 TON 655.00 41265.00 692.00 43596.00 669.00 42147.00ASP FOR PLANT MIX
0024 1693000000-E 654  25 TON 125.00 3125.00 115.00 2875.00 150.00 3750.00ASPH PLT MIX PVMT REPAIR
0025 2022000000-E 815  56 CY  3.00 168.00 15.00 840.00 3.00 168.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  42 CY  20.00 840.00 55.00 2310.00 22.75 955.50SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  250 LF  4.00 1000.00 5.00 1250.00 5.00 1250.006" PERF SUBDRN PIPE
0028 2070000000-N 815  1 EA  250.00 250.00 200.00 200.00 200.00 200.00SUBDRN PIPE OUTLET
0029 2077000000-E 815  6 LF  5.00 30.00 25.00 150.00 5.00 30.006" OUTLET PIPE
0030 2286000000-N 840  4 EA  1450.00 5800.00 900.00 3600.00 1425.00 5700.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  500.00 2000.00 550.00 2200.00 495.00 1980.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  250 LF  25.00 6250.00 25.00 6250.00 25.00 6250.00SHOULDER BERM GUTTER
0033 3030000000-E 862  250 LF  13.60 3400.00 13.60 3400.00 16.00 4000.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 12.00 60.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1725.00 6900.00 1725.00 6900.00 1460.00 5840.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1696.00 6784.00GR ANCHOR TYPE B-77
0037 3649000000-E 876  4 TON 75.00 300.00 50.00 200.00 68.50 274.00RIP RAP, CLASS B
0038 3656000000-E 876  740 SY  2.00 1480.00 2.50 1850.00 2.00 1480.00GEOTEXTILE FOR DRAINGE
0039 4400000000-E 1110  336 SF  6.00 2016.00 3.50 1176.00 10.00 3360.00WORK ZONE SIGNS (STAT)



APR 02, 2012 03:41 PM

TIP NO B-4293 2:00 PM 2 /  9 022

UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C202784MAR 20 2012
0.165 MI

0040 4410000000-E 1110  94 SF  8.00 752.00 5.00 470.00 10.00 940.00WORK ZONE SIGNS (BARR)
0041 4445000000-E 1145  80 LF  25.00 2000.00 20.00 1600.00 35.00 2800.00BARRICADES (TYPE III)
0042 6000000000-E 1605  1,080 LF  3.00 3240.00 2.00 2160.00 2.00 2160.00TEMPORARY SILT FENCE
0043 6006000000-E 1610  225 TON 28.00 6300.00 40.00 9000.00 28.25 6356.25EROS CONTRL STONE CL A
0044 6009000000-E 1610  125 TON 35.00 4375.00 45.00 5625.00 34.75 4343.75EROS CONTRL STONE CL B
0045 6012000000-E 1610  200 TON 24.00 4800.00 40.00 8000.00 26.00 5200.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615  3 ACR 750.00 2250.00 450.00 1350.00 450.00 1350.00TEMPORARY MULCHING
0047 6018000000-E 1620  150 LB  5.50 825.00 1.40 210.00 1.40 210.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 1.5 TON 1000.00 1500.00 1100.00 1650.00 1100.00 1650.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  460 LF  5.00 2300.00 18.00 8280.00 5.00 2300.00TEMPORARY SLOPE DRAINS
0050 6029000000-E SP   200 LF  2.50 500.00 1.10 220.00 1.10 220.00SAFETY FENCE
0051 6030000000-E 1630  570 CY  3.00 1710.00 10.00 5700.00 5.00 2850.00SILT EXCAVATION
0052 6036000000-E 1631  4,000 SY  1.25 5000.00 1.10 4400.00 1.10 4400.00MATTING FOR EROS CONTROL
0053 6037000000-E SP   40 SY  10.00 400.00 5.00 200.00 5.00 200.00COIR FIBER MAT
0054 6038000000-E SP   315 SY  5.00 1575.00 4.75 1496.25 4.75 1496.25PERM SOIL REINF MAT
0055 6042000000-E 1632  305 LF  3.50 1067.50 4.50 1372.50 3.50 1067.501/4" HARDWARE CLOTH
0056 6070000000-N 1639  4 EA  550.00 2200.00 275.00 1100.00 542.00 2168.00SPECIAL STILLING BASINS
0057 6071010000-E SP   310 LF  6.50 2015.00 3.75 1162.50 3.75 1162.50WATTLE
0058 6071020000-E SP   80 LB  7.00 560.00 15.00 1200.00 15.00 1200.00POLYACRYLAMIDE (PAM)
0059 6071030000-E 1640  270 LF  8.00 2160.00 3.95 1066.50 10.00 2700.00COIR FIBER BAFFLE
0060 6071050000-E SP   4 EA  850.00 3400.00 850.00 3400.00 850.00 3400.00**" SKIMMER

(1-1/2")
0061 6084000000-E 1660 4.5 ACR 1750.00 7875.00 1550.00 6975.00 1550.00 6975.00SEEDING AND MULCHING
0062 6087000000-E 1660  3 ACR 25.00 75.00 75.00 225.00 75.00 225.00MOWING
0063 6090000000-E 1661  50 LB  1.00 50.00 2.50 125.00 2.50 125.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 1000.00 250.00 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  1.00 75.00 2.00 150.00 2.00 150.00SEED FOR SUPP SEEDING
0066 6108000000-E 1665 2.25 TON 100.00 225.00 1200.00 2700.00 1200.00 2700.00FERTILIZER TOPDRESSING
0067 6114500000-N 1667  10 MHR 10.00 100.00 30.00 300.00 30.00 300.00SPECIALIZED HAND MOWING
0068 6117000000-N SP   18 EA  125.00 2250.00 1.00 18.00 1.00 18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0069 8017000000-N SP  Lump Sum 20940.00 10000.00 10000.00CM&R TEMP ACCESS ***********
(27+60.00-L-)

0070 8056000000-N 402 Lump Sum 32620.00 50000.00 54000.00REMV EXIST STR **********
(27+60.00-L-)

0071 8105520000-E 411 41.2 LF  965.00 39758.00 1000.00 41200.00 500.00 20600.003'-0" DRILLD PIER IN SOIL
0072 8105620000-E 411  27 LF  965.00 26055.00 1000.00 27000.00 1700.00 45900.003'-0" DRILLD PIER NO SOIL
0073 8111200000-E 411 17.1 LF  70.00 1197.00 100.00 1710.00 300.00 5130.00PERM STL CASING FOR 3' PIER
0074 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00 500.00SID INSPECTIONS
0075 8115000000-N 411  1 EA  2500.00 2500.00 1500.00 1500.00 5000.00 5000.00CSL TESTING
0076 8121000000-N 412 Lump Sum 25000.00 12000.00 15000.00UNCL STR EXCAV STA *****

(27+60.00-L-)



APR 02, 2012 03:41 PM

TIP NO B-4293 2:00 PM 3 /  9 022

UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C202784MAR 20 2012
0.165 MI

0077 8147000000-E 420  4,243 SF  29.00 123047.00 28.00 118804.00 25.00 106075.00REINF CONCRETE DECK SLAB
0078 8161000000-E 420  3,970 SF  0.67 2659.90 0.64 2540.80 0.50 1985.00GROOVING BRIDGE FLOORS
0079 8182000000-E 420 80.8 CY  1075.00 86860.00 750.00 60600.00 600.00 48480.00CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 15250.00 19000.00 20000.00BRG APPR SLAB ***********

(27+60.00-L-)
0081 8217000000-E 425  15,338 LB  1.15 17638.70 1.00 15338.00 1.00 15338.00REINF STEEL (BRIDGE)
0082 8238000000-E 425  1,457 LB  2.25 3278.25 2.00 2914.00 2.00 2914.00SPIRAL COL REINF STL BRG
0083 8262000000-E 430 500.42 LF  165.50 82819.51 200.00 100084.00 350.00 175147.0045" PRESTR CONCRETE GIRDR
0084 8364000000-E 450  235 LF  71.10 16708.50 65.00 15275.00 75.00 17625.00HP12X53 PILES
0085 8503000000-E 460 255.19 LF  50.65 12925.37 52.00 13269.88 50.00 12759.50CONCRETE BARRIER RAIL
0086 8608000000-E 876  630 TON 49.15 30964.50 40.00 25200.00 45.00 28350.00RIP RAP II (2'-0")
0087 8622000000-E 876  700 SY  2.85 1995.00 2.50 1750.00 3.00 2100.00GEOTEXTILE FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 7500.00 10000.00 2500.00ELASTOMERIC BEARINGS
0089 8692000000-N SP  Lump Sum 7850.00 10090.00 10000.00FOAM JOINT SEALS

 

    TOTAL 967022.83 TOTAL 993283.43 TOTAL 1026610.25CONTRACT TOTAL

 

    SUB-TOTAL 408956.10 SUB-TOTAL 454507.75 SUB-TOTAL 427206.75ROADWAY ITEMS
    SUB-TOTAL 558066.73 SUB-TOTAL 538775.68 SUB-TOTAL 599403.50STRUCTURE ITEMS



APR 02, 2012 03:41 PM

TIP NO B-4293 2:00 PM 4 /  9 022

UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

SUNBELT STRUCTURES, INC.

TUCKER,  GA

UNITED CONTRACTORS, LLC DELLINGER, INC.

GREAT FALLS,  SC MONROE,  NC

C202784MAR 20 2012
0.165 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 50900.00 51000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 21200.00 7000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 11000.00 21000.00 9000.00BRG APP SUB REG TIER**

(27+60-L-)
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  5.00 1750.00 6.40 2240.00 7.00 2450.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 138921.51 70004.40 112000.00GRADING
0007 0106000000-E 230  6,400 CY  15.00 96000.00 10.50 67200.00 12.00 76800.00BORROW EXCAVATION
0008 0134000000-E 240  15 CY  10.00 150.00 8.00 120.00 40.00 600.00DRAINAGE DITCH EXCAVATION
0009 0194000000-E SP   250 CY  1.00 250.00 15.00 3750.00 19.00 4750.00SELECT GRANULAR MATL, CLASS III
0010 0196000000-E 270  600 SY  1.00 600.00 2.50 1500.00 2.00 1200.00GEOTEXTILE SOIL STABILIZATION
0011 0318000000-E 300  17 TON 32.00 544.00 12.50 212.50 34.00 578.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  54 SY  4.00 216.00 2.50 135.00 2.00 108.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  140 LF  32.00 4480.00 46.21 6469.40 29.00 4060.0015" DRAINAGE PIPE
0014 0335850000-E 305  8 EA  225.00 1800.00 800.00 6400.00 75.00 600.00**" DRAINAGE PIPE ELBOW

(15")
0015 0344000000-E 310  20 LF  38.00 760.00 65.50 1310.00 40.00 800.0018" SIDE DRAIN PIPE
0016 1099500000-E 505  100 CY  2.00 200.00 25.00 2500.00 7.00 700.00SHALLOW UNDERCUT
0017 1099700000-E 505  200 TON 27.00 5400.00 36.00 7200.00 17.00 3400.00CLASS IV SUBGRD STABILIZATION
0018 1220000000-E 545  75 TON 27.00 2025.00 23.50 1762.50 22.00 1650.00INCIDENTAL STONE BASE
0019 1308000000-E 607  120 SY  10.50 1260.00 37.00 4440.00 17.00 2040.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0020 1489000000-E 610  680 TON 51.00 34680.00 61.00 41480.00 51.00 34680.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  280 TON 49.00 13720.00 66.00 18480.00 49.00 13720.00ASP CONC INTR CRS I19.0B
0022 1525000000-E 610  280 TON 49.75 13930.00 66.00 18480.00 50.00 14000.00ASP CONC SURF CRS SF9.5A
0023 1575000000-E 620  63 TON 669.00 42147.00 655.00 41265.00 669.00 42147.00ASP FOR PLANT MIX
0024 1693000000-E 654  25 TON 150.00 3750.00 125.00 3125.00 250.00 6250.00ASPH PLT MIX PVMT REPAIR
0025 2022000000-E 815  56 CY  5.00 280.00 22.32 1249.92 4.00 224.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  42 CY  39.00 1638.00 15.00 630.00 15.00 630.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  250 LF  4.00 1000.00 10.00 2500.00 4.00 1000.006" PERF SUBDRN PIPE
0028 2070000000-N 815  1 EA  75.00 75.00 500.00 500.00 100.00 100.00SUBDRN PIPE OUTLET
0029 2077000000-E 815  6 LF  4.00 24.00 10.00 60.00 4.00 24.006" OUTLET PIPE
0030 2286000000-N 840  4 EA  1250.00 5000.00 2625.00 10500.00 1500.00 6000.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  1000.00 4000.00 600.00 2400.00 340.00 1360.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  250 LF  16.90 4225.00 35.00 8750.00 45.00 11250.00SHOULDER BERM GUTTER
0033 3030000000-E 862  250 LF  13.60 3400.00 13.60 3400.00 13.60 3400.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1725.00 6900.00 1725.00 6900.00 1725.00 6900.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00 5400.00GR ANCHOR TYPE B-77
0037 3649000000-E 876  4 TON 75.00 300.00 92.00 368.00 115.00 460.00RIP RAP, CLASS B
0038 3656000000-E 876  740 SY  2.00 1480.00 2.50 1850.00 2.00 1480.00GEOTEXTILE FOR DRAINGE
0039 4400000000-E 1110  336 SF  4.65 1562.40 3.95 1327.20 3.50 1176.00WORK ZONE SIGNS (STAT)



APR 02, 2012 03:41 PM

TIP NO B-4293 2:00 PM 5 /  9 022

UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

SUNBELT STRUCTURES, INC.

TUCKER,  GA

UNITED CONTRACTORS, LLC DELLINGER, INC.

GREAT FALLS,  SC MONROE,  NC

C202784MAR 20 2012
0.165 MI

0040 4410000000-E 1110  94 SF  6.05 568.70 4.70 441.80 5.00 470.00WORK ZONE SIGNS (BARR)
0041 4445000000-E 1145  80 LF  17.00 1360.00 22.00 1760.00 20.00 1600.00BARRICADES (TYPE III)
0042 6000000000-E 1605  1,080 LF  2.00 2160.00 2.00 2160.00 1.90 2052.00TEMPORARY SILT FENCE
0043 6006000000-E 1610  225 TON 37.00 8325.00 39.50 8887.50 20.00 4500.00EROS CONTRL STONE CL A
0044 6009000000-E 1610  125 TON 37.00 4625.00 39.50 4937.50 20.00 2500.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  200 TON 34.00 6800.00 38.50 7700.00 20.00 4000.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615  3 ACR 750.00 2250.00 650.00 1950.00 980.00 2940.00TEMPORARY MULCHING
0047 6018000000-E 1620  150 LB  5.50 825.00 2.25 337.50 3.50 525.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 1.5 TON 1000.00 1500.00 1000.00 1500.00 2400.00 3600.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  460 LF  2.00 920.00 11.34 5216.40 7.00 3220.00TEMPORARY SLOPE DRAINS
0050 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 2.00 400.00SAFETY FENCE
0051 6030000000-E 1630  570 CY  10.00 5700.00 10.00 5700.00 1.00 570.00SILT EXCAVATION
0052 6036000000-E 1631  4,000 SY  1.25 5000.00 1.50 6000.00 1.00 4000.00MATTING FOR EROS CONTROL
0053 6037000000-E SP   40 SY  10.00 400.00 4.75 190.00 3.50 140.00COIR FIBER MAT
0054 6038000000-E SP   315 SY  5.00 1575.00 6.00 1890.00 4.30 1354.50PERM SOIL REINF MAT
0055 6042000000-E 1632  305 LF  10.00 3050.00 4.25 1296.25 6.00 1830.001/4" HARDWARE CLOTH
0056 6070000000-N 1639  4 EA  1250.00 5000.00 500.00 2000.00 260.00 1040.00SPECIAL STILLING BASINS
0057 6071010000-E SP   310 LF  10.00 3100.00 12.00 3720.00 4.90 1519.00WATTLE
0058 6071020000-E SP   80 LB  15.00 1200.00 13.75 1100.00 7.70 616.00POLYACRYLAMIDE (PAM)
0059 6071030000-E 1640  270 LF  10.00 2700.00 6.00 1620.00 7.00 1890.00COIR FIBER BAFFLE
0060 6071050000-E SP   4 EA  50.00 200.00 900.00 3600.00 750.00 3000.00**" SKIMMER

(1-1/2")
0061 6084000000-E 1660 4.5 ACR 1750.00 7875.00 1650.00 7425.00 1750.00 7875.00SEEDING AND MULCHING
0062 6087000000-E 1660  3 ACR 25.00 75.00 85.00 255.00 75.00 225.00MOWING
0063 6090000000-E 1661  50 LB  1.00 50.00 8.95 447.50 3.50 175.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 3375.00 843.75FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  1.00 75.00 4.95 371.25 2.70 202.50SEED FOR SUPP SEEDING
0066 6108000000-E 1665 2.25 TON 100.00 225.00 1000.00 2250.00 2400.00 5400.00FERTILIZER TOPDRESSING
0067 6114500000-N 1667  10 MHR 10.00 100.00 55.00 550.00 18.00 180.00SPECIALIZED HAND MOWING
0068 6117000000-N SP   18 EA  1.00 18.00 125.00 2250.00 200.00 3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0069 8017000000-N SP  Lump Sum 35300.00 15000.00 10000.00CM&R TEMP ACCESS ***********
(27+60.00-L-)

0070 8056000000-N 402 Lump Sum 31064.30 40000.00 30000.00REMV EXIST STR **********
(27+60.00-L-)

0071 8105520000-E 411 41.2 LF  572.97 23606.36 1000.00 41200.00 700.00 28840.003'-0" DRILLD PIER IN SOIL
0072 8105620000-E 411  27 LF  1087.08 29351.16 1600.00 43200.00 1500.00 40500.003'-0" DRILLD PIER NO SOIL
0073 8111200000-E 411 17.1 LF  250.00 4275.00 275.00 4702.50 330.00 5643.00PERM STL CASING FOR 3' PIER
0074 8113000000-N 411  1 EA  700.00 700.00 600.00 600.00 1500.00 1500.00SID INSPECTIONS
0075 8115000000-N 411  1 EA  2000.00 2000.00 2600.00 2600.00 3000.00 3000.00CSL TESTING
0076 8121000000-N 412 Lump Sum 7953.30 6400.00 8400.00UNCL STR EXCAV STA *****

(27+60.00-L-)



APR 02, 2012 03:41 PM

TIP NO B-4293 2:00 PM 6 /  9 022

UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

SUNBELT STRUCTURES, INC.

TUCKER,  GA

UNITED CONTRACTORS, LLC DELLINGER, INC.

GREAT FALLS,  SC MONROE,  NC

C202784MAR 20 2012
0.165 MI

0077 8147000000-E 420  4,243 SF  30.72 130344.96 30.00 127290.00 39.00 165477.00REINF CONCRETE DECK SLAB
0078 8161000000-E 420  3,970 SF  0.60 2382.00 1.50 5955.00 1.00 3970.00GROOVING BRIDGE FLOORS
0079 8182000000-E 420 80.8 CY  667.42 53927.54 700.00 56560.00 750.00 60600.00CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 26237.13 20000.00 28000.00BRG APPR SLAB ***********

(27+60.00-L-)
0081 8217000000-E 425  15,338 LB  0.88 13497.44 1.00 15338.00 1.00 15338.00REINF STEEL (BRIDGE)
0082 8238000000-E 425  1,457 LB  1.75 2549.75 2.00 2914.00 3.00 4371.00SPIRAL COL REINF STL BRG
0083 8262000000-E 430 500.42 LF  185.99 93073.12 170.00 85071.40 250.00 125105.0045" PRESTR CONCRETE GIRDR
0084 8364000000-E 450  235 LF  59.46 13973.10 60.00 14100.00 53.00 12455.00HP12X53 PILES
0085 8503000000-E 460 255.19 LF  59.56 15199.12 75.00 19139.25 64.00 16332.16CONCRETE BARRIER RAIL
0086 8608000000-E 876  630 TON 1.00 630.00 48.87 30788.10 45.00 28350.00RIP RAP II (2'-0")
0087 8622000000-E 876  700 SY  2.11 1477.00 2.50 1750.00 3.00 2100.00GEOTEXTILE FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 3383.98 5000.00 8000.00ELASTOMERIC BEARINGS
0089 8692000000-N SP  Lump Sum 14484.25 10000.00 40000.00FOAM JOINT SEALS

 

    TOTAL 1037670.12 TOTAL 1060887.87 TOTAL 1127350.91CONTRACT TOTAL

 

    SUB-TOTAL 532260.61 SUB-TOTAL 513279.62 SUB-TOTAL 489369.75ROADWAY ITEMS
    SUB-TOTAL 505409.51 SUB-TOTAL 547608.25 SUB-TOTAL 637981.16STRUCTURE ITEMS
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UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC   

C202784MAR 20 2012
0.165 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 10000.00BRG APP SUB REG TIER**

(27+60-L-)
0004 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  7.00 2450.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 155000.00GRADING
0007 0106000000-E 230  6,400 CY  13.54 86656.00BORROW EXCAVATION
0008 0134000000-E 240  15 CY  40.00 600.00DRAINAGE DITCH EXCAVATION
0009 0194000000-E SP   250 CY  19.00 4750.00SELECT GRANULAR MATL, CLASS III
0010 0196000000-E 270  600 SY  2.00 1200.00GEOTEXTILE SOIL STABILIZATION
0011 0318000000-E 300  17 TON 34.00 578.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  54 SY  2.00 108.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  140 LF  29.00 4060.0015" DRAINAGE PIPE
0014 0335850000-E 305  8 EA  75.00 600.00**" DRAINAGE PIPE ELBOW

(15")
0015 0344000000-E 310  20 LF  40.00 800.0018" SIDE DRAIN PIPE
0016 1099500000-E 505  100 CY  7.00 700.00SHALLOW UNDERCUT
0017 1099700000-E 505  200 TON 17.00 3400.00CLASS IV SUBGRD STABILIZATION
0018 1220000000-E 545  75 TON 22.00 1650.00INCIDENTAL STONE BASE
0019 1308000000-E 607  120 SY  20.00 2400.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0020 1489000000-E 610  680 TON 75.00 51000.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  280 TON 75.00 21000.00ASP CONC INTR CRS I19.0B
0022 1525000000-E 610  280 TON 75.00 21000.00ASP CONC SURF CRS SF9.5A
0023 1575000000-E 620  63 TON 670.00 42210.00ASP FOR PLANT MIX
0024 1693000000-E 654  25 TON 200.00 5000.00ASPH PLT MIX PVMT REPAIR
0025 2022000000-E 815  56 CY  4.00 224.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  42 CY  15.00 630.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  250 LF  4.00 1000.006" PERF SUBDRN PIPE
0028 2070000000-N 815  1 EA  100.00 100.00SUBDRN PIPE OUTLET
0029 2077000000-E 815  6 LF  4.00 24.006" OUTLET PIPE
0030 2286000000-N 840  4 EA  1500.00 6000.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  340.00 1360.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  250 LF  30.00 7500.00SHOULDER BERM GUTTER
0033 3030000000-E 862  250 LF  13.60 3400.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  13.00 65.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1725.00 6900.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1350.00 5400.00GR ANCHOR TYPE B-77
0037 3649000000-E 876  4 TON 115.00 460.00RIP RAP, CLASS B
0038 3656000000-E 876  740 SY  2.00 1480.00GEOTEXTILE FOR DRAINGE
0039 4400000000-E 1110  336 SF  4.65 1562.40WORK ZONE SIGNS (STAT)



APR 02, 2012 03:41 PM
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UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC   

C202784MAR 20 2012
0.165 MI

0040 4410000000-E 1110  94 SF  6.05 568.70WORK ZONE SIGNS (BARR)
0041 4445000000-E 1145  80 LF  17.00 1360.00BARRICADES (TYPE III)
0042 6000000000-E 1605  1,080 LF  1.90 2052.00TEMPORARY SILT FENCE
0043 6006000000-E 1610  225 TON 20.00 4500.00EROS CONTRL STONE CL A
0044 6009000000-E 1610  125 TON 20.00 2500.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  200 TON 20.00 4000.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615  3 ACR 980.00 2940.00TEMPORARY MULCHING
0047 6018000000-E 1620  150 LB  3.50 525.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 1.5 TON 2400.00 3600.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  460 LF  7.00 3220.00TEMPORARY SLOPE DRAINS
0050 6029000000-E SP   200 LF  2.00 400.00SAFETY FENCE
0051 6030000000-E 1630  570 CY  1.60 912.00SILT EXCAVATION
0052 6036000000-E 1631  4,000 SY  1.00 4000.00MATTING FOR EROS CONTROL
0053 6037000000-E SP   40 SY  3.50 140.00COIR FIBER MAT
0054 6038000000-E SP   315 SY  4.30 1354.50PERM SOIL REINF MAT
0055 6042000000-E 1632  305 LF  6.00 1830.001/4" HARDWARE CLOTH
0056 6070000000-N 1639  4 EA  250.00 1000.00SPECIAL STILLING BASINS
0057 6071010000-E SP   310 LF  4.90 1519.00WATTLE
0058 6071020000-E SP   80 LB  7.70 616.00POLYACRYLAMIDE (PAM)
0059 6071030000-E 1640  270 LF  7.00 1890.00COIR FIBER BAFFLE
0060 6071050000-E SP   4 EA  750.00 3000.00**" SKIMMER

(1-1/2")
0061 6084000000-E 1660 4.5 ACR 1750.00 7875.00SEEDING AND MULCHING
0062 6087000000-E 1660  3 ACR 75.00 225.00MOWING
0063 6090000000-E 1661  50 LB  3.50 175.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 3375.00 843.75FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  2.70 202.50SEED FOR SUPP SEEDING
0066 6108000000-E 1665 2.25 TON 2400.00 5400.00FERTILIZER TOPDRESSING
0067 6114500000-N 1667  10 MHR 18.00 180.00SPECIALIZED HAND MOWING
0068 6117000000-N SP   18 EA  1.00 18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0069 8017000000-N SP  Lump Sum 20000.00CM&R TEMP ACCESS ***********
(27+60.00-L-)

0070 8056000000-N 402 Lump Sum 25000.00REMV EXIST STR **********
(27+60.00-L-)

0071 8105520000-E 411 41.2 LF  880.00 36256.003'-0" DRILLD PIER IN SOIL
0072 8105620000-E 411  27 LF  1025.00 27675.003'-0" DRILLD PIER NO SOIL
0073 8111200000-E 411 17.1 LF  150.00 2565.00PERM STL CASING FOR 3' PIER
0074 8113000000-N 411  1 EA  500.00 500.00SID INSPECTIONS
0075 8115000000-N 411  1 EA  2000.00 2000.00CSL TESTING
0076 8121000000-N 412 Lump Sum 7200.00UNCL STR EXCAV STA *****

(27+60.00-L-)
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UNION

33631.3.1

FED AID NO BRSTP-1008(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #219 OVER BLYTHE CREEK AND APPROACHES ON SR-1008.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC   

C202784MAR 20 2012
0.165 MI

0077 8147000000-E 420  4,243 SF  33.00 140019.00REINF CONCRETE DECK SLAB
0078 8161000000-E 420  3,970 SF  1.00 3970.00GROOVING BRIDGE FLOORS
0079 8182000000-E 420 80.8 CY  1800.00 145440.00CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 25000.00BRG APPR SLAB ***********

(27+60.00-L-)
0081 8217000000-E 425  15,338 LB  1.00 15338.00REINF STEEL (BRIDGE)
0082 8238000000-E 425  1,457 LB  2.00 2914.00SPIRAL COL REINF STL BRG
0083 8262000000-E 430 500.42 LF  155.00 77565.1045" PRESTR CONCRETE GIRDR
0084 8364000000-E 450  235 LF  101.00 23735.00HP12X53 PILES
0085 8503000000-E 460 255.19 LF  60.00 15311.40CONCRETE BARRIER RAIL
0086 8608000000-E 876  630 TON 45.00 28350.00RIP RAP II (2'-0")
0087 8622000000-E 876  700 SY  3.00 2100.00GEOTEXTILE FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 6500.00ELASTOMERIC BEARINGS
0089 8692000000-N SP  Lump Sum 12500.00FOAM JOINT SEALS

 

    TOTAL 1212053.35CONTRACT TOTAL

 

    SUB-TOTAL 592114.85ROADWAY ITEMS
    SUB-TOTAL 619938.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  967022.83DANE CONSTRUCTION, INC.
     2  993283.43BLYTHE CONSTRUCTION, INC.
     3  1026610.25LEE CONSTRUCTION COMPANY OF THE CAROLINAS,

INC.
     4  1037670.12SUNBELT STRUCTURES, INC.
     5  1060887.87UNITED CONTRACTORS, LLC
     6  1127350.91DELLINGER, INC.
     7  1212053.35BLYTHE DEVELOPMENT CO.
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UNION

10CR.10901.29,  10CR.10901.30,  10CR.20901.72,  10CR.20901.73,
10CR.20901.74,  10CR.20901.75,  10CR.20901.76,  10CR.20901.77,
10CR.20901.78,  10CR.20901.79,  10CR.20901.80

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING AND SHOULDER CONST & RECONST.

1 SECTION OF US-74 WBL, 1 SECTION OF NC-205 & 9 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C202985MAR 20 2012
24.040 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130000.00 251780.00MOBILIZATION
0002 0106000000-E 230  4,270 CY  8.00 34160.00 7.00 29890.00BORROW EXCAVATION
0003 1220000000-E 545  1,334 TON 32.00 42688.00 30.00 40020.00INCIDENTAL STONE BASE
0004 1243000000-E SP  5.3 SMI 3500.00 18550.00 2200.00 11660.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  36.98 SMI 2500.00 92450.00 2200.00 81356.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  57,800 SY  0.86 49708.00 0.50 28900.00MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  6,500 SY  2.14 13910.00 1.00 6500.00MILL ASP PVMT *****" DTH

(2-1/2")
0008 1297000000-E 607  500 SY  2.05 1025.00 2.50 1250.00MILL ASP PVMT *****" DTH

(4")
0009 1330000000-E 607  1,115 SY  14.00 15610.00 7.00 7805.00INCIDENTAL MILLING
0010 1489000000-E 610  1,625 TON 45.00 73125.00 50.50 82062.50ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  16,055 TON 28.00 449540.00 36.00 577980.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  20,150 TON 28.00 564200.00 36.00 725400.00ASP CONC SURF CRS S9.5B
0013 1520000000-E SP   4,823 TON 28.00 135044.00 38.00 183274.00ASP CONC SURF CRS S9.5B LEVEL
0014 1523000000-E 610  11,180 TON 28.00 313040.00 36.00 402480.00ASP CONC SURF CRS S9.5C
0015 1524000000-E SP   2,800 TON 29.00 81200.00 38.00 106400.00ASP CONC SURF CRS S9.5C LEVEL
0016 1575000000-E 620  3,206 TON 674.00 2160844.00 575.00 1843450.00ASP FOR PLANT MIX
0017 1704000000-E SP   6,795 TON 70.00 475650.00 85.00 577575.00PATCHING EXIST PAVEMENT
0018 1880000000-E SP   650 TON 20.00 13000.00 5.00 3250.00GENERIC PAVING ITEM (TON)

STABILIZER AGGREGATE
0019 2612000000-E 848  552 SY  81.00 44712.00 45.00 24840.006" CONCRETE DRIVEWAY
0020 2830000000-N 858  7 EA  750.00 5250.00 750.00 5250.00ADJ MANHOLES
0021 2845000000-N 858  12 EA  735.00 8820.00 425.00 5100.00ADJ METER OR VALVE BOXES
0022 4399000000-N 1105 Lump Sum 80000.00 15000.00TEMP TRAFFIC CONTROL
0023 4685000000-E 1205  215,800 LF  0.39 84162.00 0.68 146744.00THERMO PVT MKG LINES 4"90
0024 4686000000-E 1205  219,050 LF  0.50 109525.00 0.71 155525.50THERMO PVT MKG LINES 4"120
0025 4690000000-E 1205  160 LF  2.00 320.00 1.25 200.00THERMO PVT MKG LINES 6"120 MILS
0026 4695000000-E 1205  600 LF  2.50 1500.00 1.75 1050.00THERMO PVT MKG LINES 8"90 MILS
0027 4710000000-E 1205  820 LF  4.00 3280.00 6.00 4920.0024"WIDE THERMO 120 MILS
0028 4721000000-E 1205  75 EA  100.00 7500.00 90.00 6750.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  73 EA  100.00 7300.00 70.00 5110.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  239,740 LF  0.12 28768.80 0.16 38358.40PAINT PVMT MARKINGS 4"
0031 4820000000-E 1205  360 LF  0.50 180.00 0.45 162.00PAINT PVMT MARKINGS 8"
0032 4835000000-E 1205  410 LF  3.00 1230.00 2.00 820.00PAINT PVT MKG LINES 24"
0033 4891000000-E 1205  300 LF  4.00 1200.00 7.00 2100.00GENERIC PVMT MARKING ITEM (LF) 1205

THERMOPLASTIC PAVEMENT MARKING LINES 4", 240
MILS (RUMBLE STRIPS)

0034 4900000000-N 1251  1,918 EA  3.75 7192.50 4.00 7672.00PERM RAISED PVMT MARKERS
0035 5255000000-N 1413 Lump Sum 12900.00 15000.00PORTABLE LIGHTING
0036 6000000000-E 1605  1,470 LF  2.50 3675.00 1.70 2499.00TEMPORARY SILT FENCE
0037 6009000000-E 1610  430 TON 50.00 21500.00 41.467 17830.81EROS CONTRL STONE CL B



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  2 023

UNION

10CR.10901.29,  10CR.10901.30,  10CR.20901.72,  10CR.20901.73,
10CR.20901.74,  10CR.20901.75,  10CR.20901.76,  10CR.20901.77,
10CR.20901.78,  10CR.20901.79,  10CR.20901.80

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING AND SHOULDER CONST & RECONST.

1 SECTION OF US-74 WBL, 1 SECTION OF NC-205 & 9 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C202985MAR 20 2012
24.040 MI

0038 6012000000-E 1610  215 TON 50.00 10750.00 38.652 8310.18SEDIMENT CONTROL STONE
0039 6071010000-E SP   1,490 LF  6.00 8940.00 4.37 6511.30WATTLE
0040 6071020000-E SP   4 LB  50.00 200.00 21.77 87.08POLYACRYLAMIDE (PAM)
0041 6084000000-E 1660 2.4 ACR 3000.00 7200.00 3500.00 8400.00SEEDING AND MULCHING

 

    TOTAL 5119849.30 TOTAL 5439272.77CONTRACT TOTAL

 

    SUB-TOTAL 5119849.30 SUB-TOTAL 5439272.77ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5119849.30BLYTHE CONSTRUCTION, INC.
     2  5439272.77BOGGS PAVING, INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  2 024

ASHE, WATAUGA, AVERY

17BP.11.H.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #30 & 42 ON NC-16, 26 ON US-19, 305 ON SR-1202 AND 304 ON SR-1202.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

JEFFERSONVILLE,  IN JEFFERSON,  NC

C202964MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 88734.61 251382.00MOBILIZATION
0002 1330000000-E 607  2,445 SY  15.00 36675.00 8.00 19560.00 11.00 26895.00INCIDENTAL MILLING
0003 1489000000-E 610  218 TON 100.00 21800.00 171.47 37380.46 260.00 56680.00ASP CONC BASE CRS B25.0B
0004 1525000000-E 610  370 TON 100.00 37000.00 88.00 32560.00 97.00 35890.00ASP CONC SURF CRS SF9.5A
0005 1575000000-E 620  37 TON 750.00 27750.00 650.00 24050.00 715.00 26455.00ASP FOR PLANT MIX
0006 3317000000-N 862  4 EA  1800.00 7200.00 1675.00 6700.00 1705.00 6820.00GR ANCHOR TYPE B-77
0007 3360000000-E 863  40 LF  5.00 200.00 50.00 2000.00 4.40 176.00REMOVE EXISTING GUARDRAIL
0008 4400000000-E 1110  398 SF  4.50 1791.00 5.00 1990.00 5.00 1990.00WORK ZONE SIGNS (STAT)
0009 4405000000-E 1110  64 SF  7.25 464.00 7.00 448.00 8.50 544.00WORK ZONE SIGNS (PORT)
0010 4410000000-E 1110  119 SF  5.00 595.00 5.00 595.00 6.40 761.60WORK ZONE SIGNS (BARR)
0011 4420000000-N 1120  2 EA  1150.00 2300.00 3400.00 6800.00 11520.00 23040.00PORTABLE CHANGE MSG SIGN
0012 4435000000-N 1135  20 EA  25.00 500.00 6.00 120.00 17.00 340.00CONES
0013 4445000000-E 1145  72 LF  20.00 1440.00 18.00 1296.00 20.00 1440.00BARRICADES (TYPE III)
0014 4455000000-N 1150  80 DAY 230.00 18400.00 150.00 12000.00 339.00 27120.00FLAGGER
0015 4516000000-N 1180  20 EA  35.00 700.00 30.00 600.00 30.25 605.00SKINNY DRUM
0016 4810000000-E 1205  4,500 LF  0.75 3375.00 0.65 2925.00 2.48 11160.00PAINT PVMT MARKINGS 4"
0017 4847000000-E 1205  9,000 LF  1.45 13050.00 1.25 11250.00 4.68 42120.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0018 4905000000-N 1253  30 EA  70.00 2100.00 60.00 1800.00 55.00 1650.00SNOWPLB PVMT MRKER
0019 8154000000-E 420  7,085 SF  36.00 255060.00 35.00 247975.00 29.52 209149.20REINF CONC DECK SLAB,LTWT
0020 8161000000-E 420  28,213 SF  0.75 21159.75 1.25 35266.25 0.80 22570.40GROOVING BRIDGE FLOORS
0021 8175000000-E 420  9 CY  1200.00 10800.00 750.00 6750.00 2120.00 19080.00CLASS AA CONC (BRIDGE)
0022 8296000000-N 442 Lump Sum 75000.00 60000.00 66000.00POLLUTION CONTROL
0023 8503000000-E 460  520 LF  120.00 62400.00 120.00 62400.00 67.52 35110.40CONCRETE BARRIER RAIL
0024 8692000000-N SP  Lump Sum 52000.00 75000.00 73375.00FOAM JOINT SEALS
0025 8860000000-N SP  Lump Sum 160000.00 116400.00 120615.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #304
0026 8860000000-N SP  Lump Sum 105000.00 102900.00 120615.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #305
0027 8860000000-N SP  Lump Sum 65000.00 68400.00 9000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND PAINTING EXISTING BEARING PLATES
0028 8860000000-N SP  Lump Sum 135000.00 145000.00 142176.00GENERIC STRUCTURE ITEM (LS)

PARTIAL REMOVAL OF BRIDGE STRUCTURE  BRIDGE
#304

0029 8881000000-E SP   132 CY  1000.00 132000.00 1140.00 150480.00 954.00 125928.00GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONCRETE OVERLAY VERY EARLY
STRENGTH

0030 8893000000-E SP   2,872 SY  68.00 195296.00 74.00 212528.00 78.50 225452.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0031 8893000000-E SP   2,872 SY  15.00 43080.00 62.00 178064.00 58.30 167437.60GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONCRETE OVERLAY
VERY EARLY     STRENGTH

0032 8893000000-E SP   2,872 SY  24.00 68928.00 10.00 28720.00 20.00 57440.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0033 8897000000-N SP   4 EA  1200.00 4800.00 3500.00 14000.00 1595.58 6382.32GENERIC STRUCTURE ITEM (EA)
BEARING REPLACEMENT IN KIND



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  2 024

ASHE, WATAUGA, AVERY

17BP.11.H.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #30 & 42 ON NC-16, 26 ON US-19, 305 ON SR-1202 AND 304 ON SR-1202.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

JEFFERSONVILLE,  IN JEFFERSON,  NC

C202964MAR 20 2012
0.000 MI

0034 8897000000-N SP   1 EA  5600.00 5600.00 20000.00 20000.00 18244.00 18244.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING

 

    TOTAL 1646463.75 TOTAL 1774692.32 TOTAL 1933643.52CONTRACT TOTAL

 

    SUB-TOTAL 1646463.75 SUB-TOTAL 1774692.32 SUB-TOTAL 1933643.52ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1646463.75TAYLOR & MURPHY CONSTRUCTION CO, INC
     2  1774692.32AMERICAN CONTRACTING & SERVICES INC
     3  1933643.52JAMES R. VANNOY  & SONS CONSTRUCTION CO., INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  3 025

YADKIN, SURRY

17BP.11.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #6 ON I-77 AND #62, 74, 84, 170 & 196 OVER I-77.

S & D INDUSTRIAL PAINTING, INC.

TARPON SPRINGS,  FL

KLICOS PAINTING COMPANY, INC. ASTRON GENERAL CONTRACTING
COMPANY  INC

BALTIMORE,  MD JACKSONVILLE,  NC

C202968MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10000.00 40000.00 65000.00MOBILIZATION
0002 4400000000-E 1110  251 SF  0.50 125.50 5.00 1255.00 5.00 1255.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  392 SF  0.50 196.00 5.00 1960.00 10.00 3920.00WORK ZONE SIGNS (PORT)
0004 4410000000-E 1110  36 SF  0.50 18.00 5.00 180.00 15.00 540.00WORK ZONE SIGNS (BARR)
0005 4415000000-N 1115  7 EA  25.00 175.00 100.00 700.00 100.00 700.00FLASHING ARROW BOARD
0006 4422000000-N 1120  12 DAY 20.00 240.00 10.00 120.00 100.00 1200.00PORT CHANGE MSG SIGN (SHORT TERM)
0007 4430000000-N 1130  550 EA  1.00 550.00 5.00 2750.00 5.00 2750.00DRUMS
0008 4445000000-E 1145  64 LF  1.00 64.00 5.00 320.00 20.00 1280.00BARRICADES (TYPE III)
0009 4450000000-N 1150  160 HR  10.00 1600.00 10.00 1600.00 10.00 1600.00FLAGGER
0010 4480000000-N 1165  3 EA  250.00 750.00 100.00 300.00 500.00 1500.00TMA
0011 4510000000-N SP   40 HR  35.00 1400.00 25.00 1000.00 15.00 600.00LAW ENFORCEMENT
0012 8860000000-N SP  Lump Sum 256000.00 250943.00 261848.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850006
0013 8860000000-N SP  Lump Sum 117000.00 123076.00 104676.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850170
0014 8860000000-N SP  Lump Sum 136000.00 147918.00 136930.50GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850196
0015 8860000000-N SP  Lump Sum 149600.00 158712.00 151551.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980062
0016 8860000000-N SP  Lump Sum 66000.00 66824.00 47474.10GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980074
0017 8860000000-N SP  Lump Sum 110000.00 96810.00 89618.40GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980084
0018 8860000000-N SP  Lump Sum 10000.00 20000.00 120000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL

 

    TOTAL 859718.50 TOTAL 914468.00 TOTAL 992443.00CONTRACT TOTAL

 

    SUB-TOTAL 859718.50 SUB-TOTAL 914468.00 SUB-TOTAL 992443.00ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  3 025

YADKIN, SURRY

17BP.11.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #6 ON I-77 AND #62, 74, 84, 170 & 196 OVER I-77.

OLYMPUS PAINTING
CONTRACTORS, INC.

TARPON SPRINGS,  FL

PANTHER INDUSTRIAL PAINTING,
LLC

SAFFO CONTRACTORS INC

MISHAWAKA,  IN WILMINGTON,  NC

C202968MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 40000.00 100000.00MOBILIZATION
0002 4400000000-E 1110  251 SF  8.00 2008.00 10.00 2510.00 9.00 2259.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  392 SF  7.00 2744.00 10.00 3920.00 9.00 3528.00WORK ZONE SIGNS (PORT)
0004 4410000000-E 1110  36 SF  4.00 144.00 10.00 360.00 10.00 360.00WORK ZONE SIGNS (BARR)
0005 4415000000-N 1115  7 EA  150.00 1050.00 3000.00 21000.00 1500.00 10500.00FLASHING ARROW BOARD
0006 4422000000-N 1120  12 DAY 100.00 1200.00 100.00 1200.00 750.00 9000.00PORT CHANGE MSG SIGN (SHORT TERM)
0007 4430000000-N 1130  550 EA  1.00 550.00 10.00 5500.00 25.00 13750.00DRUMS
0008 4445000000-E 1145  64 LF  3.50 224.00 10.00 640.00 25.00 1600.00BARRICADES (TYPE III)
0009 4450000000-N 1150  160 HR  15.00 2400.00 10.00 1600.00 15.00 2400.00FLAGGER
0010 4480000000-N 1165  3 EA  700.00 2100.00 3000.00 9000.00 25000.00 75000.00TMA
0011 4510000000-N SP   40 HR  22.50 900.00 50.00 2000.00 50.00 2000.00LAW ENFORCEMENT
0012 8860000000-N SP  Lump Sum 176807.00 335000.00 300000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850006
0013 8860000000-N SP  Lump Sum 67682.00 145000.00 125000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850170
0014 8860000000-N SP  Lump Sum 87229.00 190000.00 125000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850196
0015 8860000000-N SP  Lump Sum 97543.00 210000.00 154000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980062
0016 8860000000-N SP  Lump Sum 43242.00 85000.00 75000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980074
0017 8860000000-N SP  Lump Sum 63095.00 125000.00 125158.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980084
0018 8860000000-N SP  Lump Sum 550000.00 20000.00 200000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL

 

    TOTAL 1148918.00 TOTAL 1197730.00 TOTAL 1324555.00CONTRACT TOTAL

 

    SUB-TOTAL 1148918.00 SUB-TOTAL 1197730.00 SUB-TOTAL 1324555.00ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  3 025

YADKIN, SURRY

17BP.11.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #6 ON I-77 AND #62, 74, 84, 170 & 196 OVER I-77.

M & J CONSTRUCTION CO. OF
PINELLAS  COUNTY, INC.

TARPON SPRINGS,  FL

ROYAL BRIDGE INC GULF COAST CONTRACTING, LLC

TARPON SPRINGS,  FL TARPON SPRINGS,  FL

C202968MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 130000.00 50000.00MOBILIZATION
0002 4400000000-E 1110  251 SF  4.74 1189.74 10.00 2510.00 8.00 2008.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  392 SF  9.30 3645.60 10.00 3920.00 8.00 3136.00WORK ZONE SIGNS (PORT)
0004 4410000000-E 1110  36 SF  6.90 248.40 25.00 900.00 10.00 360.00WORK ZONE SIGNS (BARR)
0005 4415000000-N 1115  7 EA  4235.00 29645.00 1000.00 7000.00 2000.00 14000.00FLASHING ARROW BOARD
0006 4422000000-N 1120  12 DAY 60.00 720.00 100.00 1200.00 75.00 900.00PORT CHANGE MSG SIGN (SHORT TERM)
0007 4430000000-N 1130  550 EA  50.00 27500.00 50.00 27500.00 15.00 8250.00DRUMS
0008 4445000000-E 1145  64 LF  21.90 1401.60 10.00 640.00 15.00 960.00BARRICADES (TYPE III)
0009 4450000000-N 1150  160 HR  30.00 4800.00 15.00 2400.00 15.00 2400.00FLAGGER
0010 4480000000-N 1165  3 EA  8640.00 25920.00 15000.00 45000.00 6000.00 18000.00TMA
0011 4510000000-N SP   40 HR  60.00 2400.00 40.00 1600.00 60.00 2400.00LAW ENFORCEMENT
0012 8860000000-N SP  Lump Sum 327924.00 248000.00 449000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850006
0013 8860000000-N SP  Lump Sum 137999.00 101000.00 220000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850170
0014 8860000000-N SP  Lump Sum 172860.00 132000.00 264000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #850196
0015 8860000000-N SP  Lump Sum 194520.00 144000.00 290000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980062
0016 8860000000-N SP  Lump Sum 110000.00 50000.00 120000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980074
0017 8860000000-N SP  Lump Sum 137000.00 88000.00 196000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #980084
0018 8860000000-N SP  Lump Sum 140000.00 500000.00 6000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL

 

    TOTAL 1427773.34 TOTAL 1485670.00 TOTAL 1647414.00CONTRACT TOTAL

 

    SUB-TOTAL 1427773.34 SUB-TOTAL 1485670.00 SUB-TOTAL 1647414.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  859718.50S & D INDUSTRIAL PAINTING, INC.
     2  914468.00KLICOS PAINTING COMPANY, INC.
     3  992443.00ASTRON GENERAL CONTRACTING COMPANY  INC
     4  1148918.00OLYMPUS PAINTING CONTRACTORS, INC.
     5  1197730.00PANTHER INDUSTRIAL PAINTING, LLC
     6  1324555.00SAFFO CONTRACTORS INC
     7  1427773.34M & J CONSTRUCTION CO. OF PINELLAS  COUNTY, INC.
     8  1485670.00ROYAL BRIDGE INC
     9  1647414.00GULF COAST CONTRACTING, LLC



APR 02, 2012 03:41 PM

TIP NO B-3819 2:00 PM 1 /  3 026

CALDWELL

33272.3.1

FED AID NO BRZ-1356(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JOHN'S RIVER AND APPROACHES ON SR-1356.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

SUNBELT STRUCTURES, INC.

JEFFERSON,  NC TUCKER,  GA

C202782MAR 20 2012
0.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38900.00 38500.00 40000.00MOBILIZATION
0002 0022000000-E 225  1,350 CY  10.00 13500.00 6.10 8235.00 8.00 10800.00UNCLASSIFIED EXCAVATION
0003 0030000000-N SP  Lump Sum 3000.00 10000.00 6500.00BRG APP SUB REG TIER**

(13+29.00)
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  220 CY  12.00 2640.00 8.20 1804.00 10.00 2200.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 37500.00 75000.00 129100.58GRADING
0007 0196000000-E 270  200 SY  4.50 900.00 3.00 600.00 3.00 600.00GEOTEXTILE SOIL STABILIZATION
0008 0314000000-E SP   200 TON 35.00 7000.00 17.35 3470.00 34.00 6800.00SELECT MATERIAL CLASS **

(II)
0009 0318000000-E 300  10 TON 40.00 400.00 28.85 288.50 30.00 300.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  20 SY  6.00 120.00 18.85 377.00 3.00 60.00FND CONDIT GEOTEXTILE
0011 0343000000-E 310  24 LF  33.00 792.00 18.35 440.40 30.00 720.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  32 LF  35.00 1120.00 20.40 652.80 32.00 1024.0018" SIDE DRAIN PIPE
0013 0995000000-E 340  24 LF  8.00 192.00 8.20 196.80 10.00 240.00PIPE REMOVAL
0014 0996000000-N 350  1 EA  1000.00 1000.00 510.20 510.20 3000.00 3000.00PIPE CLEAN-OUT
0015 1099500000-E 505  50 CY  15.00 750.00 7.15 357.50 10.00 500.00SHALLOW UNDERCUT
0016 1099700000-E 505  100 TON 30.00 3000.00 31.65 3165.00 30.00 3000.00CLASS IV SUBGRD STABILIZATION
0017 1121000000-E 520  36 TON 40.00 1440.00 22.70 817.20 30.00 1080.00AGGREGATE BASE COURSE
0018 1220000000-E 545  100 TON 25.00 2500.00 22.70 2270.00 30.00 3000.00INCIDENTAL STONE BASE
0019 1489000000-E 610  290 TON 70.00 20300.00 70.00 20300.00 70.00 20300.00ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  180 TON 70.00 12600.00 70.00 12600.00 70.00 12600.00ASP CONC SURF CRS SF9.5A
0021 1575000000-E 620  25 TON 650.00 16250.00 650.00 16250.00 650.00 16250.00ASP FOR PLANT MIX
0022 2000000000-N 806  12 EA  170.00 2040.00 170.00 2040.00 150.00 1800.00RIGHT OF WAY MARKERS
0023 2022000000-E 815 44.8 CY  25.00 1120.00 10.00 448.00 36.00 1612.80SUBDRAIN EXCAVATION
0024 2033000000-E 815 33.6 CY  75.00 2520.00 65.00 2184.00 75.50 2536.80SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  200 LF  12.00 2400.00 10.00 2000.00 8.65 1730.006" PERF SUBDRN PIPE
0026 2070000000-N 815  1 EA  250.00 250.00 250.00 250.00 400.00 400.00SUBDRN PIPE OUTLET
0027 2077000000-E 815  6 LF  30.00 180.00 10.00 60.00 30.00 180.006" OUTLET PIPE
0028 3030000000-E 862  25 LF  15.00 375.00 16.50 412.50 15.00 375.00STL BM GUARDRAIL
0029 3150000000-N 862  2 EA  13.00 26.00 10.00 20.00 10.00 20.00ADDIT GUARDRAIL POSTS
0030 3165000000-N SP   4 EA  1725.00 6900.00 1650.00 6600.00 1400.00 5600.00GR ANCHOR TYPE **********

(350 TL-2)
0031 3215000000-N 862  4 EA  1450.00 5800.00 1275.00 5100.00 1325.00 5300.00GR ANCHOR TYPE III
0032 3574000000-E 867  60 LF  15.00 900.00 20.00 1200.00 15.00 900.00GENERIC FENCING ITEM 867 (LF)

WOOD RAIL FENCE RESET
0033 3649000000-E 876  8 TON 38.00 304.00 50.00 400.00 40.00 320.00RIP RAP, CLASS B
0034 3656000000-E 876  745 SY  3.00 2235.00 2.00 1490.00 2.00 1490.00GEOTEXTILE FOR DRAINGE
0035 4400000000-E 1110  260 SF  4.50 1170.00 5.50 1430.00 4.50 1170.00WORK ZONE SIGNS (STAT)
0036 4405000000-E 1110  304 SF  7.50 2280.00 9.00 2736.00 6.00 1824.00WORK ZONE SIGNS (PORT)
0037 4410000000-E 1110  72 SF  5.25 378.00 9.00 648.00 4.60 331.20WORK ZONE SIGNS (BARR)
0038 4430000000-N 1130  56 EA  42.50 2380.00 50.00 2800.00 42.00 2352.00DRUMS



APR 02, 2012 03:41 PM

TIP NO B-3819 2:00 PM 2 /  3 026

CALDWELL

33272.3.1

FED AID NO BRZ-1356(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JOHN'S RIVER AND APPROACHES ON SR-1356.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

SUNBELT STRUCTURES, INC.

JEFFERSON,  NC TUCKER,  GA

C202782MAR 20 2012
0.130 MI

0039 4445000000-E 1145  32 LF  21.50 688.00 35.00 1120.00 21.50 688.00BARRICADES (TYPE III)
0040 4516000000-N 1180  12 EA  27.50 330.00 32.00 384.00 27.00 324.00SKINNY DRUM
0041 4810000000-E 1205  5,480 LF  0.55 3014.00 0.50 2740.00 0.45 2466.00PAINT PVMT MARKINGS 4"
0042 4905000000-N 1253  9 EA  50.00 450.00 175.00 1575.00 25.00 225.00SNOWPLB PVMT MRKER
0043 6000000000-E 1605  950 LF  1.69 1605.50 1.70 1615.00 1.69 1605.50TEMPORARY SILT FENCE
0044 6006000000-E 1610  170 TON 28.00 4760.00 31.00 5270.00 32.00 5440.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  150 TON 38.00 5700.00 27.60 4140.00 32.00 4800.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  145 TON 30.00 4350.00 29.00 4205.00 30.00 4350.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615 1.5 ACR 598.00 897.00 600.00 900.00 598.00 897.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  2.35 117.50 2.35 117.50 2.35 117.50SEED FOR TEMP SEEDING
0049 6021000000-E 1620 1.25 TON 875.00 1093.75 875.00 1093.75 875.00 1093.75FERT FOR TEMP SEEDING
0050 6024000000-E 1622  200 LF  15.00 3000.00 10.00 2000.00 15.00 3000.00TEMPORARY SLOPE DRAINS
0051 6029000000-E SP   100 LF  1.39 139.00 5.00 500.00 1.39 139.00SAFETY FENCE
0052 6030000000-E 1630  270 CY  8.00 2160.00 8.00 2160.00 8.00 2160.00SILT EXCAVATION
0053 6036000000-E 1631  1,400 SY  1.62 2268.00 1.65 2310.00 1.62 2268.00MATTING FOR EROS CONTROL
0054 6037000000-E SP   400 SY  5.75 2300.00 5.75 2300.00 5.75 2300.00COIR FIBER MAT
0055 6038000000-E SP   30 SY  6.25 187.50 6.25 187.50 6.25 187.50PERM SOIL REINF MAT
0056 6042000000-E 1632  70 LF  3.74 261.80 3.75 262.50 3.74 261.801/4" HARDWARE CLOTH
0057 6070000000-N 1639  4 EA  500.00 2000.00 700.00 2800.00 1250.00 5000.00SPECIAL STILLING BASINS
0058 6071010000-E SP   450 LF  5.95 2677.50 6.00 2700.00 5.95 2677.50WATTLE
0059 6071020000-E SP   115 LB  8.95 1029.25 9.00 1035.00 8.95 1029.25POLYACRYLAMIDE (PAM)
0060 6071030000-E 1640  40 LF  4.74 189.60 5.00 200.00 4.74 189.60COIR FIBER BAFFLE
0061 6071050000-E SP   1 EA  850.00 850.00 1250.00 1250.00 1250.00 1250.00**" SKIMMER

(1-1/2")
0062 6084000000-E 1660 1.5 ACR 1625.00 2437.50 1625.00 2437.50 1625.00 2437.50SEEDING AND MULCHING
0063 6087000000-E 1660 0.5 ACR 55.00 27.50 55.00 27.50 55.00 27.50MOWING
0064 6090000000-E 1661  50 LB  3.26 163.00 3.50 175.00 3.26 163.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 925.00 231.25 925.00 231.25 925.00 231.25FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  50 LB  3.10 155.00 3.10 155.00 3.10 155.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665 0.75 TON 900.00 675.00 900.00 675.00 900.00 675.00FERTILIZER TOPDRESSING
0068 6114500000-N 1667  15 MHR 22.00 330.00 22.00 330.00 22.00 330.00SPECIALIZED HAND MOWING
0069 6117000000-N SP   25 EA  220.00 5500.00 220.00 5500.00 220.00 5500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0070 8017000000-N SP  Lump Sum 30000.00 22500.00 138000.00CM&R TEMP ACCESS ***********
(13+29.00-L-)

0071 8021000000-N SP  Lump Sum 32500.00 13000.00 10261.92REMV EXIST STR **********
(13+29.00-L-)

0072 8105520000-E 411 28.6 LF  550.00 15730.00 930.00 26598.00 556.95 15928.773'-0" DRILLD PIER IN SOIL
0073 8105620000-E 411  21 LF  1195.00 25095.00 1150.00 24150.00 1851.03 38871.633'-0" DRILLD PIER NO SOIL
0074 8111200000-E 411 15.6 LF  330.00 5148.00 150.00 2340.00 150.00 2340.00PERM STL CASING FOR 3' PIER
0075 8113000000-N 411  2 EA  600.00 1200.00 1500.00 3000.00 1500.00 3000.00SID INSPECTIONS



APR 02, 2012 03:41 PM

TIP NO B-3819 2:00 PM 3 /  3 026

CALDWELL

33272.3.1

FED AID NO BRZ-1356(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JOHN'S RIVER AND APPROACHES ON SR-1356.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

JAMES R. VANNOY  & SONS
CONSTRUCTION CO., INC.

SUNBELT STRUCTURES, INC.

JEFFERSON,  NC TUCKER,  GA

C202782MAR 20 2012
0.130 MI

0076 8115000000-N 411  1 EA  2000.00 2000.00 2000.00 2000.00 2000.00 2000.00CSL TESTING
0077 8121000000-N 412 Lump Sum 8500.00 5950.00 17206.60UNCL STR EXCAV STA *****

(13+29.00-L-)
0078 8156000000-E SP   2,998 SF  9.30 27881.40 11.50 34477.00 11.81 35406.38CONCRETE WEARING SURFACE
0079 8161000000-E 420  3,253 SF  0.80 2602.40 1.50 4879.50 0.72 2342.16GROOVING BRIDGE FLOORS
0080 8182000000-E 420 39.6 CY  475.00 18810.00 1450.00 57420.00 950.41 37636.24CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 26000.00 27300.00 24940.23BRG APPR SLAB ***********

(13+29.00-L-)
0082 8217000000-E 425  10,428 LB  3.00 31284.00 1.15 11992.20 0.98 10219.44REINF STEEL (BRIDGE)
0083 8238000000-E 425  894 LB  3.50 3129.00 2.40 2145.60 2.08 1859.52SPIRAL COL REINF STL BRG
0084 8364000000-E 450  125 LF  175.00 21875.00 120.00 15000.00 87.20 10900.00HP12X53 PILES
0085 8468000000-E 460 200.07 LF  184.00 36812.88 230.00 46016.10 132.98 26605.31ONE BAR METAL RAIL
0086 8517000000-E 460 215.17 LF  42.50 9144.73 95.00 20441.15 92.37 19875.251'-**"X*****"CONC PARAPET

(1'-0" x 2'-0 1/2")
0087 8608000000-E 876  370 TON 38.00 14060.00 55.00 20350.00 1.00 370.00RIP RAP II (2'-0")
0088 8622000000-E 876  410 SY  3.00 1230.00 4.00 1640.00 2.07 848.70GEOTEXTILE FOR DRAINAGE
0089 8657000000-N 430 Lump Sum 7000.00 5150.00 4611.60ELASTOMERIC BEARINGS
0090 8763000000-E 430 1,075.83 LF  145.00 155995.35 180.00 193649.40 141.74 152488.143'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 720748.41 TOTAL 816049.35 TOTAL 893717.92CONTRACT TOTAL

 

    SUB-TOTAL 244750.65 SUB-TOTAL 276050.40 SUB-TOTAL 338006.03ROADWAY ITEMS
    SUB-TOTAL 475997.76 SUB-TOTAL 539998.95 SUB-TOTAL 555711.89STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  720748.41MAYMEAD, INC.
     2  816049.35JAMES R. VANNOY  & SONS CONSTRUCTION CO., INC.
     3  893717.92SUNBELT STRUCTURES, INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  4 027

POLK, HENDERSON

17BP.14.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #33, 98, 99, 228, 230, 233 & 234 ON I-26, #129 ON NC-191, #183 ON US-64 AND #32 ON NC-108.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

HRI INC DBA HRI BRIDGE COMPANY

JEFFERSONVILLE,  IN STATE COLLEGE,  PA

C202971MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 151808.76 145000.00MOBILIZATION
0002 0106000000-E 230  1 CY  250.00 250.00 250.00 250.00 1100.00 1100.00BORROW EXCAVATION
0003 1245000000-E SP  0.038 SMI 5000.00 190.00 125000.00 4750.00 24000.00 912.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  889 SY  13.75 12223.75 15.00 13335.00 30.00 26670.00INCIDENTAL MILLING
0005 1519000000-E 610  25 TON 190.00 4750.00 162.00 4050.00 250.00 6250.00ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  338 TON 190.00 64220.00 162.00 54756.00 215.00 72670.00ASP CONC SURF CRS S9.5C
0007 1575000000-E 620  22 TON 940.00 20680.00 800.00 17600.00 1500.00 33000.00ASP FOR PLANT MIX
0008 2542000000-E 846  200 LF  50.00 10000.00 54.00 10800.00 50.00 10000.001'-6" CONC CURB & GUTTER
0009 3345000000-E 864  100 LF  20.00 2000.00 55.00 5500.00 50.00 5000.00REMOVE & RESET GUARDRAIL
0010 4400000000-E 1110  76 SF  3.95 300.20 8.00 608.00 15.00 1140.00WORK ZONE SIGNS (STAT)
0011 4405000000-E 1110  764 SF  7.75 5921.00 9.00 6876.00 17.00 12988.00WORK ZONE SIGNS (PORT)
0012 4410000000-E 1110  20 SF  5.75 115.00 7.00 140.00 20.00 400.00WORK ZONE SIGNS (BARR)
0013 4415000000-N 1115  6 EA  750.00 4500.00 1725.00 10350.00 3100.00 18600.00FLASHING ARROW BOARD
0014 4420000000-N 1120  8 EA  1000.00 8000.00 5250.00 42000.00 12000.00 96000.00PORTABLE CHANGE MSG SIGN
0015 4430000000-N 1130  375 EA  30.00 11250.00 12.00 4500.00 56.00 21000.00DRUMS
0016 4445000000-E 1145  72 LF  18.50 1332.00 20.00 1440.00 40.00 2880.00BARRICADES (TYPE III)
0017 4450000000-N 1150  896 HR  15.00 13440.00 50.00 44800.00 22.00 19712.00FLAGGER
0018 4480000000-N 1165  3 EA  1000.00 3000.00 9000.00 27000.00 17000.00 51000.00TMA
0019 4510000000-N SP   320 HR  35.00 11200.00 25.00 8000.00 45.00 14400.00LAW ENFORCEMENT
0020 4847000000-E 1205  6,418 LF  2.64 16943.52 2.25 14440.50 5.10 32731.80POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0021 4847000000-E 1205  2,725 LF  2.00 5450.00 1.75 4768.75 3.90 10627.50POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0022 4905000000-N 1253  56 EA  50.00 2800.00 47.50 2660.00 135.00 7560.00SNOWPLB PVMT MRKER
0023 8161000000-E 420  73,150 SF  0.63 46084.50 1.20 87780.00 0.58 42427.00GROOVING BRIDGE FLOORS
0024 8660000000-E SP   84 CF  425.00 35700.00 665.00 55860.00 850.00 71400.00CONCRETE REPAIRS
0025 8664000000-E SP   126 CF  500.00 63000.00 321.00 40446.00 532.00 67032.00SHOTCRETE REPAIRS
0026 8692000000-N SP  Lump Sum 104000.00 350000.00 200000.00FOAM JOINT SEALS
0027 8860000000-N SP  Lump Sum 9000.00 15000.00 13000.00GENERIC STRUCTURE ITEM (LS)

PARTIAL REMOVAL OF EXISTING   STRUCTURE
0028 8860000000-N SP  Lump Sum 13000.00 5000.00 18000.00GENERIC STRUCTURE ITEM (LS)

TEMP STEEL PLATE COVER FOR EXP JOINT SEAL
REPAIR

0029 8881000000-E SP  82.9 CY  725.00 60102.50 800.00 66320.00 950.00 78755.00GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONC OVERLAY

0030 8881000000-E SP  395.5 CY  1000.00 395500.00 1100.00 435050.00 950.00 375725.00GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH

0031 8893000000-E SP  8,443.5 SY  73.50 620597.25 85.00 717697.50 93.00 785245.50GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0032 8893000000-E SP  1,715.9 SY  15.00 25738.50 60.00 102954.00 45.00 77215.50GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY

0033 8893000000-E SP  6,727.6 SY  64.00 430566.40 63.00 423838.80 35.50 238829.80GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  4 027

POLK, HENDERSON

17BP.14.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #33, 98, 99, 228, 230, 233 & 234 ON I-26, #129 ON NC-191, #183 ON US-64 AND #32 ON NC-108.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

HRI INC DBA HRI BRIDGE COMPANY

JEFFERSONVILLE,  IN STATE COLLEGE,  PA

C202971MAR 20 2012
0.000 MI

0034 8893000000-E SP   100 SY  75.00 7500.00 50.00 5000.00 932.00 93200.00GENERIC STRUCTURE ITEM (SY)
REINFORCED CONCRETE DECK SLAB

0035 8893000000-E SP  12,039.8 SY  21.00 252835.80 20.00 240796.00 34.50 415373.10GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0036 8897000000-N SP   3 EA  4000.00 12000.00 20000.00 60000.00 10000.00 30000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING POLK COUNTY      BRIDGE #32

 

    TOTAL 2394190.42 TOTAL 3036175.31 TOTAL 3095844.20CONTRACT TOTAL

 

    SUB-TOTAL 2394190.42 SUB-TOTAL 3036175.31 SUB-TOTAL 3095844.20ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  4 027

POLK, HENDERSON

17BP.14.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #33, 98, 99, 228, 230, 233 & 234 ON I-26, #129 ON NC-191, #183 ON US-64 AND #32 ON NC-108.

PENHALL COMPANY

ANAHEIM,  CA   

C202971MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 292000.00MOBILIZATION
0002 0106000000-E 230  1 CY  606.00 606.00BORROW EXCAVATION
0003 1245000000-E SP  0.038 SMI 30300.00 1151.40SHOULDER RECONSTRUCTION
0004 1330000000-E 607  889 SY  75.00 66675.00INCIDENTAL MILLING
0005 1519000000-E 610  25 TON 196.00 4900.00ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  338 TON 196.00 66248.00ASP CONC SURF CRS S9.5C
0007 1575000000-E 620  22 TON 970.00 21340.00ASP FOR PLANT MIX
0008 2542000000-E 846  200 LF  31.00 6200.001'-6" CONC CURB & GUTTER
0009 3345000000-E 864  100 LF  27.00 2700.00REMOVE & RESET GUARDRAIL
0010 4400000000-E 1110  76 SF  9.00 684.00WORK ZONE SIGNS (STAT)
0011 4405000000-E 1110  764 SF  10.00 7640.00WORK ZONE SIGNS (PORT)
0012 4410000000-E 1110  20 SF  10.00 200.00WORK ZONE SIGNS (BARR)
0013 4415000000-N 1115  6 EA  4750.00 28500.00FLASHING ARROW BOARD
0014 4420000000-N 1120  8 EA  19250.00 154000.00PORTABLE CHANGE MSG SIGN
0015 4430000000-N 1130  375 EA  60.00 22500.00DRUMS
0016 4445000000-E 1145  72 LF  352.00 25344.00BARRICADES (TYPE III)
0017 4450000000-N 1150  896 HR  55.00 49280.00FLAGGER
0018 4480000000-N 1165  3 EA  11600.00 34800.00TMA
0019 4510000000-N SP   320 HR  73.00 23360.00LAW ENFORCEMENT
0020 4847000000-E 1205  6,418 LF  5.00 32090.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0021 4847000000-E 1205  2,725 LF  4.00 10900.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0022 4905000000-N 1253  56 EA  122.00 6832.00SNOWPLB PVMT MRKER
0023 8161000000-E 420  73,150 SF  0.44 32186.00GROOVING BRIDGE FLOORS
0024 8660000000-E SP   84 CF  784.00 65856.00CONCRETE REPAIRS
0025 8664000000-E SP   126 CF  430.00 54180.00SHOTCRETE REPAIRS
0026 8692000000-N SP  Lump Sum 232430.00FOAM JOINT SEALS
0027 8860000000-N SP  Lump Sum 8650.00GENERIC STRUCTURE ITEM (LS)

PARTIAL REMOVAL OF EXISTING   STRUCTURE
0028 8860000000-N SP  Lump Sum 4850.00GENERIC STRUCTURE ITEM (LS)

TEMP STEEL PLATE COVER FOR EXP JOINT SEAL
REPAIR

0029 8881000000-E SP  82.9 CY  570.00 47253.00GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONC OVERLAY

0030 8881000000-E SP  395.5 CY  970.00 383635.00GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH

0031 8893000000-E SP  8,443.5 SY  84.00 709254.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0032 8893000000-E SP  1,715.9 SY  68.00 116681.20GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY

0033 8893000000-E SP  6,727.6 SY  66.00 444021.60GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 4 /  4 027

POLK, HENDERSON

17BP.14.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #33, 98, 99, 228, 230, 233 & 234 ON I-26, #129 ON NC-191, #183 ON US-64 AND #32 ON NC-108.

PENHALL COMPANY

ANAHEIM,  CA   

C202971MAR 20 2012
0.000 MI

0034 8893000000-E SP   100 SY  30.00 3000.00GENERIC STRUCTURE ITEM (SY)
REINFORCED CONCRETE DECK SLAB

0035 8893000000-E SP  12,039.8 SY  15.00 180597.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0036 8897000000-N SP   3 EA  15000.00 45000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING POLK COUNTY      BRIDGE #32

 

    TOTAL 3185544.20CONTRACT TOTAL

 

    SUB-TOTAL 3185544.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2394190.42TAYLOR & MURPHY CONSTRUCTION CO, INC
     2  3036175.31AMERICAN CONTRACTING & SERVICES INC
     3  3095844.20HRI INC DBA HRI BRIDGE COMPANY
     4  3185544.20PENHALL COMPANY



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  4 028

SWAIN, HAYWOOD

17BP.14.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #113 ON NC-209, 126 ON SR-1660, 22 ON US-19/23/74, 73 ON SR-1660, 203 ON US-276, AND 18, 19, 22, & 23 ON US-74.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

AMERICAN CONTRACTING &
SERVICES INC

STATE COLLEGE,  PA JEFFERSONVILLE,  IN

C202972MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 157000.00 190000.00 195432.58MOBILIZATION
0002 1330000000-E 607  1,572 SY  8.40 13204.80 15.00 23580.00 7.50 11790.00INCIDENTAL MILLING
0003 1525000000-E 610  95 TON 420.00 39900.00 485.00 46075.00 366.00 34770.00ASP CONC SURF CRS SF9.5A
0004 1575000000-E 620  7 TON 920.00 6440.00 1000.00 7000.00 800.00 5600.00ASP FOR PLANT MIX
0005 4400000000-E 1110  662 SF  4.50 2979.00 8.50 5627.00 6.00 3972.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  480 SF  8.90 4272.00 22.00 10560.00 8.00 3840.00WORK ZONE SIGNS (PORT)
0007 4410000000-E 1110  46 SF  5.75 264.50 18.50 851.00 6.00 276.00WORK ZONE SIGNS (BARR)
0008 4415000000-N 1115  6 EA  950.00 5700.00 3380.00 20280.00 1500.00 9000.00FLASHING ARROW BOARD
0009 4420000000-N 1120  3 EA  1150.00 3450.00 14000.00 42000.00 6500.00 19500.00PORTABLE CHANGE MSG SIGN
0010 4430000000-N 1130  96 EA  36.00 3456.00 60.00 5760.00 25.00 2400.00DRUMS
0011 4445000000-E 1145  16 LF  20.00 320.00 41.00 656.00 32.00 512.00BARRICADES (TYPE III)
0012 4455000000-N 1150  152 DAY 230.00 34960.00 230.00 34960.00 160.00 24320.00FLAGGER
0013 4465000000-N 1160  1 EA  925.00 925.00 8600.00 8600.00 9000.00 9000.00TEMPORARY CRASH CUSHIONS
0014 4470000000-N 1160  15 EA  925.00 13875.00 3000.00 45000.00 1500.00 22500.00RESET CRASH CUSHION
0015 4480000000-N 1165  2 EA  1150.00 2300.00 18300.00 36600.00 10649.00 21298.00TMA
0016 4485000000-E 1170  1,120 LF  28.50 31920.00 30.00 33600.00 46.00 51520.00PORT CONC BARRIER
0017 4500000000-E 1170  13,480 LF  6.00 80880.00 7.00 94360.00 6.00 80880.00RESET PORT CONC BARRIER
0018 4685000000-E 1205  2,650 LF  1.75 4637.50 2.52 6678.00 1.55 4107.50THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  464 LF  2.00 928.00 3.50 1624.00 1.75 812.00THERMO PVT MKG LINES 4"120
0020 4725000000-E 1205  1 EA  150.00 150.00 900.00 900.00 135.00 135.00THERMO PVT SYMBOL 90MILS
0021 4847000000-E 1205  7,995 LF  1.60 12792.00 1.70 13591.50 1.45 11592.75POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0022 4900000000-N 1251  48 EA  14.00 672.00 46.00 2208.00 12.00 576.00PERM RAISED PVMT MARKERS
0023 8161000000-E 420  119,494 SF  0.45 53772.30 0.50 59747.00 0.80 95595.20GROOVING BRIDGE FLOORS
0024 8573000000-E SP   573 CY  630.00 360990.00 700.00 401100.00 750.00 429750.00LATEX MOD CONC OVERLAY
0025 8580000000-E SP   11,163 SY  35.00 390705.00 34.40 384007.20 35.00 390705.00PLACING LATEX MOD CONC
0026 8664000000-E SP   662 CF  300.00 198600.00 430.00 284660.00 280.00 185360.00SHOTCRETE REPAIRS
0027 8678000000-E SP   284 LF  67.00 19028.00 96.00 27264.00 67.00 19028.00EPOXY RESIN INJECTION
0028 8692000000-N SP  Lump Sum 175000.00 230000.00 510000.00FOAM JOINT SEALS
0029 8860000000-N SP  Lump Sum 110000.00 177000.00 220000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0030 8860000000-N SP  Lump Sum 15000.00 50000.00 45000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0031 8881000000-E SP   175 CY  1000.00 175000.00 1000.00 175000.00 1100.00 192500.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY, VERY EARLY STRENGTH
0032 8893000000-E SP   14,552 SY  54.25 789446.00 65.00 945880.00 65.00 945880.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0033 8893000000-E SP   3,389 SY  35.00 118615.00 33.15 112345.35 58.00 196562.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING OF LATEX MOD CONC OVERLAY,
VERY EARLY  STRENGTH

0034 8893000000-E SP   14,552 SY  21.50 312868.00 23.00 334696.00 11.30 164437.60GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  4 028

SWAIN, HAYWOOD

17BP.14.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #113 ON NC-209, 126 ON SR-1660, 22 ON US-19/23/74, 73 ON SR-1660, 203 ON US-276, AND 18, 19, 22, & 23 ON US-74.

   

C202972MAR 20 2012
0.000 MI

 

    TOTAL 3140050.10 TOTAL 3812210.05 TOTAL 3908651.63CONTRACT TOTAL

 

    SUB-TOTAL 3140050.10 SUB-TOTAL 3812210.05 SUB-TOTAL 3908651.63ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  4 028

SWAIN, HAYWOOD

17BP.14.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #113 ON NC-209, 126 ON SR-1660, 22 ON US-19/23/74, 73 ON SR-1660, 203 ON US-276, AND 18, 19, 22, & 23 ON US-74.

PENHALL COMPANY

ANAHEIM,  CA   

C202972MAR 20 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 399000.00MOBILIZATION
0002 1330000000-E 607  1,572 SY  15.20 23894.40INCIDENTAL MILLING
0003 1525000000-E 610  95 TON 442.00 41990.00ASP CONC SURF CRS SF9.5A
0004 1575000000-E 620  7 TON 1000.00 7000.00ASP FOR PLANT MIX
0005 4400000000-E 1110  662 SF  5.00 3310.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  480 SF  10.00 4800.00WORK ZONE SIGNS (PORT)
0007 4410000000-E 1110  46 SF  6.25 287.50WORK ZONE SIGNS (BARR)
0008 4415000000-N 1115  6 EA  5000.00 30000.00FLASHING ARROW BOARD
0009 4420000000-N 1120  3 EA  62.00 186.00PORTABLE CHANGE MSG SIGN
0010 4430000000-N 1130  96 EA  52.00 4992.00DRUMS
0011 4445000000-E 1145  16 LF  23.00 368.00BARRICADES (TYPE III)
0012 4455000000-N 1150  152 DAY 562.00 85424.00FLAGGER
0013 4465000000-N 1160  1 EA  7450.00 7450.00TEMPORARY CRASH CUSHIONS
0014 4470000000-N 1160  15 EA  2500.00 37500.00RESET CRASH CUSHION
0015 4480000000-N 1165  2 EA  21860.00 43720.00TMA
0016 4485000000-E 1170  1,120 LF  28.00 31360.00PORT CONC BARRIER
0017 4500000000-E 1170  13,480 LF  12.50 168500.00RESET PORT CONC BARRIER
0018 4685000000-E 1205  2,650 LF  2.50 6625.00THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  464 LF  3.20 1484.80THERMO PVT MKG LINES 4"120
0020 4725000000-E 1205  1 EA  188.00 188.00THERMO PVT SYMBOL 90MILS
0021 4847000000-E 1205  7,995 LF  3.00 23985.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0022 4900000000-N 1251  48 EA  31.25 1500.00PERM RAISED PVMT MARKERS
0023 8161000000-E 420  119,494 SF  0.35 41822.90GROOVING BRIDGE FLOORS
0024 8573000000-E SP   573 CY  560.00 320880.00LATEX MOD CONC OVERLAY
0025 8580000000-E SP   11,163 SY  50.00 558150.00PLACING LATEX MOD CONC
0026 8664000000-E SP   662 CF  395.00 261490.00SHOTCRETE REPAIRS
0027 8678000000-E SP   284 LF  108.00 30672.00EPOXY RESIN INJECTION
0028 8692000000-N SP  Lump Sum 288000.00FOAM JOINT SEALS
0029 8860000000-N SP  Lump Sum 95000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0030 8860000000-N SP  Lump Sum 68800.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0031 8881000000-E SP   175 CY  1550.00 271250.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY, VERY EARLY STRENGTH
0032 8893000000-E SP   14,552 SY  57.00 829464.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0033 8893000000-E SP   3,389 SY  81.00 274509.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING OF LATEX MOD CONC OVERLAY,
VERY EARLY  STRENGTH

0034 8893000000-E SP   14,552 SY  12.00 174624.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 4 /  4 028

SWAIN, HAYWOOD

17BP.14.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #113 ON NC-209, 126 ON SR-1660, 22 ON US-19/23/74, 73 ON SR-1660, 203 ON US-276, AND 18, 19, 22, & 23 ON US-74.

   

C202972MAR 20 2012
0.000 MI

 

    TOTAL 4138226.60CONTRACT TOTAL

 

    SUB-TOTAL 4138226.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3140050.10TAYLOR & MURPHY CONSTRUCTION CO, INC
     2  3812210.05HRI INC DBA HRI BRIDGE COMPANY
     3  3908651.63AMERICAN CONTRACTING & SERVICES INC
     4  4138226.60PENHALL COMPANY



APR 02, 2012 03:41 PM

TIP NO B-3480 2:00 PM 1 /  8 029

JACKSON

33097.3.2

FED AID NO BRSTP-107(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER EAST FORK TUCKASEGEE & APPROACHES ON NC-107.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

SADDLEBROOK CONSTRUCTION,
INC.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

PICKENS,  SC ASHEVILLE,  NC

C201166MAR 20 2012
0.254 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 175000.00 175000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 15059.57 23500.00CONSTRUCTION SURVEYING
0003 0000930000-E SP   200 LF  135.00 27000.00 156.87 31374.00 145.00 29000.00GENERIC MISCELLANEOUS ITEM (LF)

ROCK ANCHORS FOR WIRE MESH
0004 0000960000-E SP   230 SY  45.00 10350.00 207.81 47796.30 225.00 51750.00GENERIC MISCELLANEOUS ITEM (SY)

REINFORCED SOIL SLOPES WITH GEOCELL FACING
0005 0000960000-E SP   225 SY  74.00 16650.00 72.79 16377.75 65.00 14625.00GENERIC MISCELLANEOUS ITEM (SY)

WIRE MESH
0006 0029000000-N SP  Lump Sum 16900.00 13707.87 95000.00REINF BRG APPR **********

(17+96-L-)
0007 0050000000-E 226  1 ACR 1050.00 1050.00 1000.00 1000.00 100.00 100.00SUPP CLEARING & GRUBBING
0008 0057000000-E 226  100 CY  17.50 1750.00 30.12 3012.00 24.00 2400.00UNDERCUT EXCAVATION
0009 0063000000-N SP  Lump Sum 135000.00 150595.72 120000.00GRADING
0010 0098000000-E SP   650 SY  47.00 30550.00 35.14 22841.00 28.00 18200.00PRE-SPLITTING OF ROCK
0011 0106000000-E 230  6,000 CY  9.90 59400.00 8.78 52680.00 7.00 42000.00BORROW EXCAVATION
0012 0134000000-E 240  20 CY  10.00 200.00 30.12 602.40 24.00 480.00DRAINAGE DITCH EXCAVATION
0013 0195000000-E 265  250 CY  14.00 3500.00 41.41 10352.50 33.00 8250.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  350 SY  64.50 22575.00 3.76 1316.00 3.00 1050.00GEOTEXTILE SOIL STABILIZATION
0015 0199000000-E SP   2,080 SF  50.00 104000.00 30.04 62483.20TEMPORARY SHORING
0016 0223000000-E 275  1,535 SY  41.50 63702.50 49.26 75614.10 50.00 76750.00ROCK PLATING
0017 0318000000-E 300  90 TON 37.50 3375.00 37.65 3388.50 30.00 2700.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  280 SY  2.00 560.00 3.00 840.00 3.70 1036.00FND CONDIT GEOTEXTILE
0019 0335200000-E 305  692 LF  33.00 22836.00 41.41 28655.72 33.00 22836.0015" DRAINAGE PIPE
0020 0335300000-E 305  58 LF  34.00 1972.00 47.69 2766.02 38.00 2204.0018" DRAINAGE PIPE
0021 0335500000-E 305  88 LF  46.00 4048.00 76.55 6736.40 61.00 5368.0030" DRAINAGE PIPE
0022 0335850000-E 305  2 EA  120.00 240.00 338.84 677.68 270.00 540.00**" DRAINAGE PIPE ELBOW

(15")
0023 0453000000-E 310  1 EA  250.00 250.00 451.79 451.79 360.00 360.00**" PIPE END SECTION

(18")
0024 0995000000-E 340  90 LF  19.50 1755.00 8.89 800.10 8.00 720.00PIPE REMOVAL
0025 1099700000-E 505  100 TON 42.20 4220.00 35.14 3514.00 28.00 2800.00CLASS IV SUBGRD STABILIZATION
0026 1121000000-E 520  43 TON 43.80 1883.40 38.90 1672.70 31.00 1333.00AGGREGATE BASE COURSE
0027 1220000000-E 545  150 TON 41.50 6225.00 35.14 5271.00 28.00 4200.00INCIDENTAL STONE BASE
0028 1275000000-E 600  41 GAL 15.00 615.00 12.20 500.20 12.00 492.00PRIME COAT
0029 1330000000-E 607  225 SY  35.00 7875.00 22.22 4999.50 30.00 6750.00INCIDENTAL MILLING
0030 1489000000-E 610  1,590 TON 82.00 130380.00 88.05 139999.50 90.00 143100.00ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  800 TON 80.00 64000.00 97.50 78000.00 90.00 72000.00ASP CONC INTR CRS I19.0B
0032 1519000000-E 610  1,040 TON 83.50 86840.00 95.19 98997.60 90.00 93600.00ASP CONC SURF CRS S9.5B
0033 1575000000-E 620  175 TON 650.00 113750.00 794.29 139000.75 615.00 107625.00ASP FOR PLANT MIX
0034 1693000000-E 654  500 TON 160.00 80000.00 140.00 70000.00 175.00 87500.00ASPH PLT MIX PVMT REPAIR
0035 2022000000-E 815 44.8 CY  12.00 537.60 15.06 674.69 12.00 537.60SUBDRAIN EXCAVATION
0036 2033000000-E 815 33.6 CY  40.00 1344.00 85.34 2867.42 68.00 2284.80SUBDRAIN FINE AGGREGATE
0037 2044000000-E 815  200 LF  3.00 600.00 10.04 2008.00 8.00 1600.006" PERF SUBDRN PIPE



APR 02, 2012 03:41 PM

TIP NO B-3480 2:00 PM 2 /  8 029

JACKSON

33097.3.2

FED AID NO BRSTP-107(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER EAST FORK TUCKASEGEE & APPROACHES ON NC-107.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

SADDLEBROOK CONSTRUCTION,
INC.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

PICKENS,  SC ASHEVILLE,  NC

C201166MAR 20 2012
0.254 MI

0038 2070000000-N 815  1 EA  300.00 300.00 250.99 250.99 200.00 200.00SUBDRN PIPE OUTLET
0039 2077000000-E 815  6 LF  50.00 300.00 7.53 45.18 6.00 36.006" OUTLET PIPE
0040 2264000000-E 840 0.13 CY  5000.00 650.00 276.09 35.89 220.00 28.60PIPE PLUGS
0041 2275000000-E SP  2.29 CY  1000.00 2290.00 276.09 632.25 220.00 503.80FLOWABLE FILL
0042 2286000000-N 840  15 EA  1000.00 15000.00 1631.45 24471.75 1300.00 19500.00MASNRY DRAINAGE STRUCT
0043 2308000000-E 840 12.5 LF  165.00 2062.50 276.09 3451.13 220.00 2750.00MASNRY DRAINAGE STRUCT
0044 2366000000-N 840  2 EA  400.00 800.00 627.48 1254.96 500.00 1000.00FRAME W/2GRTS 840.24 STD
0045 2367000000-N 840  8 EA  400.00 3200.00 627.48 5019.84 500.00 4000.00FRAME W/2GRTS 840.29 STD
0046 2374000000-N 840  1 EA  500.00 500.00 715.33 715.33 570.00 570.00FRAME-GRT-HD 840.03 **

(E)
0047 2374000000-N 840  2 EA  500.00 1000.00 715.33 1430.66 570.00 1140.00FRAME-GRT-HD 840.03 **

(F)
0048 2396000000-N 840  2 EA  300.00 600.00 501.99 1003.98 400.00 800.00FRAME W/COVER STD 840.54
0049 2549000000-E 846  440 LF  24.00 10560.00 21.46 9442.40 17.10 7524.002'-6" CONC CURB & GUTTER
0050 2556000000-E 846  140 LF  27.50 3850.00 22.59 3162.60 18.00 2520.00SHOULDER BERM GUTTER
0051 2577000000-E 846  650 LF  27.50 17875.00 28.86 18759.00 23.00 14950.00CONC EXPRESSWAY GUTTER
0052 2703000000-E 854  210 LF  200.00 42000.00 75.27 15806.70 85.00 17850.00CONC BARRIER TYPE ******

(I)
0053 3030000000-E 862  700 LF  16.00 11200.00 18.20 12740.00 15.00 10500.00STL BM GUARDRAIL
0054 3045000000-E 862  75 LF  18.00 1350.00 20.08 1506.00 16.75 1256.25SBGR SHOP CURVED
0055 3150000000-N 862  20 EA  15.00 300.00 13.00 260.00 10.00 200.00ADDIT GUARDRAIL POSTS
0056 3195000000-N 862  1 EA  600.00 600.00 480.00 480.00 475.00 475.00GR ANCHOR TYPE AT-1
0057 3210000000-N 862  1 EA  700.00 700.00 480.00 480.00 550.00 550.00GR ANCHOR TYPE CAT-1
0058 3215000000-N 862  4 EA  1340.00 5360.00 1500.00 6000.00 1275.00 5100.00GR ANCHOR TYPE III
0059 3270000000-N SP   3 EA  1920.00 5760.00 2000.00 6000.00 1825.00 5475.00GR ANCHOR TYPE 350
0060 3317000000-N 862  2 EA  1470.00 2940.00 1500.00 3000.00 1395.00 2790.00GR ANCHOR TYPE B-77
0061 3360000000-E 863  377 LF  2.00 754.00 1.00 377.00 1.00 377.00REMOVE EXISTING GUARDRAIL
0062 3382000000-E 862 87.5 LF  10.00 875.00 13.71 1199.63 9.50 831.25TEMP STL BM GDRAIL, SHP CURV
0063 3387000000-N 862  1 EA  300.00 300.00 313.74 313.74 200.00 200.00TEMP GDRL ANCH UNITS ******

(AT-1)
0064 3387000000-N 862  1 EA  1000.00 1000.00 1192.22 1192.22 900.00 900.00TEMP GDRL ANCH UNITS ******

(B-77)
0065 3435000000-N SP   22 EA  80.00 1760.00 50.00 1100.00 70.00 1540.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST 8' STEEL
0066 3500000000-E 866  160 LF  5.00 800.00 5.63 900.80 4.50 720.00WOVEN WIRE FENCE **" FAB

(48")
0067 3506000000-E 866  10 EA  20.00 200.00 26.00 260.00 17.00 170.004" TIMBER POSTS *****LONG

(8')
0068 3515000000-E 866  4 EA  40.00 160.00 45.00 180.00 35.00 140.005" TIMBER POSTS 8'-0"LONG
0069 3628000000-E 876  1,500 TON 38.50 57750.00 51.45 77175.00 41.00 61500.00RIP RAP, CLASS I
0070 3649000000-E 876  15 TON 50.00 750.00 48.94 734.10 39.00 585.00RIP RAP, CLASS B
0071 3656000000-E 876  1,600 SY  1.50 2400.00 3.00 4800.00 3.00 4800.00GEOTEXTILE FOR DRAINGE
0072 4400000000-E 1110  610 SF  5.25 3202.50 5.65 3446.50 5.45 3324.50WORK ZONE SIGNS (STAT)
0073 4410000000-E 1110  80 SF  6.00 480.00 6.59 527.20 6.05 484.00WORK ZONE SIGNS (BARR)



APR 02, 2012 03:41 PM

TIP NO B-3480 2:00 PM 3 /  8 029

JACKSON

33097.3.2

FED AID NO BRSTP-107(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER EAST FORK TUCKASEGEE & APPROACHES ON NC-107.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

SADDLEBROOK CONSTRUCTION,
INC.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

PICKENS,  SC ASHEVILLE,  NC

C201166MAR 20 2012
0.254 MI

0074 4430000000-N 1130  135 EA  65.00 8775.00 19.82 2675.70 30.00 4050.00DRUMS
0075 4435000000-N 1135  25 EA  30.00 750.00 32.25 806.25 10.00 250.00CONES
0076 4445000000-E 1145  264 LF  21.00 5544.00 25.10 6626.40 17.00 4488.00BARRICADES (TYPE III)
0077 4455000000-N 1150  1,000 DAY 145.00 145000.00 164.77 164770.00 180.00 180000.00FLAGGER
0078 4465000000-N 1160  8 EA  6300.00 50400.00 6750.00 54000.00 900.00 7200.00TEMPORARY CRASH CUSHIONS
0079 4485000000-E 1170  580 LF  25.50 14790.00 30.12 17469.60 30.00 17400.00PORT CONC BARRIER
0080 4490000000-E 1170  660 LF  39.50 26070.00 43.94 29000.40 40.00 26400.00PORT CONC BARRIER(ANCHRD)
0081 4770000000-E 1205  1,840 LF  1.70 3128.00 2.82 5188.80 2.25 4140.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0082 4810000000-E 1205  25,896 LF  0.35 9063.60 0.25 6474.00 0.20 5179.20PAINT PVMT MARKINGS 4"
0083 4835000000-E 1205  186 LF  4.00 744.00 5.33 991.38 4.25 790.50PAINT PVT MKG LINES 24"
0084 4850000000-E 1205  920 LF  1.50 1380.00 1.25 1150.00 1.00 920.00LINE REMOVAL 4" WIDE
0085 6000000000-E 1605  2,500 LF  2.00 5000.00 2.13 5325.00 2.10 5250.00TEMPORARY SILT FENCE
0086 6006000000-E 1610  430 TON 38.50 16555.00 47.69 20506.70 80.00 34400.00EROS CONTRL STONE CL A
0087 6009000000-E 1610  320 TON 42.00 13440.00 47.699 15263.68 80.00 25600.00EROS CONTRL STONE CL B
0088 6012000000-E 1610  570 TON 41.00 23370.00 37.65 21460.50 80.00 45600.00SEDIMENT CONTROL STONE
0089 6015000000-E 1615  3 ACR 1260.00 3780.00 501.99 1505.97 400.00 1200.00TEMPORARY MULCHING
0090 6018000000-E 1620  150 LB  7.40 1110.00 4.08 612.00 3.25 487.50SEED FOR TEMP SEEDING
0091 6021000000-E 1620 1.75 TON 2100.00 3675.00 1003.97 1756.95 800.00 1400.00FERT FOR TEMP SEEDING
0092 6024000000-E 1622  300 LF  7.80 2340.00 25.10 7530.00 10.00 3000.00TEMPORARY SLOPE DRAINS
0093 6029000000-E SP   300 LF  2.10 630.00 2.51 753.00 1.60 480.00SAFETY FENCE
0094 6030000000-E 1630  560 CY  12.00 6720.00 8.78 4916.80 10.00 5600.00SILT EXCAVATION
0095 6036000000-E 1631  11,000 SY  1.40 15400.00 1.88 20680.00 1.30 14300.00MATTING FOR EROS CONTROL
0096 6037000000-E SP   20 SY  4.80 96.00 7.53 150.60 6.00 120.00COIR FIBER MAT
0097 6038000000-E SP   50 SY  5.00 250.00 6.27 313.50 5.00 250.00PERM SOIL REINF MAT
0098 6042000000-E 1632  825 LF  3.00 2475.00 4.48 3696.00 4.25 3506.251/4" HARDWARE CLOTH
0099 6070000000-N 1639  12 EA  400.00 4800.00 333.33 3999.96 750.00 9000.00SPECIAL STILLING BASINS
0100 6071010000-E SP   425 LF  4.20 1785.00 11.06 4700.50 10.40 4420.00WATTLE
0101 6071020000-E SP   150 LB  9.80 1470.00 18.67 2800.50 15.00 2250.00POLYACRYLAMIDE (PAM)
0102 6071030000-E 1640  200 LF  3.70 740.00 7.53 1506.00 6.00 1200.00COIR FIBER BAFFLE
0103 6071050000-E SP   2 EA  1200.00 2400.00 1192.22 2384.44 1386.00 2772.00**" SKIMMER

(1-1/2")
0104 6084000000-E 1660 4.1 ACR 1280.00 5248.00 1631.45 6688.95 1300.00 5330.00SEEDING AND MULCHING
0105 6087000000-E 1660  3 ACR 200.00 600.00 50.00 150.00 150.00 450.00MOWING
0106 6090000000-E 1661  50 LB  11.00 550.00 3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0107 6093000000-E 1661 0.25 TON 4200.00 1050.00 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0108 6096000000-E 1662  125 LB  7.50 937.50 3.50 437.50 3.50 437.50SEED FOR SUPP SEEDING
0109 6108000000-E 1665 3.25 TON 1300.00 4225.00 1066.72 3466.84 850.00 2762.50FERTILIZER TOPDRESSING
0110 6114500000-N 1667  10 MHR 100.00 1000.00 20.00 200.00 100.00 1000.00SPECIALIZED HAND MOWING
0111 6117000000-N SP   18 EA  260.00 4680.00 55.00 990.00 50.00 900.00RESPONSE FOR EROS CONTROL
0112 6123000000-E 1670 0.2 ACR 1900.00 380.00 2800.00 560.00 4000.00 800.00REFORESTATION
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FED AID NO BRSTP-107(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER EAST FORK TUCKASEGEE & APPROACHES ON NC-107.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

SADDLEBROOK CONSTRUCTION,
INC.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

PICKENS,  SC ASHEVILLE,  NC

C201166MAR 20 2012
0.254 MI

STRUCTURE ITEMS

0113 8017000000-N SP  Lump Sum 112000.00 22900.40 120000.00CM&R TEMP ACCESS ***********
(17+96.00-L-)

0114 8035000000-N 402 Lump Sum 25000.00 103300.00 130000.00REMV EXIST STR **********
(17+96.00-L-)

0115 8105560000-E 411  228 LF  690.00 157320.00 1055.10 240562.80 480.00 109440.004'-0" DRILLD PIER IN SOIL
0116 8105660000-E 411  105 LF  1400.00 147000.00 1075.67 112945.35 1500.00 157500.004'-0" DRILLD PIER NO SOIL
0117 8111600000-E 411 66.6 LF  220.00 14652.00 125.50 8358.30 230.00 15318.00PERM STL CASING FOR 4' PIER
0118 8113000000-N 411  6 EA  550.00 3300.00 250.00 1500.00 550.00 3300.00SID INSPECTIONS
0119 8114000000-N 411  6 EA  11200.00 67200.00 250.00 1500.00 1200.00 7200.00SPT TESTING
0120 8115000000-N 411  1 EA  1850.00 1850.00 2200.00 2200.00 1900.00 1900.00CSL TESTING
0121 8147000000-E 420  9,435 SF  33.00 311355.00 45.30 427405.50 46.00 434010.00REINF CONCRETE DECK SLAB
0122 8161000000-E 420  9,396 SF  0.75 7047.00 0.85 7986.60 0.90 8456.40GROOVING BRIDGE FLOORS
0123 8182000000-E 420 164.6 CY  1025.00 168715.00 798.00 131350.80 900.00 148140.00CLASS A CONCRETE (BRIDGE)
0124 8210000000-N 422 Lump Sum 69000.00 42000.00 68000.00BRG APPR SLAB ***********

(17+96.00-L-)
0125 8217000000-E 425  51,702 LB  0.85 43946.70 0.97 50150.94 1.05 54287.10REINF STEEL (BRIDGE)
0126 8238000000-E 425  10,650 LB  1.75 18637.50 5.57 59320.50 2.00 21300.00SPIRAL COL REINF STL BRG
0127 8262000000-E 430 1,232.88 LF  200.00 246576.00 164.88 203277.25 225.00 277398.0045" PRESTR CONCRETE GIRDR
0128 8364000000-E 450  920 LF  100.00 92000.00 62.60 57592.00 42.00 38640.00HP12X53 PILES
0129 8475000000-E 460 170.6 LF  171.00 29172.60 143.29 24445.27 160.00 27296.00TWO BAR METAL RAIL
0130 8482000000-E 460 170.6 LF  206.00 35143.60 175.19 29887.41 225.00 38385.00THREE BAR METAL RAIL
0131 8517000000-E 460 178.1 LF  130.00 23153.00 96.36 17161.72 145.00 25824.501'-**"X*****"CONC PARAPET

(1'-2"X2'-6")
0132 8608000000-E 876  451 TON 57.00 25707.00 38.59 17404.09 20.00 9020.00RIP RAP II (2'-0")
0133 8622000000-E 876  500 SY  2.60 1300.00 3.00 1500.00 6.00 3000.00GEOTEXTILE FOR DRAINAGE
0134 8657000000-N 430 Lump Sum 12100.00 12400.00 11500.00ELASTOMERIC BEARINGS

(17+96.00-L-)

 

    TOTAL 3413089.00 TOTAL 3476820.68 TOTAL 3526605.25CONTRACT TOTAL

 

    SUB-TOTAL 1800913.60 SUB-TOTAL 1901671.75 SUB-TOTAL 1816690.25ROADWAY ITEMS
    SUB-TOTAL 1612175.40 SUB-TOTAL 1575148.93 SUB-TOTAL 1709915.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 170000.00 152600.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 24000.00 12420.00 8480.00CONSTRUCTION SURVEYING
0003 0000930000-E SP   200 LF  127.00 25400.00 200.00 40000.00 154.00 30800.00GENERIC MISCELLANEOUS ITEM (LF)

ROCK ANCHORS FOR WIRE MESH
0004 0000960000-E SP   230 SY  200.00 46000.00 20.00 4600.00 148.00 34040.00GENERIC MISCELLANEOUS ITEM (SY)

REINFORCED SOIL SLOPES WITH GEOCELL FACING
0005 0000960000-E SP   225 SY  70.00 15750.00 85.00 19125.00 140.00 31500.00GENERIC MISCELLANEOUS ITEM (SY)

WIRE MESH
0006 0029000000-N SP  Lump Sum 11000.00 50000.00 27300.00REINF BRG APPR **********

(17+96-L-)
0007 0050000000-E 226  1 ACR 1800.00 1800.00 5270.14 5270.14 12300.00 12300.00SUPP CLEARING & GRUBBING
0008 0057000000-E 226  100 CY  7.00 700.00 40.00 4000.00 20.50 2050.00UNDERCUT EXCAVATION
0009 0063000000-N SP  Lump Sum 725372.48 36618.38 67200.00GRADING
0010 0098000000-E SP   650 SY  22.00 14300.00 25.00 16250.00 143.00 92950.00PRE-SPLITTING OF ROCK
0011 0106000000-E 230  6,000 CY  13.55 81300.00 17.75 106500.00 18.00 108000.00BORROW EXCAVATION
0012 0134000000-E 240  20 CY  7.00 140.00 95.96 1919.20 18.50 370.00DRAINAGE DITCH EXCAVATION
0013 0195000000-E 265  250 CY  40.00 10000.00 14.60 3650.00 97.00 24250.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  350 SY  3.00 1050.00 3.49 1221.50 3.65 1277.50GEOTEXTILE SOIL STABILIZATION
0015 0199000000-E SP   2,080 SF  24.71 51396.80 65.00 135200.00 26.00 54080.00TEMPORARY SHORING
0016 0223000000-E 275  1,535 SY  39.00 59865.00 35.00 53725.00 47.25 72528.75ROCK PLATING
0017 0318000000-E 300  90 TON 30.00 2700.00 14.57 1311.30 69.25 6232.50FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  280 SY  3.00 840.00 2.24 627.20 4.05 1134.00FND CONDIT GEOTEXTILE
0019 0335200000-E 305  692 LF  39.00 26988.00 31.00 21452.00 40.25 27853.0015" DRAINAGE PIPE
0020 0335300000-E 305  58 LF  43.00 2494.00 37.28 2162.24 55.75 3233.5018" DRAINAGE PIPE
0021 0335500000-E 305  88 LF  65.00 5720.00 64.87 5708.56 70.00 6160.0030" DRAINAGE PIPE
0022 0335850000-E 305  2 EA  400.00 800.00 248.04 496.08 807.00 1614.00**" DRAINAGE PIPE ELBOW

(15")
0023 0453000000-E 310  1 EA  650.00 650.00 136.31 136.31 975.00 975.00**" PIPE END SECTION

(18")
0024 0995000000-E 340  90 LF  2.00 180.00 40.00 3600.00 15.50 1395.00PIPE REMOVAL
0025 1099700000-E 505  100 TON 28.00 2800.00 20.00 2000.00 56.75 5675.00CLASS IV SUBGRD STABILIZATION
0026 1121000000-E 520  43 TON 28.00 1204.00 43.00 1849.00 28.00 1204.00AGGREGATE BASE COURSE
0027 1220000000-E 545  150 TON 28.00 4200.00 43.00 6450.00 51.25 7687.50INCIDENTAL STONE BASE
0028 1275000000-E 600  41 GAL 12.00 492.00 15.00 615.00 9.85 403.85PRIME COAT
0029 1330000000-E 607  225 SY  22.00 4950.00 25.30 5692.50 40.00 9000.00INCIDENTAL MILLING
0030 1489000000-E 610  1,590 TON 80.00 127200.00 95.00 151050.00 117.00 186030.00ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  800 TON 81.00 64800.00 95.00 76000.00 121.00 96800.00ASP CONC INTR CRS I19.0B
0032 1519000000-E 610  1,040 TON 86.00 89440.00 100.00 104000.00 119.00 123760.00ASP CONC SURF CRS S9.5B
0033 1575000000-E 620  175 TON 750.00 131250.00 875.00 153125.00 981.00 171675.00ASP FOR PLANT MIX
0034 1693000000-E 654  500 TON 150.00 75000.00 150.00 75000.00 215.00 107500.00ASPH PLT MIX PVMT REPAIR
0035 2022000000-E 815 44.8 CY  1.00 44.80 28.75 1288.00 15.75 705.60SUBDRAIN EXCAVATION
0036 2033000000-E 815 33.6 CY  50.00 1680.00 86.25 2898.00 72.75 2444.40SUBDRAIN FINE AGGREGATE
0037 2044000000-E 815  200 LF  10.00 2000.00 14.95 2990.00 20.50 4100.006" PERF SUBDRN PIPE
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0038 2070000000-N 815  1 EA  400.00 400.00 287.50 287.50 372.00 372.00SUBDRN PIPE OUTLET
0039 2077000000-E 815  6 LF  10.00 60.00 34.50 207.00 15.75 94.506" OUTLET PIPE
0040 2264000000-E 840 0.13 CY  1000.00 130.00 1000.00 130.00 1490.00 193.70PIPE PLUGS
0041 2275000000-E SP  2.29 CY  600.00 1374.00 500.00 1145.00 559.00 1280.11FLOWABLE FILL
0042 2286000000-N 840  15 EA  1500.00 22500.00 1206.70 18100.50 3040.00 45600.00MASNRY DRAINAGE STRUCT
0043 2308000000-E 840 12.5 LF  150.00 1875.00 825.71 10321.38 497.00 6212.50MASNRY DRAINAGE STRUCT
0044 2366000000-N 840  2 EA  400.00 800.00 600.00 1200.00 1110.00 2220.00FRAME W/2GRTS 840.24 STD
0045 2367000000-N 840  8 EA  400.00 3200.00 700.00 5600.00 1230.00 9840.00FRAME W/2GRTS 840.29 STD
0046 2374000000-N 840  1 EA  400.00 400.00 600.00 600.00 1230.00 1230.00FRAME-GRT-HD 840.03 **

(E)
0047 2374000000-N 840  2 EA  400.00 800.00 555.00 1110.00 1370.00 2740.00FRAME-GRT-HD 840.03 **

(F)
0048 2396000000-N 840  2 EA  300.00 600.00 500.00 1000.00 1220.00 2440.00FRAME W/COVER STD 840.54
0049 2549000000-E 846  440 LF  25.00 11000.00 19.67 8654.80 29.50 12980.002'-6" CONC CURB & GUTTER
0050 2556000000-E 846  140 LF  45.00 6300.00 20.70 2898.00 31.00 4340.00SHOULDER BERM GUTTER
0051 2577000000-E 846  650 LF  36.00 23400.00 26.45 17192.50 39.50 25675.00CONC EXPRESSWAY GUTTER
0052 2703000000-E 854  210 LF  104.02 21844.20 100.00 21000.00 167.00 35070.00CONC BARRIER TYPE ******

(I)
0053 3030000000-E 862  700 LF  15.00 10500.00 20.00 14000.00 18.50 12950.00STL BM GUARDRAIL
0054 3045000000-E 862  75 LF  16.75 1256.25 22.00 1650.00 20.50 1537.50SBGR SHOP CURVED
0055 3150000000-N 862  20 EA  10.00 200.00 20.00 400.00 12.25 245.00ADDIT GUARDRAIL POSTS
0056 3195000000-N 862  1 EA  475.00 475.00 600.00 600.00 584.00 584.00GR ANCHOR TYPE AT-1
0057 3210000000-N 862  1 EA  550.00 550.00 1000.00 1000.00 676.00 676.00GR ANCHOR TYPE CAT-1
0058 3215000000-N 862  4 EA  1275.00 5100.00 1500.00 6000.00 1570.00 6280.00GR ANCHOR TYPE III
0059 3270000000-N SP   3 EA  1825.00 5475.00 2500.00 7500.00 2240.00 6720.00GR ANCHOR TYPE 350
0060 3317000000-N 862  2 EA  1395.00 2790.00 2000.00 4000.00 1710.00 3420.00GR ANCHOR TYPE B-77
0061 3360000000-E 863  377 LF  1.00 377.00 2.00 754.00 7.75 2921.75REMOVE EXISTING GUARDRAIL
0062 3382000000-E 862 87.5 LF  9.50 831.25 22.00 1925.00 11.75 1028.13TEMP STL BM GDRAIL, SHP CURV
0063 3387000000-N 862  1 EA  200.00 200.00 600.00 600.00 246.00 246.00TEMP GDRL ANCH UNITS ******

(AT-1)
0064 3387000000-N 862  1 EA  900.00 900.00 1500.00 1500.00 1110.00 1110.00TEMP GDRL ANCH UNITS ******

(B-77)
0065 3435000000-N SP   22 EA  70.00 1540.00 100.00 2200.00 86.00 1892.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST 8' STEEL
0066 3500000000-E 866  160 LF  4.50 720.00 7.00 1120.00 5.55 888.00WOVEN WIRE FENCE **" FAB

(48")
0067 3506000000-E 866  10 EA  17.00 170.00 25.00 250.00 21.00 210.004" TIMBER POSTS *****LONG

(8')
0068 3515000000-E 866  4 EA  35.00 140.00 50.00 200.00 43.00 172.005" TIMBER POSTS 8'-0"LONG
0069 3628000000-E 876  1,500 TON 37.00 55500.00 31.66 47490.00 42.50 63750.00RIP RAP, CLASS I
0070 3649000000-E 876  15 TON 30.00 450.00 36.78 551.70 33.50 502.50RIP RAP, CLASS B
0071 3656000000-E 876  1,600 SY  3.00 4800.00 2.17 3472.00 3.90 6240.00GEOTEXTILE FOR DRAINGE
0072 4400000000-E 1110  610 SF  4.50 2745.00 5.18 3159.80 22.50 13725.00WORK ZONE SIGNS (STAT)
0073 4410000000-E 1110  80 SF  5.25 420.00 6.04 483.20 19.00 1520.00WORK ZONE SIGNS (BARR)
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0074 4430000000-N 1130  135 EA  42.00 5670.00 100.00 13500.00 83.75 11306.25DRUMS
0075 4435000000-N 1135  25 EA  15.25 381.25 100.00 2500.00 10.50 262.50CONES
0076 4445000000-E 1145  264 LF  20.00 5280.00 23.00 6072.00 28.00 7392.00BARRICADES (TYPE III)
0077 4455000000-N 1150  1,000 DAY 220.00 220000.00 150.00 150000.00 230.00 230000.00FLAGGER
0078 4465000000-N 1160  8 EA  5600.00 44800.00 6440.00 51520.00 8480.00 67840.00TEMPORARY CRASH CUSHIONS
0079 4485000000-E 1170  580 LF  24.00 13920.00 53.48 31018.40 29.50 17110.00PORT CONC BARRIER
0080 4490000000-E 1170  660 LF  40.00 26400.00 91.78 60574.80 93.00 61380.00PORT CONC BARRIER(ANCHRD)
0081 4770000000-E 1205  1,840 LF  1.60 2944.00 2.88 5299.20 1.95 3588.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0082 4810000000-E 1205  25,896 LF  0.28 7250.88 0.35 9063.60 0.34 8804.64PAINT PVMT MARKINGS 4"
0083 4835000000-E 1205  186 LF  3.00 558.00 3.45 641.70 3.70 688.20PAINT PVT MKG LINES 24"
0084 4850000000-E 1205  920 LF  1.00 920.00 1.15 1058.00 1.25 1150.00LINE REMOVAL 4" WIDE
0085 6000000000-E 1605  2,500 LF  3.00 7500.00 3.51 8775.00 4.90 12250.00TEMPORARY SILT FENCE
0086 6006000000-E 1610  430 TON 30.00 12900.00 22.72 9769.60 68.00 29240.00EROS CONTRL STONE CL A
0087 6009000000-E 1610  320 TON 30.00 9600.00 33.58 10745.60 69.25 22160.00EROS CONTRL STONE CL B
0088 6012000000-E 1610  570 TON 30.00 17100.00 33.92 19334.40 68.50 39045.00SEDIMENT CONTROL STONE
0089 6015000000-E 1615  3 ACR 400.00 1200.00 1380.00 4140.00 1200.00 3600.00TEMPORARY MULCHING
0090 6018000000-E 1620  150 LB  3.25 487.50 8.05 1207.50 5.65 847.50SEED FOR TEMP SEEDING
0091 6021000000-E 1620 1.75 TON 800.00 1400.00 2300.00 4025.00 1460.00 2555.00FERT FOR TEMP SEEDING
0092 6024000000-E 1622  300 LF  10.00 3000.00 10.49 3147.00 29.75 8925.00TEMPORARY SLOPE DRAINS
0093 6029000000-E SP   300 LF  2.00 600.00 2.36 708.00 3.10 930.00SAFETY FENCE
0094 6030000000-E 1630  560 CY  10.00 5600.00 12.00 6720.00 11.75 6580.00SILT EXCAVATION
0095 6036000000-E 1631  11,000 SY  1.50 16500.00 1.73 19030.00 2.05 22550.00MATTING FOR EROS CONTROL
0096 6037000000-E SP   20 SY  8.00 160.00 11.50 230.00 15.25 305.00COIR FIBER MAT
0097 6038000000-E SP   50 SY  8.00 400.00 9.20 460.00 19.00 950.00PERM SOIL REINF MAT
0098 6042000000-E 1632  825 LF  4.00 3300.00 7.94 6550.50 6.10 5032.501/4" HARDWARE CLOTH
0099 6070000000-N 1639  12 EA  1250.00 15000.00 959.64 11515.68 407.00 4884.00SPECIAL STILLING BASINS
0100 6071010000-E SP   425 LF  10.00 4250.00 7.11 3021.75 7.60 3230.00WATTLE
0101 6071020000-E SP   150 LB  14.00 2100.00 19.24 2886.00 20.50 3075.00POLYACRYLAMIDE (PAM)
0102 6071030000-E 1640  200 LF  8.00 1600.00 12.08 2416.00 13.00 2600.00COIR FIBER BAFFLE
0103 6071050000-E SP   2 EA  950.00 1900.00 586.89 1173.78 753.00 1506.00**" SKIMMER

(1-1/2")
0104 6084000000-E 1660 4.1 ACR 1300.00 5330.00 2179.25 8934.93 3070.00 12587.00SEEDING AND MULCHING
0105 6087000000-E 1660  3 ACR 133.33 399.99 172.50 517.50 92.25 276.75MOWING
0106 6090000000-E 1661  50 LB  3.50 175.00 11.50 575.00 13.50 675.00SEED FOR REPAIR SEEDING
0107 6093000000-E 1661 0.25 TON 800.00 200.00 4600.00 1150.00 1600.00 400.00FERT FOR REPAIR SEEDING
0108 6096000000-E 1662  125 LB  3.50 437.50 8.05 1006.25 17.75 2218.75SEED FOR SUPP SEEDING
0109 6108000000-E 1665 3.25 TON 850.00 2762.50 1380.00 4485.00 1760.00 5720.00FERTILIZER TOPDRESSING
0110 6114500000-N 1667  10 MHR 75.00 750.00 74.75 747.50 184.00 1840.00SPECIALIZED HAND MOWING
0111 6117000000-N SP   18 EA  100.00 1800.00 3868.41 69631.38 184.00 3312.00RESPONSE FOR EROS CONTROL
0112 6123000000-E 1670 0.2 ACR 4000.00 800.00 2070.00 414.00 4790.00 958.00REFORESTATION
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0113 8017000000-N SP  Lump Sum 150325.00 300000.00 49400.00CM&R TEMP ACCESS ***********
(17+96.00-L-)

0114 8035000000-N 402 Lump Sum 132083.98 300000.00 161400.00REMV EXIST STR **********
(17+96.00-L-)

0115 8105560000-E 411  228 LF  468.45 106806.60 625.00 142500.00 522.00 119016.004'-0" DRILLD PIER IN SOIL
0116 8105660000-E 411  105 LF  1059.89 111288.45 950.00 99750.00 1120.00 117600.004'-0" DRILLD PIER NO SOIL
0117 8111600000-E 411 66.6 LF  201.96 13450.54 275.00 18315.00 246.00 16383.60PERM STL CASING FOR 4' PIER
0118 8113000000-N 411  6 EA  504.89 3029.34 600.00 3600.00 614.00 3684.00SID INSPECTIONS
0119 8114000000-N 411  6 EA  1110.76 6664.56 600.00 3600.00 1350.00 8100.00SPT TESTING
0120 8115000000-N 411  1 EA  1716.63 1716.63 2300.00 2300.00 12000.00 12000.00CSL TESTING
0121 8147000000-E 420  9,435 SF  37.52 354001.20 35.00 330225.00 46.75 441086.25REINF CONCRETE DECK SLAB
0122 8161000000-E 420  9,396 SF  0.35 3288.60 0.44 4134.24 1.00 9396.00GROOVING BRIDGE FLOORS
0123 8182000000-E 420 164.6 CY  807.63 132935.90 990.15 162978.69 797.00 131186.20CLASS A CONCRETE (BRIDGE)
0124 8210000000-N 422 Lump Sum 68390.24 40000.00 49100.00BRG APPR SLAB ***********

(17+96.00-L-)
0125 8217000000-E 425  51,702 LB  0.84 43429.68 1.50 77553.00 0.98 50667.96REINF STEEL (BRIDGE)
0126 8238000000-E 425  10,650 LB  1.55 16507.50 2.00 21300.00 1.95 20767.50SPIRAL COL REINF STL BRG
0127 8262000000-E 430 1,232.88 LF  157.21 193821.06 200.00 246576.00 172.00 212055.3645" PRESTR CONCRETE GIRDR
0128 8364000000-E 450  920 LF  57.84 53212.80 49.37 45420.40 47.50 43700.00HP12X53 PILES
0129 8475000000-E 460 170.6 LF  140.69 24001.71 225.00 38385.00 156.00 26613.60TWO BAR METAL RAIL
0130 8482000000-E 460 170.6 LF  223.29 38093.27 300.00 51180.00 258.00 44014.80THREE BAR METAL RAIL
0131 8517000000-E 460 178.1 LF  97.28 17325.57 105.00 18700.50 132.00 23509.201'-**"X*****"CONC PARAPET

(1'-2"X2'-6")
0132 8608000000-E 876  451 TON 1.00 451.00 33.58 15144.58 63.00 28413.00RIP RAP II (2'-0")
0133 8622000000-E 876  500 SY  2.35 1175.00 3.16 1580.00 4.40 2200.00GEOTEXTILE FOR DRAINAGE
0134 8657000000-N 430 Lump Sum 10440.15 18000.00 13200.00ELASTOMERIC BEARINGS

(17+96.00-L-)

 

    TOTAL 3921145.18 TOTAL 3943060.27 TOTAL 3953481.85CONTRACT TOTAL

 

    SUB-TOTAL 2438706.40 SUB-TOTAL 2001817.86 SUB-TOTAL 2369988.38ROADWAY ITEMS
    SUB-TOTAL 1482438.78 SUB-TOTAL 1941242.41 SUB-TOTAL 1583493.47STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3413089.00OWLE CONSTRUCTION, LLC
     2  3476820.68SADDLEBROOK CONSTRUCTION, INC.
     3  3526605.25TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  3921145.18SUNBELT STRUCTURES, INC.
     5  3943060.27CHARLES BLALOCK & SONS, INC.
     6  3953481.85E. R. SNELL CONTRACTOR, INC.
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GRADING, DRAINAGE, PAVING AND CULVERT.
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TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

SADDLEBROOK CONSTRUCTION,
INC.

SUNBELT STRUCTURES, INC.

PICKENS,  SC TUCKER,  GA

C202785MAR 20 2012
0.057 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9800.00 12380.51 11000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 26000.00 12497.00 73482.84GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  220 CY  6.00 1320.00 3.14 690.80 10.00 2200.00UNDERCUT EXCAVATION
0005 0195000000-E 265  100 CY  40.38 4038.00 45.29 4529.00 34.00 3400.00SELECT GRANULAR MATERIAL
0006 0196000000-E 270  800 SY  2.00 1600.00 2.00 1600.00 3.00 2400.00GEOTEXTILE SOIL STABILIZATION
0007 0318000000-E 300  10 TON 29.00 290.00 48.92 489.20 34.00 340.00FND CONDIT MATL MINOR STRS
0008 0320000000-E 300  30 SY  2.00 60.00 3.59 107.70 3.00 90.00FND CONDIT GEOTEXTILE
0009 0343000000-E 310  68 LF  30.00 2040.00 11.92 810.56 32.00 2176.0015" SIDE DRAIN PIPE
0010 0995000000-E 340  41 LF  2.00 82.00 7.65 313.65 5.00 205.00PIPE REMOVAL
0011 1099500000-E 505  70 CY  6.00 420.00 12.20 854.00 10.00 700.00SHALLOW UNDERCUT
0012 1099700000-E 505  125 TON 28.00 3500.00 30.02 3752.50 28.00 3500.00CLASS IV SUBGRD STABILIZATION
0013 1220000000-E 545  20 TON 28.00 560.00 31.65 633.00 28.00 560.00INCIDENTAL STONE BASE
0014 1491000000-E 610  170 TON 100.00 17000.00 109.69 18647.30 90.00 15300.00ASP CONC BASE CRS B25.0C
0015 1525000000-E 610  160 TON 104.00 16640.00 114.35 18296.00 94.00 15040.00ASP CONC SURF CRS SF9.5A
0016 1575000000-E 620  20 TON 700.00 14000.00 750.00 15000.00 700.00 14000.00ASP FOR PLANT MIX
0017 2022000000-E 815 22.4 CY  1.00 22.40 22.83 511.39 2.00 44.80SUBDRAIN EXCAVATION
0018 2033000000-E 815 16.8 CY  40.00 672.00 62.85 1055.88 45.00 756.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  100 LF  6.00 600.00 9.86 986.00 10.00 1000.006" PERF SUBDRN PIPE
0020 2070000000-N 815  1 EA  300.00 300.00 300.00 300.00 300.00 300.00SUBDRN PIPE OUTLET
0021 2077000000-E 815  6 LF  6.00 36.00 8.93 53.58 10.00 60.006" OUTLET PIPE
0022 3628000000-E 876  10 TON 37.00 370.00 36.96 369.60 50.00 500.00RIP RAP, CLASS I
0023 3656000000-E 876  450 SY  2.00 900.00 2.00 900.00 3.00 1350.00GEOTEXTILE FOR DRAINGE
0024 4400000000-E 1110  469 SF  5.00 2345.00 8.30 3892.70 4.25 1993.25WORK ZONE SIGNS (STAT)
0025 4410000000-E 1110  141 SF  6.00 846.00 8.16 1150.56 5.75 810.75WORK ZONE SIGNS (BARR)
0026 4430000000-N 1130  6 EA  20.00 120.00 59.49 356.94 42.00 252.00DRUMS
0027 4445000000-E 1145  96 LF  20.00 1920.00 24.29 2331.84 19.25 1848.00BARRICADES (TYPE III)
0028 6000000000-E 1605  455 LF  2.00 910.00 3.36 1528.80 1.90 864.50TEMPORARY SILT FENCE
0029 6006000000-E 1610  225 TON 30.00 6750.00 32.30 7267.50 78.00 17550.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  50 TON 30.00 1500.00 30.99 1549.50 80.00 4000.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  160 TON 30.00 4800.00 24.82 3971.20 80.00 12800.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  1 ACR 1500.00 1500.00 607.24 607.24 450.00 450.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  5.00 250.00 4.72 236.00 3.50 175.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 1.25 TON 1250.00 1562.50 1214.48 1518.10 900.00 1125.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  200 LF  2.00 400.00 8.23 1646.00 12.00 2400.00TEMPORARY SLOPE DRAINS
0036 6029000000-E SP   400 LF  2.00 800.00 1.93 772.00 1.60 640.00SAFETY FENCE
0037 6030000000-E 1630  100 CY  5.00 500.00 4.81 481.00 10.00 1000.00SILT EXCAVATION
0038 6036000000-E 1631  2,500 SY  2.50 6250.00 2.29 5725.00 1.30 3250.00MATTING FOR EROS CONTROL
0039 6037000000-E SP   50 SY  8.00 400.00 7.42 371.00 15.00 750.00COIR FIBER MAT
0040 6042000000-E 1632  270 LF  4.00 1080.00 5.56 1501.20 4.85 1309.501/4" HARDWARE CLOTH
0041 6070000000-N 1639  4 EA  200.00 800.00 288.79 1155.16 1250.00 5000.00SPECIAL STILLING BASINS



APR 02, 2012 03:41 PM

TIP NO B-4989 2:00 PM 2 /  2 030

TRANSYLVANIA

40461.3.1

FED AID NO BRZ-1326(3)

GRADING, DRAINAGE, PAVING AND CULVERT.

BRIDGE OVER LAMANCE CREEK AND APPROACHES ON SR-1326 (MACEDONIA CHURCH RD).

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

SADDLEBROOK CONSTRUCTION,
INC.

SUNBELT STRUCTURES, INC.

PICKENS,  SC TUCKER,  GA

C202785MAR 20 2012
0.057 MI

0042 6071010000-E SP   55 LF  8.00 440.00 10.99 604.45 10.40 572.00WATTLE
0043 6071020000-E SP   15 LB  8.00 120.00 17.94 269.10 25.40 381.00POLYACRYLAMIDE (PAM)
0044 6071030000-E 1640  25 LF  8.00 200.00 8.10 202.50 21.50 537.50COIR FIBER BAFFLE
0045 6071050000-E SP   1 EA  900.00 900.00 900.00 900.00 1308.00 1308.00**" SKIMMER

(1-1/2")
0046 6084000000-E 1660  1 ACR 5000.00 5000.00 2024.13 2024.13 1500.00 1500.00SEEDING AND MULCHING
0047 6087000000-E 1660 0.5 ACR 2.00 1.00 50.00 25.00 400.00 200.00MOWING
0048 6090000000-E 1661  50 LB  7.00 350.00 3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 0.25 TON 1200.00 300.00 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0050 6096000000-E 1662  50 LB  7.00 350.00 3.50 175.00 3.50 175.00SEED FOR SUPP SEEDING
0051 6108000000-E 1665 0.75 TON 2000.00 1500.00 1214.48 910.86 900.00 675.00FERTILIZER TOPDRESSING
0052 6111000000-E SP   75 LF  10.00 750.00 127.00 9525.00 71.98 5398.50IMPERVIOUS DIKE
0053 6114500000-N 1667  10 MHR 15.00 150.00 25.00 250.00 25.00 250.00SPECIALIZED HAND MOWING
0054 6117000000-N SP   18 EA  1.00 18.00 94.46 1700.28 100.00 1800.00RESPONSE FOR EROS CONTROL
0055 6120000000-E SP   450 CY  6.00 2700.00 19.00 8550.00 33.75 15187.50CULVERT DIVERSION CHANNEL
0056 6123000000-E 1670 0.1 ACR 2500.00 250.00 2800.00 280.00 5000.00 500.00REFORESTATION

CULVERT ITEMS

0057 8035000000-N 402 Lump Sum 2500.00 5147.43 7541.68REMV EXIST STR **********
(11+70.24-L-)

0058 8126000000-N 414 Lump Sum 2000.00 7000.00 2676.65CULV EXCAV @ ************
(11+70.24-L-)

0059 8133000000-E 414  55 TON 30.00 1650.00 46.49 2556.95 74.82 4115.10FND CONDIT MAT, BOX CULV
0060 8196000000-E 420 84.5 CY  400.00 33800.00 796.21 67279.75 410.30 34670.35CLASS A CONCRETE (CULV)
0061 8245000000-E 425  12,172 LB  1.00 12172.00 0.58 7059.76 0.86 10467.92REINF STEEL (CULVERT)

 

    TOTAL 198135.90 TOTAL 245700.62 TOTAL 292979.84CONTRACT TOTAL

 

    SUB-TOTAL 146013.90 SUB-TOTAL 156656.73 SUB-TOTAL 233508.14ROADWAY ITEMS
    SUB-TOTAL 52122.00 SUB-TOTAL 89043.89 SUB-TOTAL 59471.70CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  198135.90TENNOCA CONSTRUCTION CO., INC.
     2  245700.62SADDLEBROOK CONSTRUCTION, INC.
     3  292979.84SUNBELT STRUCTURES, INC.



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 1 /  7 031

PENDER, BRUNSWICK

17BP.3.R.26

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN BRUNSWICK COUNTY, AND 2 BRIDGES IN PENDER COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CAPE ROMAIN CONTRACTORS, INC.

CHARLOTTE,  NC WANDO,  SC

C202942MAR 20 2012
0.750 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 410000.00 425000.00 475000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 5093000.00 5691000.00 6058451.68GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090003
0004 0000915000-N SP   2 EA  13000.00 26000.00 12000.00 24000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090016
0005 0000915000-N SP   2 EA  13000.00 26000.00 12000.00 24000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090020
0006 0000915000-N SP   2 EA  13000.00 26000.00 12000.00 24000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090025
0007 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090054
0008 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090101
0009 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090102
0010 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #700144
0011 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #700215
0012 0000915000-N SP   1 EA  1.00 1.00 5000.00 5000.00 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090016
0013 0000915000-N SP   1 EA  1.00 1.00 5000.00 5000.00 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090020
0014 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090025
0015 0000915000-N SP   1 EA  1.00 1.00 5000.00 5000.00 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090054
0016 0000915000-N SP   1 EA  1.00 1.00 10000.00 10000.00 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090101
0017 0000915000-N SP   1 EA  1.00 1.00 5000.00 5000.00 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090102
0018 0000915000-N SP   2 EA  10000.00 20000.00 10000.00 20000.00 10000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #700144
0019 0000915000-N SP   1 EA  10000.00 10000.00 10000.00 10000.00 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #700215
0020 0000915000-N SP   18 EA  7150.00 128700.00 3000.00 54000.00 1667.00 30006.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0021 0000930000-E SP   58 LF  350.00 20300.00 370.00 21460.00 570.00 33060.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090003

0022 0000930000-E SP   51 LF  360.00 18360.00 500.00 25500.00 570.00 29070.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090016

0023 0000930000-E SP   55 LF  350.00 19250.00 500.00 27500.00 570.00 31350.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090020

0024 0000930000-E SP   34 LF  370.00 12580.00 570.00 19380.00 570.00 19380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090025



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  7 031

PENDER, BRUNSWICK

17BP.3.R.26

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN BRUNSWICK COUNTY, AND 2 BRIDGES IN PENDER COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CAPE ROMAIN CONTRACTORS, INC.

CHARLOTTE,  NC WANDO,  SC

C202942MAR 20 2012
0.750 MI

0025 0000930000-E SP   59 LF  450.00 26550.00 370.00 21830.00 570.00 33630.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090054

0026 0000930000-E SP   56 LF  350.00 19600.00 370.00 20720.00 570.00 31920.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090101

0027 0000930000-E SP   58 LF  350.00 20300.00 370.00 21460.00 570.00 33060.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090102

0028 0000930000-E SP   53 LF  360.00 19080.00 370.00 19610.00 570.00 30210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#700144

0029 0000930000-E SP   45 LF  340.00 15300.00 400.00 18000.00 570.00 25650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#700215

0030 0000930000-E SP   58 LF  350.00 20300.00 370.00 21460.00 570.00 33060.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090003

0031 0000930000-E SP   51 LF  360.00 18360.00 500.00 25500.00 570.00 29070.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090016

0032 0000930000-E SP   55 LF  330.00 18150.00 500.00 27500.00 570.00 31350.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090020

0033 0000930000-E SP   34 LF  370.00 12580.00 570.00 19380.00 570.00 19380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090025

0034 0000930000-E SP   59 LF  450.00 26550.00 370.00 21830.00 570.00 33630.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090054

0035 0000930000-E SP   56 LF  350.00 19600.00 370.00 20720.00 570.00 31920.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090101

0036 0000930000-E SP   58 LF  350.00 20300.00 370.00 21460.00 570.00 33060.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090102

0037 0000930000-E SP   53 LF  360.00 19080.00 370.00 19610.00 570.00 30210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#700144

0038 0000930000-E SP   45 LF  340.00 15300.00 400.00 18000.00 570.00 25650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#700215

0039 0000930000-E SP   51 LF  1.00 51.00 250.00 12750.00 570.00 29070.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090016

0040 0000930000-E SP   55 LF  1.00 55.00 250.00 13750.00 570.00 31350.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090020

0041 0000930000-E SP   34 LF  780.00 26520.00 760.00 25840.00 570.00 19380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090025
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TIP NO 2:00 PM 3 /  7 031

PENDER, BRUNSWICK

17BP.3.R.26

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN BRUNSWICK COUNTY, AND 2 BRIDGES IN PENDER COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CAPE ROMAIN CONTRACTORS, INC.

CHARLOTTE,  NC WANDO,  SC

C202942MAR 20 2012
0.750 MI

0042 0000930000-E SP   59 LF  1.00 59.00 250.00 14750.00 570.00 33630.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090054

0043 0000930000-E SP   56 LF  1.00 56.00 500.00 28000.00 570.00 31920.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090101

0044 0000930000-E SP   58 LF  1.00 58.00 250.00 14500.00 570.00 33060.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090102

0045 0000930000-E SP   53 LF  570.00 30210.00 500.00 26500.00 570.00 30210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #700144

0046 0000930000-E SP   45 LF  560.00 25200.00 500.00 22500.00 570.00 25650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #700215

0047 0000930000-E SP   34 LF  780.00 26520.00 250.00 8500.00 570.00 19380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #090025

0048 0000930000-E SP   53 LF  570.00 30210.00 500.00 26500.00 570.00 30210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #700144

0049 0000930000-E SP   55 LF  1950.00 107250.00 1500.00 82500.00 2785.00 153175.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090003

0050 0000930000-E SP   80 LF  3000.00 240000.00 2150.00 172000.00 2785.00 222800.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090016

0051 0000930000-E SP   85 LF  3000.00 255000.00 2100.00 178500.00 2785.00 236725.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090020

0052 0000930000-E SP   120 LF  3200.00 384000.00 2200.00 264000.00 2785.00 334200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090025

0053 0000930000-E SP   80 LF  2000.00 160000.00 2050.00 164000.00 2785.00 222800.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090054

0054 0000930000-E SP   70 LF  2000.00 140000.00 1500.00 105000.00 2785.00 194950.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090101

0055 0000930000-E SP   75 LF  2000.00 150000.00 2000.00 150000.00 2785.00 208875.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090102

0056 0000930000-E SP   150 LF  2000.00 300000.00 2000.00 300000.00 2785.00 417750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #700144

0057 0000930000-E SP   100 LF  2000.00 200000.00 1800.00 180000.00 2785.00 278500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #700215

 

    TOTAL 8296434.00 TOTAL 8622510.00 TOTAL 9931752.68CONTRACT TOTAL

 

    SUB-TOTAL 8296434.00 SUB-TOTAL 8622510.00 SUB-TOTAL 9931752.68ROADWAY ITEMS
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TIP NO 2:00 PM 4 /  7 031

PENDER, BRUNSWICK

17BP.3.R.26

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN BRUNSWICK COUNTY, AND 2 BRIDGES IN PENDER COUNTY.

TIC-THE INDUSTRIAL COMPANY

ENGLEWOOD,  CO   

C202942MAR 20 2012
0.750 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 615000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 7400375.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  24000.00 48000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090003
0004 0000915000-N SP   2 EA  27000.00 54000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090016
0005 0000915000-N SP   2 EA  27000.00 54000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090020
0006 0000915000-N SP   2 EA  29000.00 58000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090025
0007 0000915000-N SP   2 EA  26000.00 52000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090054
0008 0000915000-N SP   2 EA  25000.00 50000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090101
0009 0000915000-N SP   2 EA  25000.00 50000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #090102
0010 0000915000-N SP   2 EA  25000.00 50000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #700144
0011 0000915000-N SP   2 EA  26000.00 52000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #700215
0012 0000915000-N SP   1 EA  21000.00 21000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090016
0013 0000915000-N SP   1 EA  21000.00 21000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090020
0014 0000915000-N SP   2 EA  27000.00 54000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090025
0015 0000915000-N SP   1 EA  26000.00 26000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090054
0016 0000915000-N SP   1 EA  25000.00 25000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090101
0017 0000915000-N SP   1 EA  25000.00 25000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #090102
0018 0000915000-N SP   2 EA  29000.00 58000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #700144
0019 0000915000-N SP   1 EA  26000.00 26000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #700215
0020 0000915000-N SP   18 EA  5500.00 99000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0021 0000930000-E SP   58 LF  500.00 29000.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090003

0022 0000930000-E SP   51 LF  550.00 28050.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090016

0023 0000930000-E SP   55 LF  505.00 27775.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090020

0024 0000930000-E SP   34 LF  720.00 24480.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090025



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 5 /  7 031

PENDER, BRUNSWICK

17BP.3.R.26

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN BRUNSWICK COUNTY, AND 2 BRIDGES IN PENDER COUNTY.

TIC-THE INDUSTRIAL COMPANY

ENGLEWOOD,  CO   

C202942MAR 20 2012
0.750 MI

0025 0000930000-E SP   59 LF  625.00 36875.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090054

0026 0000930000-E SP   56 LF  520.00 29120.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090101

0027 0000930000-E SP   58 LF  500.00 29000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#090102

0028 0000930000-E SP   53 LF  570.00 30210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#700144

0029 0000930000-E SP   45 LF  570.00 25650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#700215

0030 0000930000-E SP   58 LF  500.00 29000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090003

0031 0000930000-E SP   51 LF  545.00 27795.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090016

0032 0000930000-E SP   55 LF  500.00 27500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090020

0033 0000930000-E SP   34 LF  720.00 24480.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090025

0034 0000930000-E SP   59 LF  620.00 36580.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090054

0035 0000930000-E SP   56 LF  515.00 28840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090101

0036 0000930000-E SP   58 LF  500.00 29000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#090102

0037 0000930000-E SP   53 LF  570.00 30210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#700144

0038 0000930000-E SP   45 LF  570.00 25650.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#700215

0039 0000930000-E SP   51 LF  795.00 40545.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090016

0040 0000930000-E SP   55 LF  650.00 35750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090020

0041 0000930000-E SP   34 LF  2000.00 68000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090025
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TIP NO 2:00 PM 6 /  7 031

PENDER, BRUNSWICK

17BP.3.R.26

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN BRUNSWICK COUNTY, AND 2 BRIDGES IN PENDER COUNTY.

TIC-THE INDUSTRIAL COMPANY

ENGLEWOOD,  CO   

C202942MAR 20 2012
0.750 MI

0042 0000930000-E SP   59 LF  820.00 48380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090054

0043 0000930000-E SP   56 LF  755.00 42280.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090101

0044 0000930000-E SP   58 LF  745.00 43210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #090102

0045 0000930000-E SP   53 LF  1100.00 58300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #700144

0046 0000930000-E SP   45 LF  840.00 37800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #700215

0047 0000930000-E SP   34 LF  2035.00 69190.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #090025

0048 0000930000-E SP   53 LF  1085.00 57505.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #700144

0049 0000930000-E SP   55 LF  1700.00 93500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090003

0050 0000930000-E SP   80 LF  4450.00 356000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090016

0051 0000930000-E SP   85 LF  4620.00 392700.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090020

0052 0000930000-E SP   120 LF  5600.00 672000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090025

0053 0000930000-E SP   80 LF  1825.00 146000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090054

0054 0000930000-E SP   70 LF  1800.00 126000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090101

0055 0000930000-E SP   75 LF  1775.00 133125.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #090102

0056 0000930000-E SP   150 LF  2150.00 322500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #700144

0057 0000930000-E SP   100 LF  2000.00 200000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #700215

 

    TOTAL 12300375.00CONTRACT TOTAL

 

    SUB-TOTAL 12300375.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  8296434.00S. T. WOOTEN CORPORATION
    ** BID EXECUTED IMPROPERLY
    ** MISSING NAME AND ADDRESS
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PENDER, BRUNSWICK

17BP.3.R.26

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN BRUNSWICK COUNTY, AND 2 BRIDGES IN PENDER COUNTY.

   

C202942MAR 20 2012
0.750 MI

  **  2  8622510.00LEE CONSTRUCTION COMPANY OF THE CAROLINAS,
INC.

    ** BOND EXECUTED IMPROPERLY
    ** INCORRECT DATE ON POA
  **  3  9931752.68CAPE ROMAIN CONTRACTORS, INC.
    ** BOND EXECUTED IMPROPERLY
    ** INCORRECT DATE ON BOND AND POA
  **  4  12300375.00TIC-THE INDUSTRIAL COMPANY
    ** BOND EXECUTED IMPROPERLY
    ** NO TITLE AND INCORRECT DATE ON POA
    

** DENOTES IRREGULAR BID
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CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC

SANFORD CONTRACTORS, INC. CROWDER CONSTRUCTION CO.

SANFORD,  NC CHARLOTTE,  NC

C202943MAR 20 2012
1.445 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 678000.00 660000.00 725000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 5630000.00 6944123.90 8796000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  12000.00 24000.00 63768.50 127537.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #180141
0004 0000915000-N SP   2 EA  12500.00 25000.00 42450.50 84901.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #520037
0005 0000915000-N SP   2 EA  12000.00 24000.00 47130.50 94261.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620059
0006 0000915000-N SP   2 EA  12000.00 24000.00 34807.00 69614.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620064
0007 0000915000-N SP   2 EA  12000.00 24000.00 41364.50 82729.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620073
0008 0000915000-N SP   2 EA  12000.00 24000.00 44333.50 88667.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620090
0009 0000915000-N SP   2 EA  12000.00 24000.00 43060.00 86120.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620096
0010 0000915000-N SP   2 EA  12000.00 24000.00 11979.00 23958.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750002
0011 0000915000-N SP   2 EA  12000.00 24000.00 11961.00 23922.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750029
0012 0000915000-N SP   2 EA  12000.00 24000.00 12681.00 25362.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750067
0013 0000915000-N SP   2 EA  12000.00 24000.00 12007.50 24015.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750075
0014 0000915000-N SP   2 EA  10000.00 20000.00 47823.50 95647.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #180141
0015 0000915000-N SP   2 EA  15000.00 30000.00 34715.50 69431.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #520037
0016 0000915000-N SP   2 EA  10000.00 20000.00 27522.50 55045.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620059
0017 0000915000-N SP   2 EA  10000.00 20000.00 31397.35 62794.70 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620064
0018 0000915000-N SP   2 EA  10000.00 20000.00 31827.00 63654.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620090
0019 0000915000-N SP   2 EA  10000.00 20000.00 32839.00 65678.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620096
0020 0000915000-N SP   2 EA  10000.00 20000.00 18657.50 37315.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750002
0021 0000915000-N SP   2 EA  10000.00 20000.00 16487.00 32974.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750029
0022 0000915000-N SP   2 EA  5000.00 10000.00 20131.50 40263.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750067
0023 0000915000-N SP   2 EA  10000.00 20000.00 18780.50 37561.00 14000.00 28000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750075
0024 0000915000-N SP   22 EA  2500.00 55000.00 3600.00 79200.00 4525.00 99550.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0025 0000930000-E SP   17 LF  1000.00 17000.00 246.00 4182.00 200.00 3400.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#180141
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CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC

SANFORD CONTRACTORS, INC. CROWDER CONSTRUCTION CO.

SANFORD,  NC CHARLOTTE,  NC

C202943MAR 20 2012
1.445 MI

0026 0000930000-E SP   17 LF  1000.00 17000.00 213.50 3629.50 200.00 3400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#520037

0027 0000930000-E SP   17 LF  1000.00 17000.00 244.00 4148.00 200.00 3400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620059

0028 0000930000-E SP   30 LF  1000.00 30000.00 231.00 6930.00 200.00 6000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620064

0029 0000930000-E SP   23 LF  1000.00 23000.00 236.00 5428.00 200.00 4600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620073

0030 0000930000-E SP   23 LF  1000.00 23000.00 225.00 5175.00 200.00 4600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620090

0031 0000930000-E SP   14 LF  1000.00 14000.00 307.00 4298.00 200.00 2800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620096

0032 0000930000-E SP   27 LF  1000.00 27000.00 92.50 2497.50 200.00 5400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750002

0033 0000930000-E SP   20 LF  1000.00 20000.00 280.50 5610.00 200.00 4000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750029

0034 0000930000-E SP   11 LF  1500.00 16500.00 548.50 6033.50 200.00 2200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750067

0035 0000930000-E SP   13 LF  1000.00 13000.00 354.00 4602.00 200.00 2600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750075

0036 0000930000-E SP   22 LF  1000.00 22000.00 206.50 4543.00 200.00 4400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#180141

0037 0000930000-E SP   12 LF  1000.00 12000.00 0.10 1.20 200.00 2400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#520037

0038 0000930000-E SP   24 LF  1000.00 24000.00 235.00 5640.00 200.00 4800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620059

0039 0000930000-E SP   18 LF  1000.00 18000.00 242.50 4365.00 200.00 3600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620064

0040 0000930000-E SP   27 LF  1000.00 27000.00 233.00 6291.00 200.00 5400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620073

0041 0000930000-E SP   12 LF  1500.00 18000.00 0.10 1.20 200.00 2400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620090

0042 0000930000-E SP   12 LF  1000.00 12000.00 287.00 3444.00 200.00 2400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620096
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CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC

SANFORD CONTRACTORS, INC. CROWDER CONSTRUCTION CO.

SANFORD,  NC CHARLOTTE,  NC

C202943MAR 20 2012
1.445 MI

0043 0000930000-E SP   24 LF  1000.00 24000.00 108.50 2604.00 200.00 4800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750002

0044 0000930000-E SP   25 LF  1000.00 25000.00 178.50 4462.50 200.00 5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750029

0045 0000930000-E SP   17 LF  1000.00 17000.00 426.50 7250.50 200.00 3400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750067

0046 0000930000-E SP   16 LF  1000.00 16000.00 314.50 5032.00 200.00 3200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750075

0047 0000930000-E SP   30 LF  6000.00 180000.00 2192.00 65760.00 3000.00 90000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #180141

0048 0000930000-E SP   23 LF  3000.00 69000.00 2720.50 62571.50 4500.00 103500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #520037

0049 0000930000-E SP   31 LF  3000.00 93000.00 1884.00 58404.00 3500.00 108500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620059

0050 0000930000-E SP   24 LF  3000.00 72000.00 2128.50 51084.00 3000.00 72000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620064

0051 0000930000-E SP   26 LF  2000.00 52000.00 2347.00 61022.00 2500.00 65000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620090

0052 0000930000-E SP   20 LF  2000.00 40000.00 2373.00 47460.00 4500.00 90000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620096

0053 0000930000-E SP   36 LF  3000.00 108000.00 2556.50 92034.00 2500.00 90000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750002

0054 0000930000-E SP   32 LF  2000.00 64000.00 2603.50 83312.00 2500.00 80000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750029

0055 0000930000-E SP   25 LF  4000.00 100000.00 3190.00 79750.00 3000.00 75000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750067

0056 0000930000-E SP   25 LF  2000.00 50000.00 5080.00 127000.00 3000.00 75000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750075

0057 0000930000-E SP   30 LF  4000.00 120000.00 2354.50 70635.00 3000.00 90000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #180141

0058 0000930000-E SP   23 LF  4000.00 92000.00 2720.50 62571.50 4500.00 103500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #520037

0059 0000930000-E SP   31 LF  3000.00 93000.00 1937.00 60047.00 3000.00 93000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620059
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CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC

SANFORD CONTRACTORS, INC. CROWDER CONSTRUCTION CO.

SANFORD,  NC CHARLOTTE,  NC

C202943MAR 20 2012
1.445 MI

0060 0000930000-E SP   24 LF  4000.00 96000.00 1941.50 46596.00 3000.00 72000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620064

0061 0000930000-E SP   26 LF  2000.00 52000.00 2258.00 58708.00 2500.00 65000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620090

0062 0000930000-E SP   20 LF  2000.00 40000.00 2373.00 47460.00 4500.00 90000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620096

0063 0000930000-E SP   36 LF  3000.00 108000.00 2556.50 92034.00 2500.00 90000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750002

0064 0000930000-E SP   32 LF  3000.00 96000.00 2606.50 83408.00 2500.00 80000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750029

0065 0000930000-E SP   25 LF  1000.00 25000.00 3190.00 79750.00 3000.00 75000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750067

0066 0000930000-E SP   25 LF  3000.00 75000.00 5080.00 127000.00 2500.00 62500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750075

0067 0000930000-E SP   225 LF  3000.00 675000.00 2071.00 465975.00 1900.00 427500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #180141

0068 0000930000-E SP   160 LF  2000.00 320000.00 1308.50 209360.00 2000.00 320000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #520037

0069 0000930000-E SP   210 LF  3000.00 630000.00 2127.00 446670.00 1650.00 346500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620059

0070 0000930000-E SP   150 LF  2000.00 300000.00 1373.00 205950.00 1200.00 180000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620064

0071 0000930000-E SP   55 LF  3000.00 165000.00 2286.00 125730.00 2000.00 110000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620073

0072 0000930000-E SP   180 LF  3000.00 540000.00 1783.50 321030.00 1300.00 234000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620090

0073 0000930000-E SP   180 LF  2000.00 360000.00 1251.00 225180.00 1300.00 234000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620096

0074 0000930000-E SP   165 LF  3000.00 495000.00 1781.50 293947.50 1300.00 214500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750002

0075 0000930000-E SP   210 LF  2000.00 420000.00 1571.00 329910.00 1400.00 294000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750029

0076 0000930000-E SP   125 LF  3000.00 375000.00 2036.00 254500.00 1150.00 143750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750067

0077 0000930000-E SP   200 LF  2200.00 440000.00 1816.00 363200.00 1350.00 270000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750075

 

    TOTAL 13605500.00 TOTAL 13769000.00 TOTAL 14759000.00CONTRACT TOTAL

 

    SUB-TOTAL 13605500.00 SUB-TOTAL 13769000.00 SUB-TOTAL 14759000.00ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 5 /  9 032

CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C202943MAR 20 2012
1.445 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 744500.00 770000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 7814030.44 6593045.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  20442.71 40885.42 37000.00 74000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #180141
0004 0000915000-N SP   2 EA  44583.63 89167.26 17600.00 35200.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #520037
0005 0000915000-N SP   2 EA  49487.48 98974.96 38500.00 77000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620059
0006 0000915000-N SP   2 EA  36547.54 73095.08 16500.00 33000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620064
0007 0000915000-N SP   2 EA  43432.73 86865.46 43175.00 86350.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620073
0008 0000915000-N SP   2 EA  12452.84 24905.68 15400.00 30800.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620090
0009 0000915000-N SP   2 EA  11907.96 23815.92 16350.00 32700.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #620096
0010 0000915000-N SP   2 EA  11744.12 23488.24 14740.00 29480.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750002
0011 0000915000-N SP   2 EA  11726.90 23453.80 24200.00 48400.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750029
0012 0000915000-N SP   2 EA  12432.60 24865.20 16940.00 33880.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750067
0013 0000915000-N SP   2 EA  11771.97 23543.94 15950.00 31900.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #750075
0014 0000915000-N SP   2 EA  17241.07 34482.14 26620.00 53240.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #180141
0015 0000915000-N SP   2 EA  36451.38 72902.76 23100.00 46200.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #520037
0016 0000915000-N SP   2 EA  28898.76 57797.52 28600.00 57200.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620059
0017 0000915000-N SP   2 EA  32967.22 65934.44 20900.00 41800.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620064
0018 0000915000-N SP   2 EA  18501.26 37002.52 20350.00 40700.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620090
0019 0000915000-N SP   2 EA  17207.80 34415.60 20350.00 40700.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #620096
0020 0000915000-N SP   2 EA  18291.83 36583.66 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750002
0021 0000915000-N SP   2 EA  16164.04 32328.08 18700.00 37400.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750029
0022 0000915000-N SP   2 EA  19736.04 39472.08 20350.00 40700.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750067
0023 0000915000-N SP   2 EA  18412.34 36824.68 20000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #750075
0024 0000915000-N SP   22 EA  6500.00 143000.00 3700.00 81400.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0025 0000930000-E SP   17 LF  418.12 7108.04 550.00 9350.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#180141



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 6 /  9 032

CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C202943MAR 20 2012
1.445 MI

0026 0000930000-E SP   17 LF  224.28 3812.76 660.00 11220.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#520037

0027 0000930000-E SP   17 LF  256.41 4358.97 935.00 15895.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620059

0028 0000930000-E SP   30 LF  242.76 7282.80 715.00 21450.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620064

0029 0000930000-E SP   23 LF  248.19 5708.37 935.00 21505.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620073

0030 0000930000-E SP   23 LF  360.74 8297.02 660.00 15180.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620090

0031 0000930000-E SP   14 LF  465.27 6513.78 660.00 9240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#620096

0032 0000930000-E SP   27 LF  90.46 2442.42 495.00 13365.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750002

0033 0000930000-E SP   20 LF  275.09 5501.80 550.00 11000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750029

0034 0000930000-E SP   11 LF  538.12 5919.32 880.00 9680.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750067

0035 0000930000-E SP   13 LF  347.01 4511.13 700.00 9100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#750075

0036 0000930000-E SP   22 LF  368.13 8098.86 550.00 12100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#180141

0037 0000930000-E SP   12 LF  90.00 1080.00 770.00 9240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#520037

0038 0000930000-E SP   24 LF  247.22 5933.28 770.00 18480.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620059

0039 0000930000-E SP   18 LF  254.66 4583.88 825.00 14850.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620064

0040 0000930000-E SP   27 LF  244.74 6607.98 1000.00 27000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620073

0041 0000930000-E SP   12 LF  509.79 6117.48 880.00 10560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620090

0042 0000930000-E SP   12 LF  509.79 6117.48 770.00 9240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#620096
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TIP NO 2:00 PM 7 /  9 032

CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C202943MAR 20 2012
1.445 MI

0043 0000930000-E SP   24 LF  106.37 2552.88 495.00 11880.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750002

0044 0000930000-E SP   25 LF  175.00 4375.00 515.00 12875.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750029

0045 0000930000-E SP   17 LF  418.12 7108.04 715.00 12155.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750067

0046 0000930000-E SP   16 LF  308.48 4935.68 715.00 11440.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#750075

0047 0000930000-E SP   30 LF  2897.93 86937.90 3630.00 108900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #180141

0048 0000930000-E SP   23 LF  2856.78 65705.94 3190.00 73370.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #520037

0049 0000930000-E SP   31 LF  2478.59 76836.29 2750.00 85250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620059

0050 0000930000-E SP   24 LF  3234.94 77638.56 3410.00 81840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620064

0051 0000930000-E SP   26 LF  3866.24 100522.24 3245.00 84370.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620090

0052 0000930000-E SP   20 LF  4950.56 99011.20 3795.00 75900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #620096

0053 0000930000-E SP   36 LF  2506.66 90239.76 3345.00 120420.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750002

0054 0000930000-E SP   32 LF  2552.60 81683.20 3630.00 116160.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750029

0055 0000930000-E SP   25 LF  3127.34 78183.50 3685.00 92125.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750067

0056 0000930000-E SP   25 LF  4980.71 124517.75 4400.00 110000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #750075

0057 0000930000-E SP   30 LF  2897.93 86937.90 3630.00 108900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #180141

0058 0000930000-E SP   23 LF  2856.78 65705.94 4070.00 93610.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #520037

0059 0000930000-E SP   31 LF  2534.34 78564.54 2750.00 85250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620059
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CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C202943MAR 20 2012
1.445 MI

0060 0000930000-E SP   24 LF  3039.03 72936.72 3410.00 81840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620064

0061 0000930000-E SP   26 LF  3866.24 100522.24 3245.00 84370.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620090

0062 0000930000-E SP   20 LF  4950.56 99011.20 3795.00 75900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #620096

0063 0000930000-E SP   36 LF  2506.66 90239.76 3345.00 120420.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750002

0064 0000930000-E SP   32 LF  2552.60 81683.20 2750.00 88000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750029

0065 0000930000-E SP   25 LF  3127.34 78183.50 3685.00 92125.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750067

0066 0000930000-E SP   25 LF  4980.71 124517.75 4400.00 110000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #750075

0067 0000930000-E SP   225 LF  1887.50 424687.50 3000.00 675000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #180141

0068 0000930000-E SP   160 LF  1374.04 219846.40 2420.00 387200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #520037

0069 0000930000-E SP   210 LF  2233.69 469074.90 3850.00 808500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620059

0070 0000930000-E SP   150 LF  1442.16 216324.00 2310.00 346500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620064

0071 0000930000-E SP   55 LF  3150.68 173287.40 4290.00 235950.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620073

0072 0000930000-E SP   180 LF  1909.83 343769.40 2725.00 490500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620090

0073 0000930000-E SP   180 LF  1525.50 274590.00 2360.00 424800.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #620096

0074 0000930000-E SP   165 LF  1746.57 288184.05 2710.00 447150.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750002

0075 0000930000-E SP   210 LF  1540.61 323528.10 2800.00 588000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750029

0076 0000930000-E SP   125 LF  1996.27 249533.75 2750.00 343750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750067

0077 0000930000-E SP   200 LF  1780.25 356050.00 2200.00 440000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #750075

 

    TOTAL 14899756.44 TOTAL 15768000.00CONTRACT TOTAL

 

    SUB-TOTAL 14899756.44 SUB-TOTAL 15768000.00ROADWAY ITEMS
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CHATHAM, RANDOLPH, MOORE, LEE

17BP.8.R.57

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CHATHAM COUNTY, 1 IN LEE COUNTY, 5 IN MOORE COUNTY, AND 4 IN RANDOLPH COUNTY.

   

C202943MAR 20 2012
1.445 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  13605500.00LEE CONSTRUCTION COMPANY OF THE CAROLINAS,
INC.

    ** IMPROPER BID BOND FORM
    ** INCORRECT DATE ON POA
     2  13769000.00SANFORD CONTRACTORS, INC.
     3  14759000.00CROWDER CONSTRUCTION CO.
     4  14899756.44SMITH-ROWE, LLC
  **  5  15768000.00R.E. BURNS & SONS CO., INC.
    ** BOND EXECUTED IMPROPERLY
    ** INCORRECT BOND DATE AND NO SEAL ON POA
    

** DENOTES IRREGULAR BID



APR 02, 2012 03:41 PM
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BUNCOMBE, BURKE, RUTHERFORD, MCDOWELL, MADISON

17BP.13.R.104

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE CO, 2 IN BURKE CO, 1 IN MADISON CO, 1 IN MCDOWELL CO, AND 2 IN RUTHERFORD CO.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

CHARLESTON,  TN ASHEVILLE,  NC

C202940MAR 20 2012
0.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 390000.00 400000.00 418000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 3550000.00 5673650.00 4500000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  25000.00 50000.00 9000.00 18000.00 22500.00 45000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #100019
0004 0000915000-N SP   2 EA  100000.00 200000.00 30000.00 60000.00 52000.00 104000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #110093
0005 0000915000-N SP   2 EA  25000.00 50000.00 12000.00 24000.00 21000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #110119
0006 0000915000-N SP   2 EA  25000.00 50000.00 12000.00 24000.00 21000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #560255
0007 0000915000-N SP   2 EA  25000.00 50000.00 16000.00 32000.00 21000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #580008
0008 0000915000-N SP   2 EA  25000.00 50000.00 12000.00 24000.00 21000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800302
0009 0000915000-N SP   2 EA  50000.00 100000.00 12000.00 24000.00 28000.00 56000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800311
0010 0000915000-N SP   2 EA  50000.00 100000.00 8500.00 17000.00 96000.00 192000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #100019
0011 0000915000-N SP   4 EA  50000.00 200000.00 4250.00 17000.00 110000.00 440000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #110093
0012 0000915000-N SP   1 EA  50000.00 50000.00 8500.00 8500.00 134000.00 134000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #110119
0013 0000915000-N SP   1 EA  50000.00 50000.00 8500.00 8500.00 116000.00 116000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #560255
0014 0000915000-N SP   2 EA  50000.00 100000.00 8500.00 17000.00 115000.00 230000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #580008
0015 0000915000-N SP   2 EA  65000.00 130000.00 8500.00 17000.00 114000.00 228000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #800302
0016 0000915000-N SP   14 EA  4250.00 59500.00 7150.00 100100.00 3000.00 42000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0017 0000930000-E SP   15 LF  300.00 4500.00 630.00 9450.00 650.00 9750.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100019

0018 0000930000-E SP   50 LF  300.00 15000.00 105.00 5250.00 300.00 15000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110119

0019 0000930000-E SP   28 LF  300.00 8400.00 105.00 2940.00 425.00 11900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560255

0020 0000930000-E SP   28 LF  500.00 14000.00 105.00 2940.00 425.00 11900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580008

0021 0000930000-E SP   43 LF  300.00 12900.00 125.00 5375.00 330.00 14190.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800302

0022 0000930000-E SP   38 LF  500.00 19000.00 105.00 3990.00 425.00 16150.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800311

0023 0000930000-E SP   17 LF  300.00 5100.00 105.00 1785.00 600.00 10200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100019



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 2 /  6 033

BUNCOMBE, BURKE, RUTHERFORD, MCDOWELL, MADISON

17BP.13.R.104

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE CO, 2 IN BURKE CO, 1 IN MADISON CO, 1 IN MCDOWELL CO, AND 2 IN RUTHERFORD CO.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

CHARLESTON,  TN ASHEVILLE,  NC

C202940MAR 20 2012
0.570 MI

0024 0000930000-E SP   20 LF  300.00 6000.00 105.00 2100.00 1150.00 23000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110093

0025 0000930000-E SP   49 LF  300.00 14700.00 105.00 5145.00 500.00 24500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110119

0026 0000930000-E SP   27 LF  300.00 8100.00 105.00 2835.00 430.00 11610.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560255

0027 0000930000-E SP   32 LF  500.00 16000.00 105.00 3360.00 400.00 12800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580008

0028 0000930000-E SP   13 LF  300.00 3900.00 600.00 7800.00 725.00 9425.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800302

0029 0000930000-E SP   39 LF  500.00 19500.00 105.00 4095.00 400.00 15600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800311

0030 0000930000-E SP   26 LF  3000.00 78000.00 2000.00 52000.00 100.00 2600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #100019

0031 0000930000-E SP   26 LF  3000.00 78000.00 1880.00 48880.00 100.00 2600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #110093

0032 0000930000-E SP   59 LF  2500.00 147500.00 635.00 37465.00 100.00 5900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #110119

0033 0000930000-E SP   37 LF  2000.00 74000.00 1600.00 59200.00 100.00 3700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #560255

0034 0000930000-E SP   40 LF  2500.00 100000.00 1700.00 68000.00 100.00 4000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #580008

0035 0000930000-E SP   38 LF  2000.00 76000.00 1750.00 66500.00 100.00 3800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #800302

0036 0000930000-E SP   26 LF  3000.00 78000.00 2000.00 52000.00 100.00 2600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #100019

0037 0000930000-E SP   26 LF  3000.00 78000.00 1880.00 48880.00 100.00 2600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #110093

0038 0000930000-E SP   40 LF  2500.00 100000.00 1700.00 68000.00 100.00 4000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #580008

0039 0000930000-E SP   38 LF  2000.00 76000.00 1750.00 66500.00 100.00 3800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #800302

0040 0000930000-E SP   26 LF  3000.00 78000.00 1880.00 48880.00 100.00 2600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #3
STRUCTURE      #110093



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 3 /  6 033

BUNCOMBE, BURKE, RUTHERFORD, MCDOWELL, MADISON

17BP.13.R.104

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE CO, 2 IN BURKE CO, 1 IN MADISON CO, 1 IN MCDOWELL CO, AND 2 IN RUTHERFORD CO.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

CHARLESTON,  TN ASHEVILLE,  NC

C202940MAR 20 2012
0.570 MI

0041 0000930000-E SP   26 LF  3000.00 78000.00 1880.00 48880.00 100.00 2600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #4
STRUCTURE      #110093

0042 0000930000-E SP   120 LF  1850.00 222000.00 1200.00 144000.00 1550.00 186000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100019

0043 0000930000-E SP   275 LF  1850.00 508750.00 1300.00 357500.00 1600.00 440000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #110093

0044 0000930000-E SP   80 LF  1850.00 148000.00 1300.00 104000.00 1550.00 124000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #110119

0045 0000930000-E SP   80 LF  1850.00 148000.00 1200.00 96000.00 1550.00 124000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560255

0046 0000930000-E SP   110 LF  1850.00 203500.00 1250.00 137500.00 1550.00 170500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #580008

0047 0000930000-E SP   180 LF  1850.00 333000.00 1200.00 216000.00 1600.00 288000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800302

0048 0000930000-E SP   75 LF  1850.00 138750.00 1200.00 90000.00 1850.00 138750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800311

 

    TOTAL 8070100.00 TOTAL 8332000.00 TOTAL 8371075.00CONTRACT TOTAL

 

    SUB-TOTAL 8070100.00 SUB-TOTAL 8332000.00 SUB-TOTAL 8371075.00ROADWAY ITEMS



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 4 /  6 033

BUNCOMBE, BURKE, RUTHERFORD, MCDOWELL, MADISON

17BP.13.R.104

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE CO, 2 IN BURKE CO, 1 IN MADISON CO, 1 IN MCDOWELL CO, AND 2 IN RUTHERFORD CO.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C202940MAR 20 2012
0.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 445000.00 466000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 5813100.00 4581260.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  15000.00 30000.00 16775.00 33550.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #100019
0004 0000915000-N SP   2 EA  15000.00 30000.00 45000.00 90000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #110093
0005 0000915000-N SP   2 EA  15000.00 30000.00 15400.00 30800.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #110119
0006 0000915000-N SP   2 EA  15000.00 30000.00 15500.00 31000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #560255
0007 0000915000-N SP   2 EA  15000.00 30000.00 15950.00 31900.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #580008
0008 0000915000-N SP   2 EA  15000.00 30000.00 13640.00 27280.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800302
0009 0000915000-N SP   2 EA  15000.00 30000.00 22000.00 44000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800311
0010 0000915000-N SP   2 EA  14000.00 28000.00 22000.00 44000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #100019
0011 0000915000-N SP   4 EA  14000.00 56000.00 26400.00 105600.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #110093
0012 0000915000-N SP   1 EA  14000.00 14000.00 18700.00 18700.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #110119
0013 0000915000-N SP   1 EA  14000.00 14000.00 21100.00 21100.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #560255
0014 0000915000-N SP   2 EA  14000.00 28000.00 19250.00 38500.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #580008
0015 0000915000-N SP   2 EA  14000.00 28000.00 16500.00 33000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #800302
0016 0000915000-N SP   14 EA  7150.00 100100.00 3750.00 52500.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0017 0000930000-E SP   15 LF  200.00 3000.00 500.00 7500.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100019

0018 0000930000-E SP   50 LF  200.00 10000.00 400.00 20000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110119

0019 0000930000-E SP   28 LF  200.00 5600.00 490.00 13720.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560255

0020 0000930000-E SP   28 LF  200.00 5600.00 470.00 13160.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580008

0021 0000930000-E SP   43 LF  200.00 8600.00 350.00 15050.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800302

0022 0000930000-E SP   38 LF  200.00 7600.00 425.00 16150.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800311

0023 0000930000-E SP   17 LF  200.00 3400.00 500.00 8500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100019



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 5 /  6 033

BUNCOMBE, BURKE, RUTHERFORD, MCDOWELL, MADISON

17BP.13.R.104

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE CO, 2 IN BURKE CO, 1 IN MADISON CO, 1 IN MCDOWELL CO, AND 2 IN RUTHERFORD CO.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C202940MAR 20 2012
0.570 MI

0024 0000930000-E SP   20 LF  200.00 4000.00 600.00 12000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110093

0025 0000930000-E SP   49 LF  200.00 9800.00 400.00 19600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110119

0026 0000930000-E SP   27 LF  200.00 5400.00 490.00 13230.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560255

0027 0000930000-E SP   32 LF  200.00 6400.00 470.00 15040.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580008

0028 0000930000-E SP   13 LF  200.00 2600.00 600.00 7800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800302

0029 0000930000-E SP   39 LF  200.00 7800.00 425.00 16575.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800311

0030 0000930000-E SP   26 LF  3500.00 91000.00 3000.00 78000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #100019

0031 0000930000-E SP   26 LF  3000.00 78000.00 3200.00 83200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #110093

0032 0000930000-E SP   59 LF  2500.00 147500.00 2200.00 129800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #110119

0033 0000930000-E SP   37 LF  2500.00 92500.00 2500.00 92500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #560255

0034 0000930000-E SP   40 LF  3000.00 120000.00 2900.00 116000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #580008

0035 0000930000-E SP   38 LF  2500.00 95000.00 2700.00 102600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #800302

0036 0000930000-E SP   26 LF  3500.00 91000.00 3000.00 78000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #100019

0037 0000930000-E SP   26 LF  3000.00 78000.00 3200.00 83200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #110093

0038 0000930000-E SP   40 LF  3000.00 120000.00 2900.00 116000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #580008

0039 0000930000-E SP   38 LF  3000.00 114000.00 2700.00 102600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #800302

0040 0000930000-E SP   26 LF  3000.00 78000.00 3200.00 83200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #3
STRUCTURE      #110093



APR 02, 2012 03:41 PM

TIP NO 2:00 PM 6 /  6 033

BUNCOMBE, BURKE, RUTHERFORD, MCDOWELL, MADISON

17BP.13.R.104

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE CO, 2 IN BURKE CO, 1 IN MADISON CO, 1 IN MCDOWELL CO, AND 2 IN RUTHERFORD CO.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

C202940MAR 20 2012
0.570 MI

0041 0000930000-E SP   26 LF  3000.00 78000.00 3200.00 83200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #4
STRUCTURE      #110093

0042 0000930000-E SP   120 LF  1100.00 132000.00 2300.00 276000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100019

0043 0000930000-E SP   275 LF  1100.00 302500.00 2645.00 727375.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #110093

0044 0000930000-E SP   80 LF  1000.00 80000.00 2430.00 194400.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #110119

0045 0000930000-E SP   80 LF  1000.00 80000.00 2500.00 200000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560255

0046 0000930000-E SP   110 LF  1150.00 126500.00 2555.00 281050.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #580008

0047 0000930000-E SP   180 LF  1150.00 207000.00 2355.00 423900.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800302

0048 0000930000-E SP   75 LF  1600.00 120000.00 3335.00 250125.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800311

 

    TOTAL 9047000.00 TOTAL 9328665.00CONTRACT TOTAL

 

    SUB-TOTAL 9047000.00 SUB-TOTAL 9328665.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8070100.00APPLE TUCK & ASSOCIATES, INC.
     2  8332000.00WRIGHT BROTHERS CONSTRUCTION CO. INC.
     3  8371075.00TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  9047000.00CROWDER CONSTRUCTION CO.
  **  5  9328665.00R.E. BURNS & SONS CO., INC.
    ** BOND EXECUTED IMPROPERLY
    ** INCORRECT DATE ON POA AND NO SEAL ON POA
    

** DENOTES IRREGULAR BID


