
JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  4 002

NEW HANOVER

17BP.3.H.1

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGE #30 ON US-421 OVER SNOWS CUT (INTRACOASTAL WATERWAY).

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA

AMERICAN CONTRACTING &
SERVICES INC

PENHALL COMPANY

JEFFERSONVILLE,  IN ANAHEIM,  CA

C203008MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230000.00 249521.84 195000.00MOBILIZATION
0002 1297000000-E 607  622 SY  15.25 9485.50 13.00 8086.00 12.00 7464.00MILL ASP PVMT *****" DTH

(2")
0003 1308000000-E 607  622 SY  17.30 10760.60 13.00 8086.00 12.00 7464.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0004 1491000000-E 610  25 TON 472.00 11800.00 450.00 11250.00 528.00 13200.00ASP CONC BASE CRS B25.0C
0005 1523000000-E 610  62 TON 315.00 19530.00 300.00 18600.00 352.00 21824.00ASP CONC SURF CRS S9.5C
0006 1575000000-E 620  5 TON 945.00 4725.00 900.00 4500.00 1055.00 5275.00ASP FOR PLANT MIX
0007 2655000000-E 852 7.1 SY  390.00 2769.00 450.00 3195.00 1385.00 9833.505" MONO CONC ISLDS (KEY IN)
0008 4405000000-E 1110  240 SF  22.00 5280.00 8.00 1920.00 9.10 2184.00WORK ZONE SIGNS (PORT)
0009 4415000000-N 1115  2 EA  4040.00 8080.00 1250.00 2500.00 2345.00 4690.00FLASHING ARROW BOARD
0010 4420000000-N 1120  2 EA  10975.00 21950.00 4750.00 9500.00 9140.00 18280.00PORTABLE CHANGE MSG SIGN
0011 4430000000-N 1130  300 EA  48.00 14400.00 24.00 7200.00 50.00 15000.00DRUMS
0012 4435000000-N 1135  30 EA  20.00 600.00 20.00 600.00 21.00 630.00CONES
0013 4450000000-N 1150  64 HR  20.00 1280.00 65.00 4160.00 30.00 1920.00FLAGGER
0014 4480000000-N 1165  2 EA  17850.00 35700.00 9000.00 18000.00 17000.00 34000.00TMA
0015 4780000000-E 1205  1,150 LF  4.20 4830.00 5.00 5750.00 12.00 13800.008" COLD APPL PLSTIC LINES TYPE **

(II)
0016 4847000000-E 1205  9,200 LF  0.93 8556.00 1.00 9200.00 4.50 41400.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0017 4900000000-N 1251  58 EA  27.30 1583.40 20.00 1160.00 35.50 2059.00PERM RAISED PVMT MARKERS
0018 8147000000-E 420  1,412 SF  23.25 32829.00 55.00 77660.00 61.00 86132.00REINF CONCRETE DECK SLAB
0019 8161000000-E 420 92,281.2 SF  0.40 36912.48 0.35 32298.42 0.32 29529.98GROOVING BRIDGE FLOORS
0020 8224000000-E 425  5,791 LB  2.00 11582.00 2.00 11582.00 0.95 5501.45EPOXY COAT REINF STL BRDG
0021 8296000000-N 442 Lump Sum 225000.00 75000.00 30000.00POLLUTION CONTROL
0022 8650000000-N SP  Lump Sum 66000.00 70000.00 78500.00POT BEARINGS
0023 8657000000-N 430 Lump Sum 542000.00 475000.00 714000.00ELASTOMERIC BEARINGS
0024 8660000000-E SP  21.5 CF  950.00 20425.00 400.00 8600.00 310.00 6665.00CONCRETE REPAIRS
0025 8664000000-E SP  63.5 CF  660.00 41910.00 400.00 25400.00 596.00 37846.00SHOTCRETE REPAIRS
0026 8692000000-N SP  Lump Sum 95000.00 293000.00 117000.00FOAM JOINT SEALS
0027 8860000000-N SP  Lump Sum 445000.00 675000.00 758000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF      BRIDGE #30
0028 8860000000-N SP  Lump Sum 80000.00 65000.00 76000.00GENERIC STRUCTURE ITEM (LS)

PARTIAL REMOVAL OF EXISTING   STRUCTURE
0029 8860000000-N SP  Lump Sum 53000.00 30000.00 12200.00GENERIC STRUCTURE ITEM (LS)

RUBBER EXPANSION JOINT SEALS
0030 8860000000-N SP  Lump Sum 80000.00 165000.00 184000.00GENERIC STRUCTURE ITEM (LS)

STRUCTURAL STEEL REPAIR (APPROX. 7,600 LBS)
0031 8860000000-N SP  Lump Sum 70000.00 28000.00 11720.00GENERIC STRUCTURE ITEM (LS)

TEMPORARY STEEL COVER FOR EXP JOINT SEAL
REPAIR

0032 8860000000-N SP  Lump Sum 250000.00 170000.00 368000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

0033 8881000000-E SP  672.1 CY  850.00 571285.00 1065.00 715786.50 920.00 618332.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  4 002

NEW HANOVER

17BP.3.H.1

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGE #30 ON US-421 OVER SNOWS CUT (INTRACOASTAL WATERWAY).

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA

AMERICAN CONTRACTING &
SERVICES INC

PENHALL COMPANY

JEFFERSONVILLE,  IN ANAHEIM,  CA

C203008MAY 15 2012
0.000 MI

0034 8893000000-E SP  11,773.2 SY  52.00 612206.40 55.00 647526.00 70.00 824124.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0035 8893000000-E SP  11,906.3 SY  35.00 416720.50 40.00 476252.00 20.00 238126.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD-IFIED CONCRETE
OVERLAY - VERY EARLY STRENGTH

0036 8893000000-E SP  11,773.2 SY  22.00 259010.40 26.00 306103.20 42.00 494474.40GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0037 8897000000-N SP   28 EA  12000.00 336000.00 10000.00 280000.00 8260.00 231280.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING NEW HANOVER CO.  BRIDGE #30

 

    TOTAL 4636210.28 TOTAL 4990436.96 TOTAL 5315454.33CONTRACT TOTAL

 

    SUB-TOTAL 4636210.28 SUB-TOTAL 4990436.96 SUB-TOTAL 5315454.33ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  4 002

NEW HANOVER

17BP.3.H.1

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGE #30 ON US-421 OVER SNOWS CUT (INTRACOASTAL WATERWAY).

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

LANFORD BROTHERS CO., INC.

ROANOKE,  VA  

C203008MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 368000.00MOBILIZATION
0002 1297000000-E 607  622 SY  9.00 5598.00 15.00 9330.00MILL ASP PVMT *****" DTH

(2")
0003 1308000000-E 607  622 SY  9.00 5598.00 15.00 9330.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0004 1491000000-E 610  25 TON 450.00 11250.00 491.00 12275.00ASP CONC BASE CRS B25.0C
0005 1523000000-E 610  62 TON 300.00 18600.00 327.00 20274.00ASP CONC SURF CRS S9.5C
0006 1575000000-E 620  5 TON 900.00 4500.00 981.00 4905.00ASP FOR PLANT MIX
0007 2655000000-E 852 7.1 SY  250.00 1775.00 1050.00 7455.005" MONO CONC ISLDS (KEY IN)
0008 4405000000-E 1110  240 SF  7.75 1860.00 8.45 2028.00WORK ZONE SIGNS (PORT)
0009 4415000000-N 1115  2 EA  2000.00 4000.00 4200.00 8400.00FLASHING ARROW BOARD
0010 4420000000-N 1120  2 EA  7800.00 15600.00 3000.00 6000.00PORTABLE CHANGE MSG SIGN
0011 4430000000-N 1130  300 EA  45.00 13500.00 50.00 15000.00DRUMS
0012 4435000000-N 1135  30 EA  25.00 750.00 21.00 630.00CONES
0013 4450000000-N 1150  64 HR  45.00 2880.00 25.00 1600.00FLAGGER
0014 4480000000-N 1165  2 EA  9000.00 18000.00 7500.00 15000.00TMA
0015 4780000000-E 1205  1,150 LF  4.00 4600.00 4.36 5014.008" COLD APPL PLSTIC LINES TYPE **

(II)
0016 4847000000-E 1205  9,200 LF  0.89 8188.00 1.00 9200.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0017 4900000000-N 1251  58 EA  26.00 1508.00 28.34 1643.72PERM RAISED PVMT MARKERS
0018 8147000000-E 420  1,412 SF  45.00 63540.00 225.00 317700.00REINF CONCRETE DECK SLAB
0019 8161000000-E 420 92,281.2 SF  0.50 46140.60 0.29 26761.55GROOVING BRIDGE FLOORS
0020 8224000000-E 425  5,791 LB  4.00 23164.00 2.00 11582.00EPOXY COAT REINF STL BRDG
0021 8296000000-N 442 Lump Sum 30000.00 473333.00POLLUTION CONTROL
0022 8650000000-N SP  Lump Sum 120000.00 160000.00POT BEARINGS
0023 8657000000-N 430 Lump Sum 600000.00 1200000.00ELASTOMERIC BEARINGS
0024 8660000000-E SP  21.5 CF  500.00 10750.00 600.00 12900.00CONCRETE REPAIRS
0025 8664000000-E SP  63.5 CF  500.00 31750.00 568.00 36068.00SHOTCRETE REPAIRS
0026 8692000000-N SP  Lump Sum 115000.00 275000.00FOAM JOINT SEALS
0027 8860000000-N SP  Lump Sum 800000.00 327818.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF      BRIDGE #30
0028 8860000000-N SP  Lump Sum 65000.00 180000.00GENERIC STRUCTURE ITEM (LS)

PARTIAL REMOVAL OF EXISTING   STRUCTURE
0029 8860000000-N SP  Lump Sum 20000.00 75000.00GENERIC STRUCTURE ITEM (LS)

RUBBER EXPANSION JOINT SEALS
0030 8860000000-N SP  Lump Sum 50000.00 500000.00GENERIC STRUCTURE ITEM (LS)

STRUCTURAL STEEL REPAIR (APPROX. 7,600 LBS)
0031 8860000000-N SP  Lump Sum 26000.00 60000.00GENERIC STRUCTURE ITEM (LS)

TEMPORARY STEEL COVER FOR EXP JOINT SEAL
REPAIR

0032 8860000000-N SP  Lump Sum 400000.00 400000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

0033 8881000000-E SP  672.1 CY  1200.00 806520.00 1000.00 672100.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 4 /  4 002

NEW HANOVER

17BP.3.H.1

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGE #30 ON US-421 OVER SNOWS CUT (INTRACOASTAL WATERWAY).

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

LANFORD BROTHERS CO., INC.

ROANOKE,  VA  

C203008MAY 15 2012
0.000 MI

0034 8893000000-E SP  11,773.2 SY  75.00 882990.00 74.00 871216.80GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0035 8893000000-E SP  11,906.3 SY  50.00 595315.00 75.00 892972.50GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD-IFIED CONCRETE
OVERLAY - VERY EARLY STRENGTH

0036 8893000000-E SP  11,773.2 SY  28.00 329649.60 15.00 176598.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0037 8897000000-N SP   28 EA  11000.00 308000.00 7000.00 196000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING NEW HANOVER CO.  BRIDGE #30

 

    TOTAL 5742026.20 TOTAL 7361134.57CONTRACT TOTAL

 

    SUB-TOTAL 5742026.20 SUB-TOTAL 7361134.57ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4636210.28AMERICAN BRIDGE COMPANY
     2  4990436.96AMERICAN CONTRACTING & SERVICES INC
     3  5315454.33PENHALL COMPANY
     4  5742026.20PALMETTO INFRASTRUCTURE  INC
     5  7361134.57LANFORD BROTHERS CO., INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 003

WAKE

17BP.5.P.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #210, 211, 223, 238, 239 & 242 ON I-440 AND #197 OVER I-440.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

C202963MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170805.17MOBILIZATION
0002 1297000000-E 607  771 SY  10.00 7710.00MILL ASP PVMT *****" DTH

(5/8")
0003 1330000000-E 607  156 SY  20.00 3120.00INCIDENTAL MILLING
0004 1525000000-E 610  13 TON 300.00 3900.00ASP CONC SURF CRS SF9.5A
0005 1575000000-E 620  1 TON 658.50 658.50ASP FOR PLANT MIX
0006 4400000000-E 1110  224 SF  5.00 1120.00WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  664 SF  8.00 5312.00WORK ZONE SIGNS (PORT)
0008 4410000000-E 1110  64 SF  5.00 320.00WORK ZONE SIGNS (BARR)
0009 4415000000-N 1115  4 EA  1200.00 4800.00FLASHING ARROW BOARD
0010 4420000000-N 1120  4 EA  4000.00 16000.00PORTABLE CHANGE MSG SIGN
0011 4430000000-N 1130  101 EA  30.00 3030.00DRUMS
0012 4435000000-N 1135  26 EA  25.00 650.00CONES
0013 4445000000-E 1145  100 LF  16.00 1600.00BARRICADES (TYPE III)
0014 4455000000-N 1150  20 DAY 500.00 10000.00FLAGGER
0015 4480000000-N 1165  3 EA  8500.00 25500.00TMA
0016 4510000000-N SP   1,000 HR  30.00 30000.00LAW ENFORCEMENT
0017 4516000000-N 1180  35 EA  27.00 945.00SKINNY DRUM
0018 4726100000-E 1205  4 EA  250.00 1000.00HIP THERMO PVT MKG CHAR 120 MILS
0019 4810000000-E 1205  428 LF  1.00 428.00PAINT PVMT MARKINGS 4"
0020 4815000000-E 1205  5,583 LF  1.50 8374.50PAINT PVMT MARKINGS 6"
0021 4845000000-N 1205  4 EA  100.00 400.00PAINT PVT MKG SYMBOL
0022 4847000000-E 1205  856 LF  2.75 2354.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0023 4847100000-E 1205  5,583 LF  3.25 18144.75POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0024 4900000000-N 1251  64 EA  50.00 3200.00PERM RAISED PVMT MARKERS
0025 5255000000-N 1413 Lump Sum 5000.00PORTABLE LIGHTING
0026 8161000000-E 420  36,756 SF  0.75 27567.00GROOVING BRIDGE FLOORS
0027 8217000000-E 425  40 LB  2.00 80.00REINF STEEL (BRIDGE)
0028 8660000000-E SP   58 CF  450.00 26100.00CONCRETE REPAIRS
0029 8664000000-E SP   83 CF  298.00 24734.00SHOTCRETE REPAIRS
0030 8692000000-N SP  Lump Sum 195000.00FOAM JOINT SEALS
0031 8860000000-N SP  Lump Sum 42000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0032 8860000000-N SP  Lump Sum 8000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING BEARING PLATES
0033 8881000000-E SP   239 CY  1100.00 262900.00GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH

0034 8892000000-E SP   19,486 SF  68.00 1325048.00GENERIC STRUCTURE ITEM (SF)
CLASS II CONC DECK REPAIRS FOR EPOXY OR ASPHALT
OVERLAY



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 003

WAKE

17BP.5.P.2

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #210, 211, 223, 238, 239 & 242 ON I-440 AND #197 OVER I-440.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

C202963MAY 15 2012
0.000 MI

0035 8892000000-E SP   62,450 SF  5.00 312250.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0036 8892000000-E SP   62,450 SF  0.75 46837.50GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF PRE-TREATMENT

0037 8893000000-E SP   4,439 SY  85.00 377315.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0038 8893000000-E SP   4,439 SY  60.00 266340.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0039 8893000000-E SP   4,439 SY  40.00 177560.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 3416103.42CONTRACT TOTAL

 

    SUB-TOTAL 3416103.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3416103.42AMERICAN CONTRACTING & SERVICES INC



JUN 04, 2012 10:14 AM

TIP NO U-5513 2:00 PM 1 /  4 004

WAKE

45551.3.1

FED AID NO STP-0070(161)

MILLING RESURFACING, AND SHOULDER RECONSTRUCTION.

SR-2026 FROM US-70 TO I-40/440 & US-70 FROM SR-2026 TO I-40.

S. T. WOOTEN CORPORATION

WILSON,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

TRIANGLE GRADING & PAVING, INC

CHESHIRE,  CT BURLINGTON,  NC

C203049MAY 15 2012
6.720 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 275000.00 47000.00MOBILIZATION
0002 0106000000-E 230  2,062 CY  26.50 54643.00 16.00 32992.00 15.00 30930.00BORROW EXCAVATION
0003 0264000000-E SP  20.57 SMI 2500.00 51425.00 1500.00 30855.00 2900.00 59653.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  1,030 TON 35.00 36050.00 26.25 27037.50 22.00 22660.00INCIDENTAL STONE BASE
0005 1297000000-E 607  47,206 SY  1.00 47206.00 1.25 59007.50 2.00 94412.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  312,467 SY  1.35 421830.45 1.75 546817.25 1.85 578063.95MILL ASP PVMT *****" DTH

(4")
0007 1489000000-E 610  36 TON 55.00 1980.00 35.00 1260.00 70.00 2520.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  17,096 TON 30.00 512880.00 26.00 444496.00 35.70 610327.20ASP CONC INTR CRS I19.0B
0009 1503000000-E 610  29,733 TON 32.00 951456.00 24.50 728458.50 35.70 1061468.10ASP CONC INTR CRS I19.0C
0010 1519000000-E 610  13,171 TON 32.00 421472.00 21.50 283176.50 32.00 421472.00ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  19,756 TON 33.00 651948.00 26.00 513656.00 33.00 651948.00ASP CONC SURF CRS S9.5C
0012 1575000000-E 620  4,205 TON 500.00 2102500.00 658.00 2766890.00 790.00 3321950.00ASP FOR PLANT MIX
0013 1704000000-E SP   200 TON 120.00 24000.00 110.00 22000.00 112.00 22400.00PATCHING EXIST PAVEMENT
0014 2752000000-E SP   825 LF  15.50 12787.50 40.00 33000.00 23.00 18975.00GENERIC PAVING ITEM (LF)

REMOVE & REPLACE 8" X 12"     CONC CURB
0015 2830000000-N 858  18 EA  900.00 16200.00 1050.00 18900.00 810.00 14580.00ADJ MANHOLES
0016 2845000000-N 858  35 EA  800.00 28000.00 1050.00 36750.00 612.00 21420.00ADJ METER OR VALVE BOXES
0017 4399000000-N 1105 Lump Sum 47000.00 80000.00 105000.00TEMP TRAFFIC CONTROL
0018 4510000000-N SP   1,000 HR  45.00 45000.00 40.00 40000.00 47.00 47000.00LAW ENFORCEMENT
0019 4685000000-E 1205  131,433 LF  0.49 64402.17 0.50 65716.50 0.50 65716.50THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  38,783 LF  0.59 22881.97 0.60 23269.80 0.61 23657.63THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  12,467 LF  1.75 21817.25 1.75 21817.25 1.80 22440.60THERMO PVT MKG LINES 8"90 MILS
0022 4710000000-E 1205  2,095 LF  8.50 17807.50 8.50 17807.50 8.80 18436.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  43 EA  80.00 3440.00 80.00 3440.00 82.40 3543.20THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  309 EA  80.00 24720.00 80.00 24720.00 82.40 25461.60THERMO PVT SYMBOL 90MILS
0025 4770000000-E 1205  720 LF  3.80 2736.00 4.00 2880.00 4.00 2880.004" COLD APPL PLSTIC LINES TYPE **

(III)
0026 4810000000-E 1205  170,636 LF  0.10 17063.60 0.10 17063.60 0.10 17063.60PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  12,467 LF  0.45 5610.15 0.50 6233.50 0.46 5734.82PAINT PVMT MARKINGS 8"
0028 4835000000-E 1205  2,095 LF  2.50 5237.50 2.50 5237.50 2.58 5405.10PAINT PVT MKG LINES 24"
0029 4840000000-N 1205  43 EA  20.00 860.00 20.00 860.00 20.60 885.80PAINT PVT MKG CHARACTER
0030 4845000000-N 1205  309 EA  20.00 6180.00 20.00 6180.00 20.60 6365.40PAINT PVT MKG SYMBOL
0031 4850000000-E 1205  720 LF  1.00 720.00 1.00 720.00 1.10 792.00LINE REMOVAL 4" WIDE
0032 4905000000-N 1253  2,447 EA  22.10 54078.70 22.50 55057.50 22.80 55791.60SNOWPLB PVMT MRKER
0033 5255000000-N 1413 Lump Sum 18000.00 52500.00 101000.00PORTABLE LIGHTING
0034 6000000000-E 1605  1,499 LF  1.85 2773.15 2.00 2998.00 1.90 2848.10TEMPORARY SILT FENCE
0035 6071010000-E SP   3,750 LF  3.95 14812.50 4.00 15000.00 4.00 15000.00WATTLE
0036 6071020000-E SP   300 LB  10.00 3000.00 10.00 3000.00 10.30 3090.00POLYACRYLAMIDE (PAM)
0037 6084000000-E 1660 14.99 ACR 1450.00 21735.50 1450.00 21735.50 1494.00 22395.06SEEDING AND MULCHING
0038 7444000000-E 1725  8,550 LF  5.25 44887.50 5.25 44887.50 7.40 63270.00INDUCTIVE LOOP SAWCUT



JUN 04, 2012 10:14 AM

TIP NO U-5513 2:00 PM 2 /  4 004

WAKE

45551.3.1

FED AID NO STP-0070(161)

MILLING RESURFACING, AND SHOULDER RECONSTRUCTION.

SR-2026 FROM US-70 TO I-40/440 & US-70 FROM SR-2026 TO I-40.

   

C203049MAY 15 2012
6.720 MI

 

    TOTAL 5979141.44 TOTAL 6331420.40 TOTAL 7593556.26CONTRACT TOTAL

 

    SUB-TOTAL 5979141.44 SUB-TOTAL 6331420.40 SUB-TOTAL 7593556.26ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO U-5513 2:00 PM 3 /  4 004

WAKE

45551.3.1

FED AID NO STP-0070(161)

MILLING RESURFACING, AND SHOULDER RECONSTRUCTION.

SR-2026 FROM US-70 TO I-40/440 & US-70 FROM SR-2026 TO I-40.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203049MAY 15 2012
6.720 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 173000.00MOBILIZATION
0002 0106000000-E 230  2,062 CY  25.00 51550.00BORROW EXCAVATION
0003 0264000000-E SP  20.57 SMI 2350.00 48339.50GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  1,030 TON 44.00 45320.00INCIDENTAL STONE BASE
0005 1297000000-E 607  47,206 SY  1.70 80250.20MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  312,467 SY  1.41 440578.47MILL ASP PVMT *****" DTH

(4")
0007 1489000000-E 610  36 TON 130.00 4680.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  17,096 TON 45.50 777868.00ASP CONC INTR CRS I19.0B
0009 1503000000-E 610  29,733 TON 48.50 1442050.50ASP CONC INTR CRS I19.0C
0010 1519000000-E 610  13,171 TON 40.00 526840.00ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  19,756 TON 41.50 819874.00ASP CONC SURF CRS S9.5C
0012 1575000000-E 620  4,205 TON 685.00 2880425.00ASP FOR PLANT MIX
0013 1704000000-E SP   200 TON 185.00 37000.00PATCHING EXIST PAVEMENT
0014 2752000000-E SP   825 LF  40.00 33000.00GENERIC PAVING ITEM (LF)

REMOVE & REPLACE 8" X 12"     CONC CURB
0015 2830000000-N 858  18 EA  960.00 17280.00ADJ MANHOLES
0016 2845000000-N 858  35 EA  960.00 33600.00ADJ METER OR VALVE BOXES
0017 4399000000-N 1105 Lump Sum 207000.00TEMP TRAFFIC CONTROL
0018 4510000000-N SP   1,000 HR  38.50 38500.00LAW ENFORCEMENT
0019 4685000000-E 1205  131,433 LF  0.49 64402.17THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  38,783 LF  0.59 22881.97THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  12,467 LF  1.75 21817.25THERMO PVT MKG LINES 8"90 MILS
0022 4710000000-E 1205  2,095 LF  8.50 17807.5024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  43 EA  80.00 3440.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  309 EA  80.00 24720.00THERMO PVT SYMBOL 90MILS
0025 4770000000-E 1205  720 LF  3.80 2736.004" COLD APPL PLSTIC LINES TYPE **

(III)
0026 4810000000-E 1205  170,636 LF  0.10 17063.60PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  12,467 LF  0.45 5610.15PAINT PVMT MARKINGS 8"
0028 4835000000-E 1205  2,095 LF  2.50 5237.50PAINT PVT MKG LINES 24"
0029 4840000000-N 1205  43 EA  20.00 860.00PAINT PVT MKG CHARACTER
0030 4845000000-N 1205  309 EA  20.00 6180.00PAINT PVT MKG SYMBOL
0031 4850000000-E 1205  720 LF  1.00 720.00LINE REMOVAL 4" WIDE
0032 4905000000-N 1253  2,447 EA  22.10 54078.70SNOWPLB PVMT MRKER
0033 5255000000-N 1413 Lump Sum 154000.00PORTABLE LIGHTING
0034 6000000000-E 1605  1,499 LF  1.85 2773.15TEMPORARY SILT FENCE
0035 6071010000-E SP   3,750 LF  3.95 14812.50WATTLE
0036 6071020000-E SP   300 LB  10.00 3000.00POLYACRYLAMIDE (PAM)
0037 6084000000-E 1660 14.99 ACR 1895.00 28406.05SEEDING AND MULCHING
0038 7444000000-E 1725  8,550 LF  5.26 44973.00INDUCTIVE LOOP SAWCUT



JUN 04, 2012 10:14 AM

TIP NO U-5513 2:00 PM 4 /  4 004

WAKE

45551.3.1

FED AID NO STP-0070(161)

MILLING RESURFACING, AND SHOULDER RECONSTRUCTION.

SR-2026 FROM US-70 TO I-40/440 & US-70 FROM SR-2026 TO I-40.

   

C203049MAY 15 2012
6.720 MI

 

    TOTAL 8152675.21CONTRACT TOTAL

 

    SUB-TOTAL 8152675.21ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5979141.44S. T. WOOTEN CORPORATION
     2  6331420.40REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     3  7593556.26TRIANGLE GRADING & PAVING, INC
     4  8152675.21FSC II LLC DBA FRED SMITH COMPANY



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 005

HARNETT, CUMBERLAND

17BP.6.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRGS #84, 112, & 123 ON US-401 BUS, #104 & 126 ON NC-24, # 5 ON NC-59, #34 ON NC-53, & #6, 218, & 225 ON VARIOUS SEC RDS.

RAM CONSTRUCTION SERVICES
OF MICHIGAN INC

LIVONIA,  MI

LANFORD BROTHERS CO., INC. RALPH HODGE CONST CO

ROANOKE,  VA WILSON,  NC

C203012MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 113680.00 82400.00 100000.00MOBILIZATION
0002 4400000000-E 1110  850 SF  3.25 2762.50 10.00 8500.00 4.50 3825.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  500 SF  4.25 2125.00 10.00 5000.00 12.00 6000.00WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115  6 EA  550.00 3300.00 1500.00 9000.00 3000.00 18000.00FLASHING ARROW BOARD
0005 4420000000-N 1120  4 EA  2400.00 9600.00 2500.00 10000.00 12000.00 48000.00PORTABLE CHANGE MSG SIGN
0006 4430000000-N 1130  720 EA  3.50 2520.00 54.00 38880.00 50.00 36000.00DRUMS
0007 4450000000-N 1150  170 HR  75.00 12750.00 27.00 4590.00 30.00 5100.00FLAGGER
0008 4510000000-N SP   320 HR  45.00 14400.00 58.00 18560.00 50.00 16000.00LAW ENFORCEMENT
0009 4780000000-E 1205  1,555 LF  6.00 9330.00 4.40 6842.00 4.00 6220.008" COLD APPL PLSTIC LINES TYPE **

(II)
0010 4795000000-E 1205  180 LF  15.00 2700.00 12.10 2178.00 11.00 1980.0024" COLD APPL PLSTIC LINE TYPE **

(II)
0011 4805000000-N 1205  46 EA  250.00 11500.00 220.00 10120.00 200.00 9200.00COLD APPL PLASTIC SYM TYPE **

(II)
0012 4847000000-E 1205  6,418 LF  3.50 22463.00 2.50 16045.00 2.20 14119.60POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0013 4847000000-E 1205  2,725 LF  3.00 8175.00 2.20 5995.00 2.00 5450.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0014 8182000000-E 420 0.6 CY  3334.00 2000.40 2900.00 1740.00 900.00 540.00CLASS A CONCRETE (BRIDGE)
0015 8217000000-E 425  66 LB  45.45 2999.70 2.90 191.40 2.00 132.00REINF STEEL (BRIDGE)
0016 8280000000-E 440 Lump Sum 10000.00 4502.40 25000.00STRUCTURAL STEEL
0017 8692000000-N SP  Lump Sum 203700.00 198600.00 200000.00FOAM JOINT SEALS
0018 8860000000-N SP  Lump Sum 6300.00 6000.00 10000.00GENERIC STRUCTURE ITEM (LS)

SYNTHETIC RUBBER EXPANSION JOINT SEALS
0019 8892000000-E SP   2,250 SF  65.00 146250.00 46.18 103905.00 75.00 168750.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONCRETE DECK REPAIR FOR EPOXY/ASPHALT
OVERLAY

0020 8892000000-E SP   225,174 SF  4.00 900696.00 4.52 1017786.48 4.50 1013283.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0021 8892000000-E SP   78,366 SF  0.63 49370.58 1.30 101875.80 1.20 94039.20GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF PRE-TREATMENT

 

    TOTAL 1536622.18 TOTAL 1652711.08 TOTAL 1781638.80CONTRACT TOTAL

 

    SUB-TOTAL 1536622.18 SUB-TOTAL 1652711.08 SUB-TOTAL 1781638.80ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 005

HARNETT, CUMBERLAND

17BP.6.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRGS #84, 112, & 123 ON US-401 BUS, #104 & 126 ON NC-24, # 5 ON NC-59, #34 ON NC-53, & #6, 218, & 225 ON VARIOUS SEC RDS.

INTERSTATE IMPROVEMENT, INC.

FARIBAULT,  MN

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN  

C203012MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 109396.07MOBILIZATION
0002 4400000000-E 1110  850 SF  3.25 2762.50 5.00 4250.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  500 SF  4.25 2125.00 5.00 2500.00WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115  6 EA  740.00 4440.00 600.00 3600.00FLASHING ARROW BOARD
0005 4420000000-N 1120  4 EA  3200.00 12800.00 3000.00 12000.00PORTABLE CHANGE MSG SIGN
0006 4430000000-N 1130  720 EA  28.00 20160.00 20.00 14400.00DRUMS
0007 4450000000-N 1150  170 HR  40.00 6800.00 50.00 8500.00FLAGGER
0008 4510000000-N SP   320 HR  50.00 16000.00 45.00 14400.00LAW ENFORCEMENT
0009 4780000000-E 1205  1,555 LF  6.00 9330.00 6.75 10496.258" COLD APPL PLSTIC LINES TYPE **

(II)
0010 4795000000-E 1205  180 LF  15.00 2700.00 16.00 2880.0024" COLD APPL PLSTIC LINE TYPE **

(II)
0011 4805000000-N 1205  46 EA  250.00 11500.00 350.00 16100.00COLD APPL PLASTIC SYM TYPE **

(II)
0012 4847000000-E 1205  6,418 LF  3.50 22463.00 5.00 32090.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0013 4847000000-E 1205  2,725 LF  3.00 8175.00 3.25 8856.25POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0014 8182000000-E 420 0.6 CY  1650.00 990.00 7000.00 4200.00CLASS A CONCRETE (BRIDGE)
0015 8217000000-E 425  66 LB  15.00 990.00 10.00 660.00REINF STEEL (BRIDGE)
0016 8280000000-E 440 Lump Sum 12000.00 25000.00STRUCTURAL STEEL
0017 8692000000-N SP  Lump Sum 175000.00 250000.00FOAM JOINT SEALS
0018 8860000000-N SP  Lump Sum 15000.00 20000.00GENERIC STRUCTURE ITEM (LS)

SYNTHETIC RUBBER EXPANSION JOINT SEALS
0019 8892000000-E SP   2,250 SF  70.00 157500.00 80.00 180000.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONCRETE DECK REPAIR FOR EPOXY/ASPHALT
OVERLAY

0020 8892000000-E SP   225,174 SF  5.10 1148387.40 6.00 1351044.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0021 8892000000-E SP   78,366 SF  1.00 78366.00 1.50 117549.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF PRE-TREATMENT

 

    TOTAL 1807488.90 TOTAL 2187921.57CONTRACT TOTAL

 

    SUB-TOTAL 1807488.90 SUB-TOTAL 2187921.57ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1536622.18RAM CONSTRUCTION SERVICES OF MICHIGAN INC
     2  1652711.08LANFORD BROTHERS CO., INC.
     3  1781638.80RALPH HODGE CONST CO
     4  1807488.90INTERSTATE IMPROVEMENT, INC.
     5  2187921.57AMERICAN CONTRACTING & SERVICES INC



JUN 04, 2012 10:14 AM

TIP NO R-5507 2:00 PM 1 /  3 006

COLUMBUS

45461.3.1

FED AID NO NHS-0074(130)

DRAINAGE, MILLING, PAVING, AND SHOULDER RECONSTRUCTION.

US-74 FROM NC-214 TO THE BRUNSWICK COUNTY LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202944MAY 15 2012
9.610 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 536500.00 665000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 32750.00 65000.00CONSTRUCTION SURVEYING
0003 0057000000-E 226  200 CY  17.00 3400.00 27.00 5400.00UNDERCUT EXCAVATION
0004 0063000000-N SP  Lump Sum 197000.00 225500.00GRADING
0005 0106000000-E 230  20,000 CY  6.00 120000.00 13.20 264000.00BORROW EXCAVATION
0006 0163000000-E 250  9,700 SY  68.00 659600.00 20.00 194000.00REMOVAL OF EXT CONC PVMT
0007 0195000000-E 265  100 CY  31.00 3100.00 33.00 3300.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,400 SY  3.50 4900.00 4.90 6860.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  120 TON 54.00 6480.00 40.00 4800.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  360 SY  3.75 1350.00 10.00 3600.00FND CONDIT GEOTEXTILE
0011 0366000000-E 310  92 LF  34.00 3128.00 17.50 1610.0015" RC PIPE CULV III
0012 0372000000-E 310  64 LF  40.49 2591.36 26.00 1664.0018" RC PIPE CULV III
0013 0378000000-E 310  784 LF  48.00 37632.00 31.00 24304.0024" RC PIPE CULV III
0014 0384000000-E 310  92 LF  62.00 5704.00 44.00 4048.0030" RC PIPE CULV III
0015 0390000000-E 310  16 LF  93.50 1496.00 75.00 1200.0036" RC PIPE CULV III
0016 0453000000-E 310  2 EA  930.00 1860.00 600.00 1200.00**" PIPE END SECTION

(15")
0017 0453000000-E 310  4 EA  1215.00 4860.00 620.00 2480.00**" PIPE END SECTION

(18")
0018 0453000000-E 310  21 EA  1800.00 37800.00 725.00 15225.00**" PIPE END SECTION

(24")
0019 1099500000-E 505  300 CY  17.00 5100.00 30.00 9000.00SHALLOW UNDERCUT
0020 1099700000-E 505  500 TON 38.50 19250.00 31.00 15500.00CLASS IV SUBGRD STABILIZATION
0021 1220000000-E 545  231 TON 38.50 8893.50 61.00 14091.00INCIDENTAL STONE BASE
0022 1245000000-E SP  34.36 SMI 1795.00 61676.20 2395.00 82292.20SHOULDER RECONSTRUCTION
0023 1297000000-E 607  34,906 SY  0.75 26179.50 1.85 64576.10MILL ASP PVMT *****" DTH

(2")
0024 1297000000-E 607  117,167 SY  1.75 205042.25 2.20 257767.40MILL ASP PVMT *****" DTH

(3")
0025 1297000000-E 607  25,719 SY  1.80 46294.20 2.05 52723.95MILL ASP PVMT *****" DTH

(5-1/2")
0026 1297000000-E 607  16,662 SY  2.70 44987.40 2.55 42488.10MILL ASP PVMT *****" DTH

(8")
0027 1308000000-E 607  14,080 SY  1.25 17600.00 3.15 44352.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0028 1308000000-E 607  2,640 SY  2.45 6468.00 4.65 12276.00MILLN ASPHALT PVMT ***** - *****

(0" TO 5")
0029 1308000000-E 607  2,112 SY  9.75 20592.00 19.35 40867.20MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 9")
0030 1330000000-E 607  11,669 SY  3.95 46092.55 6.65 77598.85INCIDENTAL MILLING
0031 1491000000-E 610  22,678 TON 47.00 1065866.00 49.50 1122561.00ASP CONC BASE CRS B25.0C
0032 1503000000-E 610  26,697 TON 47.00 1254759.00 54.00 1441638.00ASP CONC INTR CRS I19.0C
0033 1520000000-E SP   95 TON 76.00 7220.00 67.50 6412.50ASP CONC SURF CRS S9.5B LEVEL
0034 1523000000-E 610  40,120 TON 49.00 1965880.00 52.00 2086240.00ASP CONC SURF CRS S9.5C
0035 1524000000-E SP   330 TON 59.00 19470.00 62.00 20460.00ASP CONC SURF CRS S9.5C LEVEL



JUN 04, 2012 10:14 AM

TIP NO R-5507 2:00 PM 2 /  3 006

COLUMBUS

45461.3.1

FED AID NO NHS-0074(130)

DRAINAGE, MILLING, PAVING, AND SHOULDER RECONSTRUCTION.

US-74 FROM NC-214 TO THE BRUNSWICK COUNTY LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202944MAY 15 2012
9.610 MI

0036 1526000000-E SP   350 TON 70.00 24500.00 185.00 64750.00ASP CONC SURF CRS S4.75A
0037 1575000000-E 620  4,718 TON 550.00 2594900.00 595.00 2807210.00ASP FOR PLANT MIX
0038 1704000000-E SP   283 TON 175.00 49525.00 205.00 58015.00PATCHING EXIST PAVEMENT
0039 1840000000-E 665  180,000 LF  0.10 18000.00 0.09 16200.00MILLED RUMBLE STRIPS
0040 1880000000-E SP   2,100 TON 165.00 346500.00 350.00 735000.00GENERIC PAVING ITEM (TON)

AGGREGATE BASE COURSE, CRACK  REPAIR
0041 1880000000-E SP   2,200 TON 165.00 363000.00 255.00 561000.00GENERIC PAVING ITEM (TON)

ASPHALT CONC BASE COURSE, TYPE B25.0C, CRACK
REPAIR

0042 1880000000-E SP   361 TON 67.00 24187.00 118.00 42598.00GENERIC PAVING ITEM (TON)
ASPHALT CONC INTERMEDIATE     COURSE TYPE I19.0C
(LEVELING COURSE)

0043 2253000000-E 840  20 CY  1571.00 31420.00 1200.00 24000.00PIPE COLLARS
0044 2286000000-N 840  18 EA  2015.00 36270.00 1500.00 27000.00MASNRY DRAINAGE STRUCT
0045 2365000000-N 840  8 EA  435.00 3480.00 450.00 3600.00FRAME W/2GRTS 840.22 STD
0046 2396000000-N 840  10 EA  385.00 3850.00 400.00 4000.00FRAME W/COVER STD 840.54
0047 2542000000-E 846  1,800 LF  14.75 26550.00 13.50 24300.001'-6" CONC CURB & GUTTER
0048 2577000000-E 846  1,300 LF  22.50 29250.00 26.75 34775.00CONC EXPRESSWAY GUTTER
0049 2655000000-E 852  2,500 SY  46.70 116750.00 47.00 117500.005" MONO CONC ISLDS (KEY IN)
0050 3030000000-E 862  5,000 LF  14.00 70000.00 14.00 70000.00STL BM GUARDRAIL
0051 3180000000-N 862  3 EA  1800.00 5400.00 1800.00 5400.00GR ANCHOR TYPE **********

(III MOD FOR POST & BEAM RAIL)
0052 3215000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00GR ANCHOR TYPE III
0053 3270000000-N SP   28 EA  1800.00 50400.00 1800.00 50400.00GR ANCHOR TYPE 350
0054 3360000000-E 863  5,000 LF  0.50 2500.00 0.50 2500.00REMOVE EXISTING GUARDRAIL
0055 4399000000-N 1105 Lump Sum 150000.00 132250.00TEMP TRAFFIC CONTROL
0056 4688000000-E 1205  208,000 LF  0.81 168480.00 0.58 120640.00THERMO PVT MKG LINES,6"90 MILS
0057 4690000000-E 1205  31,300 LF  0.91 28483.00 0.72 22536.00THERMO PVT MKG LINES 6"120 MILS
0058 4700000000-E 1205  1,450 LF  3.00 4350.00 2.70 3915.0012"WIDE THERMO 90 MILS
0059 4710000000-E 1205  340 LF  10.00 3400.00 5.60 1904.0024"WIDE THERMO 120 MILS
0060 4721000000-E 1205  12 EA  100.00 1200.00 38.00 456.00THERMO PVT MKG CHARACTER 120
0061 4725000000-E 1205  333 EA  85.00 28305.00 68.00 22644.00THERMO PVT SYMBOL 90MILS
0062 4775000000-E 1205  550 LF  5.00 2750.00 3.80 2090.006" COLD APPL PLSTIC LINES TYPE **

(III)
0063 4810000000-E 1205  155,000 LF  0.25 38750.00 0.30 46500.00PAINT PVMT MARKINGS 4"
0064 4850000000-E 1205  550 LF  1.00 550.00 1.00 550.00LINE REMOVAL 4" WIDE
0065 4900000000-N 1251  1,750 EA  3.50 6125.00 3.40 5950.00PERM RAISED PVMT MARKERS
0066 6000000000-E 1605  2,900 LF  1.85 5365.00 2.25 6525.00TEMPORARY SILT FENCE
0067 6012000000-E 1610  75 TON 60.00 4500.00 80.00 6000.00SEDIMENT CONTROL STONE
0068 6030000000-E 1630  300 CY  12.00 3600.00 17.00 5100.00SILT EXCAVATION
0069 6036000000-E 1631  780 SY  1.50 1170.00 1.75 1365.00MATTING FOR EROS CONTROL
0070 6042000000-E 1632  1,000 LF  6.10 6100.00 3.50 3500.001/4" HARDWARE CLOTH
0071 6071010000-E SP   1,400 LF  3.95 5530.00 5.00 7000.00WATTLE



JUN 04, 2012 10:14 AM

TIP NO R-5507 2:00 PM 3 /  3 006

COLUMBUS

45461.3.1

FED AID NO NHS-0074(130)

DRAINAGE, MILLING, PAVING, AND SHOULDER RECONSTRUCTION.

US-74 FROM NC-214 TO THE BRUNSWICK COUNTY LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202944MAY 15 2012
9.610 MI

0072 6071020000-E SP   60 LB  10.00 600.00 7.00 420.00POLYACRYLAMIDE (PAM)
0073 6084000000-E 1660  47 ACR 1450.00 68150.00 1450.00 68150.00SEEDING AND MULCHING

 

    TOTAL 10809611.96 TOTAL 11989978.30CONTRACT TOTAL

 

    SUB-TOTAL 10809611.96 SUB-TOTAL 11989978.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10809611.96S. T. WOOTEN CORPORATION
     2  11989978.30BARNHILL CONTRACTING COMPANY



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 007

BLADEN, COLUMBUS

6CR.10091.74,  6CR.10241.74,  6CR.20091.74,  6CR.20241.74

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF US-76, US-701, US-701 BUS, NC-131, AND NC-211, AND 5 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203051MAY 15 2012
43.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 397500.00MOBILIZATION
0002 1220000000-E 545  1,013 TON 44.00 44572.00 40.00 40520.00INCIDENTAL STONE BASE
0003 1245000000-E SP  84.44 SMI 2000.00 168880.00 3000.00 253320.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  17,271 SY  1.55 26770.05 2.00 34542.00MILL ASP PVMT *****" DTH

(1")
0005 1297000000-E 607  48,412 SY  2.00 96824.00 2.50 121030.00MILL ASP PVMT *****" DTH

(3")
0006 1297000000-E 607  997 SY  11.35 11315.95 18.00 17946.00MILL ASP PVMT *****" DTH

(9")
0007 1308000000-E 607  16,585 SY  2.05 33999.25 2.75 45608.75MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  3,601 SY  10.50 37810.50 18.00 64818.00INCIDENTAL MILLING
0009 1489000000-E 610  3,763 TON 60.00 225780.00 48.00 180624.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  6,208 TON 34.00 211072.00 46.00 285568.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  37,686 TON 35.00 1319010.00 44.90 1692101.40ASP CONC SURF CRS S9.5B
0012 1520000000-E SP   439 TON 50.00 21950.00 48.00 21072.00ASP CONC SURF CRS S9.5B LEVEL
0013 1525000000-E 610  21,065 TON 35.00 737275.00 44.50 937392.50ASP CONC SURF CRS SF9.5A
0014 1525100000-E SP   533 TON 50.00 26650.00 48.00 25584.00ASP CONC SURF CRS SF9.5A LEVEL
0015 1575000000-E 620  4,199 TON 674.65 2832855.35 715.00 3002285.00ASP FOR PLANT MIX
0016 1704000000-E SP   766 TON 200.00 153200.00 160.00 122560.00PATCHING EXIST PAVEMENT
0017 2830000000-N 858  21 EA  795.00 16695.00 650.00 13650.00ADJ MANHOLES
0018 2845000000-N 858  24 EA  675.00 16200.00 450.00 10800.00ADJ METER OR VALVE BOXES
0019 4399000000-N 1105 Lump Sum 10000.00 96000.00TEMP TRAFFIC CONTROL
0020 4685000000-E 1205  244,600 LF  0.47 114962.00 0.47 114962.00THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  235,550 LF  0.55 129552.50 0.55 129552.50THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  1,000 LF  2.50 2500.00 2.50 2500.00THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  2,760 LF  2.75 7590.00 2.75 7590.00THERMO PVT MKG LINE 8"120 MILS
0024 4710000000-E 1205  965 LF  4.50 4342.50 4.50 4342.5024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  100 EA  100.00 10000.00 100.00 10000.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  202 EA  100.00 20200.00 100.00 20200.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  763,285 LF  0.09 68695.65 0.09 68695.65PAINT PVMT MARKINGS 4"
0028 4820000000-E 1205  450 LF  0.50 225.00 0.50 225.00PAINT PVMT MARKINGS 8"
0029 4900000000-N 1251  3,566 EA  3.73 13301.18 3.73 13301.18PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  6,297 LF  2.25 14168.25 3.00 18891.00TEMPORARY SILT FENCE
0031 6036000000-E 1631  1,679 SY  1.75 2938.25 3.00 5037.00MATTING FOR EROS CONTROL
0032 6071010000-E SP   3,171 LF  5.00 15855.00 8.00 25368.00WATTLE
0033 6071020000-E SP   126 LB  7.00 882.00 12.00 1512.00POLYACRYLAMIDE (PAM)
0034 6084000000-E 1660 102.36 ACR 880.00 90076.80 1600.00 163776.00SEEDING AND MULCHING
0035 7288000000-E 1715  80 LF  10.00 800.00 12.00 960.00PAVED TRENCH (***********)

(1, 2")
0036 7300000000-E 1715  800 LF  5.80 4640.00 9.00 7200.00UNPAVED TRENCH (***********)

(1, 2")
0037 7324000000-N 1716  8 EA  150.00 1200.00 400.00 3200.00JUNCTION BOX (STANDARD SIZE)



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 007

BLADEN, COLUMBUS

6CR.10091.74,  6CR.10241.74,  6CR.20091.74,  6CR.20241.74

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF US-76, US-701, US-701 BUS, NC-131, AND NC-211, AND 5 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203051MAY 15 2012
43.310 MI

0038 7348000000-N 1716  8 EA  360.00 2880.00 500.00 4000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0039 7420000000-E 1722  8 EA  340.00 2720.00 500.00 4000.002" RISER WITH WEATHERHEAD
0040 7444000000-E 1725  3,325 LF  4.86 16159.50 6.00 19950.00INDUCTIVE LOOP SAWCUT
0041 7456000000-E 1726  800 LF  1.15 920.00 2.00 1600.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 6705467.73 TOTAL 7989784.48CONTRACT TOTAL

 

    SUB-TOTAL 6705467.73 SUB-TOTAL 7989784.48ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6705467.73BARNHILL CONTRACTING COMPANY
     2  7989784.48ROSE BROTHERS PAVING CO., INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 008

ROBESON

6CR.10781.74,  6CR.20781.74

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF US-74, US-301, NC-71, NC-72, NC-83, NC-130, NC-710, NC-904, AND 4 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203052MAY 15 2012
37.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 185200.00 231786.00MOBILIZATION
0002 0106000000-E 230  1,260 CY  15.00 18900.00 37.00 46620.00BORROW EXCAVATION
0003 1220000000-E 545  841 TON 35.00 29435.00 55.50 46675.50INCIDENTAL STONE BASE
0004 1245000000-E SP  70.06 SMI 1075.00 75314.50 1000.00 70060.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  41,285 SY  1.00 41285.00 1.70 70184.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  704 SY  6.50 4576.00 7.65 5385.60MILL ASP PVMT *****" DTH

(4")
0007 1308000000-E 607  3,567 SY  1.35 4815.45 2.15 7669.05MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  3,140 SY  4.60 14444.00 9.40 29516.00INCIDENTAL MILLING
0009 1489000000-E 610  161 TON 78.00 12558.00 63.75 10263.75ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  2,274 TON 72.00 163728.00 34.40 78225.60ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  42,794 TON 74.00 3166756.00 34.00 1454996.00ASP CONC SURF CRS S9.5B
0012 1525000000-E 610  8,991 TON 75.00 674325.00 31.70 285014.70ASP CONC SURF CRS SF9.5A
0013 1575000000-E 620  3,287 TON 0.01 32.87 675.00 2218725.00ASP FOR PLANT MIX
0014 1704000000-E SP   200 TON 150.00 30000.00 207.00 41400.00PATCHING EXIST PAVEMENT
0015 2830000000-N 858  47 EA  500.00 23500.00 710.00 33370.00ADJ MANHOLES
0016 2845000000-N 858  23 EA  430.00 9890.00 750.00 17250.00ADJ METER OR VALVE BOXES
0017 4399000000-N 1105 Lump Sum 50000.00 10000.00TEMP TRAFFIC CONTROL
0018 4685000000-E 1205  304,680 LF  0.49 149293.20 0.44 134059.20THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  323,145 LF  0.57 184192.65 0.58 187424.10THERMO PVT MKG LINES 4"120
0020 4687000000-E 1205  220 LF  2.00 440.00 1.70 374.00THERMO PVT MKG LINES 4"240
0021 4697000000-E 1205  4,815 LF  2.50 12037.50 2.65 12759.75THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  300 LF  4.00 1200.00 5.00 1500.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  820 LF  5.00 4100.00 5.65 4633.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  38 EA  100.00 3800.00 70.00 2660.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  133 EA  100.00 13300.00 90.00 11970.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  251,325 LF  0.14 35185.50 0.12 30159.00PAINT PVMT MARKINGS 4"
0027 4835000000-E 1205  145 LF  1.00 145.00 4.00 580.00PAINT PVT MKG LINES 24"
0028 4900000000-N 1251  2,760 EA  3.35 9246.00 4.75 13110.00PERM RAISED PVMT MARKERS
0029 6000000000-E 1605  5,637 LF  1.81 10202.97 1.25 7046.25TEMPORARY SILT FENCE
0030 6036000000-E 1631  1,512 SY  1.45 2192.40 1.75 2646.00MATTING FOR EROS CONTROL
0031 6071010000-E SP   2,705 LF  5.00 13525.00 2.50 6762.50WATTLE
0032 6071020000-E SP   103 LB  7.00 721.00 5.00 515.00POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 84.92 ACR 1400.00 118888.00 750.00 63690.00SEEDING AND MULCHING
0034 7288000000-E 1715  70 LF  10.00 700.00 10.00 700.00PAVED TRENCH (***********)

(1, 2")
0035 7300000000-E 1715  700 LF  5.35 3745.00 5.35 3745.00UNPAVED TRENCH (***********)

(1, 2")
0036 7324000000-N 1716  7 EA  140.00 980.00 140.00 980.00JUNCTION BOX (STANDARD SIZE)
0037 7348000000-N 1716  7 EA  350.00 2450.00 350.00 2450.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0038 7420000000-E 1722  7 EA  350.00 2450.00 350.00 2450.002" RISER WITH WEATHERHEAD



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 008

ROBESON

6CR.10781.74,  6CR.20781.74

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF US-74, US-301, NC-71, NC-72, NC-83, NC-130, NC-710, NC-904, AND 4 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203052MAY 15 2012
37.570 MI

0039 7444000000-E 1725  8,125 LF  4.75 38593.75 4.75 38593.75INDUCTIVE LOOP SAWCUT
0040 7456000000-E 1726  700 LF  1.10 770.00 1.10 770.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 5112917.79 TOTAL 5186719.25CONTRACT TOTAL

 

    SUB-TOTAL 5112917.79 SUB-TOTAL 5186719.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5112917.79HUDSON PAVING, INC.
     2  5186719.25BARNHILL CONTRACTING COMPANY



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 009

ORANGE, ALAMANCE

17BP.7.P.2

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION

BRIDGES # 81 & 82 ON I-85, #59 ON NC-86, #6 ON US-70 BUS, & #38, 41, 51, 52, 121, AND 293 ON VARIOUS SECONDARY ROADS.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN  

C203006MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 190173.45MOBILIZATION
0002 1245000000-E SP  0.204 SMI 40000.00 8160.00 125000.00 25500.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607 536.7 SY  14.00 7513.80 8.00 4293.60MILL ASP PVMT *****" DTH

(1")
0004 1297000000-E 607 855.6 SY  14.00 11978.40 8.50 7272.60MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607 645.6 SY  14.00 9038.40 8.75 5649.00MILL ASP PVMT *****" DTH

(3")
0006 1297000000-E 607 645.6 SY  14.00 9038.40 9.00 5810.40MILL ASP PVMT *****" DTH

(4")
0007 1330000000-E 607  3,077 SY  16.00 49232.00 11.00 33847.00INCIDENTAL MILLING
0008 1491000000-E 610  26 TON 600.00 15600.00 600.00 15600.00ASP CONC BASE CRS B25.0C
0009 1519000000-E 610  90 TON 600.00 54000.00 600.00 54000.00ASP CONC SURF CRS S9.5B
0010 1523000000-E 610  174 TON 600.00 104400.00 600.00 104400.00ASP CONC SURF CRS S9.5C
0011 1575000000-E 620  17 TON 1200.00 20400.00 1200.00 20400.00ASP FOR PLANT MIX
0012 3345000000-E 864  900 LF  15.00 13500.00 35.00 31500.00REMOVE & RESET GUARDRAIL
0013 4400000000-E 1110  731 SF  5.00 3655.00 5.00 3655.00WORK ZONE SIGNS (STAT)
0014 4405000000-E 1110  905 SF  8.00 7240.00 8.00 7240.00WORK ZONE SIGNS (PORT)
0015 4410000000-E 1110  267 SF  6.00 1602.00 5.00 1335.00WORK ZONE SIGNS (BARR)
0016 4415000000-N 1115  4 EA  1400.00 5600.00 1000.00 4000.00FLASHING ARROW BOARD
0017 4420000000-N 1120  3 EA  1800.00 5400.00 3800.00 11400.00PORTABLE CHANGE MSG SIGN
0018 4430000000-N 1130  640 EA  30.00 19200.00 14.00 8960.00DRUMS
0019 4435000000-N 1135  100 EA  10.00 1000.00 12.00 1200.00CONES
0020 4445000000-E 1145  320 LF  20.00 6400.00 16.00 5120.00BARRICADES (TYPE III)
0021 4450000000-N 1150  2,128 HR  20.00 42560.00 40.00 85120.00FLAGGER
0022 4480000000-N 1165  1 EA  1200.00 1200.00 7600.00 7600.00TMA
0023 4510000000-N SP   488 HR  40.00 19520.00 30.00 14640.00LAW ENFORCEMENT
0024 4810000000-E 1205  13,838 LF  0.54 7472.52 0.50 6919.00PAINT PVMT MARKINGS 4"
0025 4847000000-E 1205  1,462 LF  6.70 9795.40 4.00 5848.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0026 4847000000-E 1205  3,200 LF  4.50 14400.00 6.00 19200.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0027 4900000000-N 1251  18 EA  33.00 594.00 30.00 540.00PERM RAISED PVMT MARKERS
0028 8161000000-E 420  50,234 SF  0.70 35163.80 1.45 72839.30GROOVING BRIDGE FLOORS
0029 8660000000-E SP   101 CF  700.00 70700.00 280.00 28280.00CONCRETE REPAIRS
0030 8664000000-E SP   226 CF  500.00 113000.00 280.00 63280.00SHOTCRETE REPAIRS
0031 8692000000-N SP  Lump Sum 120000.00 257500.00FOAM JOINT SEALS
0032 8881000000-E SP   59 CY  725.00 42775.00 850.00 50150.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY
0033 8881000000-E SP  312.6 CY  1100.00 343860.00 1150.00 359490.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0034 8893000000-E SP  6,527.6 SY  95.00 620122.00 80.00 522208.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0035 8893000000-E SP  1,087.7 SY  75.00 81577.50 50.00 54385.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING LATEX MOD CONC OVERLAY



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 009

ORANGE, ALAMANCE

17BP.7.P.2

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION

BRIDGES # 81 & 82 ON I-85, #59 ON NC-86, #6 ON US-70 BUS, & #38, 41, 51, 52, 121, AND 293 ON VARIOUS SECONDARY ROADS.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN  

C203006MAY 15 2012
0.000 MI

0036 8893000000-E SP  5,439.9 SY  75.00 407992.50 60.00 326394.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0037 8893000000-E SP  6,527.6 SY  18.00 117496.80 25.00 163190.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0038 8897000000-N SP   3 EA  12000.00 36000.00 15000.00 45000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING ORANGE CO BRIDGE #59

0039 8897000000-N SP   2 EA  12000.00 24000.00 15000.00 30000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING ORANGE CO BRIDGE #81

0040 8897000000-N SP   1 EA  12000.00 12000.00 15000.00 15000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING ORANGE CO BRIDGE #82

 

    TOTAL 2598187.52 TOTAL 2668939.35CONTRACT TOTAL

 

    SUB-TOTAL 2598187.52 SUB-TOTAL 2668939.35ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2598187.52TAYLOR & MURPHY CONSTRUCTION CO, INC
     2  2668939.35AMERICAN CONTRACTING & SERVICES INC



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 010

ALAMANCE

7CR.10011.34,  7CR.20011.34

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-54 FROM EAST OF NC-119 TO EAST OF SR-2142 AND 13 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING, INC

WILSON,  NC BURLINGTON,  NC

C203058MAY 15 2012
11.332 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00 76000.00 24500.00MOBILIZATION
0002 1220000000-E 545  855 TON 25.00 21375.00 30.00 25650.00 34.00 29070.00INCIDENTAL STONE BASE
0003 1308000000-E 607  1,257 SY  4.00 5028.00 4.20 5279.40 6.00 7542.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0004 1330000000-E 607  950 SY  4.25 4037.50 7.10 6745.00 7.40 7030.00INCIDENTAL MILLING
0005 1525000000-E 610  13,881 TON 36.75 510126.75 38.00 527478.00 32.00 444192.00ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  930 TON 675.00 627750.00 590.00 548700.00 765.00 711450.00ASP FOR PLANT MIX
0007 1775000000-E 660  44,395 SY  0.93 41287.35 1.30 57713.50 1.40 62153.00AST, MAT COAT, #78M STONE
0008 1839000000-E 660  120,938 SY  1.05 126984.90 1.40 169313.20 1.60 193500.80GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0009 2830000000-N 858  18 EA  514.00 9252.00 550.00 9900.00 530.00 9540.00ADJ MANHOLES
0010 2845000000-N 858  11 EA  514.00 5654.00 650.00 7150.00 530.00 5830.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  69,905 LF  0.48 33554.40 0.50 34952.50 0.50 34952.50THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  59,391 LF  0.53 31477.23 0.59 35040.69 0.55 32665.05THERMO PVT MKG LINES 4"120
0013 4690000000-E 1205  540 LF  1.00 540.00 2.00 1080.00 1.05 567.00THERMO PVT MKG LINES 6"120 MILS
0014 4705000000-E 1205  100 LF  4.00 400.00 3.00 300.00 4.20 420.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  68 LF  8.00 544.00 5.00 340.00 8.30 564.4024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  4 EA  125.00 500.00 125.00 500.00 129.00 516.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  6 EA  110.00 660.00 125.00 750.00 114.00 684.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  148,228 LF  0.12 17787.36 0.12 17787.36 0.12 17787.36PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  385 EA  4.50 1732.50 3.00 1155.00 4.70 1809.50PERM RAISED PVMT MARKERS
0020 4905000000-N 1253  350 EA  26.00 9100.00 22.75 7962.50 27.00 9450.00SNOWPLB PVMT MRKER

 

    TOTAL 1462790.99 TOTAL 1533797.15 TOTAL 1594223.61CONTRACT TOTAL

 

    SUB-TOTAL 1462790.99 SUB-TOTAL 1533797.15 SUB-TOTAL 1594223.61ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 010

ALAMANCE

7CR.10011.34,  7CR.20011.34

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-54 FROM EAST OF NC-119 TO EAST OF SR-2142 AND 13 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

C203058MAY 15 2012
11.332 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00MOBILIZATION
0002 1220000000-E 545  855 TON 40.00 34200.00INCIDENTAL STONE BASE
0003 1308000000-E 607  1,257 SY  3.00 3771.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0004 1330000000-E 607  950 SY  7.00 6650.00INCIDENTAL MILLING
0005 1525000000-E 610  13,881 TON 40.30 559404.30ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  930 TON 693.00 644490.00ASP FOR PLANT MIX
0007 1775000000-E 660  44,395 SY  1.30 57713.50AST, MAT COAT, #78M STONE
0008 1839000000-E 660  120,938 SY  1.30 157219.40GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0009 2830000000-N 858  18 EA  658.00 11844.00ADJ MANHOLES
0010 2845000000-N 858  11 EA  648.00 7128.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  69,905 LF  0.48 33554.40THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  59,391 LF  0.54 32071.14THERMO PVT MKG LINES 4"120
0013 4690000000-E 1205  540 LF  1.01 545.40THERMO PVT MKG LINES 6"120 MILS
0014 4705000000-E 1205  100 LF  4.04 404.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  68 LF  8.08 549.4424"WIDE THERMO 120 MILS
0016 4721000000-E 1205  4 EA  127.00 508.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  6 EA  112.00 672.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  148,228 LF  0.12 17787.36PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  385 EA  4.55 1751.75PERM RAISED PVMT MARKERS
0020 4905000000-N 1253  350 EA  26.26 9191.00SNOWPLB PVMT MRKER

 

    TOTAL 1599454.69CONTRACT TOTAL

 

    SUB-TOTAL 1599454.69ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1462790.99RILEY PAVING INC
     2  1533797.15S. T. WOOTEN CORPORATION
     3  1594223.61TRIANGLE GRADING & PAVING, INC
     4  1599454.69APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  4 011

GUILFORD

7CR.10411.39,  7CR.20411.39

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-70 (WENDOVER AVE) FROM LINDSAY ST TO EAST OF SR-1363 AND 1 SECTION OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

WINSTON SALEM,  NC BECKLEY,  WV

C203071MAY 15 2012
3.822 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8755.00 89400.00 38307.50MOBILIZATION
0002 1297000000-E 607  12,368 SY  1.45 17933.60 1.10 13604.80 1.65 20407.20MILL ASP PVMT *****" DTH

(1-1/2")
0003 1297000000-E 607  131,831 SY  1.20 158197.20 0.90 118647.90 1.60 210929.60MILL ASP PVMT *****" DTH

(2")
0004 1297000000-E 607  852 SY  8.70 7412.40 7.25 6177.00 8.30 7071.60MILL ASP PVMT *****" DTH

(3")
0005 1297000000-E 607  244 SY  14.65 3574.60 10.75 2623.00 11.50 2806.00MILL ASP PVMT *****" DTH

(8")
0006 1308000000-E 607  9,116 SY  1.40 12762.40 1.55 14129.80 2.05 18687.80MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  3,341 SY  3.60 12027.60 4.25 14199.25 4.70 15702.70INCIDENTAL MILLING
0008 1489000000-E 610  110 TON 77.80 8558.00 110.00 12100.00 74.15 8156.50ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  146 TON 75.10 10964.60 93.00 13578.00 63.85 9322.10ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  15,415 TON 39.25 605038.75 37.00 570355.00 39.25 605038.75ASP CONC SURF CRS S9.5B
0011 1525000000-E 610  3,908 TON 40.35 157687.80 38.00 148504.00 39.55 154561.40ASP CONC SURF CRS SF9.5A
0012 1575000000-E 620  1,201 TON 634.20 761674.20 634.00 761434.00 654.00 785454.00ASP FOR PLANT MIX
0013 1839000000-E 660  36,461 SY  1.45 52868.45 1.25 45576.25 1.39 50680.79GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0014 2600000000-N SP   37 EA  459.00 16983.00 470.00 17390.00 459.00 16983.00RETROFIT EXT CURB RAMP
0015 2815000000-N 858  1 EA  549.00 549.00 549.00 549.00 549.00 549.00ADJ DROP INLETS
0016 2830000000-N 858  80 EA  549.00 43920.00 549.00 43920.00 715.43 57234.40ADJ MANHOLES
0017 2845000000-N 858  102 EA  539.00 54978.00 539.00 54978.00 695.50 70941.00ADJ METER OR VALVE BOXES
0018 4399000000-N 1105 Lump Sum 39135.00 39000.00 22250.00TEMP TRAFFIC CONTROL
0019 4685000000-E 1205  30,438 LF  0.56 17045.28 0.56 17045.28 0.56 17045.28THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  34,470 LF  0.70 24129.00 0.70 24129.00 0.70 24129.00THERMO PVT MKG LINES 4"120
0021 4690000000-E 1205  48 LF  0.70 33.60 0.70 33.60 0.70 33.60THERMO PVT MKG LINES 6"120 MILS
0022 4695000000-E 1205  8,763 LF  1.25 10953.75 1.30 11391.90 1.25 10953.75THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  2,521 LF  1.40 3529.40 1.45 3655.45 1.40 3529.40THERMO PVT MKG LINE 8"120 MILS
0024 4700000000-E 1205  90 LF  2.50 225.00 2.55 229.50 2.50 225.0012"WIDE THERMO 90 MILS
0025 4705000000-E 1205  200 LF  3.50 700.00 3.55 710.00 3.50 700.00THERMO LINES 16" 120MILS
0026 4710000000-E 1205  2,011 LF  5.10 10256.10 5.20 10457.20 5.10 10256.1024"WIDE THERMO 120 MILS
0027 4721000000-E 1205  16 EA  100.00 1600.00 100.00 1600.00 100.00 1600.00THERMO PVT MKG CHARACTER 120
0028 4725000000-E 1205  207 EA  95.00 19665.00 97.00 20079.00 0.95 196.65THERMO PVT SYMBOL 90MILS
0029 4810000000-E 1205  45,691 LF  0.12 5482.92 0.12 5482.92 0.12 5482.92PAINT PVMT MARKINGS 4"
0030 4820000000-E 1205  8,418 LF  0.25 2104.50 0.25 2104.50 0.25 2104.50PAINT PVMT MARKINGS 8"
0031 4825000000-E 1205  90 LF  0.80 72.00 0.80 72.00 0.80 72.00PAINT PVMT MARKINGS 12"
0032 4835000000-E 1205  1,130 LF  1.20 1356.00 1.25 1412.50 1.20 1356.00PAINT PVT MKG LINES 24"
0033 4840000000-N 1205  8 EA  45.00 360.00 46.00 368.00 45.00 360.00PAINT PVT MKG CHARACTER
0034 4845000000-N 1205  153 EA  45.00 6885.00 46.00 7038.00 45.00 6885.00PAINT PVT MKG SYMBOL
0035 4900000000-N 1251  650 EA  3.75 2437.50 3.85 2502.50 3.75 2437.50PERM RAISED PVMT MARKERS
0036 4905000000-N 1253  1,240 EA  18.98 23535.20 21.50 26660.00 21.00 26040.00SNOWPLB PVMT MRKER
0037 5255000000-N 1413 Lump Sum 5000.00 13500.00 5700.00PORTABLE LIGHTING



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  4 011

GUILFORD

7CR.10411.39,  7CR.20411.39

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-70 (WENDOVER AVE) FROM LINDSAY ST TO EAST OF SR-1363 AND 1 SECTION OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

WINSTON SALEM,  NC BECKLEY,  WV

C203071MAY 15 2012
3.822 MI

0038 7300000000-E 1715  5,695 LF  4.50 25627.50 4.60 26197.00 4.50 25627.50UNPAVED TRENCH (***********)
(1, 2")

0039 7324000000-N 1716  65 EA  100.00 6500.00 100.00 6500.00 100.00 6500.00JUNCTION BOX (STANDARD SIZE)
0040 7420000000-E 1722  38 EA  100.00 3800.00 100.00 3800.00 100.00 3800.002" RISER WITH WEATHERHEAD
0041 7444000000-E 1725  17,131 LF  5.80 99359.80 5.90 101072.90 5.80 99359.80INDUCTIVE LOOP SAWCUT
0042 7456000000-E 1726  16,318 LF  1.00 16318.00 1.00 16318.00 1.00 16318.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2259995.15 TOTAL 2268525.25 TOTAL 2365795.34CONTRACT TOTAL

 

    SUB-TOTAL 2259995.15 SUB-TOTAL 2268525.25 SUB-TOTAL 2365795.34ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  4 011

GUILFORD

7CR.10411.39,  7CR.20411.39

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-70 (WENDOVER AVE) FROM LINDSAY ST TO EAST OF SR-1363 AND 1 SECTION OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203071MAY 15 2012
3.822 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00MOBILIZATION
0002 1297000000-E 607  12,368 SY  1.65 20407.20MILL ASP PVMT *****" DTH

(1-1/2")
0003 1297000000-E 607  131,831 SY  1.10 145014.10MILL ASP PVMT *****" DTH

(2")
0004 1297000000-E 607  852 SY  8.00 6816.00MILL ASP PVMT *****" DTH

(3")
0005 1297000000-E 607  244 SY  11.00 2684.00MILL ASP PVMT *****" DTH

(8")
0006 1308000000-E 607  9,116 SY  2.10 19143.60MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  3,341 SY  6.00 20046.00INCIDENTAL MILLING
0008 1489000000-E 610  110 TON 85.00 9350.00ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  146 TON 85.00 12410.00ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  15,415 TON 36.00 554940.00ASP CONC SURF CRS S9.5B
0011 1525000000-E 610  3,908 TON 36.50 142642.00ASP CONC SURF CRS SF9.5A
0012 1575000000-E 620  1,201 TON 670.00 804670.00ASP FOR PLANT MIX
0013 1839000000-E 660  36,461 SY  1.05 38284.05GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0014 2600000000-N SP   37 EA  459.00 16983.00RETROFIT EXT CURB RAMP
0015 2815000000-N 858  1 EA  549.00 549.00ADJ DROP INLETS
0016 2830000000-N 858  80 EA  549.00 43920.00ADJ MANHOLES
0017 2845000000-N 858  102 EA  539.00 54978.00ADJ METER OR VALVE BOXES
0018 4399000000-N 1105 Lump Sum 80000.00TEMP TRAFFIC CONTROL
0019 4685000000-E 1205  30,438 LF  0.52 15827.76THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  34,470 LF  0.58 19992.60THERMO PVT MKG LINES 4"120
0021 4690000000-E 1205  48 LF  3.00 144.00THERMO PVT MKG LINES 6"120 MILS
0022 4695000000-E 1205  8,763 LF  1.05 9201.15THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  2,521 LF  2.30 5798.30THERMO PVT MKG LINE 8"120 MILS
0024 4700000000-E 1205  90 LF  3.00 270.0012"WIDE THERMO 90 MILS
0025 4705000000-E 1205  200 LF  4.00 800.00THERMO LINES 16" 120MILS
0026 4710000000-E 1205  2,011 LF  6.00 12066.0024"WIDE THERMO 120 MILS
0027 4721000000-E 1205  16 EA  110.00 1760.00THERMO PVT MKG CHARACTER 120
0028 4725000000-E 1205  207 EA  100.00 20700.00THERMO PVT SYMBOL 90MILS
0029 4810000000-E 1205  45,691 LF  0.25 11422.75PAINT PVMT MARKINGS 4"
0030 4820000000-E 1205  8,418 LF  0.66 5555.88PAINT PVMT MARKINGS 8"
0031 4825000000-E 1205  90 LF  1.00 90.00PAINT PVMT MARKINGS 12"
0032 4835000000-E 1205  1,130 LF  2.00 2260.00PAINT PVT MKG LINES 24"
0033 4840000000-N 1205  8 EA  55.00 440.00PAINT PVT MKG CHARACTER
0034 4845000000-N 1205  153 EA  50.00 7650.00PAINT PVT MKG SYMBOL
0035 4900000000-N 1251  650 EA  4.20 2730.00PERM RAISED PVMT MARKERS
0036 4905000000-N 1253  1,240 EA  26.00 32240.00SNOWPLB PVMT MRKER
0037 5255000000-N 1413 Lump Sum 25000.00PORTABLE LIGHTING



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 4 /  4 011

GUILFORD

7CR.10411.39,  7CR.20411.39

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-70 (WENDOVER AVE) FROM LINDSAY ST TO EAST OF SR-1363 AND 1 SECTION OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203071MAY 15 2012
3.822 MI

0038 7300000000-E 1715  5,695 LF  4.50 25627.50UNPAVED TRENCH (***********)
(1, 2")

0039 7324000000-N 1716  65 EA  100.00 6500.00JUNCTION BOX (STANDARD SIZE)
0040 7420000000-E 1722  38 EA  100.00 3800.002" RISER WITH WEATHERHEAD
0041 7444000000-E 1725  17,131 LF  5.80 99359.80INDUCTIVE LOOP SAWCUT
0042 7456000000-E 1726  16,318 LF  1.00 16318.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2413390.69CONTRACT TOTAL

 

    SUB-TOTAL 2413390.69ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2259995.15APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  2268525.25LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     3  2365795.34SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN,

INC.
     4  2413390.69BLYTHE CONSTRUCTION, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  4 012

ALAMANCE

7CR.20011.33

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

RILEY PAVING INC

BECKLEY,  WV CARTHAGE,  NC

C203053MAY 15 2012
5.135 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00 33547.11 59500.00MOBILIZATION
0002 0106000000-E 230  40 CY  16.00 640.00 18.97 758.80 30.00 1200.00BORROW EXCAVATION
0003 1220000000-E 545  193 TON 40.00 7720.00 37.66 7268.38 28.00 5404.00INCIDENTAL STONE BASE
0004 1245000000-E SP  8.91 SMI 2338.00 20831.58 2581.34 22999.74 2200.00 19602.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  584 SY  7.50 4380.00 7.60 4438.40 6.90 4029.60MILL ASP PVMT *****" DTH

(3")
0006 1297000000-E 607  220 SY  19.70 4334.00 14.33 3152.60 9.15 2013.00MILL ASP PVMT *****" DTH

(8")
0007 1308000000-E 607  714 SY  5.00 3570.00 4.77 3405.78 7.50 5355.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  945 SY  6.00 5670.00 6.09 5755.05 6.50 6142.50MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1330000000-E 607  758 SY  4.50 3411.00 8.29 6283.82 6.50 4927.00INCIDENTAL MILLING
0010 1489000000-E 610  5,581 TON 35.00 195335.00 43.09 240485.29 36.50 203706.50ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  100 TON 76.40 7640.00 76.23 7623.00 50.00 5000.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  3,576 TON 34.30 122656.80 37.12 132741.12 37.47 133992.72ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  3,962 TON 39.00 154518.00 38.02 150635.24 37.25 147584.50ASP CONC SURF CRS SF9.5A
0014 1575000000-E 620  728 TON 646.00 470288.00 649.17 472595.76 690.00 502320.00ASP FOR PLANT MIX
0015 1775000000-E 660  5,984 SY  1.20 7180.80 1.26 7539.84 1.20 7180.80AST, MAT COAT, #78M STONE
0016 1839000000-E 660  68,027 SY  1.23 83673.21 1.40 95237.80 1.40 95237.80GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0017 2830000000-N 858  16 EA  600.00 9600.00 633.22 10131.52 514.00 8224.00ADJ MANHOLES
0018 2845000000-N 858  23 EA  600.00 13800.00 637.44 14661.12 514.00 11822.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  46,640 LF  0.45 20988.00 0.45 20988.00 0.45 20988.00THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  44,231 LF  0.55 24327.05 0.55 24327.05 0.55 24327.05THERMO PVT MKG LINES 4"120
0021 4690000000-E 1205  312 LF  1.00 312.00 1.00 312.00 1.00 312.00THERMO PVT MKG LINES 6"120 MILS
0022 4695000000-E 1205  410 LF  1.75 717.50 1.75 717.50 1.75 717.50THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  40 LF  2.25 90.00 2.25 90.00 2.25 90.00THERMO PVT MKG LINE 8"120 MILS
0024 4705000000-E 1205  100 LF  3.00 300.00 3.00 300.00 3.00 300.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  477 LF  4.00 1908.00 4.00 1908.00 4.00 1908.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  4 EA  70.00 280.00 70.00 280.00 70.00 280.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  28 EA  80.00 2240.00 80.00 2240.00 80.00 2240.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  19,215 LF  0.12 2305.80 0.12 2305.80 0.12 2305.80PAINT PVMT MARKINGS 4"
0029 4900000000-N 1251  350 EA  5.45 1907.50 5.45 1907.50 5.45 1907.50PERM RAISED PVMT MARKERS
0030 6084000000-E 1660 0.98 ACR 2338.00 2291.24 1650.00 1617.00 2000.00 1960.00SEEDING AND MULCHING
0031 6110000000-E SP  2.27 ACR 2338.00 5307.26 1650.00 3745.50 2000.00 4540.00RESIDENTIAL SEEDING
0032 7300000000-E 1715  270 LF  5.15 1390.50 5.15 1390.50 5.15 1390.50UNPAVED TRENCH (***********)

(1, 2")
0033 7324000000-N 1716  13 EA  90.00 1170.00 90.00 1170.00 90.00 1170.00JUNCTION BOX (STANDARD SIZE)
0034 7420000000-E 1722  4 EA  350.00 1400.00 350.00 1400.00 350.00 1400.002" RISER WITH WEATHERHEAD
0035 7444000000-E 1725  2,575 LF  3.90 10042.50 3.90 10042.50 3.90 10042.50INDUCTIVE LOOP SAWCUT
0036 7456000000-E 1726  840 LF  1.00 840.00 1.00 840.00 1.00 840.00LEAD-IN CABLE(********)

(14-2)



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  4 012

ALAMANCE

7CR.20011.33

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF SECONDARY ROADS.

   

C203053MAY 15 2012
5.135 MI

 

    TOTAL 1241065.74 TOTAL 1294841.72 TOTAL 1299960.27CONTRACT TOTAL

 

    SUB-TOTAL 1241065.74 SUB-TOTAL 1294841.72 SUB-TOTAL 1299960.27ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  4 012

ALAMANCE

7CR.20011.33

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

TRIANGLE GRADING & PAVING,
INC

BURLINGTON,  NC  

C203053MAY 15 2012
5.135 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 32000.00MOBILIZATION
0002 0106000000-E 230  40 CY  50.00 2000.00 16.00 640.00BORROW EXCAVATION
0003 1220000000-E 545  193 TON 30.00 5790.00 35.00 6755.00INCIDENTAL STONE BASE
0004 1245000000-E SP  8.91 SMI 1800.00 16038.00 2700.00 24057.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  584 SY  7.40 4321.60 8.00 4672.00MILL ASP PVMT *****" DTH

(3")
0006 1297000000-E 607  220 SY  12.80 2816.00 12.00 2640.00MILL ASP PVMT *****" DTH

(8")
0007 1308000000-E 607  714 SY  7.20 5140.80 7.00 4998.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  945 SY  6.90 6520.50 7.00 6615.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1330000000-E 607  758 SY  7.20 5457.60 12.00 9096.00INCIDENTAL MILLING
0010 1489000000-E 610  5,581 TON 50.00 279050.00 55.00 306955.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  100 TON 125.00 12500.00 51.00 5100.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  3,576 TON 36.00 128736.00 34.00 121584.00ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  3,962 TON 36.00 142632.00 35.00 138670.00ASP CONC SURF CRS SF9.5A
0014 1575000000-E 620  728 TON 590.00 429520.00 815.00 593320.00ASP FOR PLANT MIX
0015 1775000000-E 660  5,984 SY  1.30 7779.20 1.60 9574.40AST, MAT COAT, #78M STONE
0016 1839000000-E 660  68,027 SY  1.55 105441.85 1.70 115645.90GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0017 2830000000-N 858  16 EA  619.00 9904.00 540.00 8640.00ADJ MANHOLES
0018 2845000000-N 858  23 EA  609.00 14007.00 540.00 12420.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  46,640 LF  0.45 20988.00 0.55 25652.00THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  44,231 LF  0.55 24327.05 0.61 26980.91THERMO PVT MKG LINES 4"120
0021 4690000000-E 1205  312 LF  1.00 312.00 2.20 686.40THERMO PVT MKG LINES 6"120 MILS
0022 4695000000-E 1205  410 LF  1.75 717.50 1.90 779.00THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  40 LF  2.25 90.00 5.00 200.00THERMO PVT MKG LINE 8"120 MILS
0024 4705000000-E 1205  100 LF  3.00 300.00 5.00 500.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  477 LF  4.00 1908.00 8.00 3816.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  4 EA  70.00 280.00 140.00 560.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  28 EA  80.00 2240.00 120.00 3360.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  19,215 LF  0.12 2305.80 0.33 6340.95PAINT PVMT MARKINGS 4"
0029 4900000000-N 1251  350 EA  5.45 1907.50 5.00 1750.00PERM RAISED PVMT MARKERS
0030 6084000000-E 1660 0.98 ACR 2060.00 2018.80 2156.00 2112.88SEEDING AND MULCHING
0031 6110000000-E SP  2.27 ACR 2260.00 5130.20 2200.00 4994.00RESIDENTIAL SEEDING
0032 7300000000-E 1715  270 LF  5.15 1390.50 5.70 1539.00UNPAVED TRENCH (***********)

(1, 2")
0033 7324000000-N 1716  13 EA  90.00 1170.00 99.00 1287.00JUNCTION BOX (STANDARD SIZE)
0034 7420000000-E 1722  4 EA  350.00 1400.00 385.00 1540.002" RISER WITH WEATHERHEAD
0035 7444000000-E 1725  2,575 LF  3.90 10042.50 4.30 11072.50INDUCTIVE LOOP SAWCUT
0036 7456000000-E 1726  840 LF  1.00 840.00 1.10 924.00LEAD-IN CABLE(********)

(14-2)



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 4 /  4 012

ALAMANCE

7CR.20011.33

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF SECONDARY ROADS.

   

C203053MAY 15 2012
5.135 MI

 

    TOTAL 1320022.40 TOTAL 1497476.94CONTRACT TOTAL

 

    SUB-TOTAL 1320022.40 SUB-TOTAL 1497476.94ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1241065.74APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  1294841.72SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN,

INC.
     3  1299960.27RILEY PAVING INC
     4  1320022.40S. T. WOOTEN CORPORATION
     5  1497476.94TRIANGLE GRADING & PAVING, INC



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 013

GUILFORD

7CR.20411.40

FED AID NO STATE FUNDED

MILLING & RESURFACING.

3 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

BLYTHE CONSTRUCTION, INC.

BECKLEY,  WV CHARLOTTE,  NC

C203064MAY 15 2012
10.093 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8000.00 19748.75 15000.00MOBILIZATION
0002 1220000000-E 545  757 TON 35.00 26495.00 37.45 28349.65 38.00 28766.00INCIDENTAL STONE BASE
0003 1308000000-E 607  3,619 SY  2.75 9952.25 3.15 11399.85 3.00 10857.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0004 1330000000-E 607  2,667 SY  4.50 12001.50 6.85 18268.95 7.00 18669.00INCIDENTAL MILLING
0005 1525000000-E 610  9,402 TON 36.40 342232.80 35.75 336121.50 34.00 319668.00ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  630 TON 645.00 406350.00 658.75 415012.50 670.00 422100.00ASP FOR PLANT MIX
0007 1775000000-E 660  128,221 SY  1.00 128221.00 0.97 124374.37 1.13 144889.73AST, MAT COAT, #78M STONE
0008 2830000000-N 858  2 EA  922.00 1844.00 514.00 1028.00 600.00 1200.00ADJ MANHOLES
0009 2845000000-N 858  2 EA  900.00 1800.00 514.00 1028.00 600.00 1200.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  18,230 LF  0.48 8750.40 0.48 8750.40 0.48 8750.40THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  14,919 LF  0.55 8205.45 0.55 8205.45 0.55 8205.45THERMO PVT MKG LINES 4"120
0012 4690000000-E 1205  311 LF  2.00 622.00 2.00 622.00 2.00 622.00THERMO PVT MKG LINES 6"120 MILS
0013 4725000000-E 1205  12 EA  150.00 1800.00 150.00 1800.00 150.00 1800.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  320,689 LF  0.08 25655.12 0.08 25655.12 0.08 25655.12PAINT PVMT MARKINGS 4"
0015 4820000000-E 1205  1,134 LF  0.16 181.44 0.16 181.44 0.16 181.44PAINT PVMT MARKINGS 8"
0016 4900000000-N 1251  1,030 EA  3.95 4068.50 3.95 4068.50 3.95 4068.50PERM RAISED PVMT MARKERS

 

    TOTAL 986179.46 TOTAL 1004614.48 TOTAL 1011632.64CONTRACT TOTAL

 

    SUB-TOTAL 986179.46 SUB-TOTAL 1004614.48 SUB-TOTAL 1011632.64ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 013

GUILFORD

7CR.20411.40

FED AID NO STATE FUNDED

MILLING & RESURFACING.

3 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203064MAY 15 2012
10.093 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57800.00MOBILIZATION
0002 1220000000-E 545  757 TON 37.00 28009.00INCIDENTAL STONE BASE
0003 1308000000-E 607  3,619 SY  2.40 8685.60MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0004 1330000000-E 607  2,667 SY  4.30 11468.10INCIDENTAL MILLING
0005 1525000000-E 610  9,402 TON 37.30 350694.60ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  630 TON 635.00 400050.00ASP FOR PLANT MIX
0007 1775000000-E 660  128,221 SY  1.10 141043.10AST, MAT COAT, #78M STONE
0008 2830000000-N 858  2 EA  995.00 1990.00ADJ MANHOLES
0009 2845000000-N 858  2 EA  985.00 1970.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  18,230 LF  0.48 8750.40THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  14,919 LF  0.55 8205.45THERMO PVT MKG LINES 4"120
0012 4690000000-E 1205  311 LF  2.00 622.00THERMO PVT MKG LINES 6"120 MILS
0013 4725000000-E 1205  12 EA  150.00 1800.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  320,689 LF  0.08 25655.12PAINT PVMT MARKINGS 4"
0015 4820000000-E 1205  1,134 LF  0.16 181.44PAINT PVMT MARKINGS 8"
0016 4900000000-N 1251  1,030 EA  3.95 4068.50PERM RAISED PVMT MARKERS

 

    TOTAL 1050993.31CONTRACT TOTAL

 

    SUB-TOTAL 1050993.31ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  986179.46APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  1004614.48SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN,

INC.
     3  1011632.64BLYTHE CONSTRUCTION, INC.
     4  1050993.31LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  3 014

ORANGE

7CR.20681.27

FED AID NO STATE FUNDED

RESURFACING.

9 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

TRIANGLE GRADING & PAVING,
INC

S. T. WOOTEN CORPORATION

BURLINGTON,  NC WILSON,  NC

C203066MAY 15 2012
14.929 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19975.00 33000.00 80000.00MOBILIZATION
0002 1220000000-E 545  1,202 TON 40.00 48080.00 32.00 38464.00 30.00 36060.00INCIDENTAL STONE BASE
0003 1330000000-E 607  5,410 SY  6.75 36517.50 3.00 16230.00 12.00 64920.00INCIDENTAL MILLING
0004 1525000000-E 610  14,784 TON 31.50 465696.00 29.50 436128.00 38.00 561792.00ASP CONC SURF CRS SF9.5A
0005 1575000000-E 620  992 TON 730.00 724160.00 750.00 744000.00 590.00 585280.00ASP FOR PLANT MIX
0006 1775000000-E 660  116,241 SY  1.04 120890.64 1.35 156925.35 1.20 139489.20AST, MAT COAT, #78M STONE
0007 1839000000-E 660  67,376 SY  1.13 76134.88 1.65 111170.40 1.40 94326.40GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0008 2830000000-N 858  6 EA  800.00 4800.00 530.00 3180.00 690.00 4140.00ADJ MANHOLES
0009 2845000000-N 858  2 EA  800.00 1600.00 530.00 1060.00 650.00 1300.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  10,620 LF  0.56 5947.20 0.55 5841.00 0.56 5947.20THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  11,775 LF  0.64 7536.00 0.65 7653.75 0.64 7536.00THERMO PVT MKG LINES 4"120
0012 4690000000-E 1205  256 LF  2.00 512.00 2.10 537.60 2.00 512.00THERMO PVT MKG LINES 6"120 MILS
0013 4695000000-E 1205  170 LF  2.25 382.50 2.10 357.00 2.25 382.50THERMO PVT MKG LINES 8"90 MILS
0014 4705000000-E 1205  300 LF  3.00 900.00 6.20 1860.00 3.00 900.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  260 LF  4.00 1040.00 9.30 2418.00 4.00 1040.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  70.00 840.00 103.00 1236.00 70.00 840.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  6 EA  75.00 450.00 103.00 618.00 75.00 450.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  565,641 LF  0.09 50907.69 0.09 50907.69 0.09 50907.69PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  1,440 EA  3.50 5040.00 4.00 5760.00 3.04 4377.60PERM RAISED PVMT MARKERS

 

    TOTAL 1571409.41 TOTAL 1617346.79 TOTAL 1640200.59CONTRACT TOTAL

 

    SUB-TOTAL 1571409.41 SUB-TOTAL 1617346.79 SUB-TOTAL 1640200.59ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  3 014

ORANGE

7CR.20681.27

FED AID NO STATE FUNDED

RESURFACING.

9 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BARNHILL CONTRACTING
COMPANY

FSC II LLC DBA FRED SMITH
COMPANY

TARBORO,  NC RALEIGH,  NC

C203066MAY 15 2012
14.929 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 40000.00 52700.00MOBILIZATION
0002 1220000000-E 545  1,202 TON 35.00 42070.00 40.00 48080.00 65.00 78130.00INCIDENTAL STONE BASE
0003 1330000000-E 607  5,410 SY  6.50 35165.00 9.50 51395.00 9.60 51936.00INCIDENTAL MILLING
0004 1525000000-E 610  14,784 TON 40.00 591360.00 48.00 709632.00 39.75 587664.00ASP CONC SURF CRS SF9.5A
0005 1575000000-E 620  992 TON 704.00 698368.00 580.00 575360.00 685.00 679520.00ASP FOR PLANT MIX
0006 1775000000-E 660  116,241 SY  1.12 130189.92 1.41 163899.81 1.41 163899.81AST, MAT COAT, #78M STONE
0007 1839000000-E 660  67,376 SY  1.32 88936.32 1.60 107801.60 1.60 107801.60GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0008 2830000000-N 858  6 EA  690.00 4140.00 600.00 3600.00 615.00 3690.00ADJ MANHOLES
0009 2845000000-N 858  2 EA  650.00 1300.00 600.00 1200.00 615.00 1230.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  10,620 LF  0.56 5947.20 0.56 5947.20 0.50 5310.00THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  11,775 LF  0.64 7536.00 0.64 7536.00 0.60 7065.00THERMO PVT MKG LINES 4"120
0012 4690000000-E 1205  256 LF  2.00 512.00 2.00 512.00 2.00 512.00THERMO PVT MKG LINES 6"120 MILS
0013 4695000000-E 1205  170 LF  2.25 382.50 2.25 382.50 2.00 340.00THERMO PVT MKG LINES 8"90 MILS
0014 4705000000-E 1205  300 LF  3.00 900.00 3.00 900.00 4.50 1350.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  260 LF  4.00 1040.00 4.00 1040.00 6.50 1690.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  70.00 840.00 70.00 840.00 85.00 1020.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  6 EA  75.00 450.00 75.00 450.00 90.00 540.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  565,641 LF  0.09 50907.69 0.09 50907.69 0.09 50907.69PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  1,440 EA  3.04 4377.60 3.04 4377.60 3.25 4680.00PERM RAISED PVMT MARKERS

 

    TOTAL 1684422.23 TOTAL 1773861.40 TOTAL 1799986.10CONTRACT TOTAL

 

    SUB-TOTAL 1684422.23 SUB-TOTAL 1773861.40 SUB-TOTAL 1799986.10ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  3 014

ORANGE

7CR.20681.27

FED AID NO STATE FUNDED

RESURFACING.

9 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C203066MAY 15 2012
14.929 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 84000.00MOBILIZATION
0002 1220000000-E 545  1,202 TON 45.00 54090.00INCIDENTAL STONE BASE
0003 1330000000-E 607  5,410 SY  9.45 51124.50INCIDENTAL MILLING
0004 1525000000-E 610  14,784 TON 35.00 517440.00ASP CONC SURF CRS SF9.5A
0005 1575000000-E 620  992 TON 715.00 709280.00ASP FOR PLANT MIX
0006 1775000000-E 660  116,241 SY  1.75 203421.75AST, MAT COAT, #78M STONE
0007 1839000000-E 660  67,376 SY  1.85 124645.60GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0008 2830000000-N 858  6 EA  715.00 4290.00ADJ MANHOLES
0009 2845000000-N 858  2 EA  720.00 1440.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  10,620 LF  0.60 6372.00THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  11,775 LF  0.65 7653.75THERMO PVT MKG LINES 4"120
0012 4690000000-E 1205  256 LF  2.00 512.00THERMO PVT MKG LINES 6"120 MILS
0013 4695000000-E 1205  170 LF  2.25 382.50THERMO PVT MKG LINES 8"90 MILS
0014 4705000000-E 1205  300 LF  3.00 900.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  260 LF  4.00 1040.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  70.00 840.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  6 EA  75.00 450.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  565,641 LF  0.10 56564.10PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  1,440 EA  3.05 4392.00PERM RAISED PVMT MARKERS

 

    TOTAL 1828838.20CONTRACT TOTAL

 

    SUB-TOTAL 1828838.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1571409.41CAROLINA SUNROCK LLC
     2  1617346.79TRIANGLE GRADING & PAVING, INC
     3  1640200.59S. T. WOOTEN CORPORATION
     4  1684422.23APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     5  1773861.40BARNHILL CONTRACTING COMPANY
     6  1799986.10FSC II LLC DBA FRED SMITH COMPANY
     7  1828838.20REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 1 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC

SMITH-ROWE, LLC BLYTHE CONSTRUCTION, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

C202818MAY 15 2012
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 65500.00 65000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 7500.00 6000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 8000.00 4725.00 6000.00BRG APP SUB REG TIER**

(16+50.00-L-)
0004 0050000000-E 226  1 ACR 125.00 125.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  6.50 1950.00 12.00 3600.00 8.00 2400.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 39000.00 24000.00 25000.00GRADING
0007 0106000000-E 230  3,100 CY  5.75 17825.00 10.00 31000.00 10.00 31000.00BORROW EXCAVATION
0008 0134000000-E 240  150 CY  7.25 1087.50 8.00 1200.00 10.00 1500.00DRAINAGE DITCH EXCAVATION
0009 0196000000-E 270  600 SY  1.40 840.00 2.00 1200.00 2.50 1500.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  15 TON 28.00 420.00 35.00 525.00 41.00 615.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  40 SY  2.00 80.00 3.00 120.00 3.00 120.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  60 LF  22.20 1332.00 28.00 1680.00 53.00 3180.0015" DRAINAGE PIPE
0013 0335850000-E 305  2 EA  320.00 640.00 225.00 450.00 400.00 800.00**" DRAINAGE PIPE ELBOW

(15")
0014 0343000000-E 310  48 LF  23.00 1104.00 28.00 1344.00 40.00 1920.0015" SIDE DRAIN PIPE
0015 0995000000-E 340  23 LF  6.50 149.50 10.00 230.00 14.00 322.00PIPE REMOVAL
0016 1099500000-E 505  100 CY  12.00 1200.00 7.00 700.00 15.00 1500.00SHALLOW UNDERCUT
0017 1099700000-E 505  200 TON 23.00 4600.00 25.50 5100.00 27.00 5400.00CLASS IV SUBGRD STABILIZATION
0018 1220000000-E 545  400 TON 24.00 9600.00 20.00 8000.00 28.00 11200.00INCIDENTAL STONE BASE
0019 1330000000-E 607  150 SY  22.95 3442.50 20.00 3000.00 25.00 3750.00INCIDENTAL MILLING
0020 1489000000-E 610  375 TON 53.00 19875.00 53.00 19875.00 53.00 19875.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  210 TON 54.00 11340.00 54.00 11340.00 54.00 11340.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  575 TON 55.00 31625.00 55.00 31625.00 55.00 31625.00ASP CONC SURF CRS S9.5B
0023 1575000000-E 620  65 TON 710.00 46150.00 710.00 46150.00 710.00 46150.00ASP FOR PLANT MIX
0024 1693000000-E 654  10 TON 250.00 2500.00 100.00 1000.00 130.00 1300.00ASPH PLT MIX PVMT REPAIR
0025 2000000000-N 806  10 EA  200.00 2000.00 350.00 3500.00 200.00 2000.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  45 CY  7.85 353.25 8.50 382.50 20.00 900.00SUBDRAIN EXCAVATION
0027 2033000000-E 815  35 CY  46.00 1610.00 40.00 1400.00 65.00 2275.00SUBDRAIN FINE AGGREGATE
0028 2044000000-E 815  200 LF  6.75 1350.00 6.00 1200.00 5.00 1000.006" PERF SUBDRN PIPE
0029 2070000000-N 815  1 EA  350.00 350.00 200.00 200.00 400.00 400.00SUBDRN PIPE OUTLET
0030 2077000000-E 815  6 LF  6.65 39.90 7.00 42.00 25.00 150.006" OUTLET PIPE
0031 2286000000-N 840  2 EA  1950.00 3900.00 1500.00 3000.00 1300.00 2600.00MASNRY DRAINAGE STRUCT
0032 2367000000-N 840  2 EA  445.00 890.00 550.00 1100.00 550.00 1100.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  55 LF  55.00 3025.00 70.00 3850.00 37.00 2035.00SHOULDER BERM GUTTER
0034 3030000000-E 862  425 LF  15.50 6587.50 13.65 5801.25 14.00 5950.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  20.00 100.00 10.00 50.00 13.00 65.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1325.00 5300.00 1340.00 5360.00 1400.00 5600.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  1850.00 7400.00 1600.00 6400.00 1700.00 6800.00GR ANCHOR TYPE 350
0038 3360000000-E 863  732 LF  1.00 732.00 1.00 732.00 0.50 366.00REMOVE EXISTING GUARDRAIL
0039 3559000000-E 866  950 LF  6.50 6175.00 6.00 5700.00 6.00 5700.00** STRAND BW FENCE W/ POSTS

(4)



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 2 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC

SMITH-ROWE, LLC BLYTHE CONSTRUCTION, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

C202818MAY 15 2012
0.152 MI

0040 3569000000-E 867  590 LF  5.00 2950.00 4.00 2360.00 4.00 2360.00BARBED WIRE FENCE RESET
0041 3578000000-N SP   1 EA  800.00 800.00 120.00 120.00 120.00 120.00GENERIC FENCING ITEM (EA)

RESET 20' METAL GATE
0042 3578000000-N SP   1 EA  950.00 950.00 120.00 120.00 120.00 120.00GENERIC FENCING ITEM (EA)

RESET 24' METAL GATE
0043 3635000000-E 876  270 TON 43.00 11610.00 35.00 9450.00 45.00 12150.00RIP RAP, CLASS II
0044 3649000000-E 876  156 TON 38.00 5928.00 37.00 5772.00 45.00 7020.00RIP RAP, CLASS B
0045 3656000000-E 876  1,780 SY  2.00 3560.00 2.50 4450.00 2.50 4450.00GEOTEXTILE FOR DRAINGE
0046 4072000000-E 903  76 LF  4.50 342.00 4.87 370.12 5.25 399.00SUPPORT, 3-LB STL U-CHAN
0047 4096000000-N 904  2 EA  90.00 180.00 98.00 196.00 75.00 150.00SIGN ERECTION, TYPE D
0048 4155000000-N 907  5 EA  12.00 60.00 1.00 5.00 3.00 15.00DISPOSE SIGN SYST U-CHAN
0049 4400000000-E 1110  485 SF  10.00 4850.00 4.50 2182.50 4.05 1964.25WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110  248 SF  10.00 2480.00 5.00 1240.00 5.05 1252.40WORK ZONE SIGNS (BARR)
0051 4420000000-N 1120  1 EA  10000.00 10000.00 5000.00 5000.00 3000.00 3000.00PORTABLE CHANGE MSG SIGN
0052 4445000000-E 1145  184 LF  35.00 6440.00 18.00 3312.00 15.50 2852.00BARRICADES (TYPE III)
0053 4685000000-E 1205  890 LF  1.50 1335.00 1.50 1335.00 1.20 1068.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  898 LF  1.50 1347.00 1.50 1347.00 1.25 1122.50THERMO PVT MKG LINES 4"120
0055 4770000000-E 1205  1,020 LF  2.50 2550.00 2.50 2550.00 1.65 1683.004" COLD APPL PLSTIC LINES TYPE **

(II)
0056 4900000000-N 1251  9 EA  10.00 90.00 10.00 90.00 3.75 33.75PERM RAISED PVMT MARKERS
0057 6000000000-E 1605  975 LF  2.75 2681.25 1.72 1677.00 1.72 1677.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  225 TON 38.00 8550.00 33.00 7425.00 40.00 9000.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  200 TON 38.00 7600.00 37.00 7400.00 45.00 9000.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  375 TON 29.00 10875.00 30.00 11250.00 40.00 15000.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615  1 ACR 925.00 925.00 925.00 925.00 925.00 925.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  4.10 205.00 4.10 205.00 4.10 205.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 1.25 TON 999.00 1248.75 999.00 1248.75 999.00 1248.75FERT FOR TEMP SEEDING
0064 6024000000-E 1622  260 LF  12.00 3120.00 12.00 3120.00 15.00 3900.00TEMPORARY SLOPE DRAINS
0065 6029000000-E SP   100 LF  3.40 340.00 2.25 225.00 2.25 225.00SAFETY FENCE
0066 6030000000-E 1630  330 CY  5.00 1650.00 8.00 2640.00 15.00 4950.00SILT EXCAVATION
0067 6036000000-E 1631  2,000 SY  1.69 3380.00 1.69 3380.00 2.25 4500.00MATTING FOR EROS CONTROL
0068 6037000000-E SP   10 SY  6.10 61.00 6.10 61.00 6.10 61.00COIR FIBER MAT
0069 6042000000-E 1632  220 LF  3.90 858.00 4.85 1067.00 4.85 1067.001/4" HARDWARE CLOTH
0070 6070000000-N 1639  12 EA  300.00 3600.00 90.00 1080.00 250.00 3000.00SPECIAL STILLING BASINS
0071 6071010000-E SP   110 LF  11.00 1210.00 3.45 379.50 3.45 379.50WATTLE
0072 6071020000-E SP   60 LB  15.00 900.00 13.00 780.00 13.00 780.00POLYACRYLAMIDE (PAM)
0073 6071030000-E 1640  70 LF  9.50 665.00 6.75 472.50 6.75 472.50COIR FIBER BAFFLE
0074 6071050000-E SP   1 EA  775.00 775.00 750.00 750.00 770.00 770.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  1 ACR 1525.00 1525.00 1525.00 1525.00 1525.00 1525.00SEEDING AND MULCHING
0076 6087000000-E 1660 0.5 ACR 95.00 47.50 95.00 47.50 95.00 47.50MOWING
0077 6090000000-E 1661  50 LB  5.95 297.50 5.95 297.50 5.95 297.50SEED FOR REPAIR SEEDING



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 3 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

LEE CONSTRUCTION COMPANY
OF THE CAROLINAS, INC.

CHARLOTTE,  NC

SMITH-ROWE, LLC BLYTHE CONSTRUCTION, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

C202818MAY 15 2012
0.152 MI

0078 6093000000-E 1661 0.25 TON 925.00 231.25 925.00 231.25 925.00 231.25FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  50 LB  5.35 267.50 5.35 267.50 5.35 267.50SEED FOR SUPP SEEDING
0080 6108000000-E 1665 0.75 TON 999.00 749.25 999.00 749.25 999.00 749.25FERTILIZER TOPDRESSING
0081 6114500000-N 1667  10 MHR 32.00 320.00 32.00 320.00 32.00 320.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   18 EA  175.00 3150.00 10.00 180.00 175.00 3150.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 50000.00 154000.00 99000.00REMV EXIST STR **********
(16+50.00-L-)

0084 8105540000-E 411  145 LF  800.00 116000.00 561.35 81395.75 1000.00 145000.003'-6" DRILLD PIER IN SOIL
0085 8105640000-E 411  52 LF  1200.00 62400.00 1698.79 88337.08 1000.00 52000.003'-6" DRILLD PIER NO SOIL
0086 8111400000-E 411  55 LF  350.00 19250.00 400.00 22000.00 100.00 5500.00PERM STL CASING FOR 3'-6" PIER
0087 8113000000-N 411  1 EA  1000.00 1000.00 1125.00 1125.00 500.00 500.00SID INSPECTIONS
0088 8115000000-N 411  1 EA  2500.00 2500.00 2250.00 2250.00 1200.00 1200.00CSL TESTING
0089 8121000000-N 412 Lump Sum 15000.00 3500.00 10000.00UNCL STR EXCAV STA *****

(16+50.00-L-)
0090 8182000000-E 420  105 CY  600.00 63000.00 605.94 63623.70 700.00 73500.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 20000.00 15700.00 20000.00BRG APPR SLAB ***********

(16+50.00-L-)
0092 8217000000-E 425  25,956 LB  1.00 25956.00 0.91 23619.96 1.00 25956.00REINF STEEL (BRIDGE)
0093 8238000000-E 425  5,812 LB  2.00 11624.00 2.18 12670.16 1.50 8718.00SPIRAL COL REINF STL BRG
0094 8364000000-E 450  350 LF  65.00 22750.00 40.21 14073.50 55.00 19250.00HP12X53 PILES
0095 8505000000-E 460 505.5 LF  50.00 25275.00 50.06 25305.33 50.00 25275.00VERT CONC BARRIER RAIL
0096 8608000000-E 876  564 TON 45.00 25380.00 41.25 23265.00 45.00 25380.00RIP RAP II (2'-0")
0097 8622000000-E 876  628 SY  3.00 1884.00 2.25 1413.00 2.50 1570.00GEOTEXTILE FOR DRAINAGE
0098 8657000000-N 430 Lump Sum 15000.00 9525.00 15400.00ELASTOMERIC BEARINGS
0099 8763000000-E 430 2,776.13 LF  145.00 402538.85 135.44 375999.05 134.00 372001.423'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1307960.00 TOTAL 1314087.65 TOTAL 1318297.07CONTRACT TOTAL

 

    SUB-TOTAL 428402.15 SUB-TOTAL 396285.12 SUB-TOTAL 418046.65ROADWAY ITEMS
    SUB-TOTAL 879557.85 SUB-TOTAL 917802.53 SUB-TOTAL 900250.42STRUCTURE ITEMS



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 4 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

TCB BUILDERS, LLC

LEXINGTON,  NC

DELLINGER, INC. DAVIE GRADING, INC.

MONROE,  NC MOCKSVILLE,  NC

C202818MAY 15 2012
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67250.00 68000.00 65000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 4150.00 10000.00 5000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 5500.00 10000.00 7000.00BRG APP SUB REG TIER**

(16+50.00-L-)
0004 0050000000-E 226  1 ACR 125.00 125.00 1000.00 1000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  6.50 1950.00 6.50 1950.00 6.00 1800.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 53000.00 40000.00 60000.00GRADING
0007 0106000000-E 230  3,100 CY  5.75 17825.00 5.75 17825.00 15.00 46500.00BORROW EXCAVATION
0008 0134000000-E 240  150 CY  7.25 1087.50 7.25 1087.50 5.00 750.00DRAINAGE DITCH EXCAVATION
0009 0196000000-E 270  600 SY  1.40 840.00 1.40 840.00 2.00 1200.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  15 TON 28.00 420.00 28.00 420.00 40.00 600.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  40 SY  2.00 80.00 2.00 80.00 2.00 80.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  60 LF  22.20 1332.00 22.20 1332.00 50.00 3000.0015" DRAINAGE PIPE
0013 0335850000-E 305  2 EA  320.00 640.00 320.00 640.00 300.00 600.00**" DRAINAGE PIPE ELBOW

(15")
0014 0343000000-E 310  48 LF  23.00 1104.00 23.00 1104.00 50.00 2400.0015" SIDE DRAIN PIPE
0015 0995000000-E 340  23 LF  6.50 149.50 6.50 149.50 10.00 230.00PIPE REMOVAL
0016 1099500000-E 505  100 CY  12.00 1200.00 12.00 1200.00 6.00 600.00SHALLOW UNDERCUT
0017 1099700000-E 505  200 TON 23.00 4600.00 23.00 4600.00 25.00 5000.00CLASS IV SUBGRD STABILIZATION
0018 1220000000-E 545  400 TON 24.00 9600.00 24.00 9600.00 30.00 12000.00INCIDENTAL STONE BASE
0019 1330000000-E 607  150 SY  12.00 1800.00 23.00 3450.00 20.00 3000.00INCIDENTAL MILLING
0020 1489000000-E 610  375 TON 53.00 19875.00 53.00 19875.00 58.00 21750.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  210 TON 54.00 11340.00 54.00 11340.00 63.00 13230.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  575 TON 55.00 31625.00 55.00 31625.00 65.00 37375.00ASP CONC SURF CRS S9.5B
0023 1575000000-E 620  65 TON 710.00 46150.00 710.00 46150.00 760.00 49400.00ASP FOR PLANT MIX
0024 1693000000-E 654  10 TON 125.00 1250.00 300.00 3000.00 70.00 700.00ASPH PLT MIX PVMT REPAIR
0025 2000000000-N 806  10 EA  200.00 2000.00 250.00 2500.00 180.00 1800.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  45 CY  7.85 353.25 8.00 360.00 6.00 270.00SUBDRAIN EXCAVATION
0027 2033000000-E 815  35 CY  46.00 1610.00 46.00 1610.00 30.00 1050.00SUBDRAIN FINE AGGREGATE
0028 2044000000-E 815  200 LF  6.75 1350.00 7.00 1400.00 5.00 1000.006" PERF SUBDRN PIPE
0029 2070000000-N 815  1 EA  350.00 350.00 350.00 350.00 100.00 100.00SUBDRN PIPE OUTLET
0030 2077000000-E 815  6 LF  6.65 39.90 7.00 42.00 5.00 30.006" OUTLET PIPE
0031 2286000000-N 840  2 EA  1950.00 3900.00 1950.00 3900.00 1000.00 2000.00MASNRY DRAINAGE STRUCT
0032 2367000000-N 840  2 EA  445.00 890.00 445.00 890.00 450.00 900.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  55 LF  34.00 1870.00 70.00 3850.00 40.00 2200.00SHOULDER BERM GUTTER
0034 3030000000-E 862  425 LF  14.00 5950.00 14.00 5950.00 14.00 5950.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0038 3360000000-E 863  732 LF  0.50 366.00 0.50 366.00 0.50 366.00REMOVE EXISTING GUARDRAIL
0039 3559000000-E 866  950 LF  6.00 5700.00 6.00 5700.00 6.00 5700.00** STRAND BW FENCE W/ POSTS

(4)



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 5 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

TCB BUILDERS, LLC

LEXINGTON,  NC

DELLINGER, INC. DAVIE GRADING, INC.

MONROE,  NC MOCKSVILLE,  NC

C202818MAY 15 2012
0.152 MI

0040 3569000000-E 867  590 LF  4.00 2360.00 4.00 2360.00 4.00 2360.00BARBED WIRE FENCE RESET
0041 3578000000-N SP   1 EA  120.00 120.00 120.00 120.00 120.00 120.00GENERIC FENCING ITEM (EA)

RESET 20' METAL GATE
0042 3578000000-N SP   1 EA  120.00 120.00 120.00 120.00 120.00 120.00GENERIC FENCING ITEM (EA)

RESET 24' METAL GATE
0043 3635000000-E 876  270 TON 43.00 11610.00 43.00 11610.00 48.00 12960.00RIP RAP, CLASS II
0044 3649000000-E 876  156 TON 38.00 5928.00 38.00 5928.00 40.00 6240.00RIP RAP, CLASS B
0045 3656000000-E 876  1,780 SY  2.00 3560.00 2.70 4806.00 2.00 3560.00GEOTEXTILE FOR DRAINGE
0046 4072000000-E 903  76 LF  5.25 399.00 5.25 399.00 5.00 380.00SUPPORT, 3-LB STL U-CHAN
0047 4096000000-N 904  2 EA  75.00 150.00 75.00 150.00 100.00 200.00SIGN ERECTION, TYPE D
0048 4155000000-N 907  5 EA  3.00 15.00 3.00 15.00 1.00 5.00DISPOSE SIGN SYST U-CHAN
0049 4400000000-E 1110  485 SF  4.05 1964.25 4.05 1964.25 4.50 2182.50WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110  248 SF  5.05 1252.40 5.05 1252.40 5.00 1240.00WORK ZONE SIGNS (BARR)
0051 4420000000-N 1120  1 EA  2900.00 2900.00 10400.00 10400.00 15000.00 15000.00PORTABLE CHANGE MSG SIGN
0052 4445000000-E 1145  184 LF  15.50 2852.00 15.50 2852.00 18.00 3312.00BARRICADES (TYPE III)
0053 4685000000-E 1205  890 LF  1.50 1335.00 1.50 1335.00 3.00 2670.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  898 LF  1.50 1347.00 1.50 1347.00 3.00 2694.00THERMO PVT MKG LINES 4"120
0055 4770000000-E 1205  1,020 LF  2.50 2550.00 2.50 2550.00 3.00 3060.004" COLD APPL PLSTIC LINES TYPE **

(II)
0056 4900000000-N 1251  9 EA  10.00 90.00 10.00 90.00 30.00 270.00PERM RAISED PVMT MARKERS
0057 6000000000-E 1605  975 LF  2.75 2681.25 2.50 2437.50 2.50 2437.50TEMPORARY SILT FENCE
0058 6006000000-E 1610  225 TON 38.00 8550.00 38.00 8550.00 35.00 7875.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  200 TON 38.00 7600.00 38.00 7600.00 40.00 8000.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  375 TON 29.00 10875.00 29.00 10875.00 35.00 13125.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615  1 ACR 925.00 925.00 925.00 925.00 1500.00 1500.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  4.10 205.00 4.10 205.00 5.00 250.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 1.25 TON 999.00 1248.75 999.00 1248.75 1000.00 1250.00FERT FOR TEMP SEEDING
0064 6024000000-E 1622  260 LF  3.50 910.00 14.00 3640.00 10.00 2600.00TEMPORARY SLOPE DRAINS
0065 6029000000-E SP   100 LF  3.40 340.00 2.50 250.00 3.00 300.00SAFETY FENCE
0066 6030000000-E 1630  330 CY  5.00 1650.00 5.00 1650.00 6.00 1980.00SILT EXCAVATION
0067 6036000000-E 1631  2,000 SY  1.69 3380.00 1.69 3380.00 2.00 4000.00MATTING FOR EROS CONTROL
0068 6037000000-E SP   10 SY  32.00 320.00 6.10 61.00 10.00 100.00COIR FIBER MAT
0069 6042000000-E 1632  220 LF  3.90 858.00 3.60 792.00 5.00 1100.001/4" HARDWARE CLOTH
0070 6070000000-N 1639  12 EA  700.00 8400.00 229.04 2748.48 200.00 2400.00SPECIAL STILLING BASINS
0071 6071010000-E SP   110 LF  11.00 1210.00 3.45 379.50 6.00 660.00WATTLE
0072 6071020000-E SP   60 LB  15.00 900.00 13.00 780.00 14.00 840.00POLYACRYLAMIDE (PAM)
0073 6071030000-E 1640  70 LF  9.50 665.00 5.00 350.00 7.00 490.00COIR FIBER BAFFLE
0074 6071050000-E SP   1 EA  775.00 775.00 750.00 750.00 1000.00 1000.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  1 ACR 1525.00 1525.00 1525.00 1525.00 1700.00 1700.00SEEDING AND MULCHING
0076 6087000000-E 1660 0.5 ACR 95.00 47.50 95.00 47.50 100.00 50.00MOWING
0077 6090000000-E 1661  50 LB  5.95 297.50 5.95 297.50 6.00 300.00SEED FOR REPAIR SEEDING



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 6 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

TCB BUILDERS, LLC

LEXINGTON,  NC

DELLINGER, INC. DAVIE GRADING, INC.

MONROE,  NC MOCKSVILLE,  NC

C202818MAY 15 2012
0.152 MI

0078 6093000000-E 1661 0.25 TON 925.00 231.25 925.00 231.25 1000.00 250.00FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  50 LB  5.35 267.50 5.35 267.50 6.00 300.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 0.75 TON 999.00 749.25 999.00 749.25 1000.00 750.00FERTILIZER TOPDRESSING
0081 6114500000-N 1667  10 MHR 32.00 320.00 32.00 320.00 40.00 400.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   18 EA  175.00 3150.00 175.00 3150.00 50.00 900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 104600.00 85000.00 90000.00REMV EXIST STR **********
(16+50.00-L-)

0084 8105540000-E 411  145 LF  800.00 116000.00 450.00 65250.00 600.00 87000.003'-6" DRILLD PIER IN SOIL
0085 8105640000-E 411  52 LF  875.00 45500.00 1180.00 61360.00 1400.00 72800.003'-6" DRILLD PIER NO SOIL
0086 8111400000-E 411  55 LF  50.00 2750.00 400.00 22000.00 200.00 11000.00PERM STL CASING FOR 3'-6" PIER
0087 8113000000-N 411  1 EA  500.00 500.00 1500.00 1500.00 500.00 500.00SID INSPECTIONS
0088 8115000000-N 411  1 EA  2500.00 2500.00 2400.00 2400.00 2000.00 2000.00CSL TESTING
0089 8121000000-N 412 Lump Sum 34000.00 20000.00 2000.00UNCL STR EXCAV STA *****

(16+50.00-L-)
0090 8182000000-E 420  105 CY  1050.00 110250.00 800.00 84000.00 750.00 78750.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 17000.00 28000.00 22000.00BRG APPR SLAB ***********

(16+50.00-L-)
0092 8217000000-E 425  25,956 LB  1.00 25956.00 1.00 25956.00 1.00 25956.00REINF STEEL (BRIDGE)
0093 8238000000-E 425  5,812 LB  1.30 7555.60 1.35 7846.20 2.00 11624.00SPIRAL COL REINF STL BRG
0094 8364000000-E 450  350 LF  90.00 31500.00 45.00 15750.00 70.00 24500.00HP12X53 PILES
0095 8505000000-E 460 505.5 LF  46.00 23253.00 55.00 27802.50 55.00 27802.50VERT CONC BARRIER RAIL
0096 8608000000-E 876  564 TON 42.00 23688.00 45.00 25380.00 45.00 25380.00RIP RAP II (2'-0")
0097 8622000000-E 876  628 SY  1.55 973.40 2.90 1821.20 2.00 1256.00GEOTEXTILE FOR DRAINAGE
0098 8657000000-N 430 Lump Sum 8000.00 11000.00 12000.00ELASTOMERIC BEARINGS
0099 8763000000-E 430 2,776.13 LF  135.00 374777.55 169.00 469165.97 146.00 405314.983'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1345174.35 TOTAL 1379391.75 TOTAL 1381861.48CONTRACT TOTAL

 

    SUB-TOTAL 416370.80 SUB-TOTAL 425159.88 SUB-TOTAL 481978.00ROADWAY ITEMS
    SUB-TOTAL 928803.55 SUB-TOTAL 954231.87 SUB-TOTAL 899883.48STRUCTURE ITEMS



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 7 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202818MAY 15 2012
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76000.00 79000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 9500.00 4800.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 10000.00 6750.00BRG APP SUB REG TIER**

(16+50.00-L-)
0004 0050000000-E 226  1 ACR 1000.00 1000.00 125.00 125.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  17.00 5100.00 6.50 1950.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 75000.00 75000.00GRADING
0007 0106000000-E 230  3,100 CY  19.00 58900.00 5.75 17825.00BORROW EXCAVATION
0008 0134000000-E 240  150 CY  23.00 3450.00 7.25 1087.50DRAINAGE DITCH EXCAVATION
0009 0196000000-E 270  600 SY  4.00 2400.00 1.40 840.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  15 TON 40.00 600.00 28.00 420.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  40 SY  4.30 172.00 2.00 80.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  60 LF  32.00 1920.00 22.20 1332.0015" DRAINAGE PIPE
0013 0335850000-E 305  2 EA  485.00 970.00 320.00 640.00**" DRAINAGE PIPE ELBOW

(15")
0014 0343000000-E 310  48 LF  32.00 1536.00 23.00 1104.0015" SIDE DRAIN PIPE
0015 0995000000-E 340  23 LF  23.00 529.00 6.50 149.50PIPE REMOVAL
0016 1099500000-E 505  100 CY  17.00 1700.00 12.00 1200.00SHALLOW UNDERCUT
0017 1099700000-E 505  200 TON 33.00 6600.00 23.00 4600.00CLASS IV SUBGRD STABILIZATION
0018 1220000000-E 545  400 TON 30.00 12000.00 24.00 9600.00INCIDENTAL STONE BASE
0019 1330000000-E 607  150 SY  15.00 2250.00 32.00 4800.00INCIDENTAL MILLING
0020 1489000000-E 610  375 TON 65.00 24375.00 53.00 19875.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  210 TON 65.00 13650.00 54.00 11340.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  575 TON 65.00 37375.00 55.00 31625.00ASP CONC SURF CRS S9.5B
0023 1575000000-E 620  65 TON 690.00 44850.00 710.00 46150.00ASP FOR PLANT MIX
0024 1693000000-E 654  10 TON 200.00 2000.00 250.00 2500.00ASPH PLT MIX PVMT REPAIR
0025 2000000000-N 806  10 EA  250.00 2500.00 200.00 2000.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  45 CY  12.00 540.00 7.85 353.25SUBDRAIN EXCAVATION
0027 2033000000-E 815  35 CY  40.00 1400.00 46.00 1610.00SUBDRAIN FINE AGGREGATE
0028 2044000000-E 815  200 LF  8.00 1600.00 6.75 1350.006" PERF SUBDRN PIPE
0029 2070000000-N 815  1 EA  250.00 250.00 350.00 350.00SUBDRN PIPE OUTLET
0030 2077000000-E 815  6 LF  25.00 150.00 6.65 39.906" OUTLET PIPE
0031 2286000000-N 840  2 EA  1700.00 3400.00 1950.00 3900.00MASNRY DRAINAGE STRUCT
0032 2367000000-N 840  2 EA  575.00 1150.00 445.00 890.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  55 LF  28.00 1540.00 45.00 2475.00SHOULDER BERM GUTTER
0034 3030000000-E 862  425 LF  16.00 6800.00 14.00 5950.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  15.00 75.00 13.00 65.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1600.00 6400.00 1400.00 5600.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  1900.00 7600.00 1700.00 6800.00GR ANCHOR TYPE 350
0038 3360000000-E 863  732 LF  0.60 439.20 0.50 366.00REMOVE EXISTING GUARDRAIL
0039 3559000000-E 866  950 LF  7.50 7125.00 6.00 5700.00** STRAND BW FENCE W/ POSTS

(4)



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 8 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202818MAY 15 2012
0.152 MI

0040 3569000000-E 867  590 LF  6.00 3540.00 4.00 2360.00BARBED WIRE FENCE RESET
0041 3578000000-N SP   1 EA  920.00 920.00 120.00 120.00GENERIC FENCING ITEM (EA)

RESET 20' METAL GATE
0042 3578000000-N SP   1 EA  1100.00 1100.00 120.00 120.00GENERIC FENCING ITEM (EA)

RESET 24' METAL GATE
0043 3635000000-E 876  270 TON 47.00 12690.00 43.00 11610.00RIP RAP, CLASS II
0044 3649000000-E 876  156 TON 43.00 6708.00 38.00 5928.00RIP RAP, CLASS B
0045 3656000000-E 876  1,780 SY  3.00 5340.00 2.00 3560.00GEOTEXTILE FOR DRAINGE
0046 4072000000-E 903  76 LF  6.00 456.00 4.87 370.12SUPPORT, 3-LB STL U-CHAN
0047 4096000000-N 904  2 EA  85.00 170.00 98.00 196.00SIGN ERECTION, TYPE D
0048 4155000000-N 907  5 EA  3.50 17.50 1.00 5.00DISPOSE SIGN SYST U-CHAN
0049 4400000000-E 1110  485 SF  4.50 2182.50 4.50 2182.50WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110  248 SF  5.80 1438.40 5.00 1240.00WORK ZONE SIGNS (BARR)
0051 4420000000-N 1120  1 EA  4700.00 4700.00 1250.00 1250.00PORTABLE CHANGE MSG SIGN
0052 4445000000-E 1145  184 LF  17.50 3220.00 18.00 3312.00BARRICADES (TYPE III)
0053 4685000000-E 1205  890 LF  1.75 1557.50 1.50 1335.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  898 LF  1.75 1571.50 1.50 1347.00THERMO PVT MKG LINES 4"120
0055 4770000000-E 1205  1,020 LF  2.80 2856.00 2.50 2550.004" COLD APPL PLSTIC LINES TYPE **

(II)
0056 4900000000-N 1251  9 EA  11.50 103.50 10.00 90.00PERM RAISED PVMT MARKERS
0057 6000000000-E 1605  975 LF  3.50 3412.50 2.75 2681.25TEMPORARY SILT FENCE
0058 6006000000-E 1610  225 TON 40.00 9000.00 38.00 8550.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  200 TON 40.00 8000.00 38.00 7600.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  375 TON 40.00 15000.00 29.00 10875.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615  1 ACR 765.00 765.00 800.00 800.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  3.50 175.00 4.00 200.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 1.25 TON 1140.00 1425.00 1200.00 1500.00FERT FOR TEMP SEEDING
0064 6024000000-E 1622  260 LF  23.00 5980.00 15.00 3900.00TEMPORARY SLOPE DRAINS
0065 6029000000-E SP   100 LF  2.30 230.00 3.40 340.00SAFETY FENCE
0066 6030000000-E 1630  330 CY  17.00 5610.00 5.00 1650.00SILT EXCAVATION
0067 6036000000-E 1631  2,000 SY  1.35 2700.00 2.00 4000.00MATTING FOR EROS CONTROL
0068 6037000000-E SP   10 SY  37.00 370.00 32.00 320.00COIR FIBER MAT
0069 6042000000-E 1632  220 LF  5.00 1100.00 3.90 858.001/4" HARDWARE CLOTH
0070 6070000000-N 1639  12 EA  575.00 6900.00 450.00 5400.00SPECIAL STILLING BASINS
0071 6071010000-E SP   110 LF  9.50 1045.00 11.00 1210.00WATTLE
0072 6071020000-E SP   60 LB  20.00 1200.00 15.00 900.00POLYACRYLAMIDE (PAM)
0073 6071030000-E 1640  70 LF  12.00 840.00 9.50 665.00COIR FIBER BAFFLE
0074 6071050000-E SP   1 EA  1150.00 1150.00 775.00 775.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  1 ACR 2485.00 2485.00 2500.00 2500.00SEEDING AND MULCHING
0076 6087000000-E 1660 0.5 ACR 120.00 60.00 100.00 50.00MOWING
0077 6090000000-E 1661  50 LB  14.00 700.00 12.00 600.00SEED FOR REPAIR SEEDING



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 9 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202818MAY 15 2012
0.152 MI

0078 6093000000-E 1661 0.25 TON 2400.00 600.00 2200.00 550.00FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  50 LB  14.00 700.00 12.00 600.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 0.75 TON 2100.00 1575.00 2000.00 1500.00FERTILIZER TOPDRESSING
0081 6114500000-N 1667  10 MHR 95.00 950.00 90.00 900.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   18 EA  110.00 1980.00 125.00 2250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 60000.00 130000.00REMV EXIST STR **********
(16+50.00-L-)

0084 8105540000-E 411  145 LF  645.00 93525.00 950.00 137750.003'-6" DRILLD PIER IN SOIL
0085 8105640000-E 411  52 LF  875.00 45500.00 950.00 49400.003'-6" DRILLD PIER NO SOIL
0086 8111400000-E 411  55 LF  250.00 13750.00 65.00 3575.00PERM STL CASING FOR 3'-6" PIER
0087 8113000000-N 411  1 EA  1000.00 1000.00 500.00 500.00SID INSPECTIONS
0088 8115000000-N 411  1 EA  2500.00 2500.00 2000.00 2000.00CSL TESTING
0089 8121000000-N 412 Lump Sum 10000.00 18000.00UNCL STR EXCAV STA *****

(16+50.00-L-)
0090 8182000000-E 420  105 CY  1200.00 126000.00 1300.00 136500.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 20000.00 13500.00BRG APPR SLAB ***********

(16+50.00-L-)
0092 8217000000-E 425  25,956 LB  1.50 38934.00 1.50 38934.00REINF STEEL (BRIDGE)
0093 8238000000-E 425  5,812 LB  2.00 11624.00 1.50 8718.00SPIRAL COL REINF STL BRG
0094 8364000000-E 450  350 LF  78.00 27300.00 73.50 25725.00HP12X53 PILES
0095 8505000000-E 460 505.5 LF  45.00 22747.50 44.00 22242.00VERT CONC BARRIER RAIL
0096 8608000000-E 876  564 TON 42.00 23688.00 56.00 31584.00RIP RAP II (2'-0")
0097 8622000000-E 876  628 SY  3.00 1884.00 3.60 2260.80GEOTEXTILE FOR DRAINAGE
0098 8657000000-N 430 Lump Sum 12500.00 15447.00ELASTOMERIC BEARINGS
0099 8763000000-E 430 2,776.13 LF  164.91 457811.60 175.00 485822.753'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1524133.70 TOTAL 1580950.57CONTRACT TOTAL

 

    SUB-TOTAL 555369.60 SUB-TOTAL 458992.02ROADWAY ITEMS
    SUB-TOTAL 968764.10 SUB-TOTAL 1121958.55STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1307960.00LEE CONSTRUCTION COMPANY OF THE CAROLINAS,
INC.

     2  1314087.65SMITH-ROWE, LLC
     3  1318297.07BLYTHE CONSTRUCTION, INC.
     4  1345174.35TCB BUILDERS, LLC
     5  1379391.75DELLINGER, INC.
     6  1381861.48DAVIE GRADING, INC.



JUN 04, 2012 10:14 AM

TIP NO B-4629 2:00 PM 10 /  10 015

ROWAN

33804.3.1

FED AID NO BRSTP-2048(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #25 OVER SECOND CREEK AND APPROACHES ON SR-2048.

   

C202818MAY 15 2012
0.152 MI

     7  1524133.70BLYTHE DEVELOPMENT CO.
     8  1580950.57DANE CONSTRUCTION, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  4 016

MECKLENBURG, ANSON

17BP.10.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 54 ON WEST BLVD, 88 ON NC-49 AND 81 OVER PEE DEE RIVER.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

HRI INC DBA HRI BRIDGE
COMPANY

AMERICAN CONTRACTING &
SERVICES INC

STATE COLLEGE,  PA JEFFERSONVILLE,  IN

C203013MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145232.30 150000.00 164678.23MOBILIZATION
0002 1330000000-E 607  347 SY  33.00 11451.00 60.00 20820.00 25.00 8675.00INCIDENTAL MILLING
0003 1519000000-E 610  20 TON 550.00 11000.00 325.00 6500.00 500.00 10000.00ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  2 TON 880.00 1760.00 1300.00 2600.00 800.00 1600.00ASP FOR PLANT MIX
0005 4400000000-E 1110  80 SF  4.95 396.00 17.00 1360.00 5.00 400.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  240 SF  8.52 2044.80 16.00 3840.00 8.00 1920.00WORK ZONE SIGNS (PORT)
0007 4415000000-N 1115  4 EA  1500.00 6000.00 3500.00 14000.00 750.00 3000.00FLASHING ARROW BOARD
0008 4420000000-N 1120  2 EA  3000.00 6000.00 11000.00 22000.00 2850.00 5700.00PORTABLE CHANGE MSG SIGN
0009 4430000000-N 1130  60 EA  48.40 2904.00 80.00 4800.00 44.00 2640.00DRUMS
0010 4480000000-N 1165  2 EA  3000.00 6000.00 18000.00 36000.00 5400.00 10800.00TMA
0011 4516000000-N 1180  20 EA  30.80 616.00 72.00 1440.00 28.00 560.00SKINNY DRUM
0012 4770000000-E 1205  685 LF  2.75 1883.75 7.00 4795.00 3.75 2568.754" COLD APPL PLSTIC LINES TYPE **

(II)
0013 4847000000-E 1205  4,920 LF  1.82 8954.40 2.25 11070.00 1.95 9594.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0014 4900000000-N 1251  40 EA  16.50 660.00 40.00 1600.00 11.50 460.00PERM RAISED PVMT MARKERS
0015 8161000000-E 420  70,493 SF  0.30 21147.90 0.40 28197.20 0.75 52869.75GROOVING BRIDGE FLOORS
0016 8217000000-E 425  1 LB  3.00 3.00 150.00 150.00 5.00 5.00REINF STEEL (BRIDGE)
0017 8296000000-N 442 Lump Sum 6600.00 25000.00 225000.00POLLUTION CONTROL
0018 8660000000-E SP  59.4 CF  600.00 35640.00 1300.00 77220.00 700.00 41580.00CONCRETE REPAIRS
0019 8678000000-E SP   496 LF  66.00 32736.00 130.00 64480.00 140.00 69440.00EPOXY RESIN INJECTION
0020 8692000000-N SP  Lump Sum 197189.37 210000.00 150000.00FOAM JOINT SEALS
0021 8860000000-N SP  Lump Sum 36000.00 75000.00 25000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0022 8860000000-N SP  Lump Sum 138648.99 155000.00 131385.66GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #54
0023 8860000000-N SP  Lump Sum 169448.99 230000.00 210335.69GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #81
0024 8860000000-N SP  Lump Sum 203500.00 200000.00 283278.65GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #88
0025 8860000000-N SP  Lump Sum 18400.00 17000.00 6400.00GENERIC STRUCTURE ITEM (LS)

RESET ROCKER BEARING
0026 8860000000-N SP  Lump Sum 85400.00 18000.00 52000.00GENERIC STRUCTURE ITEM (LS)

RUBBER EXPANSION JOINT SEALS
0027 8881000000-E SP  351.7 CY  1000.00 351700.00 830.00 291911.00 1240.00 436108.00GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONC OVERLAY VERY EARLY
STRENGTH

0028 8893000000-E SP   8,838 SY  68.75 607612.50 78.00 689364.00 73.00 645174.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0029 8893000000-E SP   8,838 SY  75.00 662850.00 44.00 388872.00 58.00 512604.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING LATEX MODIFIED CONCRETE
VERY EARLY  STRENGTH

0030 8893000000-E SP   8,838 SY  15.00 132570.00 30.00 265140.00 26.00 229788.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  4 016

MECKLENBURG, ANSON

17BP.10.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 54 ON WEST BLVD, 88 ON NC-49 AND 81 OVER PEE DEE RIVER.

   

C203013MAY 15 2012
0.000 MI

 

    TOTAL 2904349.00 TOTAL 3016159.20 TOTAL 3293564.73CONTRACT TOTAL

 

    SUB-TOTAL 2904349.00 SUB-TOTAL 3016159.20 SUB-TOTAL 3293564.73ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  4 016

MECKLENBURG, ANSON

17BP.10.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 54 ON WEST BLVD, 88 ON NC-49 AND 81 OVER PEE DEE RIVER.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203013MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230000.00MOBILIZATION
0002 1330000000-E 607  347 SY  12.25 4250.75INCIDENTAL MILLING
0003 1519000000-E 610  20 TON 500.00 10000.00ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  2 TON 800.00 1600.00ASP FOR PLANT MIX
0005 4400000000-E 1110  80 SF  4.50 360.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  240 SF  7.50 1800.00WORK ZONE SIGNS (PORT)
0007 4415000000-N 1115  4 EA  1600.00 6400.00FLASHING ARROW BOARD
0008 4420000000-N 1120  2 EA  14400.00 28800.00PORTABLE CHANGE MSG SIGN
0009 4430000000-N 1130  60 EA  44.00 2640.00DRUMS
0010 4480000000-N 1165  2 EA  17000.00 34000.00TMA
0011 4516000000-N 1180  20 EA  28.00 560.00SKINNY DRUM
0012 4770000000-E 1205  685 LF  2.50 1712.504" COLD APPL PLSTIC LINES TYPE **

(II)
0013 4847000000-E 1205  4,920 LF  1.65 8118.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0014 4900000000-N 1251  40 EA  40.00 1600.00PERM RAISED PVMT MARKERS
0015 8161000000-E 420  70,493 SF  1.00 70493.00GROOVING BRIDGE FLOORS
0016 8217000000-E 425  1 LB  15.00 15.00REINF STEEL (BRIDGE)
0017 8296000000-N 442 Lump Sum 40000.00POLLUTION CONTROL
0018 8660000000-E SP  59.4 CF  500.00 29700.00CONCRETE REPAIRS
0019 8678000000-E SP   496 LF  200.00 99200.00EPOXY RESIN INJECTION
0020 8692000000-N SP  Lump Sum 90000.00FOAM JOINT SEALS
0021 8860000000-N SP  Lump Sum 130000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0022 8860000000-N SP  Lump Sum 145000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #54
0023 8860000000-N SP  Lump Sum 175000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #81
0024 8860000000-N SP  Lump Sum 200000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING BRIDGE  #88
0025 8860000000-N SP  Lump Sum 175000.00GENERIC STRUCTURE ITEM (LS)

RESET ROCKER BEARING
0026 8860000000-N SP  Lump Sum 45000.00GENERIC STRUCTURE ITEM (LS)

RUBBER EXPANSION JOINT SEALS
0027 8881000000-E SP  351.7 CY  1200.00 422040.00GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONC OVERLAY VERY EARLY
STRENGTH

0028 8893000000-E SP   8,838 SY  85.00 751230.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0029 8893000000-E SP   8,838 SY  70.00 618660.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING LATEX MODIFIED CONCRETE
VERY EARLY  STRENGTH

0030 8893000000-E SP   8,838 SY  37.00 327006.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 4 /  4 016

MECKLENBURG, ANSON

17BP.10.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 54 ON WEST BLVD, 88 ON NC-49 AND 81 OVER PEE DEE RIVER.

   

C203013MAY 15 2012
0.000 MI

 

    TOTAL 3650185.25CONTRACT TOTAL

 

    SUB-TOTAL 3650185.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2904349.00LANFORD BROTHERS CO., INC.
     2  3016159.20HRI INC DBA HRI BRIDGE COMPANY
     3  3293564.73AMERICAN CONTRACTING & SERVICES INC
     4  3650185.25PALMETTO INFRASTRUCTURE  INC



JUN 04, 2012 10:14 AM

TIP NO B-4861 2:00 PM 1 /  6 017

ANSON

38194.3.1

FED AID NO BRZ-1002(21)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE #88 OVER THE WINSTON SALEM SB RAILROAD ON RIDGE ST.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C203003MAY 15 2012
0.094 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 81000.00 80000.00 95000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8500.00 6000.00 7500.00CONSTRUCTION SURVEYING
0003 0008000000-E 200  1 ACR 75.00 75.00 1.00 1.00 75.00 75.00SUPP CLEARING & GRUBBING
0004 0036000000-E 225  50 CY  6.00 300.00 6.00 300.00 6.00 300.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 90000.00 91105.00 100000.00GRADING
0006 0106000000-E 230  2,860 CY  1.00 2860.00 0.01 28.60 1.00 2860.00BORROW EXCAVATION
0007 0195000000-E SP   50 CY  10.00 500.00 10.00 500.00 10.00 500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  50 SY  2.00 100.00 2.00 100.00 2.00 100.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   140 TON 25.00 3500.00 25.00 3500.00 25.00 3500.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   230 SY  2.00 460.00 2.00 460.00 2.00 460.00FND CONDIT FABRIC
0011 0335200000-E SP   44 LF  26.00 1144.00 26.00 1144.00 26.00 1144.0015" DRAINAGE PIPE
0012 0366000000-E SP   520 LF  26.00 13520.00 26.00 13520.00 26.00 13520.0015" RC PIPE CULV III
0013 0582000000-E SP   88 LF  40.00 3520.00 40.00 3520.00 40.00 3520.0015" CS PIPE CULV 0.064"
0014 0636000000-E SP   2 EA  100.00 200.00 100.00 200.00 100.00 200.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 0995000000-E 340  112 LF  8.00 896.00 8.00 896.00 8.00 896.00PIPE REMOVAL
0016 1220000000-E 545  100 TON 21.00 2100.00 21.00 2100.00 21.00 2100.00INCIDENTAL STONE BASE
0017 1308000000-E 607  250 SY  10.00 2500.00 20.00 5000.00 33.50 8375.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0018 1489000000-E 610  280 TON 70.55 19754.00 58.00 16240.00 71.00 19880.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  230 TON 75.87 17450.10 58.00 13340.00 76.00 17480.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  210 TON 79.36 16665.60 62.00 13020.00 80.00 16800.00ASP CONC SURF CRS S9.5B
0021 1575000000-E SP   40 TON 715.00 28600.00 750.00 30000.00 715.00 28600.00ASP FOR PLANT MIX
0022 1693000000-E 654  10 TON 145.00 1450.00 125.00 1250.00 145.00 1450.00ASPH PLT MIX PVMT REPAIR
0023 2286000000-N 840  9 EA  1350.00 12150.00 1350.00 12150.00 1350.00 12150.00MASNRY DRAINAGE STRUCT
0024 2308000000-E 840 0.3 LF  240.00 72.00 240.00 72.00 240.00 72.00MASNRY DRAINAGE STRUCT
0025 2352000000-N 840  1 EA  340.00 340.00 340.00 340.00 340.00 340.00FRAME W/GRATE 840.***** STD

(840.16)
0026 2366000000-N 840  3 EA  300.00 900.00 300.00 900.00 300.00 900.00FRAME W/2GRTS 840.24 STD
0027 2374000000-N 840  1 EA  380.00 380.00 380.00 380.00 380.00 380.00FRAME-GRT-HD 840.03 **

(E)
0028 2374000000-N 840  1 EA  380.00 380.00 380.00 380.00 380.00 380.00FRAME-GRT-HD 840.03 **

(F)
0029 2374000000-N 840  3 EA  380.00 1140.00 380.00 1140.00 380.00 1140.00FRAME-GRT-HD 840.03 **

(G)
0030 2549000000-E 846  720 LF  13.75 9900.00 12.50 9000.00 15.00 10800.002'-6"CONC CURB & GUTTER
0031 2591000000-E 848  5 SY  110.00 550.00 25.00 125.00 100.00 500.004" CONCRETE SIDEWALK
0032 2612000000-E 848  60 SY  50.00 3000.00 34.00 2040.00 85.00 5100.006" CONCRETE DRIVEWAY
0033 2619000000-E 850  22 SY  60.00 1320.00 30.00 660.00 115.00 2530.004" CONCRETE PAVED DITCH
0034 2845000000-N 858  1 EA  600.00 600.00 600.00 600.00 600.00 600.00ADJ METER OR VALVE BOXES
0035 3030000000-E 862  125 LF  14.00 1750.00 15.25 1906.25 14.00 1750.00STL BM GUARDRAIL
0036 3150000000-N 862  5 EA  13.00 65.00 20.00 100.00 13.00 65.00ADDIT GUARDRAIL POSTS
0037 3215000000-N 862  4 EA  1375.00 5500.00 1300.00 5200.00 1250.00 5000.00GR ANCHOR TYPE III



JUN 04, 2012 10:14 AM

TIP NO B-4861 2:00 PM 2 /  6 017

ANSON

38194.3.1

FED AID NO BRZ-1002(21)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE #88 OVER THE WINSTON SALEM SB RAILROAD ON RIDGE ST.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C203003MAY 15 2012
0.094 MI

0038 3270000000-N SP   4 EA  1375.00 5500.00 1500.00 6000.00 1575.00 6300.00GR ANCHOR TYPE 350
(TL-2)

0039 3649000000-E 876  20 TON 45.00 900.00 45.00 900.00 45.00 900.00RIP RAP, CLASS B
0040 3656000000-E 876  340 SY  2.00 680.00 2.00 680.00 2.00 680.00FILTER FABRIC FOR DRAINGE
0041 4400000000-E 1110  272 SF  5.25 1428.00 5.25 1428.00 10.00 2720.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  96 SF  8.85 849.60 30.00 2880.00 7.75 744.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  138 SF  5.85 807.30 5.50 759.00 10.00 1380.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  40 EA  8.00 320.00 50.00 2000.00 42.50 1700.00DRUMS
0045 4445000000-E 1145  128 LF  16.00 2048.00 18.00 2304.00 18.00 2304.00BARRICADES (TYPE III)
0046 4455000000-N 1150  8 MD  150.00 1200.00 250.00 2000.00 150.00 1200.00FLAGGER
0047 4485000000-E 1170  78 LF  22.45 1751.10 20.00 1560.00 22.45 1751.10PORT CONC BARRIER
0048 4770000000-E 1205  180 LF  10.00 1800.00 5.00 900.00 1.65 297.004" COLD APPL PLSTIC LINES TYPE **

(I)
0049 4810000000-E 1205  2,282 LF  0.50 1141.00 0.55 1255.10 0.55 1255.10PAINT PVMT MARKINGS 4"
0050 4835000000-E 1205  40 LF  4.00 160.00 3.00 120.00 3.00 120.00PAINT PVT MKG LINES 24"
0051 4900000000-N 1251  11 EA  20.00 220.00 10.00 110.00 10.00 110.00PERM RAISED PVMT MARKERS
0052 5325600000-E 1510  590 LF  44.00 25960.00 44.00 25960.00 44.00 25960.006" WATER LINE
0053 5540000000-E 1515  1 EA  1620.00 1620.00 1620.00 1620.00 1620.00 1620.006" VALVE
0054 5648000000-N 1515  2 EA  400.00 800.00 400.00 800.00 400.00 800.00RELOCATE WATER METER
0055 5800000000-E 1530  560 LF  6.25 3500.00 6.25 3500.00 6.25 3500.00ABANDON 6" UTILITY PIPE
0056 5835700000-E 1540  130 LF  150.00 19500.00 100.00 13000.00 140.00 18200.0016" ENCASEMENT PIPE
0057 6000000000-E 1605  1,530 LF  2.00 3060.00 2.00 3060.00 2.00 3060.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  115 TON 23.00 2645.00 23.00 2645.00 23.00 2645.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  190 TON 25.00 4750.00 25.00 4750.00 25.00 4750.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  105 TON 25.00 2625.00 25.00 2625.00 25.00 2625.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615  1 ACR 900.00 900.00 900.00 900.00 900.00 900.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  2.30 115.00 2.30 115.00 2.30 115.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 0.25 TON 795.00 198.75 795.00 198.75 795.00 198.75FERT FOR TEMP SEEDING
0064 6024000000-E 1622  200 LF  9.50 1900.00 9.50 1900.00 9.50 1900.00TEMPORARY SLOPE DRAINS
0065 6030000000-E 1630  225 CY  4.00 900.00 4.00 900.00 4.00 900.00SILT EXCAVATION
0066 6036000000-E 1631  7,500 SY  1.10 8250.00 1.10 8250.00 1.10 8250.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  270 LF  2.00 540.00 2.00 540.00 2.00 540.001/4" HARDWARE CLOTH
0068 6084000000-E 1660  1 ACR 1600.00 1600.00 1600.00 1600.00 1600.00 1600.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 75.00 75.00 75.00 75.00 75.00 75.00MOWING
0070 6090000000-E 1661  50 LB  2.30 115.00 2.30 115.00 2.30 115.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 795.00 198.75 795.00 198.75 795.00 198.75FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  2.30 115.00 2.30 115.00 2.30 115.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665 0.75 TON 800.00 600.00 800.00 600.00 800.00 600.00FERTILIZER TOPDRESSING
0074 6114500000-N SP   10 MHR 18.00 180.00 18.00 180.00 18.00 180.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 1.00 18.00RESPONSE FOR EROS CONTROL
0076 8021000000-N SP  Lump Sum 20040.00 60000.00 75000.00REMV EXIST STR **********

(12+66.44-L-)



JUN 04, 2012 10:14 AM

TIP NO B-4861 2:00 PM 3 /  6 017

ANSON

38194.3.1

FED AID NO BRZ-1002(21)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE #88 OVER THE WINSTON SALEM SB RAILROAD ON RIDGE ST.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C203003MAY 15 2012
0.094 MI

0077 8097000000-E SP   140 LF  800.00 112000.00 400.00 56000.00 1230.00 172200.00PILE EXCAVATION NOT IN SOIL
0078 8112730000-N SP   1 EA  3500.00 3500.00 1900.00 1900.00 1900.00 1900.00PDA TESTING
0079 8121000000-N 412 Lump Sum 26000.00 60000.00 65000.00UNCL STR EXCAV STA *****

(12+66.44-L-)
0080 8147000000-E 420  3,673 SF  35.00 128555.00 32.00 117536.00 44.00 161612.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  2,673 SF  1.25 3341.25 0.87 2325.51 1.00 2673.00GROOVING BRIDGE FLOORS
0082 8182000000-E 420  52 CY  950.00 49400.00 700.00 36400.00 1200.00 62400.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 27500.00 24000.00 17000.00BRG APPR SLAB ***********

(12+66.44-L-)
0084 8217000000-E 425  9,862 LB  1.50 14793.00 2.00 19724.00 2.00 19724.00REINF STEEL (BRIDGE)
0085 8274000000-E 430  437 LF  400.00 174800.00 425.00 185725.00 350.00 152950.0063" MOD PRESTR CONC GIRDR
0086 8364000000-E SP   490 LF  65.00 31850.00 55.00 26950.00 55.00 26950.00HP12X53 PILES
0087 8391000000-N SP   14 EA  200.00 2800.00 150.00 2100.00 200.00 2800.00STEEL PILE POINTS
0088 8482000000-E 460  162 LF  285.00 46170.00 235.00 38070.00 305.00 49410.00THREE BAR METAL RAIL
0089 8657000000-N 430 Lump Sum 10000.00 10000.00 7500.00ELASTOMERIC BEARINGS
0090 8847000000-E SP   2,603 SF  92.00 239476.00 100.00 260300.00 110.00 286330.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 1
0091 8847000000-E SP   3,008 SF  92.00 276736.00 100.00 300800.00 106.00 318848.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 2
0092 8867000000-E SP   160 LF  135.00 21600.00 104.00 16640.00 122.00 19520.00GENERIC STRUCTURE ITEM (LF)

PROTECTIVE FENCING

 

    TOTAL 1620673.45 TOTAL 1632249.96 TOTAL 1908110.70CONTRACT TOTAL

 

    SUB-TOTAL 1620673.45 SUB-TOTAL 1632249.96 SUB-TOTAL 1908110.70ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO B-4861 2:00 PM 4 /  6 017

ANSON

38194.3.1

FED AID NO BRZ-1002(21)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE #88 OVER THE WINSTON SALEM SB RAILROAD ON RIDGE ST.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC.

MONROE,  NC  

C203003MAY 15 2012
0.094 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98000.00 95000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10500.00 10000.00CONSTRUCTION SURVEYING
0003 0008000000-E 200  1 ACR 75.00 75.00 75.00 75.00SUPP CLEARING & GRUBBING
0004 0036000000-E 225  50 CY  6.00 300.00 6.00 300.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 80000.00 80000.00GRADING
0006 0106000000-E 230  2,860 CY  1.00 2860.00 1.00 2860.00BORROW EXCAVATION
0007 0195000000-E SP   50 CY  10.00 500.00 10.00 500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  50 SY  2.00 100.00 2.00 100.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   140 TON 25.00 3500.00 25.00 3500.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   230 SY  2.00 460.00 2.00 460.00FND CONDIT FABRIC
0011 0335200000-E SP   44 LF  26.00 1144.00 26.00 1144.0015" DRAINAGE PIPE
0012 0366000000-E SP   520 LF  26.00 13520.00 26.00 13520.0015" RC PIPE CULV III
0013 0582000000-E SP   88 LF  40.00 3520.00 40.00 3520.0015" CS PIPE CULV 0.064"
0014 0636000000-E SP   2 EA  100.00 200.00 100.00 200.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 0995000000-E 340  112 LF  8.00 896.00 8.00 896.00PIPE REMOVAL
0016 1220000000-E 545  100 TON 21.00 2100.00 21.00 2100.00INCIDENTAL STONE BASE
0017 1308000000-E 607  250 SY  9.00 2250.00 9.00 2250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0018 1489000000-E 610  280 TON 58.00 16240.00 59.00 16520.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  230 TON 58.00 13340.00 59.00 13570.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  210 TON 62.00 13020.00 62.00 13020.00ASP CONC SURF CRS S9.5B
0021 1575000000-E SP   40 TON 750.00 30000.00 750.00 30000.00ASP FOR PLANT MIX
0022 1693000000-E 654  10 TON 250.00 2500.00 300.00 3000.00ASPH PLT MIX PVMT REPAIR
0023 2286000000-N 840  9 EA  1350.00 12150.00 1350.00 12150.00MASNRY DRAINAGE STRUCT
0024 2308000000-E 840 0.3 LF  240.00 72.00 240.00 72.00MASNRY DRAINAGE STRUCT
0025 2352000000-N 840  1 EA  340.00 340.00 340.00 340.00FRAME W/GRATE 840.***** STD

(840.16)
0026 2366000000-N 840  3 EA  300.00 900.00 300.00 900.00FRAME W/2GRTS 840.24 STD
0027 2374000000-N 840  1 EA  380.00 380.00 380.00 380.00FRAME-GRT-HD 840.03 **

(E)
0028 2374000000-N 840  1 EA  380.00 380.00 380.00 380.00FRAME-GRT-HD 840.03 **

(F)
0029 2374000000-N 840  3 EA  380.00 1140.00 380.00 1140.00FRAME-GRT-HD 840.03 **

(G)
0030 2549000000-E 846  720 LF  16.25 11700.00 15.00 10800.002'-6"CONC CURB & GUTTER
0031 2591000000-E 848  5 SY  50.00 250.00 100.00 500.004" CONCRETE SIDEWALK
0032 2612000000-E 848  60 SY  40.00 2400.00 40.00 2400.006" CONCRETE DRIVEWAY
0033 2619000000-E 850  22 SY  45.00 990.00 35.00 770.004" CONCRETE PAVED DITCH
0034 2845000000-N 858  1 EA  600.00 600.00 600.00 600.00ADJ METER OR VALVE BOXES
0035 3030000000-E 862  125 LF  14.00 1750.00 14.00 1750.00STL BM GUARDRAIL
0036 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0037 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00GR ANCHOR TYPE III



JUN 04, 2012 10:14 AM

TIP NO B-4861 2:00 PM 5 /  6 017

ANSON

38194.3.1

FED AID NO BRZ-1002(21)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE #88 OVER THE WINSTON SALEM SB RAILROAD ON RIDGE ST.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC.

MONROE,  NC  

C203003MAY 15 2012
0.094 MI

0038 3270000000-N SP   4 EA  1575.00 6300.00 1575.00 6300.00GR ANCHOR TYPE 350
(TL-2)

0039 3649000000-E 876  20 TON 45.00 900.00 45.00 900.00RIP RAP, CLASS B
0040 3656000000-E 876  340 SY  2.00 680.00 2.00 680.00FILTER FABRIC FOR DRAINGE
0041 4400000000-E 1110  272 SF  4.50 1224.00 4.50 1224.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  96 SF  12.00 1152.00 7.75 744.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  138 SF  5.50 759.00 5.50 759.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  40 EA  60.00 2400.00 45.00 1800.00DRUMS
0045 4445000000-E 1145  128 LF  18.00 2304.00 18.00 2304.00BARRICADES (TYPE III)
0046 4455000000-N 1150  8 MD  200.00 1600.00 200.00 1600.00FLAGGER
0047 4485000000-E 1170  78 LF  22.45 1751.10 43.00 3354.00PORT CONC BARRIER
0048 4770000000-E 1205  180 LF  1.65 297.00 1.65 297.004" COLD APPL PLSTIC LINES TYPE **

(I)
0049 4810000000-E 1205  2,282 LF  0.82 1871.24 1.55 3537.10PAINT PVMT MARKINGS 4"
0050 4835000000-E 1205  40 LF  3.00 120.00 3.00 120.00PAINT PVT MKG LINES 24"
0051 4900000000-N 1251  11 EA  10.00 110.00 10.00 110.00PERM RAISED PVMT MARKERS
0052 5325600000-E 1510  590 LF  44.00 25960.00 55.00 32450.006" WATER LINE
0053 5540000000-E 1515  1 EA  1620.00 1620.00 1620.00 1620.006" VALVE
0054 5648000000-N 1515  2 EA  400.00 800.00 400.00 800.00RELOCATE WATER METER
0055 5800000000-E 1530  560 LF  6.25 3500.00 10.00 5600.00ABANDON 6" UTILITY PIPE
0056 5835700000-E 1540  130 LF  264.80 34424.00 150.00 19500.0016" ENCASEMENT PIPE
0057 6000000000-E 1605  1,530 LF  2.00 3060.00 2.00 3060.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  115 TON 23.00 2645.00 23.00 2645.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  190 TON 25.00 4750.00 25.00 4750.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  105 TON 25.00 2625.00 25.00 2625.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615  1 ACR 900.00 900.00 900.00 900.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  2.30 115.00 2.30 115.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 0.25 TON 795.00 198.75 795.00 198.75FERT FOR TEMP SEEDING
0064 6024000000-E 1622  200 LF  9.50 1900.00 9.50 1900.00TEMPORARY SLOPE DRAINS
0065 6030000000-E 1630  225 CY  4.00 900.00 4.00 900.00SILT EXCAVATION
0066 6036000000-E 1631  7,500 SY  1.10 8250.00 1.10 8250.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  270 LF  2.00 540.00 2.00 540.001/4" HARDWARE CLOTH
0068 6084000000-E 1660  1 ACR 1600.00 1600.00 1600.00 1600.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 75.00 75.00 75.00 75.00MOWING
0070 6090000000-E 1661  50 LB  2.30 115.00 2.30 115.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 795.00 198.75 795.00 198.75FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  2.30 115.00 2.30 115.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665 0.75 TON 800.00 600.00 800.00 600.00FERTILIZER TOPDRESSING
0074 6114500000-N SP   10 MHR 18.00 180.00 18.00 180.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   18 EA  1.00 18.00 100.00 1800.00RESPONSE FOR EROS CONTROL
0076 8021000000-N SP  Lump Sum 109000.00 70000.00REMV EXIST STR **********

(12+66.44-L-)



JUN 04, 2012 10:14 AM

TIP NO B-4861 2:00 PM 6 /  6 017

ANSON

38194.3.1

FED AID NO BRZ-1002(21)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE #88 OVER THE WINSTON SALEM SB RAILROAD ON RIDGE ST.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC.

MONROE,  NC  

C203003MAY 15 2012
0.094 MI

0077 8097000000-E SP   140 LF  515.70 72198.00 870.00 121800.00PILE EXCAVATION NOT IN SOIL
0078 8112730000-N SP   1 EA  2350.00 2350.00 2700.00 2700.00PDA TESTING
0079 8121000000-N 412 Lump Sum 360000.00 488000.00UNCL STR EXCAV STA *****

(12+66.44-L-)
0080 8147000000-E 420  3,673 SF  41.32 151768.36 50.00 183650.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  2,673 SF  1.09 2913.57 1.50 4009.50GROOVING BRIDGE FLOORS
0082 8182000000-E 420  52 CY  622.80 32385.60 950.00 49400.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 19450.00 40000.00BRG APPR SLAB ***********

(12+66.44-L-)
0084 8217000000-E 425  9,862 LB  0.98 9664.76 1.00 9862.00REINF STEEL (BRIDGE)
0085 8274000000-E 430  437 LF  299.72 130977.64 340.00 148580.0063" MOD PRESTR CONC GIRDR
0086 8364000000-E SP   490 LF  38.80 19012.00 73.00 35770.00HP12X53 PILES
0087 8391000000-N SP   14 EA  190.00 2660.00 175.00 2450.00STEEL PILE POINTS
0088 8482000000-E 460  162 LF  209.91 34005.42 195.00 31590.00THREE BAR METAL RAIL
0089 8657000000-N 430 Lump Sum 2600.00 6000.00ELASTOMERIC BEARINGS
0090 8847000000-E SP   2,603 SF  96.38 250877.14 59.00 153577.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 1
0091 8847000000-E SP   3,008 SF  96.38 289911.04 59.00 177472.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL NO 2
0092 8867000000-E SP   160 LF  170.33 27252.80 140.00 22400.00GENERIC STRUCTURE ITEM (LF)

PROTECTIVE FENCING

 

    TOTAL 1967226.17 TOTAL 1991809.10CONTRACT TOTAL

 

    SUB-TOTAL 1967226.17 SUB-TOTAL 1991809.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1620673.45BLYTHE DEVELOPMENT CO.
     2  1632249.96R.E. BURNS & SONS CO., INC.
     3  1908110.70DANE CONSTRUCTION, INC.
     4  1967226.17SMITH-ROWE, LLC
     5  1991809.10DELLINGER, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  3 018

CABARRUS

10CR.10131.25,  10CR.10131.26,  10CR.10131.27,  10CR.10131.28,
10CR.20131.75,  10CR.20131.76,  10CR.20131.77,  10CR.20131.78,
10CR.20131.79,  10CR.20131.80,  10CR.20131.81,  10CR.20131.82,
10CR.20131.83,  10CR.20131.84,  10CR.20131.85,  10CR.20131.86,
10CR.20131.87,  10CR.20131.88,  10CR.20131.89,  10CR.20131.90

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-601, 1 SECTION OF NC-3, 1 SECTION OF NC-73 AND 16 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

FEREBEE CORPORATION

CHARLOTTE,  NC CHARLOTTE,  NC

C203055MAY 15 2012
37.920 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79000.00 200000.00 300000.00MOBILIZATION
0002 0106000000-E 230  1,406 CY  19.00 26714.00 16.00 22496.00 10.00 14060.00BORROW EXCAVATION
0003 1220000000-E 545  1,695 TON 35.00 59325.00 30.00 50850.00 25.00 42375.00INCIDENTAL STONE BASE
0004 1245000000-E SP  66.13 SMI 2600.00 171938.00 3750.00 247987.50 2800.00 185164.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  29,430 SY  1.95 57388.50 2.25 66217.50 1.00 29430.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  8,076 SY  3.90 31496.40 3.60 29073.60 2.00 16152.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  2,540 SY  12.25 31115.00 4.00 10160.00 2.50 6350.00INCIDENTAL MILLING
0008 1519000000-E 610  28,427 TON 35.00 994945.00 31.00 881237.00 33.90 963675.30ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   4,270 TON 37.50 160125.00 33.00 140910.00 33.90 144753.00ASP CONC SURF CRS S9.5B LEVEL
0010 1523000000-E 610  22,871 TON 34.00 777614.00 31.00 709001.00 33.90 775326.90ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   3,250 TON 38.00 123500.00 33.00 107250.00 33.90 110175.00ASP CONC SURF CRS S9.5C LEVEL
0012 1575000000-E 620  3,544 TON 665.30 2357823.20 635.00 2250440.00 670.00 2374480.00ASP FOR PLANT MIX
0013 1704000000-E SP   11,535 TON 70.00 807450.00 80.00 922800.00 75.00 865125.00PATCHING EXIST PAVEMENT
0014 2600000000-N SP   4 EA  650.00 2600.00 800.00 3200.00 450.00 1800.00RETROFIT EXT CURB RAMP
0015 2612000000-E 848  65 SY  100.00 6500.00 80.00 5200.00 85.00 5525.006" CONCRETE DRIVEWAY
0016 2800000000-N 858  3 EA  600.00 1800.00 600.00 1800.00 950.00 2850.00ADJ CATCH BASINS
0017 2830000000-N 858  22 EA  650.00 14300.00 575.00 12650.00 470.00 10340.00ADJ MANHOLES
0018 2845000000-N 858  16 EA  400.00 6400.00 325.00 5200.00 465.00 7440.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  562,936 LF  0.48 270209.28 0.58 326502.88 0.48 270209.28THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  281,185 LF  0.58 163087.30 0.63 177146.55 0.58 163087.30THERMO PVT MKG LINES 4"120
0021 4688000000-E 1205  250 LF  0.58 145.00 2.00 500.00 0.58 145.00THERMO PVT MKG LINES,6"90 MILS
0022 4695000000-E 1205  2,734 LF  1.90 5194.60 1.00 2734.00 1.90 5194.60THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  770 LF  2.15 1655.50 1.00 770.00 2.15 1655.50THERMO PVT MKG LINE 8"120 MILS
0024 4710000000-E 1205  1,708 LF  4.25 7259.00 6.00 10248.00 4.25 7259.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  45 EA  110.00 4950.00 80.00 3600.00 110.00 4950.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  159 EA  95.00 15105.00 70.00 11130.00 95.00 15105.00THERMO PVT SYMBOL 90MILS
0027 4770000000-E 1205  3,740 LF  4.50 16830.00 6.00 22440.00 4.50 16830.004" COLD APPL PLSTIC LINES TYPE **

(II)
0028 4850000000-E 1205  3,740 LF  1.00 3740.00 0.75 2805.00 1.00 3740.00LINE REMOVAL 4" WIDE
0029 4900000000-N 1251  3,449 EA  3.75 12933.75 3.75 12933.75 3.75 12933.75PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  10,800 LF  1.60 17280.00 1.00 10800.00 1.52 16416.00TEMPORARY SILT FENCE
0031 6036000000-E 1631  14,720 SY  1.25 18400.00 1.00 14720.00 1.25 18400.00MATTING FOR EROS CONTROL
0032 6071010000-E SP   9,118 LF  3.60 32824.80 3.50 31913.00 3.35 30545.30WATTLE

 

    TOTAL 6279648.33 TOTAL 6294715.78 TOTAL 6421491.93CONTRACT TOTAL

 

    SUB-TOTAL 6279648.33 SUB-TOTAL 6294715.78 SUB-TOTAL 6421491.93ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  3 018

CABARRUS

10CR.10131.25,  10CR.10131.26,  10CR.10131.27,  10CR.10131.28,
10CR.20131.75,  10CR.20131.76,  10CR.20131.77,  10CR.20131.78,
10CR.20131.79,  10CR.20131.80,  10CR.20131.81,  10CR.20131.82,
10CR.20131.83,  10CR.20131.84,  10CR.20131.85,  10CR.20131.86,
10CR.20131.87,  10CR.20131.88,  10CR.20131.89,  10CR.20131.90

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-601, 1 SECTION OF NC-3, 1 SECTION OF NC-73 AND 16 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT  

C203055MAY 15 2012
37.920 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135450.00 338500.00MOBILIZATION
0002 0106000000-E 230  1,406 CY  20.00 28120.00 35.00 49210.00BORROW EXCAVATION
0003 1220000000-E 545  1,695 TON 38.00 64410.00 35.00 59325.00INCIDENTAL STONE BASE
0004 1245000000-E SP  66.13 SMI 4393.00 290509.09 2600.00 171938.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  29,430 SY  1.08 31784.40 1.25 36787.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  8,076 SY  1.62 13083.12 1.25 10095.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  2,540 SY  8.25 20955.00 2.50 6350.00INCIDENTAL MILLING
0008 1519000000-E 610  28,427 TON 33.67 957137.09 34.00 966518.00ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   4,270 TON 37.16 158673.20 38.00 162260.00ASP CONC SURF CRS S9.5B LEVEL
0010 1523000000-E 610  22,871 TON 34.71 793852.41 31.25 714718.75ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   3,250 TON 39.77 129252.50 33.00 107250.00ASP CONC SURF CRS S9.5C LEVEL
0012 1575000000-E 620  3,544 TON 665.00 2356760.00 692.00 2452448.00ASP FOR PLANT MIX
0013 1704000000-E SP   11,535 TON 88.61 1022116.35 95.00 1095825.00PATCHING EXIST PAVEMENT
0014 2600000000-N SP   4 EA  750.00 3000.00 1500.00 6000.00RETROFIT EXT CURB RAMP
0015 2612000000-E 848  65 SY  105.00 6825.00 55.00 3575.006" CONCRETE DRIVEWAY
0016 2800000000-N 858  3 EA  790.00 2370.00 840.00 2520.00ADJ CATCH BASINS
0017 2830000000-N 858  22 EA  780.00 17160.00 775.00 17050.00ADJ MANHOLES
0018 2845000000-N 858  16 EA  770.00 12320.00 415.00 6640.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  562,936 LF  0.48 270209.28 0.48 270209.28THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  281,185 LF  0.58 163087.30 0.58 163087.30THERMO PVT MKG LINES 4"120
0021 4688000000-E 1205  250 LF  0.58 145.00 0.58 145.00THERMO PVT MKG LINES,6"90 MILS
0022 4695000000-E 1205  2,734 LF  1.90 5194.60 1.90 5194.60THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  770 LF  2.15 1655.50 2.15 1655.50THERMO PVT MKG LINE 8"120 MILS
0024 4710000000-E 1205  1,708 LF  4.25 7259.00 4.25 7259.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  45 EA  110.00 4950.00 110.00 4950.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  159 EA  95.00 15105.00 95.00 15105.00THERMO PVT SYMBOL 90MILS
0027 4770000000-E 1205  3,740 LF  4.50 16830.00 4.50 16830.004" COLD APPL PLSTIC LINES TYPE **

(II)
0028 4850000000-E 1205  3,740 LF  1.00 3740.00 1.00 3740.00LINE REMOVAL 4" WIDE
0029 4900000000-N 1251  3,449 EA  3.75 12933.75 3.75 12933.75PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  10,800 LF  1.60 17280.00 2.25 24300.00TEMPORARY SILT FENCE
0031 6036000000-E 1631  14,720 SY  1.50 22080.00 1.25 18400.00MATTING FOR EROS CONTROL
0032 6071010000-E SP   9,118 LF  3.60 32824.80 6.00 54708.00WATTLE

 

    TOTAL 6617072.39 TOTAL 6805527.68CONTRACT TOTAL

 

    SUB-TOTAL 6617072.39 SUB-TOTAL 6805527.68ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  3 018

CABARRUS

10CR.10131.25,  10CR.10131.26,  10CR.10131.27,  10CR.10131.28,
10CR.20131.75,  10CR.20131.76,  10CR.20131.77,  10CR.20131.78,
10CR.20131.79,  10CR.20131.80,  10CR.20131.81,  10CR.20131.82,
10CR.20131.83,  10CR.20131.84,  10CR.20131.85,  10CR.20131.86,
10CR.20131.87,  10CR.20131.88,  10CR.20131.89,  10CR.20131.90

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-601, 1 SECTION OF NC-3, 1 SECTION OF NC-73 AND 16 SECTIONS OF SECONDARY ROADS.

   

C203055MAY 15 2012
37.920 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6279648.33BLYTHE CONSTRUCTION, INC.
     2  6294715.78BLYTHE BROTHERS ASPHALT CO LLC
     3  6421491.93FEREBEE CORPORATION
     4  6617072.39J. T. RUSSELL & SONS, INC.
     5  6805527.68REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  1 019

WILKES, CALDWELL

17BP.11.H.3

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGE #8 ON US-64/NC-18, #13 AND #14 ON US-321, #52 ON NC-115, AND #56 ON NC-268.

   

C203005MAY 15 2012
0.000 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



JUN 04, 2012 10:14 AM

TIP NO U-2211B 2:00 PM 1 /  16 020

CALDWELL

34783.3.3

FED AID NO STP-1001(50)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1001 (HIBRITEN DR) FROM US-321A (NORWOOD ST) TO SR-1712 (STARCROSS RD) EAST OF US-321.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

DEVERE CONSTRUCTION
COMPANY, INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ALPENA,  MI JEFFERSON,  NC

C202820MAY 15 2012
0.870 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00 650000.00 650000.00MOBILIZATION
0003 0001000000-E 200 Lump Sum 236250.00 345000.00 330000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 8300.00 16600.00 5000.00 10000.00 1.00 2.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  201,000 CY  4.25 854250.00 2.75 552750.00 3.10 623100.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 30000.00 75000.00 180000.00REINF BRG APPR **********

(33+87.18-L-)
0007 0036000000-E 225  10,300 CY  6.00 61800.00 5.00 51500.00 8.00 82400.00UNDERCUT EXCAVATION
0008 0106000000-E 230  94,800 CY  6.50 616200.00 5.70 540360.00 4.60 436080.00BORROW EXCAVATION
0009 0134000000-E 240  2,869 CY  5.00 14345.00 7.97 22865.93 6.50 18648.50DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  930 LF  5.00 4650.00 2.50 2325.00 3.00 2790.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  10,900 SY  4.00 43600.00 3.00 32700.00 4.25 46325.00REMOVAL OF EXT ASPHALT PVMT
0012 0192000000-N 260  3 HR  500.00 1500.00 250.00 750.00 1600.00 4800.00PROOF ROLLING
0013 0195000000-E 265  10,500 CY  20.00 210000.00 20.00 210000.00 27.90 292950.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  4,000 SY  3.00 12000.00 2.50 10000.00 1.60 6400.00GEOTEXTILE SOIL STABILIZATION
0015 0199000000-E SP   1,480 SF  50.00 74000.00 40.00 59200.00 33.30 49284.00TEMPORARY SHORING
0016 0255000000-E SP   300 TON 80.00 24000.00 80.00 24000.00 39.40 11820.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING, AND DIS- POSAL OF
CONTAMINATED SOIL

0017 0318000000-E 300  1,742 TON 25.00 43550.00 35.00 60970.00 26.30 45814.60FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  7,127 SY  3.00 21381.00 2.00 14254.00 1.50 10690.50FND CONDIT GEOTEXTILE
0019 0342000000-E 310  28 LF  56.75 1589.00 60.00 1680.00 45.40 1271.20**" SIDE DRAIN PIPE

(30")
0020 0342000000-E 310  68 LF  72.00 4896.00 65.00 4420.00 61.00 4148.00**" SIDE DRAIN PIPE

(36")
0021 0342000000-E 310  160 LF  88.00 14080.00 80.00 12800.00 76.00 12160.00**" SIDE DRAIN PIPE

(42")
0022 0343000000-E 310  1,132 LF  22.00 24904.00 24.00 27168.00 25.20 28526.4015" SIDE DRAIN PIPE
0023 0344000000-E 310  864 LF  24.00 20736.00 26.00 22464.00 30.30 26179.2018" SIDE DRAIN PIPE
0024 0345000000-E 310  1,280 LF  30.00 38400.00 35.00 44800.00 35.30 45184.0024" SIDE DRAIN PIPE
0025 0372000000-E 310  36 LF  36.00 1296.00 35.00 1260.00 21.40 770.4018" RC PIPE CULV III
0026 0378000000-E 310  20 LF  40.00 800.00 45.00 900.00 30.70 614.0024" RC PIPE CULV III
0027 0448000000-E 310  312 LF  160.00 49920.00 150.00 46800.00 140.00 43680.00***" RCP CULV CLASS IV

(54")
0028 0448000000-E 310  816 LF  180.00 146880.00 175.00 142800.00 200.00 163200.00***" RCP CULV CLASS IV

(60")
0029 0448200000-E 310  3,452 LF  24.00 82848.00 30.00 103560.00 19.60 67659.2015" RCP CULV CLASS IV
0030 0448300000-E 310  756 LF  28.00 21168.00 32.00 24192.00 23.90 18068.4018" RCP CULV CLASS IV
0031 0448400000-E 310  892 LF  40.00 35680.00 40.00 35680.00 34.60 30863.2024" RCP CULV CLASS IV
0032 0448500000-E 310  56 LF  60.00 3360.00 75.00 4200.00 45.40 2542.4030" RCP CULV CLASS IV
0033 0448600000-E 310  344 LF  75.00 25800.00 85.00 29240.00 66.00 22704.0036" RCP CULV CLASS IV
0034 0448700000-E 310  280 LF  90.00 25200.00 100.00 28000.00 91.00 25480.0042" RCP CULV CLASS IV
0035 0576000000-E 310  12 LF  100.00 1200.00 150.00 1800.00 91.00 1092.00**" CS PIPE CULV *****"

(42", 0.109")
0036 0582000000-E 310  708 LF  24.00 16992.00 40.00 28320.00 24.10 17062.8015" CS PIPE CULV 0.064"



JUN 04, 2012 10:14 AM

TIP NO U-2211B 2:00 PM 2 /  16 020

CALDWELL

34783.3.3

FED AID NO STP-1001(50)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1001 (HIBRITEN DR) FROM US-321A (NORWOOD ST) TO SR-1712 (STARCROSS RD) EAST OF US-321.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

DEVERE CONSTRUCTION
COMPANY, INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ALPENA,  MI JEFFERSON,  NC

C202820MAY 15 2012
0.870 MI

0037 0588000000-E 310  120 LF  28.00 3360.00 42.00 5040.00 27.30 3276.0018" CS PIPE CULV 0.064"
0038 0636000000-E 310  20 EA  300.00 6000.00 500.00 10000.00 200.00 4000.00**" CS ELBOW *****" THICK

(15", 0.064")
0039 0973100000-E 330  177 LF  829.00 146733.00 850.00 150450.00 975.00 172575.00**"WLD STL PIPE GRAD B IN SOIL

(60", 0.875")
0040 0973300000-E 330  75 LF  1399.00 104925.00 1400.00 105000.00 1235.00 92625.00**"WLD STL PIPE GRAD B NOT IN SOIL

(60", 0.875")
0041 0995000000-E 340  1,514 LF  10.00 15140.00 10.00 15140.00 9.10 13777.40PIPE REMOVAL
0042 1000000000-E 462  230 SY  45.00 10350.00 58.34 13418.20 70.00 16100.006" SLOPE PROTECTION
0043 1011000000-N 500 Lump Sum 160000.00 225000.00 195000.00FINE GRADING
0044 1044000000-E 501  8,990 SY  3.00 26970.00 2.25 20227.50 3.30 29667.00LIME TRTD SOIL (SLURRY)
0045 1066000000-E 501  90 TON 200.00 18000.00 190.00 17100.00 200.00 18000.00LIME FOR LIME TREATED SOIL
0046 1099500000-E 505  2,000 CY  10.00 20000.00 8.00 16000.00 9.40 18800.00SHALLOW UNDERCUT
0047 1099700000-E 505  3,000 TON 25.00 75000.00 20.00 60000.00 23.20 69600.00CLASS IV SUBGRD STABILIZATION
0048 1110000000-E 510  1,000 TON 25.00 25000.00 20.00 20000.00 23.40 23400.00STABILIZER AGGREGATE
0049 1121000000-E 520  12,900 TON 22.90 295410.00 22.00 283800.00 23.20 299280.00AGGREGATE BASE COURSE
0050 1176000000-E 542  8,990 SY  3.00 26970.00 2.00 17980.00 3.30 29667.00SOIL CEMENT BASE
0051 1187000000-E 542  248 TON 150.00 37200.00 125.00 31000.00 131.00 32488.00PC FOR SOIL CEMENT BASE
0052 1209000000-E 543  2,700 GAL 4.50 12150.00 3.50 9450.00 4.00 10800.00ASPHALT CURING SEAL
0053 1220000000-E 545  300 TON 35.00 10500.00 45.00 13500.00 23.80 7140.00INCIDENTAL STONE BASE
0054 1297000000-E 607  690 SY  2.45 1690.50 10.00 6900.00 2.75 1897.50MILL ASP PVMT *****" DTH

(1-1/2")
0055 1308000000-E 607  3,300 SY  1.45 4785.00 5.00 16500.00 1.65 5445.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0056 1489000000-E 610  3,280 TON 42.56 139596.80 37.95 124476.00 37.95 124476.00ASP CONC BASE CRS B25.0B
0057 1491000000-E 610  4,560 TON 42.56 194073.60 37.95 173052.00 37.95 173052.00ASP CONC BASE CRS B25.0C
0058 1498000000-E 610  8,720 TON 42.56 371123.20 37.95 330924.00 37.95 330924.00ASP CONC INTR CRS I19.0B
0059 1503000000-E 610  2,210 TON 42.56 94057.60 37.95 83869.50 37.95 83869.50ASP CONC INTR CRS I19.0C
0060 1519000000-E 610  8,230 TON 42.56 350268.80 37.95 312328.50 37.95 312328.50ASP CONC SURF CRS S9.5B
0061 1523000000-E 610  3,880 TON 42.56 165132.80 37.95 147246.00 37.95 147246.00ASP CONC SURF CRS S9.5C
0062 1525000000-E 610  1,110 TON 42.56 47241.60 37.95 42124.50 37.95 42124.50ASP CONC SURF CRS SF9.5A
0063 1575000000-E 620  1,670 TON 640.00 1068800.00 637.00 1063790.00 637.00 1063790.00ASP FOR PLANT MIX
0064 1693000000-E 654  870 TON 150.00 130500.00 150.00 130500.00 200.00 174000.00ASPH PLT MIX PVMT REPAIR
0065 2022000000-E 815  336 CY  12.00 4032.00 15.00 5040.00 18.20 6115.20SUBDRAIN EXCAVATION
0066 2033000000-E 815  168 CY  60.00 10080.00 55.00 9240.00 31.80 5342.40SUBDRAIN FINE AGGREGATE
0067 2044000000-E 815  1,000 LF  5.00 5000.00 5.00 5000.00 2.00 2000.006" PERF SUBDRN PIPE
0068 2070000000-N 815  2 EA  400.00 800.00 350.00 700.00 200.00 400.00SUBDRN PIPE OUTLET
0069 2077000000-E 815  12 LF  10.00 120.00 30.00 360.00 2.25 27.006" OUTLET PIPE
0070 2143000000-E 818  20 TON 150.00 3000.00 30.00 600.00 50.00 1000.00BLOTTING SAND
0071 2209000000-E 838 3.8 CY  1000.00 3800.00 1000.00 3800.00 800.00 3040.00ENDWALLS
0072 2220000000-E 838  10 CY  1200.00 12000.00 1150.00 11500.00 1100.00 11000.00REINFORCED ENDWALLS
0073 2253000000-E 840 4.983 CY  1000.00 4983.00 1200.00 5979.60 1000.00 4983.00PIPE COLLARS
0074 2264000000-E 840 0.246 CY  1000.00 246.00 2000.00 492.00 1000.00 246.00PIPE PLUGS
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CALDWELL

34783.3.3

FED AID NO STP-1001(50)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1001 (HIBRITEN DR) FROM US-321A (NORWOOD ST) TO SR-1712 (STARCROSS RD) EAST OF US-321.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

DEVERE CONSTRUCTION
COMPANY, INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ALPENA,  MI JEFFERSON,  NC

C202820MAY 15 2012
0.870 MI

0075 2275000000-E SP   14 CY  300.00 4200.00 225.00 3150.00 200.00 2800.00FLOWABLE FILL
0076 2286000000-N 840  137 EA  1000.00 137000.00 1300.00 178100.00 975.00 133575.00MASNRY DRAINAGE STRUCT
0077 2297000000-E 840 46.6 CY  750.00 34950.00 1100.00 51260.00 850.00 39610.00MASNRY DRAINAGE STRUCT
0078 2308000000-E 840  60 LF  300.00 18000.00 200.00 12000.00 200.00 12000.00MASNRY DRAINAGE STRUCT
0079 2364000000-N 840  20 EA  350.00 7000.00 450.00 9000.00 550.00 11000.00FRAME W/2GRTS 840.16 STD
0080 2365000000-N 840  5 EA  350.00 1750.00 450.00 2250.00 465.00 2325.00FRAME W/2GRTS 840.22 STD
0081 2366000000-N 840  16 EA  355.00 5680.00 450.00 7200.00 465.00 7440.00FRAME W/2GRTS 840.24 STD
0082 2367000000-N 840  19 EA  350.00 6650.00 450.00 8550.00 480.00 9120.00FRAME W/2GRTS 840.29 STD
0083 2374000000-N 840  9 EA  410.00 3690.00 550.00 4950.00 610.00 5490.00FRAME-GRT-HD 840.03 **

(E)
0084 2374000000-N 840  25 EA  425.00 10625.00 550.00 13750.00 650.00 16250.00FRAME-GRT-HD 840.03 **

(F)
0085 2374000000-N 840  30 EA  425.00 12750.00 550.00 16500.00 650.00 19500.00FRAME-GRT-HD 840.03 **

(G)
0086 2396000000-N 840  17 EA  190.00 3230.00 350.00 5950.00 400.00 6800.00FRAME W/COVER STD 840.54
0087 2440000000-N 852  2 EA  544.27 1088.54 500.00 1000.00 550.00 1100.00CONC TRANS SECT FOR CATCH BASIN
0088 2451000000-N 852  15 EA  544.27 8164.05 500.00 7500.00 550.00 8250.00CONC TRANS SECT FOR DROP INLET
0089 2535000000-E 846  960 LF  12.87 12355.20 11.50 11040.00 12.90 12384.00**"X**" CONCRETE CURB

(8" X 12")
0090 2549000000-E 846  8,620 LF  14.18 122231.60 12.50 107750.00 14.20 122404.002'-6" CONC CURB & GUTTER
0091 2556000000-E 846  760 LF  13.08 9940.80 13.50 10260.00 13.10 9956.00SHOULDER BERM GUTTER
0092 2577000000-E 846  480 LF  20.49 9835.20 15.25 7320.00 20.50 9840.00CONC EXPRESSWAY GUTTER
0093 2612000000-E 848  260 SY  36.24 9422.40 37.00 9620.00 36.25 9425.006" CONCRETE DRIVEWAY
0094 2619000000-E 850  60 SY  30.75 1845.00 58.00 3480.00 30.80 1848.004" CONCRETE PAVED DITCH
0095 2655000000-E 852  2,650 SY  35.12 93068.00 35.00 92750.00 35.50 94075.005" MONO CONC ISLDS (KEY IN)
0096 2815000000-N 858  5 EA  500.00 2500.00 750.00 3750.00 800.00 4000.00ADJ DROP INLETS
0097 2938000000-N 859  3 EA  600.00 1800.00 1500.00 4500.00 1000.00 3000.00CONVERT DI TO JB W/MH
0098 3030000000-E 862  3,700 LF  15.00 55500.00 14.40 53280.00 14.00 51800.00STL BM GUARDRAIL
0099 3045000000-E 862 237.5 LF  16.00 3800.00 15.00 3562.50 15.00 3562.50SBGR SHOP CURVED
0100 3105000000-N 862  4 EA  100.00 400.00 75.00 300.00 75.00 300.00SBGR TERM SECT
0101 3150000000-N 862  5 EA  33.00 165.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0102 3210000000-N 862  6 EA  500.00 3000.00 435.00 2610.00 435.00 2610.00GR ANCHOR TYPE CAT-1
0103 3215000000-N 862  3 EA  1500.00 4500.00 1340.00 4020.00 1340.00 4020.00GR ANCHOR TYPE III
0104 3270000000-N SP   13 EA  1850.00 24050.00 1600.00 20800.00 1600.00 20800.00GR ANCHOR TYPE 350
0105 3360000000-E 863  2,575 LF  0.50 1287.50 0.10 257.50 1.00 2575.00REMOVE EXISTING GUARDRAIL
0106 3503000000-E 866  7,170 LF  2.50 17925.00 2.50 17925.00 2.40 17208.00WOVEN WIRE FENCE 47" FAB
0107 3509000000-E 866  450 EA  15.00 6750.00 15.00 6750.00 15.00 6750.004" TIMBER POSTS 7'-6"LONG
0108 3515000000-E 866  130 EA  27.00 3510.00 27.00 3510.00 20.00 2600.005" TIMBER POSTS 8'-0"LONG
0109 3536000000-E 866  720 LF  5.00 3600.00 5.00 3600.00 6.00 4320.00CHN LK FENCE 48" FABRIC
0110 3542000000-E 866  59 EA  45.00 2655.00 45.00 2655.00 45.00 2655.00MET LINE PST 48" CL FEN
0111 3548000000-E 866  6 EA  130.00 780.00 130.00 780.00 85.00 510.00MET TERM PST 48" CL FEN
0112 3554000000-E 866  2 EA  150.00 300.00 150.00 300.00 100.00 200.00MET GATE PST **" CL FEN D

(48")
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1001 (HIBRITEN DR) FROM US-321A (NORWOOD ST) TO SR-1712 (STARCROSS RD) EAST OF US-321.
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MARION,  NC

DEVERE CONSTRUCTION
COMPANY, INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ALPENA,  MI JEFFERSON,  NC
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0.870 MI

0113 3557000000-E 866  800 LF  1.00 800.00 1.00 800.00 2.50 2000.00ADDITIONAL BARBED WIRE
0114 3565000000-E 866  1 EA  900.00 900.00 900.00 900.00 1000.00 1000.00DBL GATE **HIGH, **WIDE, **OPEN

(48", 10', 20')
0115 3628000000-E 876  256 TON 40.00 10240.00 45.00 11520.00 38.50 9856.00RIP RAP, CLASS I
0116 3649000000-E 876  1,109 TON 30.00 33270.00 45.00 49905.00 38.50 42696.50RIP RAP, CLASS B
0117 3656000000-E 876  5,664 SY  3.00 16992.00 2.50 14160.00 1.60 9062.40GEOTEXTILE FOR DRAINGE
0118 3659000000-N SP   2 EA  1000.00 2000.00 1200.00 2400.00 700.00 1400.00PREFORMED SCOUR HOLES
0119 4048000000-E 902  9 CY  750.00 6750.00 800.00 7200.00 800.00 7200.00REINF CONC FOUNDTN
0120 4054000000-E 902  1 CY  480.00 480.00 150.00 150.00 200.00 200.00PLN CONC FOUNDTN
0121 4060000000-E 903  5,008 LB  4.20 21033.60 3.97 19881.76 4.00 20032.00SUPPORT, BREAKAWAY STL BM
0122 4066000000-E 903  3,331 LB  2.80 9326.80 3.35 11158.85 3.35 11158.85SUPPORTS, SIMPLE STL BM
0123 4072000000-E 903  1,926 LF  4.60 8859.60 4.55 8763.30 4.55 8763.30SUPPORT, 3-LB STL U-CHAN
0124 4096000000-N 904  2 EA  75.00 150.00 98.25 196.50 98.50 197.00SIGN ERECTION, TYPE D
0125 4102000000-N 904  74 EA  65.00 4810.00 57.50 4255.00 58.00 4292.00SIGN ERECTION, TYPE E
0126 4108000000-N 904  10 EA  75.00 750.00 92.35 923.50 92.50 925.00SIGN ERECTION, TYPE F
0127 4110000000-N 904  11 EA  575.00 6325.00 350.00 3850.00 400.00 4400.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0128 4152000000-N 907  1 EA  150.00 150.00 1.00 1.00 1.00 1.00DISPOSE SIGN SYST STL BM
0129 4155000000-N 907  58 EA  1.00 58.00 1.00 58.00 1.00 58.00DISPOSE SIGN SYST U-CHAN
0130 4158000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00 1.00DISPOSE SIGN SYST WOOD
0131 4400000000-E 1110  1,581 SF  4.80 7588.80 4.50 7114.50 4.80 7588.80WORK ZONE SIGNS (STAT)
0132 4405000000-E 1110  882 SF  10.00 8820.00 7.75 6835.50 8.80 7761.60WORK ZONE SIGNS (PORT)
0133 4410000000-E 1110  620 SF  5.05 3131.00 6.25 3875.00 5.10 3162.00WORK ZONE SIGNS (BARR)
0134 4415000000-N 1115  2 EA  4500.00 9000.00 3500.00 7000.00 3900.00 7800.00FLASHING ARROW BOARD
0135 4420000000-N 1120  2 EA  16500.00 33000.00 10000.00 20000.00 15500.00 31000.00PORTABLE CHANGE MSG SIGN
0136 4422000000-N 1120  120 DAY 50.00 6000.00 45.00 5400.00 38.00 4560.00PORT CHANGE MSG SIGN (SHORT TERM)
0137 4430000000-N 1130  400 EA  50.00 20000.00 75.00 30000.00 45.00 18000.00DRUMS
0138 4435000000-N 1135  50 EA  25.00 1250.00 20.00 1000.00 15.90 795.00CONES
0139 4445000000-E 1145  400 LF  20.00 8000.00 19.00 7600.00 16.00 6400.00BARRICADES (TYPE III)
0140 4450000000-N 1150  720 HR  30.00 21600.00 25.00 18000.00 21.50 15480.00FLAGGER
0141 4465000000-N 1160  2 EA  6000.00 12000.00 6000.00 12000.00 6000.00 12000.00TEMPORARY CRASH CUSHIONS
0142 4470000000-N 1160  2 EA  2500.00 5000.00 2500.00 5000.00 2500.00 5000.00RESET CRASH CUSHION
0143 4480000000-N 1165  2 EA  16000.00 32000.00 10000.00 20000.00 9000.00 18000.00TMA
0144 4485000000-E 1170  6,420 LF  22.93 147210.60 22.70 145734.00 22.70 145734.00PORT CONC BARRIER
0145 4500000000-E 1170  6,410 LF  3.27 20960.70 3.25 20832.50 3.25 20832.50RESET PORT CONC BARRIER
0146 4650000000-N 1251  1,727 EA  7.95 13729.65 5.00 8635.00 5.00 8635.00TEMP RAISED PVMT MRKS
0147 4695000000-E 1205  1,186 LF  1.52 1802.72 2.00 2372.00 2.00 2372.00THERMO PVT MKG LINES 8"90 MILS
0148 4710000000-E 1205  714 LF  11.50 8211.00 7.00 4998.00 7.00 4998.0024"WIDE THERMO 120 MILS
0149 4721000000-E 1205  20 EA  78.50 1570.00 100.00 2000.00 100.00 2000.00THERMO PVT MKG CHARACTER 120
0150 4725000000-E 1205  118 EA  125.00 14750.00 110.00 12980.00 110.00 12980.00THERMO PVT SYMBOL 90MILS
0151 4770000000-E 1205  3,350 LF  1.85 6197.50 1.60 5360.00 1.60 5360.004" COLD APPL PLSTIC LINES TYPE **

(IV)
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0152 4805000000-N 1205  4 EA  147.50 590.00 200.00 800.00 200.00 800.00COLD APPL PLASTIC SYM TYPE **
(IV)

0153 4810000000-E 1205  182,596 LF  0.18 32867.28 0.25 45649.00 0.25 45649.00PAINT PVMT MARKINGS 4"
0154 4820000000-E 1205  4,510 LF  0.45 2029.50 0.50 2255.00 0.50 2255.00PAINT PVMT MARKINGS 8"
0155 4835000000-E 1205  2,232 LF  3.45 7700.40 2.00 4464.00 2.00 4464.00PAINT PVT MKG LINES 24"
0156 4840000000-N 1205  64 EA  55.50 3552.00 50.00 3200.00 50.00 3200.00PAINT PVT MKG CHARACTER
0157 4845000000-N 1205  256 EA  52.50 13440.00 55.00 14080.00 55.00 14080.00PAINT PVT MKG SYMBOL
0158 4847000000-E 1205  47,271 LF  1.18 55779.78 0.88 41598.48 0.90 42543.90POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0159 4847110000-E 1205  4,569 LF  2.05 9366.45 1.80 8224.20 1.80 8224.20POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0160 4850000000-E 1205  39,232 LF  0.45 17654.40 0.65 25500.80 0.65 25500.80LINE REMOVAL 4" WIDE
0161 4855000000-E 1205  8,872 LF  0.60 5323.20 0.70 6210.40 0.70 6210.40LINE REMOVAL 6" WIDE
0162 4860000000-E 1205  649 LF  0.75 486.75 1.00 649.00 1.00 649.00LINE REMOVAL 8" WIDE
0163 4870000000-E 1205  215 LF  2.75 591.25 2.00 430.00 2.00 430.00LINE REMOVAL 24" WIDE
0164 4875000000-N 1205  47 EA  55.00 2585.00 40.00 1880.00 40.00 1880.00REMOVAL OF SYMBL & CHARAC
0165 4905000000-N 1253  455 EA  26.75 12171.25 27.00 12285.00 27.00 12285.00SNOWPLB PVMT MRKER
0166 5325600000-E 1510  2,227 LF  34.90 77722.30 45.00 100215.00 34.85 77610.956" WATER LINE
0167 5326200000-E 1510  3,458 LF  56.70 196068.60 58.00 200564.00 56.65 195895.7012" WATER LINE
0168 5540000000-E 1515  11 EA  1400.00 15400.00 1000.00 11000.00 1385.00 15235.006" VALVE
0169 5558000000-E 1515  12 EA  2300.00 27600.00 2000.00 24000.00 2285.00 27420.0012" VALVE
0170 5589200000-E 1515  3 EA  2150.00 6450.00 2500.00 7500.00 2145.00 6435.002" AIR RELEASE VALVE
0171 5643100000-E 1515  29 EA  1400.00 40600.00 1200.00 34800.00 1385.00 40165.003/4" WATER METER
0172 5649000000-N 1515  5 EA  535.00 2675.00 500.00 2500.00 530.00 2650.00RECONNECT WATER METER
0173 5666000000-E 1515  8 EA  3450.00 27600.00 4500.00 36000.00 3410.00 27280.00FIRE HYDRANT
0174 5691300000-E 1520  3,848 LF  42.50 163540.00 48.00 184704.00 42.30 162770.408" SANITARY GRAVITY SEWER
0175 5691500000-E 1520  1,875 LF  56.85 106593.75 66.00 123750.00 56.70 106312.5012" SANITARY GRAVITY SEWER
0176 5768000000-N 1520  20 EA  1050.00 21000.00 750.00 15000.00 1025.00 20500.00SANITARY SEWER CLEAN-OUT
0177 5775000000-E 1525  38 EA  1600.00 60800.00 2000.00 76000.00 1560.00 59280.004' DIA UTILITY MANHOLE
0178 5776000000-E 1525  5 EA  2120.00 10600.00 2500.00 12500.00 2115.00 10575.005' DIA UTILITY MANHOLE
0179 5781000000-E 1525  128 LF  110.00 14080.00 150.00 19200.00 105.00 13440.00UTILITY MANHOLE WALL, 4' DIA
0180 5782000000-E 1525  64 LF  165.00 10560.00 200.00 12800.00 160.00 10240.00UTILITY MANHOLE WALL, 5' DIA
0181 5798000000-E 1530  505 LF  3.35 1691.75 5.00 2525.00 33.00 16665.00ABANDON **" UTILITY PIPE

(4")
0182 5800000000-E 1530  2,839 LF  2.85 8091.15 6.00 17034.00 2.80 7949.20ABANDON 6" UTILITY PIPE
0183 5801000000-E 1530  3,248 LF  3.75 12180.00 10.00 32480.00 3.70 12017.60ABANDON 8" UTILITY PIPE
0184 5804000000-E 1530  5,213 LF  5.40 28150.20 12.00 62556.00 5.30 27628.90ABANDON 12" UTILITY PIPE
0185 5815000000-N 1530  34 EA  330.00 11220.00 500.00 17000.00 320.00 10880.00REMOVE WATER METER
0186 5815500000-N 1530  7 EA  450.00 3150.00 750.00 5250.00 400.00 2800.00REMOVE FIRE HYDRANT
0187 5816000000-N 1530  24 EA  585.00 14040.00 1000.00 24000.00 575.00 13800.00ABANDON UTILITY MANHOLE
0188 5836000000-E 1540  270 LF  72.00 19440.00 90.00 24300.00 68.00 18360.0024" ENCASEMENT PIPE
0189 5872200000-E 1550  135 LF  155.00 20925.00 210.00 28350.00 150.00 20250.0024" TRENCHLESS INSTALL (IN SOIL)
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0190 5872210000-E 1550  135 LF  800.00 108000.00 530.00 71550.00 760.00 102600.0024" TRENCHLESS INSTALL (NOT IN SOIL)
0191 6000000000-E 1605  15,500 LF  1.56 24180.00 1.56 24180.00 1.60 24800.00TEMPORARY SILT FENCE
0192 6006000000-E 1610  1,200 TON 30.00 36000.00 35.00 42000.00 36.50 43800.00EROS CONTRL STONE CL A
0193 6009000000-E 1610  4,610 TON 30.00 138300.00 35.00 161350.00 36.00 165960.00EROS CONTRL STONE CL B
0194 6012000000-E 1610  3,310 TON 40.00 132400.00 35.00 115850.00 31.00 102610.00SEDIMENT CONTROL STONE
0195 6015000000-E 1615  62 ACR 462.00 28644.00 462.00 28644.00 500.00 31000.00TEMPORARY MULCHING
0196 6018000000-E 1620  2,000 LB  2.10 4200.00 2.10 4200.00 2.10 4200.00SEED FOR TEMP SEEDING
0197 6021000000-E 1620 10.25 TON 840.00 8610.00 840.00 8610.00 840.00 8610.00FERT FOR TEMP SEEDING
0198 6024000000-E 1622  2,000 LF  30.00 60000.00 15.00 30000.00 8.75 17500.00TEMPORARY SLOPE DRAINS
0199 6029000000-E SP   3,800 LF  1.16 4408.00 1.16 4408.00 1.20 4560.00SAFETY FENCE
0200 6030000000-E 1630  21,300 CY  4.00 85200.00 2.00 42600.00 6.95 148035.00SILT EXCAVATION
0201 6036000000-E 1631  24,500 SY  1.36 33320.00 1.36 33320.00 1.40 34300.00MATTING FOR EROS CONTROL
0202 6037000000-E SP   240 SY  5.35 1284.00 5.35 1284.00 5.40 1296.00COIR FIBER MAT
0203 6038000000-E SP   1,550 SY  4.71 7300.50 4.71 7300.50 4.75 7362.50PERM SOIL REINF MAT
0204 6042000000-E 1632  8,000 LF  3.89 31120.00 3.89 31120.00 3.90 31200.001/4" HARDWARE CLOTH
0205 6045000000-E SP   485 LF  35.00 16975.00 50.00 24250.00 35.00 16975.00**" TEMPORARY PIPE

(24")
0206 6069000000-E 1638  440 CY  6.00 2640.00 50.00 22000.00 5.90 2596.00STILLING BASINS
0207 6070000000-N 1639  4 EA  1000.00 4000.00 500.00 2000.00 300.00 1200.00SPECIAL STILLING BASINS
0208 6071020000-E SP   550 LB  10.00 5500.00 10.00 5500.00 6.00 3300.00POLYACRYLAMIDE (PAM)
0209 6071030000-E 1640  3,160 LF  4.10 12956.00 4.10 12956.00 4.10 12956.00COIR FIBER BAFFLE
0210 6071050000-E SP   21 EA  650.00 13650.00 1000.00 21000.00 700.00 14700.00**" SKIMMER

(1-1/2")
0211 6071050000-E SP   1 EA  1100.00 1100.00 1200.00 1200.00 800.00 800.00**" SKIMMER

(2")
0212 6084000000-E 1660  45 ACR 1424.00 64080.00 3.89 175.05 1425.00 64125.00SEEDING AND MULCHING
0213 6087000000-E 1660  30 ACR 44.00 1320.00 44.00 1320.00 44.00 1320.00MOWING
0214 6090000000-E 1661  650 LB  5.20 3380.00 5.20 3380.00 5.20 3380.00SEED FOR REPAIR SEEDING
0215 6093000000-E 1661  2 TON 840.00 1680.00 840.00 1680.00 840.00 1680.00FERT FOR REPAIR SEEDING
0216 6096000000-E 1662  1,325 LB  2.89 3829.25 2.89 3829.25 2.90 3842.50SEED FOR SUPP SEEDING
0217 6108000000-E 1665  40 TON 775.00 31000.00 775.00 31000.00 800.00 32000.00FERTILIZER TOPDRESSING
0218 6111000000-E SP   235 LF  40.00 9400.00 50.00 11750.00 40.00 9400.00IMPERVIOUS DIKE
0219 6114500000-N 1667  40 MHR 39.00 1560.00 39.00 1560.00 39.00 1560.00SPECIALIZED HAND MOWING
0220 6117000000-N SP   75 EA  150.00 11250.00 91.00 6825.00 91.00 6825.00RESPONSE FOR EROS CONTROL
0221 6120000000-E SP   430 CY  12.00 5160.00 30.00 12900.00 12.00 5160.00CULVERT DIVERSION CHANNEL
0222 6123000000-E 1670 0.25 ACR 3000.00 750.00 1000.00 250.00 3500.00 875.00REFORESTATION
0223 7060000000-E 1705  8,140 LF  2.42 19698.80 1.95 15873.00 1.95 15873.00SIGNAL CABLE
0224 7120000000-E 1705  32 EA  816.00 26112.00 750.00 24000.00 800.00 25600.00VEHICLE SIGNAL HD (12", 3 SECT)
0225 7132000000-E 1705  7 EA  947.00 6629.00 950.00 6650.00 1000.00 7000.00VEHICLE SIGNAL HD (12", 4 SECT)
0226 7144000000-E 1705  9 EA  1250.00 11250.00 1225.00 11025.00 1225.00 11025.00VEHICLE SIGNAL HD (12", 5 SECT)
0227 7264000000-E 1710  2,080 LF  2.22 4617.60 3.00 6240.00 3.00 6240.00MESSENGER CABLE (3/8")
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0228 7300000000-E 1715  1,530 LF  6.35 9715.50 5.50 8415.00 5.50 8415.00UNPAVED TRENCH (***********)
(1, 2")

0229 7300100000-E 1715  1,655 LF  1.07 1770.85 4.25 7033.75 4.25 7033.75UNPAVED TRENCH TEMP LEADIN
0230 7324000000-N 1716  19 EA  318.00 6042.00 305.00 5795.00 305.00 5795.00JUNCTION BOX (STANDARD SIZE)
0231 7360000000-N 1720  3 EA  840.00 2520.00 825.00 2475.00 825.00 2475.00WOOD POLE
0232 7372000000-N 1721  8 EA  375.00 3000.00 225.00 1800.00 225.00 1800.00GUY ASSEMBLY
0233 7408000000-E 1722  1 EA  400.00 400.00 350.00 350.00 400.00 400.001" RISER WITH WEATHERHEAD
0234 7420000000-E 1722  3 EA  550.00 1650.00 450.00 1350.00 500.00 1500.002" RISER WITH WEATHERHEAD
0235 7444000000-E 1725  7,230 LF  7.25 52417.50 6.25 45187.50 6.30 45549.00INDUCTIVE LOOP SAWCUT
0236 7456000000-E 1726  18,605 LF  1.62 30140.10 1.25 23256.25 1.25 23256.25LEAD-IN CABLE(********)

(14-2)
0237 7576000000-N SP   8 EA  6400.00 51200.00 6755.00 54040.00 6800.00 54400.00METAL STRAIN SIGNAL POLE
0238 7613000000-N SP   8 EA  850.00 6800.00 1000.00 8000.00 1000.00 8000.00SOIL TEST
0239 7614100000-E SP   48 CY  715.00 34320.00 825.00 39600.00 825.00 39600.00DRILLED PIER FOUND
0240 7636000000-N 1745  2 EA  320.00 640.00 275.00 550.00 300.00 600.00SIGN FOR SIGNALS
0241 7684000000-N 1750  3 EA  530.00 1590.00 1000.00 3000.00 1000.00 3000.00SIGNAL CABINET FOUNDATION
0242 7756000000-N 1751  3 EA  11100.00 33300.00 13250.00 39750.00 13300.00 39900.00CONTLR WITH CBNT, 2070L BASE MTD
0243 7780000000-N 1751  24 EA  122.00 2928.00 110.00 2640.00 110.00 2640.00DETECTOR CARD (TYPE 2070L)
0244 7901000000-N 1753  3 EA  445.00 1335.00 400.00 1200.00 400.00 1200.00CABINET BASE EXTENDER

CULVERT ITEMS

0245 8126000000-N 414 Lump Sum 10000.00 10000.00 10000.00CULV EXCAV @ ************
(10+94.00-Y9-)

0246 8126000000-N 414 Lump Sum 30000.00 62000.00 30000.00CULV EXCAV @ ************
(31+08.14-Y5-)

0247 8133000000-E 414  808 TON 35.00 28280.00 50.00 40400.00 35.00 28280.00FND CONDIT MAT, BOX CULV
0248 8196000000-E 420 911.7 CY  348.00 317271.60 325.00 296302.50 360.00 328212.00CLASS A CONCRETE (CULV)
0249 8245000000-E 425  142,956 LB  0.90 128660.40 1.00 142956.00 1.00 142956.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0250 8035000000-N 402 Lump Sum 180000.00 100000.00 100000.00REMV EXIST STR **********
(33+87.18-L-)

0251 8091000000-N 410 Lump Sum 10000.00 20000.00 1300.00FND EXCAV B** STA *******
(1, 33+87.18-L-)

0252 8112730000-N 450  6 EA  2500.00 15000.00 1250.00 7500.00 3500.00 21000.00PDA TESTING
0253 8121000000-N 412 Lump Sum 12000.00 10000.00 10000.00UNCL STR EXCAV STA *****

(33+87.18-L-)
0254 8147000000-E 420  17,018 SF  29.00 493522.00 26.50 450977.00 23.90 406730.20REINF CONCRETE DECK SLAB
0255 8161000000-E 420  16,691 SF  0.45 7510.95 0.45 7510.95 0.65 10849.15GROOVING BRIDGE FLOORS
0256 8182000000-E 420 292.3 CY  538.00 157257.40 800.00 233840.00 600.00 175380.00CLASS A CONCRETE (BRIDGE)
0257 8210000000-N 422 Lump Sum 72000.00 100000.00 100000.00BRG APPR SLAB ***********

(33+87.18-L-)
0258 8217000000-E 425  40,948 LB  0.90 36853.20 1.00 40948.00 1.04 42585.92REINF STEEL (BRIDGE)
0259 8238000000-E 425  3,090 LB  1.80 5562.00 1.25 3862.50 1.20 3708.00SPIRAL COL REINF STL BRG
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0260 8274000000-E 430 2,032.19 LF  190.00 386116.10 250.00 508047.50 300.00 609657.0063" MOD PRESTR CONC GIRDR
0261 8364000000-E 450  5,220 LF  38.00 198360.00 38.00 198360.00 42.60 222372.00HP12X53 PILES
0262 8482000000-E 460 394.66 LF  125.00 49332.50 235.00 92745.10 200.00 78932.00THREE BAR METAL RAIL
0263 8531000000-E 462  900 SY  35.00 31500.00 70.00 63000.00 82.00 73800.004" SLOPE PROTECTION
0264 8657000000-N 430 Lump Sum 12800.00 20000.00 29200.00ELASTOMERIC BEARINGS
0265 8692000000-N SP  Lump Sum 21000.00 25000.00 18700.00FOAM JOINT SEALS
0266 8897000000-N SP   6 EA  1000.00 6000.00 750.00 4500.00 2300.00 13800.00GENERIC STRUCTURE ITEM (EA)

PDA ASSISTANCE

 

    TOTAL 12510244.42 TOTAL 12641602.87 TOTAL 12711290.07CONTRACT TOTAL

 

    SUB-TOTAL 10301218.27 SUB-TOTAL 10203653.32 SUB-TOTAL 10253827.80ROADWAY ITEMS
    SUB-TOTAL 514212.00 SUB-TOTAL 551658.50 SUB-TOTAL 539448.00CULVERT ITEMS
    SUB-TOTAL 1694814.15 SUB-TOTAL 1886291.05 SUB-TOTAL 1918014.27STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 628000.00 700000.00 730000.00MOBILIZATION
0003 0001000000-E 200 Lump Sum 315000.00 436000.00 1321885.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 5500.00 11000.00 8600.00 17200.00 4500.00 9000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  201,000 CY  3.85 773850.00 3.70 743700.00 3.50 703500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 52500.00 45000.00 80000.00REINF BRG APPR **********

(33+87.18-L-)
0007 0036000000-E 225  10,300 CY  8.00 82400.00 6.00 61800.00 5.00 51500.00UNDERCUT EXCAVATION
0008 0106000000-E 230  94,800 CY  5.10 483480.00 6.30 597240.00 7.25 687300.00BORROW EXCAVATION
0009 0134000000-E 240  2,869 CY  2.50 7172.50 5.00 14345.00 8.00 22952.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  930 LF  3.00 2790.00 2.00 1860.00 5.00 4650.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  10,900 SY  3.00 32700.00 3.75 40875.00 3.85 41965.00REMOVAL OF EXT ASPHALT PVMT
0012 0192000000-N 260  3 HR  1000.00 3000.00 400.00 1200.00 200.00 600.00PROOF ROLLING
0013 0195000000-E 265  10,500 CY  35.00 367500.00 7.60 79800.00 25.00 262500.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  4,000 SY  1.50 6000.00 2.20 8800.00 2.50 10000.00GEOTEXTILE SOIL STABILIZATION
0015 0199000000-E SP   1,480 SF  50.00 74000.00 42.00 62160.00 35.00 51800.00TEMPORARY SHORING
0016 0255000000-E SP   300 TON 60.00 18000.00 104.00 31200.00 75.00 22500.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING, AND DIS- POSAL OF
CONTAMINATED SOIL

0017 0318000000-E 300  1,742 TON 35.00 60970.00 36.00 62712.00 30.00 52260.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  7,127 SY  2.00 14254.00 3.00 21381.00 4.00 28508.00FND CONDIT GEOTEXTILE
0019 0342000000-E 310  28 LF  73.78 2065.84 88.00 2464.00 45.00 1260.00**" SIDE DRAIN PIPE

(30")
0020 0342000000-E 310  68 LF  90.41 6147.88 98.00 6664.00 80.00 5440.00**" SIDE DRAIN PIPE

(36")
0021 0342000000-E 310  160 LF  105.00 16800.00 113.00 18080.00 100.00 16000.00**" SIDE DRAIN PIPE

(42")
0022 0343000000-E 310  1,132 LF  23.99 27156.68 36.00 40752.00 28.00 31696.0015" SIDE DRAIN PIPE
0023 0344000000-E 310  864 LF  24.90 21513.60 40.00 34560.00 35.00 30240.0018" SIDE DRAIN PIPE
0024 0345000000-E 310  1,280 LF  44.91 57484.80 50.00 64000.00 60.45 77376.0024" SIDE DRAIN PIPE
0025 0372000000-E 310  36 LF  78.37 2821.32 42.00 1512.00 30.00 1080.0018" RC PIPE CULV III
0026 0378000000-E 310  20 LF  138.73 2774.60 52.00 1040.00 35.00 700.0024" RC PIPE CULV III
0027 0448000000-E 310  312 LF  165.00 51480.00 160.00 49920.00 188.75 58890.00***" RCP CULV CLASS IV

(54")
0028 0448000000-E 310  816 LF  200.00 163200.00 208.00 169728.00 225.00 183600.00***" RCP CULV CLASS IV

(60")
0029 0448200000-E 310  3,452 LF  25.55 88198.60 32.00 110464.00 28.00 96656.0015" RCP CULV CLASS IV
0030 0448300000-E 310  756 LF  32.66 24690.96 38.00 28728.00 35.00 26460.0018" RCP CULV CLASS IV
0031 0448400000-E 310  892 LF  37.92 33824.64 53.00 47276.00 32.00 28544.0024" RCP CULV CLASS IV
0032 0448500000-E 310  56 LF  108.10 6053.60 83.00 4648.00 45.00 2520.0030" RCP CULV CLASS IV
0033 0448600000-E 310  344 LF  98.50 33884.00 89.00 30616.00 75.00 25800.0036" RCP CULV CLASS IV
0034 0448700000-E 310  280 LF  118.30 33124.00 108.00 30240.00 106.00 29680.0042" RCP CULV CLASS IV
0035 0576000000-E 310  12 LF  229.00 2748.00 316.00 3792.00 113.00 1356.00**" CS PIPE CULV *****"

(42", 0.109")
0036 0582000000-E 310  708 LF  25.20 17841.60 39.00 27612.00 32.00 22656.0015" CS PIPE CULV 0.064"
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0037 0588000000-E 310  120 LF  31.25 3750.00 44.00 5280.00 35.00 4200.0018" CS PIPE CULV 0.064"
0038 0636000000-E 310  20 EA  315.00 6300.00 253.00 5060.00 248.14 4962.80**" CS ELBOW *****" THICK

(15", 0.064")
0039 0973100000-E 330  177 LF  990.00 175230.00 973.00 172221.00 825.00 146025.00**"WLD STL PIPE GRAD B IN SOIL

(60", 0.875")
0040 0973300000-E 330  75 LF  1225.00 91875.00 3900.00 292500.00 1349.00 101175.00**"WLD STL PIPE GRAD B NOT IN SOIL

(60", 0.875")
0041 0995000000-E 340  1,514 LF  5.00 7570.00 11.00 16654.00 12.00 18168.00PIPE REMOVAL
0042 1000000000-E 462  230 SY  5.00 1150.00 85.00 19550.00 50.00 11500.006" SLOPE PROTECTION
0043 1011000000-N 500 Lump Sum 200000.00 50000.00 110000.00FINE GRADING
0044 1044000000-E 501  8,990 SY  3.70 33263.00 3.40 30566.00 3.00 26970.00LIME TRTD SOIL (SLURRY)
0045 1066000000-E 501  90 TON 210.00 18900.00 249.00 22410.00 242.00 21780.00LIME FOR LIME TREATED SOIL
0046 1099500000-E 505  2,000 CY  10.00 20000.00 6.00 12000.00 9.00 18000.00SHALLOW UNDERCUT
0047 1099700000-E 505  3,000 TON 35.00 105000.00 26.00 78000.00 30.00 90000.00CLASS IV SUBGRD STABILIZATION
0048 1110000000-E 510  1,000 TON 25.00 25000.00 27.00 27000.00 25.00 25000.00STABILIZER AGGREGATE
0049 1121000000-E 520  12,900 TON 21.25 274125.00 26.00 335400.00 25.00 322500.00AGGREGATE BASE COURSE
0050 1176000000-E 542  8,990 SY  3.40 30566.00 3.40 30566.00 3.30 29667.00SOIL CEMENT BASE
0051 1187000000-E 542  248 TON 145.00 35960.00 135.00 33480.00 131.00 32488.00PC FOR SOIL CEMENT BASE
0052 1209000000-E 543  2,700 GAL 4.00 10800.00 4.15 11205.00 4.00 10800.00ASPHALT CURING SEAL
0053 1220000000-E 545  300 TON 40.00 12000.00 33.00 9900.00 40.08 12024.00INCIDENTAL STONE BASE
0054 1297000000-E 607  690 SY  11.95 8245.50 2.50 1725.00 10.00 6900.00MILL ASP PVMT *****" DTH

(1-1/2")
0055 1308000000-E 607  3,300 SY  8.00 26400.00 2.00 6600.00 5.00 16500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0056 1489000000-E 610  3,280 TON 47.58 156062.40 40.00 131200.00 49.50 162360.00ASP CONC BASE CRS B25.0B
0057 1491000000-E 610  4,560 TON 49.12 223987.20 40.00 182400.00 48.40 220704.00ASP CONC BASE CRS B25.0C
0058 1498000000-E 610  8,720 TON 48.07 419170.40 40.00 348800.00 47.25 412020.00ASP CONC INTR CRS I19.0B
0059 1503000000-E 610  2,210 TON 50.67 111980.70 40.00 88400.00 50.85 112378.50ASP CONC INTR CRS I19.0C
0060 1519000000-E 610  8,230 TON 42.21 347388.30 40.00 329200.00 46.80 385164.00ASP CONC SURF CRS S9.5B
0061 1523000000-E 610  3,880 TON 40.55 157334.00 40.00 155200.00 46.00 178480.00ASP CONC SURF CRS S9.5C
0062 1525000000-E 610  1,110 TON 45.55 50560.50 40.00 44400.00 53.50 59385.00ASP CONC SURF CRS SF9.5A
0063 1575000000-E 620  1,670 TON 667.00 1113890.00 656.00 1095520.00 705.00 1177350.00ASP FOR PLANT MIX
0064 1693000000-E 654  870 TON 135.00 117450.00 140.00 121800.00 150.00 130500.00ASPH PLT MIX PVMT REPAIR
0065 2022000000-E 815  336 CY  14.50 4872.00 15.00 5040.00 14.50 4872.00SUBDRAIN EXCAVATION
0066 2033000000-E 815  168 CY  65.00 10920.00 67.00 11256.00 65.00 10920.00SUBDRAIN FINE AGGREGATE
0067 2044000000-E 815  1,000 LF  8.00 8000.00 8.25 8250.00 8.00 8000.006" PERF SUBDRN PIPE
0068 2070000000-N 815  2 EA  300.00 600.00 310.00 620.00 300.00 600.00SUBDRN PIPE OUTLET
0069 2077000000-E 815  12 LF  40.00 480.00 41.00 492.00 40.00 480.006" OUTLET PIPE
0070 2143000000-E 818  20 TON 50.00 1000.00 55.00 1100.00 35.00 700.00BLOTTING SAND
0071 2209000000-E 838 3.8 CY  1200.00 4560.00 1275.00 4845.00 900.00 3420.00ENDWALLS
0072 2220000000-E 838  10 CY  1400.00 14000.00 1275.00 12750.00 1100.00 11000.00REINFORCED ENDWALLS
0073 2253000000-E 840 4.983 CY  1200.00 5979.60 875.00 4360.13 657.44 3276.02PIPE COLLARS
0074 2264000000-E 840 0.246 CY  1200.00 295.20 3600.00 885.60 1563.86 384.71PIPE PLUGS
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0075 2275000000-E SP   14 CY  200.00 2800.00 180.00 2520.00 211.02 2954.28FLOWABLE FILL
0076 2286000000-N 840  137 EA  1200.00 164400.00 1190.00 163030.00 1272.14 174283.18MASNRY DRAINAGE STRUCT
0077 2297000000-E 840 46.6 CY  1327.00 61838.20 1205.00 56153.00 800.00 37280.00MASNRY DRAINAGE STRUCT
0078 2308000000-E 840  60 LF  291.00 17460.00 380.00 22800.00 150.00 9000.00MASNRY DRAINAGE STRUCT
0079 2364000000-N 840  20 EA  565.00 11300.00 545.00 10900.00 588.58 11771.60FRAME W/2GRTS 840.16 STD
0080 2365000000-N 840  5 EA  535.00 2675.00 506.00 2530.00 631.76 3158.80FRAME W/2GRTS 840.22 STD
0081 2366000000-N 840  16 EA  535.00 8560.00 493.00 7888.00 493.94 7903.04FRAME W/2GRTS 840.24 STD
0082 2367000000-N 840  19 EA  535.00 10165.00 506.00 9614.00 546.60 10385.40FRAME W/2GRTS 840.29 STD
0083 2374000000-N 840  9 EA  725.00 6525.00 610.00 5490.00 606.01 5454.09FRAME-GRT-HD 840.03 **

(E)
0084 2374000000-N 840  25 EA  725.00 18125.00 610.00 15250.00 568.82 14220.50FRAME-GRT-HD 840.03 **

(F)
0085 2374000000-N 840  30 EA  725.00 21750.00 610.00 18300.00 563.27 16898.10FRAME-GRT-HD 840.03 **

(G)
0086 2396000000-N 840  17 EA  525.00 8925.00 424.00 7208.00 435.35 7400.95FRAME W/COVER STD 840.54
0087 2440000000-N 852  2 EA  544.27 1088.54 680.00 1360.00 750.00 1500.00CONC TRANS SECT FOR CATCH BASIN
0088 2451000000-N 852  15 EA  544.27 8164.05 680.00 10200.00 1250.00 18750.00CONC TRANS SECT FOR DROP INLET
0089 2535000000-E 846  960 LF  12.87 12355.20 16.80 16128.00 15.00 14400.00**"X**" CONCRETE CURB

(8" X 12")
0090 2549000000-E 846  8,620 LF  14.18 122231.60 18.00 155160.00 12.00 103440.002'-6" CONC CURB & GUTTER
0091 2556000000-E 846  760 LF  13.08 9940.80 17.00 12920.00 12.00 9120.00SHOULDER BERM GUTTER
0092 2577000000-E 846  480 LF  20.49 9835.20 24.50 11760.00 20.00 9600.00CONC EXPRESSWAY GUTTER
0093 2612000000-E 848  260 SY  36.24 9422.40 47.50 12350.00 50.00 13000.006" CONCRETE DRIVEWAY
0094 2619000000-E 850  60 SY  30.75 1845.00 45.00 2700.00 125.00 7500.004" CONCRETE PAVED DITCH
0095 2655000000-E 852  2,650 SY  35.12 93068.00 36.00 95400.00 65.00 172250.005" MONO CONC ISLDS (KEY IN)
0096 2815000000-N 858  5 EA  1500.00 7500.00 779.00 3895.00 540.17 2700.85ADJ DROP INLETS
0097 2938000000-N 859  3 EA  1800.00 5400.00 1300.00 3900.00 540.17 1620.51CONVERT DI TO JB W/MH
0098 3030000000-E 862  3,700 LF  14.40 53280.00 14.80 54760.00 15.00 55500.00STL BM GUARDRAIL
0099 3045000000-E 862 237.5 LF  15.00 3562.50 15.50 3681.25 16.00 3800.00SBGR SHOP CURVED
0100 3105000000-N 862  4 EA  75.00 300.00 77.00 308.00 100.00 400.00SBGR TERM SECT
0101 3150000000-N 862  5 EA  10.00 50.00 10.30 51.50 33.00 165.00ADDIT GUARDRAIL POSTS
0102 3210000000-N 862  6 EA  435.00 2610.00 449.00 2694.00 500.00 3000.00GR ANCHOR TYPE CAT-1
0103 3215000000-N 862  3 EA  1340.00 4020.00 1380.00 4140.00 1500.00 4500.00GR ANCHOR TYPE III
0104 3270000000-N SP   13 EA  1600.00 20800.00 1650.00 21450.00 1850.00 24050.00GR ANCHOR TYPE 350
0105 3360000000-E 863  2,575 LF  1.00 2575.00 0.50 1287.50 0.50 1287.50REMOVE EXISTING GUARDRAIL
0106 3503000000-E 866  7,170 LF  2.40 17208.00 2.50 17925.00 2.50 17925.00WOVEN WIRE FENCE 47" FAB
0107 3509000000-E 866  450 EA  15.00 6750.00 15.50 6975.00 15.00 6750.004" TIMBER POSTS 7'-6"LONG
0108 3515000000-E 866  130 EA  20.00 2600.00 21.00 2730.00 27.00 3510.005" TIMBER POSTS 8'-0"LONG
0109 3536000000-E 866  720 LF  6.00 4320.00 6.20 4464.00 5.00 3600.00CHN LK FENCE 48" FABRIC
0110 3542000000-E 866  59 EA  45.00 2655.00 46.00 2714.00 45.00 2655.00MET LINE PST 48" CL FEN
0111 3548000000-E 866  6 EA  85.00 510.00 88.00 528.00 130.00 780.00MET TERM PST 48" CL FEN
0112 3554000000-E 866  2 EA  100.00 200.00 103.00 206.00 150.00 300.00MET GATE PST **" CL FEN D

(48")
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0113 3557000000-E 866  800 LF  0.25 200.00 0.30 240.00 2.00 1600.00ADDITIONAL BARBED WIRE
0114 3565000000-E 866  1 EA  1000.00 1000.00 1030.00 1030.00 900.00 900.00DBL GATE **HIGH, **WIDE, **OPEN

(48", 10', 20')
0115 3628000000-E 876  256 TON 40.00 10240.00 45.00 11520.00 35.00 8960.00RIP RAP, CLASS I
0116 3649000000-E 876  1,109 TON 35.00 38815.00 45.00 49905.00 35.00 38815.00RIP RAP, CLASS B
0117 3656000000-E 876  5,664 SY  2.50 14160.00 2.50 14160.00 2.00 11328.00GEOTEXTILE FOR DRAINGE
0118 3659000000-N SP   2 EA  500.00 1000.00 2400.00 4800.00 1200.00 2400.00PREFORMED SCOUR HOLES
0119 4048000000-E 902  9 CY  800.00 7200.00 825.00 7425.00 800.00 7200.00REINF CONC FOUNDTN
0120 4054000000-E 902  1 CY  150.00 150.00 155.00 155.00 150.00 150.00PLN CONC FOUNDTN
0121 4060000000-E 903  5,008 LB  3.97 19881.76 4.00 20032.00 3.97 19881.76SUPPORT, BREAKAWAY STL BM
0122 4066000000-E 903  3,331 LB  3.35 11158.85 3.50 11658.50 3.35 11158.85SUPPORTS, SIMPLE STL BM
0123 4072000000-E 903  1,926 LF  4.55 8763.30 4.70 9052.20 4.55 8763.30SUPPORT, 3-LB STL U-CHAN
0124 4096000000-N 904  2 EA  98.25 196.50 101.00 202.00 98.25 196.50SIGN ERECTION, TYPE D
0125 4102000000-N 904  74 EA  57.50 4255.00 59.00 4366.00 57.50 4255.00SIGN ERECTION, TYPE E
0126 4108000000-N 904  10 EA  92.35 923.50 95.00 950.00 93.25 932.50SIGN ERECTION, TYPE F
0127 4110000000-N 904  11 EA  350.00 3850.00 360.00 3960.00 350.00 3850.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0128 4152000000-N 907  1 EA  1.00 1.00 1.10 1.10 1.00 1.00DISPOSE SIGN SYST STL BM
0129 4155000000-N 907  58 EA  58.00 3364.00 1.10 63.80 1.00 58.00DISPOSE SIGN SYST U-CHAN
0130 4158000000-N 907  1 EA  1.00 1.00 1.10 1.10 1.00 1.00DISPOSE SIGN SYST WOOD
0131 4400000000-E 1110  1,581 SF  4.50 7114.50 10.00 15810.00 4.50 7114.50WORK ZONE SIGNS (STAT)
0132 4405000000-E 1110  882 SF  10.00 8820.00 13.00 11466.00 7.75 6835.50WORK ZONE SIGNS (PORT)
0133 4410000000-E 1110  620 SF  6.25 3875.00 15.00 9300.00 6.25 3875.00WORK ZONE SIGNS (BARR)
0134 4415000000-N 1115  2 EA  5000.00 10000.00 3300.00 6600.00 5111.76 10223.52FLASHING ARROW BOARD
0135 4420000000-N 1120  2 EA  15000.00 30000.00 8525.00 17050.00 15000.00 30000.00PORTABLE CHANGE MSG SIGN
0136 4422000000-N 1120  120 DAY 75.00 9000.00 43.00 5160.00 57.00 6840.00PORT CHANGE MSG SIGN (SHORT TERM)
0137 4430000000-N 1130  400 EA  60.00 24000.00 70.00 28000.00 45.00 18000.00DRUMS
0138 4435000000-N 1135  50 EA  25.00 1250.00 45.00 2250.00 26.00 1300.00CONES
0139 4445000000-E 1145  400 LF  19.00 7600.00 50.00 20000.00 16.00 6400.00BARRICADES (TYPE III)
0140 4450000000-N 1150  720 HR  50.00 36000.00 22.00 15840.00 27.60 19872.00FLAGGER
0141 4465000000-N 1160  2 EA  5000.00 10000.00 6200.00 12400.00 6000.00 12000.00TEMPORARY CRASH CUSHIONS
0142 4470000000-N 1160  2 EA  1850.00 3700.00 2600.00 5200.00 2500.00 5000.00RESET CRASH CUSHION
0143 4480000000-N 1165  2 EA  20000.00 40000.00 7900.00 15800.00 15000.00 30000.00TMA
0144 4485000000-E 1170  6,420 LF  22.70 145734.00 23.50 150870.00 22.70 145734.00PORT CONC BARRIER
0145 4500000000-E 1170  6,410 LF  3.25 20832.50 3.50 22435.00 3.25 20832.50RESET PORT CONC BARRIER
0146 4650000000-N 1251  1,727 EA  5.00 8635.00 5.20 8980.40 5.00 8635.00TEMP RAISED PVMT MRKS
0147 4695000000-E 1205  1,186 LF  2.00 2372.00 2.10 2490.60 2.00 2372.00THERMO PVT MKG LINES 8"90 MILS
0148 4710000000-E 1205  714 LF  7.00 4998.00 7.25 5176.50 7.00 4998.0024"WIDE THERMO 120 MILS
0149 4721000000-E 1205  20 EA  100.00 2000.00 103.00 2060.00 100.00 2000.00THERMO PVT MKG CHARACTER 120
0150 4725000000-E 1205  118 EA  110.00 12980.00 113.00 13334.00 110.00 12980.00THERMO PVT SYMBOL 90MILS
0151 4770000000-E 1205  3,350 LF  1.60 5360.00 1.65 5527.50 1.60 5360.004" COLD APPL PLSTIC LINES TYPE **

(IV)
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0152 4805000000-N 1205  4 EA  200.00 800.00 206.00 824.00 200.00 800.00COLD APPL PLASTIC SYM TYPE **
(IV)

0153 4810000000-E 1205  182,596 LF  0.25 45649.00 0.30 54778.80 0.25 45649.00PAINT PVMT MARKINGS 4"
0154 4820000000-E 1205  4,510 LF  0.50 2255.00 0.55 2480.50 0.50 2255.00PAINT PVMT MARKINGS 8"
0155 4835000000-E 1205  2,232 LF  2.00 4464.00 2.05 4575.60 2.00 4464.00PAINT PVT MKG LINES 24"
0156 4840000000-N 1205  64 EA  50.00 3200.00 52.00 3328.00 50.00 3200.00PAINT PVT MKG CHARACTER
0157 4845000000-N 1205  256 EA  55.00 14080.00 56.00 14336.00 55.00 14080.00PAINT PVT MKG SYMBOL
0158 4847000000-E 1205  47,271 LF  0.88 41598.48 0.90 42543.90 0.88 41598.48POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0159 4847110000-E 1205  4,569 LF  1.80 8224.20 1.80 8224.20 1.80 8224.20POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0160 4850000000-E 1205  39,232 LF  0.65 25500.80 0.70 27462.40 0.65 25500.80LINE REMOVAL 4" WIDE
0161 4855000000-E 1205  8,872 LF  0.70 6210.40 0.75 6654.00 0.70 6210.40LINE REMOVAL 6" WIDE
0162 4860000000-E 1205  649 LF  1.00 649.00 1.05 681.45 1.00 649.00LINE REMOVAL 8" WIDE
0163 4870000000-E 1205  215 LF  2.00 430.00 2.10 451.50 2.00 430.00LINE REMOVAL 24" WIDE
0164 4875000000-N 1205  47 EA  40.00 1880.00 41.00 1927.00 40.00 1880.00REMOVAL OF SYMBL & CHARAC
0165 4905000000-N 1253  455 EA  27.00 12285.00 28.00 12740.00 27.00 12285.00SNOWPLB PVMT MRKER
0166 5325600000-E 1510  2,227 LF  35.55 79169.85 51.00 113577.00 42.25 94090.756" WATER LINE
0167 5326200000-E 1510  3,458 LF  57.78 199803.24 128.00 442624.00 67.75 234279.5012" WATER LINE
0168 5540000000-E 1515  11 EA  1413.00 15543.00 1285.00 14135.00 935.00 10285.006" VALVE
0169 5558000000-E 1515  12 EA  2331.00 27972.00 2400.00 28800.00 2185.00 26220.0012" VALVE
0170 5589200000-E 1515  3 EA  2188.00 6564.00 2100.00 6300.00 1360.00 4080.002" AIR RELEASE VALVE
0171 5643100000-E 1515  29 EA  1413.00 40977.00 790.00 22910.00 560.00 16240.003/4" WATER METER
0172 5649000000-N 1515  5 EA  540.60 2703.00 700.66 3503.30 415.00 2075.00RECONNECT WATER METER
0173 5666000000-E 1515  8 EA  3478.00 27824.00 3500.00 28000.00 3450.00 27600.00FIRE HYDRANT
0174 5691300000-E 1520  3,848 LF  43.15 166041.20 74.00 284752.00 45.64 175622.728" SANITARY GRAVITY SEWER
0175 5691500000-E 1520  1,875 LF  57.84 108450.00 90.00 168750.00 61.50 115312.5012" SANITARY GRAVITY SEWER
0176 5768000000-N 1520  20 EA  1046.00 20920.00 1473.00 29460.00 1050.00 21000.00SANITARY SEWER CLEAN-OUT
0177 5775000000-E 1525  38 EA  1591.00 60458.00 2180.00 82840.00 1495.00 56810.004' DIA UTILITY MANHOLE
0178 5776000000-E 1525  5 EA  2158.00 10790.00 2390.00 11950.00 1905.00 9525.005' DIA UTILITY MANHOLE
0179 5781000000-E 1525  128 LF  107.10 13708.80 348.00 44544.00 225.00 28800.00UTILITY MANHOLE WALL, 4' DIA
0180 5782000000-E 1525  64 LF  163.20 10444.80 380.00 24320.00 275.00 17600.00UTILITY MANHOLE WALL, 5' DIA
0181 5798000000-E 1530  505 LF  3.37 1701.85 12.50 6312.50 7.80 3939.00ABANDON **" UTILITY PIPE

(4")
0182 5800000000-E 1530  2,839 LF  2.86 8119.54 15.75 44714.25 7.42 21065.38ABANDON 6" UTILITY PIPE
0183 5801000000-E 1530  3,248 LF  3.78 12277.44 16.00 51968.00 10.00 32480.00ABANDON 8" UTILITY PIPE
0184 5804000000-E 1530  5,213 LF  5.41 28202.33 19.00 99047.00 16.88 87995.44ABANDON 12" UTILITY PIPE
0185 5815000000-N 1530  34 EA  326.50 11101.00 512.00 17408.00 350.00 11900.00REMOVE WATER METER
0186 5815500000-N 1530  7 EA  410.00 2870.00 512.00 3584.00 350.00 2450.00REMOVE FIRE HYDRANT
0187 5816000000-N 1530  24 EA  587.00 14088.00 617.00 14808.00 750.00 18000.00ABANDON UTILITY MANHOLE
0188 5836000000-E 1540  270 LF  69.50 18765.00 139.00 37530.00 150.31 40583.7024" ENCASEMENT PIPE
0189 5872200000-E 1550  135 LF  151.00 20385.00 308.00 41580.00 185.00 24975.0024" TRENCHLESS INSTALL (IN SOIL)
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0190 5872210000-E 1550  135 LF  775.00 104625.00 1160.00 156600.00 495.00 66825.0024" TRENCHLESS INSTALL (NOT IN SOIL)
0191 6000000000-E 1605  15,500 LF  1.58 24490.00 2.60 40300.00 1.56 24180.00TEMPORARY SILT FENCE
0192 6006000000-E 1610  1,200 TON 37.00 44400.00 45.00 54000.00 42.36 50832.00EROS CONTRL STONE CL A
0193 6009000000-E 1610  4,610 TON 37.00 170570.00 41.00 189010.00 43.53 200673.30EROS CONTRL STONE CL B
0194 6012000000-E 1610  3,310 TON 35.00 115850.00 36.00 119160.00 35.73 118266.30SEDIMENT CONTROL STONE
0195 6015000000-E 1615  62 ACR 440.00 27280.00 476.00 29512.00 462.00 28644.00TEMPORARY MULCHING
0196 6018000000-E 1620  2,000 LB  2.00 4000.00 2.20 4400.00 2.10 4200.00SEED FOR TEMP SEEDING
0197 6021000000-E 1620 10.25 TON 900.00 9225.00 870.00 8917.50 840.00 8610.00FERT FOR TEMP SEEDING
0198 6024000000-E 1622  2,000 LF  11.00 22000.00 12.00 24000.00 11.09 22180.00TEMPORARY SLOPE DRAINS
0199 6029000000-E SP   3,800 LF  1.25 4750.00 1.50 5700.00 1.16 4408.00SAFETY FENCE
0200 6030000000-E 1630  21,300 CY  6.00 127800.00 1.00 21300.00 5.66 120558.00SILT EXCAVATION
0201 6036000000-E 1631  24,500 SY  1.29 31605.00 1.40 34300.00 1.36 33320.00MATTING FOR EROS CONTROL
0202 6037000000-E SP   240 SY  4.50 1080.00 5.50 1320.00 5.35 1284.00COIR FIBER MAT
0203 6038000000-E SP   1,550 SY  5.75 8912.50 4.90 7595.00 4.71 7300.50PERM SOIL REINF MAT
0204 6042000000-E 1632  8,000 LF  3.00 24000.00 3.80 30400.00 3.89 31120.001/4" HARDWARE CLOTH
0205 6045000000-E SP   485 LF  40.00 19400.00 36.00 17460.00 25.00 12125.00**" TEMPORARY PIPE

(24")
0206 6069000000-E 1638  440 CY  12.00 5280.00 50.00 22000.00 12.86 5658.40STILLING BASINS
0207 6070000000-N 1639  4 EA  550.00 2200.00 300.00 1200.00 718.66 2874.64SPECIAL STILLING BASINS
0208 6071020000-E SP   550 LB  5.50 3025.00 6.20 3410.00 14.00 7700.00POLYACRYLAMIDE (PAM)
0209 6071030000-E 1640  3,160 LF  3.95 12482.00 4.20 13272.00 4.10 12956.00COIR FIBER BAFFLE
0210 6071050000-E SP   21 EA  1150.00 24150.00 933.00 19593.00 1072.13 22514.73**" SKIMMER

(1-1/2")
0211 6071050000-E SP   1 EA  1400.00 1400.00 1070.00 1070.00 1121.96 1121.96**" SKIMMER

(2")
0212 6084000000-E 1660  45 ACR 1480.00 66600.00 1470.00 66150.00 1424.00 64080.00SEEDING AND MULCHING
0213 6087000000-E 1660  30 ACR 40.00 1200.00 45.00 1350.00 44.00 1320.00MOWING
0214 6090000000-E 1661  650 LB  2.95 1917.50 5.30 3445.00 5.20 3380.00SEED FOR REPAIR SEEDING
0215 6093000000-E 1661  2 TON 700.00 1400.00 867.00 1734.00 840.00 1680.00FERT FOR REPAIR SEEDING
0216 6096000000-E 1662  1,325 LB  2.10 2782.50 3.00 3975.00 2.89 3829.25SEED FOR SUPP SEEDING
0217 6108000000-E 1665  40 TON 840.00 33600.00 800.00 32000.00 775.00 31000.00FERTILIZER TOPDRESSING
0218 6111000000-E SP   235 LF  16.00 3760.00 42.00 9870.00 25.00 5875.00IMPERVIOUS DIKE
0219 6114500000-N 1667  40 MHR 29.00 1160.00 40.00 1600.00 39.00 1560.00SPECIALIZED HAND MOWING
0220 6117000000-N SP   75 EA  125.00 9375.00 95.00 7125.00 91.00 6825.00RESPONSE FOR EROS CONTROL
0221 6120000000-E SP   430 CY  12.00 5160.00 13.00 5590.00 13.16 5658.80CULVERT DIVERSION CHANNEL
0222 6123000000-E 1670 0.25 ACR 5000.00 1250.00 10500.00 2625.00 3000.00 750.00REFORESTATION
0223 7060000000-E 1705  8,140 LF  2.00 16280.00 2.50 20350.00 2.45 19943.00SIGNAL CABLE
0224 7120000000-E 1705  32 EA  765.00 24480.00 840.00 26880.00 730.45 23374.40VEHICLE SIGNAL HD (12", 3 SECT)
0225 7132000000-E 1705  7 EA  970.00 6790.00 875.00 6125.00 797.77 5584.39VEHICLE SIGNAL HD (12", 4 SECT)
0226 7144000000-E 1705  9 EA  1250.00 11250.00 1248.00 11232.00 1080.00 9720.00VEHICLE SIGNAL HD (12", 5 SECT)
0227 7264000000-E 1710  2,080 LF  3.10 6448.00 2.30 4784.00 2.75 5720.00MESSENGER CABLE (3/8")
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0228 7300000000-E 1715  1,530 LF  5.65 8644.50 6.50 9945.00 5.35 8185.50UNPAVED TRENCH (***********)
(1, 2")

0229 7300100000-E 1715  1,655 LF  4.34 7182.70 1.10 1820.50 3.25 5378.75UNPAVED TRENCH TEMP LEADIN
0230 7324000000-N 1716  19 EA  315.00 5985.00 325.00 6175.00 210.00 3990.00JUNCTION BOX (STANDARD SIZE)
0231 7360000000-N 1720  3 EA  845.00 2535.00 867.00 2601.00 750.00 2250.00WOOD POLE
0232 7372000000-N 1721  8 EA  230.00 1840.00 380.00 3040.00 387.35 3098.80GUY ASSEMBLY
0233 7408000000-E 1722  1 EA  365.00 365.00 407.00 407.00 324.00 324.001" RISER WITH WEATHERHEAD
0234 7420000000-E 1722  3 EA  475.00 1425.00 516.00 1548.00 393.75 1181.252" RISER WITH WEATHERHEAD
0235 7444000000-E 1725  7,230 LF  6.38 46127.40 7.40 53502.00 6.00 43380.00INDUCTIVE LOOP SAWCUT
0236 7456000000-E 1726  18,605 LF  1.28 23814.40 1.65 30698.25 1.45 26977.25LEAD-IN CABLE(********)

(14-2)
0237 7576000000-N SP   8 EA  6910.00 55280.00 6600.00 52800.00 7255.75 58046.00METAL STRAIN SIGNAL POLE
0238 7613000000-N SP   8 EA  1050.00 8400.00 867.00 6936.00 865.00 6920.00SOIL TEST
0239 7614100000-E SP   48 CY  850.00 40800.00 730.00 35040.00 680.55 32666.40DRILLED PIER FOUND
0240 7636000000-N 1745  2 EA  300.00 600.00 325.00 650.00 266.35 532.70SIGN FOR SIGNALS
0241 7684000000-N 1750  3 EA  1100.00 3300.00 540.00 1620.00 1177.77 3533.31SIGNAL CABINET FOUNDATION
0242 7756000000-N 1751  3 EA  13515.00 40545.00 11500.00 34500.00 12301.50 36904.50CONTLR WITH CBNT, 2070L BASE MTD
0243 7780000000-N 1751  24 EA  115.00 2760.00 125.00 3000.00 95.35 2288.40DETECTOR CARD (TYPE 2070L)
0244 7901000000-N 1753  3 EA  450.00 1350.00 450.00 1350.00 353.85 1061.55CABINET BASE EXTENDER

CULVERT ITEMS

0245 8126000000-N 414 Lump Sum 33120.00 11000.00 15000.00CULV EXCAV @ ************
(10+94.00-Y9-)

0246 8126000000-N 414 Lump Sum 38238.00 32000.00 40000.00CULV EXCAV @ ************
(31+08.14-Y5-)

0247 8133000000-E 414  808 TON 35.00 28280.00 37.00 29896.00 50.00 40400.00FND CONDIT MAT, BOX CULV
0248 8196000000-E 420 911.7 CY  323.45 294889.37 370.00 337329.00 335.00 305419.50CLASS A CONCRETE (CULV)
0249 8245000000-E 425  142,956 LB  1.03 147244.68 0.95 135808.20 1.15 164399.40REINF STEEL (CULVERT)

STRUCTURE ITEMS

0250 8035000000-N 402 Lump Sum 120000.00 80000.00 90000.00REMV EXIST STR **********
(33+87.18-L-)

0251 8091000000-N 410 Lump Sum 6300.00 12000.00 15000.00FND EXCAV B** STA *******
(1, 33+87.18-L-)

0252 8112730000-N 450  6 EA  2100.00 12600.00 1200.00 7200.00 1200.00 7200.00PDA TESTING
0253 8121000000-N 412 Lump Sum 3000.00 8000.00 20000.00UNCL STR EXCAV STA *****

(33+87.18-L-)
0254 8147000000-E 420  17,018 SF  27.00 459486.00 24.85 422897.30 29.00 493522.00REINF CONCRETE DECK SLAB
0255 8161000000-E 420  16,691 SF  0.40 6676.40 0.45 7510.95 0.30 5007.30GROOVING BRIDGE FLOORS
0256 8182000000-E 420 292.3 CY  700.00 204610.00 675.00 197302.50 635.00 185610.50CLASS A CONCRETE (BRIDGE)
0257 8210000000-N 422 Lump Sum 125000.00 95000.00 100000.00BRG APPR SLAB ***********

(33+87.18-L-)
0258 8217000000-E 425  40,948 LB  0.95 38900.60 1.00 40948.00 1.25 51185.00REINF STEEL (BRIDGE)
0259 8238000000-E 425  3,090 LB  1.30 4017.00 1.40 4326.00 2.75 8497.50SPIRAL COL REINF STL BRG
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0260 8274000000-E 430 2,032.19 LF  206.00 418631.14 240.00 487725.60 250.00 508047.5063" MOD PRESTR CONC GIRDR
0261 8364000000-E 450  5,220 LF  42.00 219240.00 44.00 229680.00 32.00 167040.00HP12X53 PILES
0262 8482000000-E 460 394.66 LF  170.00 67092.20 190.00 74985.40 165.00 65118.90THREE BAR METAL RAIL
0263 8531000000-E 462  900 SY  80.00 72000.00 95.00 85500.00 70.00 63000.004" SLOPE PROTECTION
0264 8657000000-N 430 Lump Sum 37000.00 10000.00 13000.00ELASTOMERIC BEARINGS
0265 8692000000-N SP  Lump Sum 17000.00 30000.00 18000.00FOAM JOINT SEALS
0266 8897000000-N SP   6 EA  2000.00 12000.00 500.00 3000.00 400.00 2400.00GENERIC STRUCTURE ITEM (EA)

PDA ASSISTANCE

 

    TOTAL 13289698.64 TOTAL 13992167.28 TOTAL 14717537.31CONTRACT TOTAL

 

    SUB-TOTAL 10924373.25 SUB-TOTAL 11650058.33 SUB-TOTAL 12339689.71ROADWAY ITEMS
    SUB-TOTAL 541772.05 SUB-TOTAL 546033.20 SUB-TOTAL 565218.90CULVERT ITEMS
    SUB-TOTAL 1823553.34 SUB-TOTAL 1796075.75 SUB-TOTAL 1812628.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12510244.42MILLER ENGINEERING COMPANY, INC
     2  12641602.87DEVERE CONSTRUCTION COMPANY, INC
     3  12711290.07JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,

INC
     4  13289698.64J. T. RUSSELL & SONS, INC.
     5  13992167.28W. C. ENGLISH, INC.
     6  14717537.31TRIANGLE GRADING & PAVING, INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50175.00 89000.00 99900.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7452.00 15000.00 8000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 18965.84 27500.00 24250.00BRG APP SUB REG TIER**

(19+78.00-L-)
0004 0043000000-N 226 Lump Sum 159000.00 212000.00 195000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.05 1.05 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  8.25 1650.00 12.50 2500.00 10.00 2000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  16 CY  6.95 111.20 5.25 84.00 10.00 160.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  100 CY  31.88 3188.00 33.00 3300.00 35.00 3500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  362 SY  2.11 763.82 1.50 543.00 3.00 1086.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  65 TON 27.68 1799.20 29.25 1901.25 30.00 1950.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  210 SY  1.86 390.60 2.15 451.50 2.50 525.00FND CONDIT GEOTEXTILE
0012 0343000000-E 310  68 LF  27.16 1846.88 33.50 2278.00 32.00 2176.0015" SIDE DRAIN PIPE
0013 0344000000-E 310  232 LF  34.00 7888.00 36.50 8468.00 37.00 8584.0018" SIDE DRAIN PIPE
0014 0348000000-E 310  4 EA  177.46 709.84 313.50 1254.00 220.00 880.00**" SIDE DRAIN PIPE ELBOW

(15")
0015 0402000000-E 310  212 LF  82.27 17441.24 94.00 19928.00 114.00 24168.0048" RC PIPE CULV III
0016 0588000000-E 310  92 LF  33.51 3082.92 44.00 4048.00 44.00 4048.0018" CS PIPE CULV 0.064"
0017 1099500000-E 505  131 CY  15.34 2009.54 12.50 1637.50 11.00 1441.00SHALLOW UNDERCUT
0018 1099700000-E 505  250 TON 24.35 6087.50 23.00 5750.00 35.00 8750.00CLASS IV SUBGRD STABILIZATION
0019 1121000000-E 520  1,410 TON 22.46 31668.60 22.00 31020.00 23.75 33487.50AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 22.05 2205.00 19.00 1900.00 22.00 2200.00INCIDENTAL STONE BASE
0021 1275000000-E 600  950 GAL 9.72 9234.00 6.00 5700.00 9.00 8550.00PRIME COAT
0022 1330000000-E 607  250 SY  14.72 3680.00 22.00 5500.00 12.00 3000.00INCIDENTAL MILLING
0023 1489000000-E 610  500 TON 77.53 38765.00 65.75 32875.00 71.79 35895.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  490 TON 74.36 36436.40 65.50 32095.00 68.85 33736.50ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,020 TON 63.22 64484.40 65.50 66810.00 58.54 59710.80ASP CONC SURF CRS S9.5B
0026 1575000000-E 620  107 TON 780.43 83506.01 700.00 74900.00 734.29 78569.03ASP FOR PLANT MIX
0027 1693000000-E 654  20 TON 108.00 2160.00 200.00 4000.00 100.00 2000.00ASPH PLT MIX PVMT REPAIR
0028 2022000000-E 815 44.8 CY  6.20 277.76 31.50 1411.20 10.00 448.00SUBDRAIN EXCAVATION
0029 2033000000-E 815 33.6 CY  47.01 1579.54 37.00 1243.20 38.00 1276.80SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  200 LF  1.84 368.00 6.50 1300.00 8.00 1600.006" PERF SUBDRN PIPE
0031 2070000000-N 815  1 EA  239.26 239.26 275.00 275.00 90.00 90.00SUBDRN PIPE OUTLET
0032 2077000000-E 815  6 LF  2.16 12.96 31.50 189.00 15.00 90.006" OUTLET PIPE
0033 2209000000-E 838  6 CY  694.10 4164.60 730.00 4380.00 975.00 5850.00ENDWALLS
0034 2264000000-E 840 0.454 CY  866.92 393.58 785.00 356.39 1635.46 742.50PIPE PLUGS
0035 2275000000-E SP   72 CY  109.64 7894.08 183.00 13176.00 390.00 28080.00FLOWABLE FILL
0036 2286000000-N 840  3 EA  896.36 2689.08 940.00 2820.00 1500.00 4500.00MASNRY DRAINAGE STRUCT
0037 2366000000-N 840  1 EA  662.95 662.95 460.00 460.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  2 EA  413.34 826.68 470.00 940.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0039 2556000000-E 846  230 LF  28.06 6453.80 25.00 5750.00 20.00 4600.00SHOULDER BERM GUTTER
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0040 3030000000-E 862 587.5 LF  15.12 8883.00 15.25 8959.38 14.00 8225.00STL BM GUARDRAIL
0041 3045000000-E 862 37.5 LF  16.20 607.50 16.00 600.00 15.00 562.50SBGR SHOP CURVED
0042 3150000000-N 862  5 EA  14.04 70.20 11.00 55.00 13.00 65.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  540.00 540.00 370.00 370.00 500.00 500.00GR ANCHOR TYPE AT-1
0044 3270000000-N SP   3 EA  2052.00 6156.00 1700.00 5100.00 1900.00 5700.00GR ANCHOR TYPE 350
0045 3317000000-N 862  4 EA  1512.00 6048.00 1500.00 6000.00 1400.00 5600.00GR ANCHOR TYPE B-77
0046 3380000000-E 862 687.5 LF  4.32 2970.00 11.00 7562.50 4.00 2750.00TEMP STL BM GUARDRAIL
0047 3387000000-N 862  4 EA  648.00 2592.00 530.00 2120.00 600.00 2400.00TEMP GDRL ANCH UNITS ******

(B-77)
0048 3389100000-N SP   4 EA  648.00 2592.00 1050.00 4200.00 600.00 2400.00TEMP GDRL ANCH UNITS 350
0049 3559000000-E 866  160 LF  5.67 907.20 6.50 1040.00 12.00 1920.00** STRAND BW FENCE W/ POSTS

(4)
0050 3628000000-E 876  17 TON 26.37 448.29 36.50 620.50 35.00 595.00RIP RAP, CLASS I
0051 3649000000-E 876  6 TON 27.11 162.66 36.50 219.00 40.00 240.00RIP RAP, CLASS B
0052 3656000000-E 876  512 SY  2.07 1059.84 2.25 1152.00 3.00 1536.00GEOTEXTILE FOR DRAINGE
0053 4400000000-E 1110  392 SF  4.86 1905.12 4.75 1862.00 4.50 1764.00WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  160 SF  8.37 1339.20 8.25 1320.00 8.30 1328.00WORK ZONE SIGNS (PORT)
0055 4410000000-E 1110  56 SF  5.40 302.40 5.50 308.00 5.00 280.00WORK ZONE SIGNS (BARR)
0056 4430000000-N 1130  71 EA  5.46 387.66 45.50 3230.50 46.00 3266.00DRUMS
0057 4435000000-N 1135  30 EA  1.35 40.50 18.00 540.00 18.20 546.00CONES
0058 4445000000-E 1145  64 LF  17.28 1105.92 17.00 1088.00 16.00 1024.00BARRICADES (TYPE III)
0059 4450000000-N 1150  1,620 HR  16.63 26940.60 13.00 21060.00 15.00 24300.00FLAGGER
0060 4516000000-N 1180  30 EA  3.78 113.40 30.00 900.00 30.00 900.00SKINNY DRUM
0061 4650000000-N 1251  78 EA  10.80 842.40 7.00 546.00 10.00 780.00TEMP RAISED PVMT MRKS
0062 4770000000-E 1205  380 LF  3.78 1436.40 4.50 1710.00 3.50 1330.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0063 4810000000-E 1205  20,183 LF  0.27 5449.41 0.42 8476.86 0.25 5045.75PAINT PVMT MARKINGS 4"
0064 4835000000-E 1205  124 LF  3.24 401.76 3.50 434.00 3.00 372.00PAINT PVT MKG LINES 24"
0065 4845000000-N 1205  12 EA  81.00 972.00 63.50 762.00 75.00 900.00PAINT PVT MKG SYMBOL
0066 4847000000-E 1205  5,272 LF  1.08 5693.76 1.20 6326.40 1.00 5272.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0067 4905000000-N 1253  18 EA  162.00 2916.00 90.00 1620.00 150.00 2700.00SNOWPLB PVMT MRKER
0068 6000000000-E 1605  5,535 LF  1.61 8911.35 2.15 11900.25 2.50 13837.50TEMPORARY SILT FENCE
0069 6006000000-E 1610  315 TON 28.32 8920.80 27.50 8662.50 34.00 10710.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  305 TON 28.45 8677.25 27.50 8387.50 34.00 10370.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  235 TON 25.11 5900.85 26.00 6110.00 34.00 7990.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615  4 ACR 895.32 3581.28 1500.00 6000.00 1400.00 5600.00TEMPORARY MULCHING
0073 6018000000-E 1620  150 LB  2.91 436.50 7.50 1125.00 7.00 1050.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 0.5 TON 1015.00 507.50 2200.00 1100.00 2000.00 1000.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  300 LF  12.07 3621.00 13.75 4125.00 9.00 2700.00TEMPORARY SLOPE DRAINS
0076 6029000000-E SP   200 LF  2.04 408.00 2.75 550.00 2.50 500.00SAFETY FENCE
0077 6030000000-E 1630  460 CY  5.67 2608.20 6.50 2990.00 8.00 3680.00SILT EXCAVATION



JUN 04, 2012 10:14 AM

TIP NO B-4668 2:00 PM 3 /  4 021

WATAUGA

38461.3.1

FED AID NO BRNHS-321(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER COVE CREEK AND APPROACHES ON US-321.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

SIMPSON CONSTRUCTION CO.,
INC.

DANE CONSTRUCTION, INC.

CLEVELAND,  TN MOORESVILLE,  NC

C202819MAY 15 2012
0.227 MI

0078 6036000000-E 1631  8,000 SY  1.66 13280.00 1.75 14000.00 1.95 15600.00MATTING FOR EROS CONTROL
0079 6038000000-E SP   230 SY  6.75 1552.50 7.50 1725.00 8.00 1840.00PERM SOIL REINF MAT
0080 6042000000-E 1632  415 LF  4.43 1838.45 5.00 2075.00 3.00 1245.001/4" HARDWARE CLOTH
0081 6071010000-E SP   540 LF  4.27 2305.80 8.25 4455.00 5.50 2970.00WATTLE
0082 6071020000-E SP   135 LB  11.88 1603.80 10.50 1417.50 7.00 945.00POLYACRYLAMIDE (PAM)
0083 6071030000-E 1640  115 LF  6.43 739.45 9.00 1035.00 10.00 1150.00COIR FIBER BAFFLE
0084 6084000000-E 1660  3 ACR 1830.60 5491.80 2225.00 6675.00 2100.00 6300.00SEEDING AND MULCHING
0085 6087000000-E 1660  2 ACR 81.00 162.00 250.00 500.00 200.00 400.00MOWING
0086 6090000000-E 1661  50 LB  2.54 127.00 10.75 537.50 10.00 500.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 1074.60 268.65 3200.00 800.00 3000.00 750.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  125 LB  2.27 283.75 6.50 812.50 6.00 750.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665 3.5 TON 928.80 3250.80 1700.00 5950.00 1600.00 5600.00FERTILIZER TOPDRESSING
0090 6114500000-N 1667  10 MHR 31.32 313.20 70.00 700.00 65.00 650.00SPECIALIZED HAND MOWING
0091 6117000000-N SP   18 EA  225.72 4062.96 370.00 6660.00 125.00 2250.00RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670 0.1 ACR 4320.00 432.00 3200.00 320.00 3000.00 300.00REFORESTATION

STRUCTURE ITEMS

0093 8007000000-N SP  Lump Sum 262880.11 318000.00 375000.00CM&R TEMP STR ***********
(19+78.00-L-)

0094 8017000000-N SP  Lump Sum 5618.49 19000.00 15000.00CM&R TEMP ACCESS ***********
(19+78.00-L-)

0095 8035000000-N 402 Lump Sum 33594.37 242500.00 55000.00REMV EXIST STR **********
(19+78.00-L-)

0096 8121000000-N 412 Lump Sum 3443.76 5000.00 14955.00UNCL STR EXCAV STA *****
(19+78.00-L-)

0097 8156000000-E SP   4,042 SF  6.82 27566.44 9.75 39409.50 15.52 62731.84CONCRETE WEARING SURFACE
0098 8161000000-E 420  5,588 SF  0.78 4358.64 0.85 4749.80 0.62 3464.56GROOVING BRIDGE FLOORS
0099 8196000000-E 420 49.2 CY  842.69 41460.35 1240.00 61008.00 1450.00 71340.00CLASS A CONCRETE (CULV)
0100 8210000000-N 422 Lump Sum 43713.80 56800.00 46725.00BRG APPR SLAB ***********

(19+78.00-L-)
0101 8217000000-E 425  8,528 LB  0.96 8186.88 1.05 8954.40 1.05 8954.40REINF STEEL (BRIDGE)
0102 8364000000-E 450  400 LF  52.43 20972.00 47.50 19000.00 68.00 27200.00HP12X53 PILES
0103 8391000000-N 450  10 EA  111.81 1118.10 105.00 1050.00 225.00 2250.00STEEL PILE POINTS
0104 8503000000-E 460 195.21 LF  75.01 14642.70 75.00 14640.75 70.20 13703.74CONCRETE BARRIER RAIL
0105 8608000000-E 876  54 TON 27.72 1496.88 45.00 2430.00 46.00 2484.00RIP RAP II (2'-0")
0106 8622000000-E 876  60 SY  1.77 106.20 6.00 360.00 3.25 195.00GEOTEXTILE FOR DRAINAGE
0107 8657000000-N 430 Lump Sum 3603.52 3800.00 7500.00ELASTOMERIC BEARINGS
0108 8692000000-N SP  Lump Sum 13663.09 14500.00 11400.00FOAM JOINT SEALS
0109 8753200000-E 430 1,464.06 LF  186.96 273720.66 170.00 248890.20 232.50 340393.953'-0"X 3'-3" PRESTR BOX BEAM
0110 8892000000-E SP   1,550 SF  32.83 50886.50 40.75 63162.50 43.00 66650.00GENERIC STRUCTURE ITEM (SF)

18" STEEL SHEET PILES



JUN 04, 2012 10:14 AM

TIP NO B-4668 2:00 PM 4 /  4 021

WATAUGA

38461.3.1

FED AID NO BRNHS-321(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER COVE CREEK AND APPROACHES ON US-321.

   

C202819MAY 15 2012
0.227 MI

 

    TOTAL 1553464.88 TOTAL 1992795.13 TOTAL 1998281.37CONTRACT TOTAL

 

    SUB-TOTAL 742432.39 SUB-TOTAL 869539.98 SUB-TOTAL 873333.88ROADWAY ITEMS
    SUB-TOTAL 811032.49 SUB-TOTAL 1123255.15 SUB-TOTAL 1124947.49STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1553464.88JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  1992795.13SIMPSON CONSTRUCTION CO., INC.
     3  1998281.37DANE CONSTRUCTION, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  4 022

IREDELL, CATAWBA

17BP.12.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #20 NC-10, 66 OLD NC-127, 26&99 NC-150, 71 ON US-21, 109&162 I-40W, 201 I-77S AND 161, 1, 50 & 154 ON VARIOUS SR.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

AMERICAN CONTRACTING &
SERVICES INC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

JEFFERSONVILLE,  IN ASHEVILLE,  NC

C203011MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 219151.66 220000.00MOBILIZATION
0002 1330000000-E 607  4,268 SY  13.00 55484.00 20.00 85360.00 13.60 58044.80INCIDENTAL MILLING
0003 1519000000-E 610  357 TON 136.25 48641.25 350.00 124950.00 225.00 80325.00ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  21 TON 763.00 16023.00 750.00 15750.00 825.00 17325.00ASP FOR PLANT MIX
0005 4400000000-E 1110  10 SF  4.91 49.10 5.00 50.00 5.00 50.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  1,035 SF  4.83 4999.05 8.00 8280.00 9.00 9315.00WORK ZONE SIGNS (PORT)
0007 4410000000-E 1110  32 SF  5.45 174.40 5.00 160.00 6.00 192.00WORK ZONE SIGNS (BARR)
0008 4415000000-N 1115  4 EA  2180.00 8720.00 1250.00 5000.00 1500.00 6000.00FLASHING ARROW BOARD
0009 4420000000-N 1120  5 EA  5000.00 25000.00 4750.00 23750.00 2500.00 12500.00PORTABLE CHANGE MSG SIGN
0010 4430000000-N 1130  500 EA  20.00 10000.00 24.00 12000.00 50.00 25000.00DRUMS
0011 4435000000-N 1135  100 EA  8.00 800.00 20.00 2000.00 10.00 1000.00CONES
0012 4445000000-E 1145  72 LF  17.44 1255.68 16.00 1152.00 20.00 1440.00BARRICADES (TYPE III)
0013 4450000000-N 1150  1,344 HR  0.01 13.44 50.00 67200.00 20.00 26880.00FLAGGER
0014 4480000000-N 1165  1 EA  20455.00 20455.00 9000.00 9000.00 1200.00 1200.00TMA
0015 4510000000-N SP   3,228 HR  43.60 140740.80 30.00 96840.00 40.00 129120.00LAW ENFORCEMENT
0016 4710000000-E 1205  216 LF  12.81 2766.96 11.75 2538.00 13.00 2808.0024"WIDE THERMO 120 MILS
0017 4805000000-N 1205  55 EA  147.15 8093.25 135.00 7425.00 150.00 8250.00COLD APPL PLASTIC SYM TYPE **

(II)
0018 4810000000-E 1205  24,185 LF  0.44 10641.40 0.48 11608.80 0.45 10883.25PAINT PVMT MARKINGS 4"
0019 4840000000-N 1205  16 EA  65.40 1046.40 71.68 1146.88 65.00 1040.00PAINT PVT MKG CHARACTER
0020 4845000000-N 1205  34 EA  70.85 2408.90 77.65 2640.10 72.00 2448.00PAINT PVT MKG SYMBOL
0021 4847000000-E 1205  12,905 LF  1.38 17808.90 1.27 16389.35 1.40 18067.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0022 4847100000-E 1205  3,075 LF  1.69 5196.75 1.55 4766.25 1.70 5227.50POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0023 4847110000-E 1205  150 LF  2.45 367.50 2.25 337.50 2.50 375.00POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0024 4905000000-N 1253  242 EA  28.89 6991.38 26.50 6413.00 30.00 7260.00SNOWPLB PVMT MRKER
0025 8161000000-E 420  104,817 SF  0.34 35637.78 0.75 78612.75 0.55 57649.35GROOVING BRIDGE FLOORS
0026 8660000000-E SP   16 CF  550.00 8800.00 280.00 4480.00 2000.00 32000.00CONCRETE REPAIRS
0027 8664000000-E SP   365 CF  550.00 200750.00 280.00 102200.00 550.00 200750.00SHOTCRETE REPAIRS
0028 8692000000-N SP  Lump Sum 200000.00 358000.00 200000.00FOAM JOINT SEALS
0029 8881000000-E SP   569 CY  975.00 554775.00 1150.00 654350.00 1100.00 625900.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0030 8892000000-E SP   524 SF  45.00 23580.00 70.00 36680.00 40.00 20960.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONCRETE DECK REPAIRS FOR EPOXY
OVERLAY

0031 8892000000-E SP   58,458 SF  4.64 271245.12 5.00 292290.00 5.75 336133.50GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0032 8893000000-E SP   12,288 SY  72.49 890757.12 75.00 921600.00 100.00 1228800.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0033 8893000000-E SP   12,304 SY  69.00 848976.00 58.00 713632.00 65.00 799760.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY -
VERY EARLY STRENGTH



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  4 022

IREDELL, CATAWBA

17BP.12.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #20 NC-10, 66 OLD NC-127, 26&99 NC-150, 71 ON US-21, 109&162 I-40W, 201 I-77S AND 161, 1, 50 & 154 ON VARIOUS SR.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

AMERICAN CONTRACTING &
SERVICES INC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

JEFFERSONVILLE,  IN ASHEVILLE,  NC

C203011MAY 15 2012
0.000 MI

0034 8893000000-E SP   12,288 SY  13.00 159744.00 35.00 430080.00 45.00 552960.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0035 8897000000-N SP   96 EA  175.00 16800.00 700.00 67200.00 550.00 52800.00GENERIC STRUCTURE ITEM (EA)
CLEAN & PAINT BEARINGS

 

    TOTAL 3748742.18 TOTAL 4383033.29 TOTAL 4752463.40CONTRACT TOTAL

 

    SUB-TOTAL 3748742.18 SUB-TOTAL 4383033.29 SUB-TOTAL 4752463.40ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  4 022

IREDELL, CATAWBA

17BP.12.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #20 NC-10, 66 OLD NC-127, 26&99 NC-150, 71 ON US-21, 109&162 I-40W, 201 I-77S AND 161, 1, 50 & 154 ON VARIOUS SR.

G. A. & F.C. WAGMAN, INC.

YORK,  PA   

C203011MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00MOBILIZATION
0002 1330000000-E 607  4,268 SY  17.50 74690.00INCIDENTAL MILLING
0003 1519000000-E 610  357 TON 375.00 133875.00ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  21 TON 800.00 16800.00ASP FOR PLANT MIX
0005 4400000000-E 1110  10 SF  5.00 50.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  1,035 SF  8.50 8797.50WORK ZONE SIGNS (PORT)
0007 4410000000-E 1110  32 SF  5.50 176.00WORK ZONE SIGNS (BARR)
0008 4415000000-N 1115  4 EA  2250.00 9000.00FLASHING ARROW BOARD
0009 4420000000-N 1120  5 EA  5500.00 27500.00PORTABLE CHANGE MSG SIGN
0010 4430000000-N 1130  500 EA  30.00 15000.00DRUMS
0011 4435000000-N 1135  100 EA  10.00 1000.00CONES
0012 4445000000-E 1145  72 LF  18.00 1296.00BARRICADES (TYPE III)
0013 4450000000-N 1150  1,344 HR  16.50 22176.00FLAGGER
0014 4480000000-N 1165  1 EA  50000.00 50000.00TMA
0015 4510000000-N SP   3,228 HR  25.00 80700.00LAW ENFORCEMENT
0016 4710000000-E 1205  216 LF  8.00 1728.0024"WIDE THERMO 120 MILS
0017 4805000000-N 1205  55 EA  220.00 12100.00COLD APPL PLASTIC SYM TYPE **

(II)
0018 4810000000-E 1205  24,185 LF  0.35 8464.75PAINT PVMT MARKINGS 4"
0019 4840000000-N 1205  16 EA  65.00 1040.00PAINT PVT MKG CHARACTER
0020 4845000000-N 1205  34 EA  65.00 2210.00PAINT PVT MKG SYMBOL
0021 4847000000-E 1205  12,905 LF  2.20 28391.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0022 4847100000-E 1205  3,075 LF  2.50 7687.50POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0023 4847110000-E 1205  150 LF  3.00 450.00POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0024 4905000000-N 1253  242 EA  35.00 8470.00SNOWPLB PVMT MRKER
0025 8161000000-E 420  104,817 SF  0.75 78612.75GROOVING BRIDGE FLOORS
0026 8660000000-E SP   16 CF  550.00 8800.00CONCRETE REPAIRS
0027 8664000000-E SP   365 CF  436.00 159140.00SHOTCRETE REPAIRS
0028 8692000000-N SP  Lump Sum 360000.00FOAM JOINT SEALS
0029 8881000000-E SP   569 CY  655.00 372695.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0030 8892000000-E SP   524 SF  37.00 19388.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONCRETE DECK REPAIRS FOR EPOXY
OVERLAY

0031 8892000000-E SP   58,458 SF  12.00 701496.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0032 8893000000-E SP   12,288 SY  100.00 1228800.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0033 8893000000-E SP   12,304 SY  40.00 492160.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY -
VERY EARLY STRENGTH



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 4 /  4 022

IREDELL, CATAWBA

17BP.12.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #20 NC-10, 66 OLD NC-127, 26&99 NC-150, 71 ON US-21, 109&162 I-40W, 201 I-77S AND 161, 1, 50 & 154 ON VARIOUS SR.

G. A. & F.C. WAGMAN, INC.

YORK,  PA   

C203011MAY 15 2012
0.000 MI

0034 8893000000-E SP   12,288 SY  41.00 503808.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0035 8897000000-N SP   96 EA  1460.00 140160.00GENERIC STRUCTURE ITEM (EA)
CLEAN & PAINT BEARINGS

 

    TOTAL 4816661.50CONTRACT TOTAL

 

    SUB-TOTAL 4816661.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3748742.18LANFORD BROTHERS CO., INC.
     2  4383033.29AMERICAN CONTRACTING & SERVICES INC
     3  4752463.40TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  4816661.50G. A. & F.C. WAGMAN, INC.



JUN 04, 2012 10:14 AM

TIP NO I-5503 2:00 PM 1 /  2 023

GASTON, CLEVELAND

45544.3.1

FED AID NO IMS-0851(118)8

MILLING, PAVING, AND PAVEMENT MARKINGS.

I-85 FROM MP-7.3 IN CLEVELAND COUNTY TO MP-13.9 IN GASTON COUNTY.

SLOAN CONSTRUCTION
COMPANY, INC.

DUNCAN,  SC

ASPHALT PAVING OF SHELBY, INC. REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
SHELBY,  NC CHESHIRE,  CT

C203010MAY 15 2012
6.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56500.00 95000.00 84500.00MOBILIZATION
0002 1297000000-E 607  271,100 SY  0.75 203325.00 0.70 189770.00 1.10 298210.00MILL ASP PVMT *****" DTH

(2")
0003 1524200000-E 610  30,370 TON 32.00 971840.00 34.00 1032580.00 30.00 911100.00ASP CONC SURF CRS S9.5D
0004 1577000000-E 620  1,735 TON 850.00 1474750.00 845.00 1466075.00 850.00 1474750.00POLYM MOD ASP BNDR FOR PLT MIX
0005 1704000000-E SP   550 TON 100.00 55000.00 80.00 44000.00 90.00 49500.00PATCHING EXIST PAVEMENT
0006 4399000000-N 1105 Lump Sum 10000.00 45565.00 65000.00TEMP TRAFFIC CONTROL
0007 4721000000-E 1205  8 EA  166.00 1328.00 150.00 1200.00 165.00 1320.00THERMO PVT MKG CHARACTER 120
0008 4725000000-E 1205  17 EA  171.00 2907.00 150.00 2550.00 170.00 2890.00THERMO PVT SYMBOL 90MILS
0009 4847100000-E 1205  180,520 LF  1.02 184130.40 0.88 158857.60 1.00 180520.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0010 4847120000-E 1205  7,250 LF  3.05 22112.50 1.90 13775.00 3.00 21750.00POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0011 4855000000-E 1205  1,213 LF  1.30 1576.90 1.00 1213.00 1.25 1516.25LINE REMOVAL 6" WIDE
0012 4905000000-N 1253  1,352 EA  36.90 49888.80 26.50 35828.00 28.00 37856.00SNOWPLB PVMT MRKER
0013 5255000000-N 1413 Lump Sum 9500.00 10000.00 20000.00PORTABLE LIGHTING

 

    TOTAL 3042858.60 TOTAL 3096413.60 TOTAL 3148912.25CONTRACT TOTAL

 

    SUB-TOTAL 3042858.60 SUB-TOTAL 3096413.60 SUB-TOTAL 3148912.25ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO I-5503 2:00 PM 2 /  2 023

GASTON, CLEVELAND

45544.3.1

FED AID NO IMS-0851(118)8

MILLING, PAVING, AND PAVEMENT MARKINGS.

I-85 FROM MP-7.3 IN CLEVELAND COUNTY TO MP-13.9 IN GASTON COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203010MAY 15 2012
6.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00MOBILIZATION
0002 1297000000-E 607  271,100 SY  0.85 230435.00MILL ASP PVMT *****" DTH

(2")
0003 1524200000-E 610  30,370 TON 38.00 1154060.00ASP CONC SURF CRS S9.5D
0004 1577000000-E 620  1,735 TON 837.00 1452195.00POLYM MOD ASP BNDR FOR PLT MIX
0005 1704000000-E SP   550 TON 95.00 52250.00PATCHING EXIST PAVEMENT
0006 4399000000-N 1105 Lump Sum 55000.00TEMP TRAFFIC CONTROL
0007 4721000000-E 1205  8 EA  150.00 1200.00THERMO PVT MKG CHARACTER 120
0008 4725000000-E 1205  17 EA  150.00 2550.00THERMO PVT SYMBOL 90MILS
0009 4847100000-E 1205  180,520 LF  0.88 158857.60POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0010 4847120000-E 1205  7,250 LF  1.90 13775.00POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0011 4855000000-E 1205  1,213 LF  1.00 1213.00LINE REMOVAL 6" WIDE
0012 4905000000-N 1253  1,352 EA  26.50 35828.00SNOWPLB PVMT MRKER
0013 5255000000-N 1413 Lump Sum 10000.00PORTABLE LIGHTING

 

    TOTAL 3199363.60CONTRACT TOTAL

 

    SUB-TOTAL 3199363.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3042858.60SLOAN CONSTRUCTION COMPANY, INC.
     2  3096413.60ASPHALT PAVING OF SHELBY, INC.
     3  3148912.25REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     4  3199363.60BLYTHE CONSTRUCTION, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 024

BUNCOMBE

17BP.13.P.2

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGES #253 ON I-26 WBL, #382 ON US-25/70, #171 ON NC-191, #324 ON SR-1684, AND #387 ON SR-1727.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC  

C203009MAY 15 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 166036.60 172500.00MOBILIZATION
0002 1245000000-E SP  0.19 SMI 118000.00 22420.00 50000.00 9500.00SHOULDER RECONSTRUCTION
0003 1330000000-E 607  3,277 SY  15.00 49155.00 20.00 65540.00INCIDENTAL MILLING
0004 1523000000-E 610  251 TON 203.00 50953.00 226.00 56726.00ASP CONC SURF CRS S9.5C
0005 1575000000-E 620  15 TON 830.00 12450.00 920.00 13800.00ASP FOR PLANT MIX
0006 2647000000-E 852  141 SY  115.00 16215.00 60.00 8460.005" MONO CONC ISLANDS (SURF MTD)
0007 3345000000-E 864  864 LF  22.00 19008.00 10.00 8640.00REMOVE & RESET GUARDRAIL
0008 4400000000-E 1110  400 SF  5.00 2000.00 5.00 2000.00WORK ZONE SIGNS (STAT)
0009 4405000000-E 1110  410 SF  8.00 3280.00 9.00 3690.00WORK ZONE SIGNS (PORT)
0010 4410000000-E 1110  10 SF  5.00 50.00 6.00 60.00WORK ZONE SIGNS (BARR)
0011 4415000000-N 1115  7 EA  1000.00 7000.00 600.00 4200.00FLASHING ARROW BOARD
0012 4420000000-N 1120  9 EA  3800.00 34200.00 2000.00 18000.00PORTABLE CHANGE MSG SIGN
0013 4430000000-N 1130  1,010 EA  15.00 15150.00 30.00 30300.00DRUMS
0014 4445000000-E 1145  40 LF  18.00 720.00 20.00 800.00BARRICADES (TYPE III)
0015 4450000000-N 1150  1,248 HR  50.00 62400.00 20.00 24960.00FLAGGER
0016 4480000000-N 1165  3 EA  7400.00 22200.00 1100.00 3300.00TMA
0017 4510000000-N SP   2,348 HR  30.00 70440.00 40.00 93920.00LAW ENFORCEMENT
0018 4710000000-E 1205  72 LF  11.75 846.00 13.00 936.0024"WIDE THERMO 120 MILS
0019 4795000000-E 1205  36 LF  13.75 495.00 15.00 540.0024" COLD APPL PLSTIC LINE TYPE **

(II)
0020 4800000000-N 1205  16 EA  67.50 1080.00 74.00 1184.00COLD APP PLAS CHAR TYPE *

(II)
0021 4805000000-N 1205  27 EA  155.00 4185.00 172.00 4644.00COLD APPL PLASTIC SYM TYPE **

(II)
0022 4847000000-E 1205  9,431 LF  1.45 13674.95 1.60 15089.60POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0023 4847100000-E 1205  2,250 LF  1.65 3712.50 1.80 4050.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0024 4847110000-E 1205  825 LF  2.25 1856.25 2.50 2062.50POLYUREA LINES (8" *****)

(STANDARD GLASS BEADS)
0025 4900000000-N 1251  27 EA  15.00 405.00 16.50 445.50PERM RAISED PVMT MARKERS
0026 4905000000-N 1253  96 EA  35.50 3408.00 40.00 3840.00SNOWPLB PVMT MRKER
0027 8161000000-E 420  58,509 SF  0.75 43881.75 0.65 38030.85GROOVING BRIDGE FLOORS
0028 8296000000-N 442 Lump Sum 75000.00 30000.00POLLUTION CONTROL
0029 8657000000-N 430 Lump Sum 36000.00 42500.00ELASTOMERIC BEARINGS
0030 8660000000-E SP   497 CF  360.00 178920.00 600.00 298200.00CONCRETE REPAIRS
0031 8664000000-E SP   183 CF  430.00 78690.00 550.00 100650.00SHOTCRETE REPAIRS
0032 8692000000-N SP  Lump Sum 170000.00 90000.00FOAM JOINT SEALS
0033 8860000000-N SP  Lump Sum 365000.00 390000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE # 253
0034 8860000000-N SP  Lump Sum 10000.00 8000.00GENERIC STRUCTURE ITEM (LS)

TEMP STEEL PLATE COVER FOR DIAPH REPAIR
0035 8881000000-E SP   372 CY  1150.00 427800.00 1100.00 409200.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 024

BUNCOMBE

17BP.13.P.2

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGES #253 ON I-26 WBL, #382 ON US-25/70, #171 ON NC-191, #324 ON SR-1684, AND #387 ON SR-1727.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC  

C203009MAY 15 2012
0.000 MI

0036 8893000000-E SP   7,225 SY  74.00 534650.00 100.00 722500.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0037 8893000000-E SP   7,225 SY  48.00 346800.00 65.00 469625.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0038 8893000000-E SP   7,225 SY  34.00 245650.00 33.00 238425.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0039 8897000000-N SP   9 EA  15000.00 135000.00 15000.00 135000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING BUNCOMBE CO BRIDGE #253

0040 8897000000-N SP   3 EA  15000.00 45000.00 7000.00 21000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING BUNCOMBE CO BRIDGE #382

0041 8897000000-N SP   3 EA  15000.00 45000.00 7000.00 21000.00GENERIC STRUCTURE ITEM (EA)
SPAN JACKING BUNCOMBE CO BRIDGE #387

 

    TOTAL 3320732.05 TOTAL 3563318.45CONTRACT TOTAL

 

    SUB-TOTAL 3320732.05 SUB-TOTAL 3563318.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3320732.05AMERICAN CONTRACTING & SERVICES INC
     2  3563318.45TAYLOR & MURPHY CONSTRUCTION CO, INC



JUN 04, 2012 10:14 AM

TIP NO R-5522 2:00 PM 1 /  6 025

RUTHERFORD

45547.3.1

FED AID NO APD-1113(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER CSX RAILROAD ON RELOCATED SR-1113 BETWEEN US-221 AND EXSITING SR-1113.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

DAVIS GRADING, INC. DANE CONSTRUCTION, INC.

SHELBY,  NC MOORESVILLE,  NC

C203044MAY 15 2012
0.472 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 185775.95 122000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 12045.00 15000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 150000.00 23100.00 115000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 100.00 100.00 3500.00 3500.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  80,000 CY  2.90 232000.00 2.41 192800.00 4.25 340000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 25000.00 11305.86 17325.00REINF BRG APPR **********

(21+31 -L-)
0007 0036000000-E 225  1,000 CY  2.00 2000.00 4.55 4550.00 3.00 3000.00UNDERCUT EXCAVATION
0008 0134000000-E 240  1,060 CY  3.75 3975.00 5.35 5671.00 5.00 5300.00DRAINAGE DITCH EXCAVATION
0009 0196000000-E 270  1,000 SY  2.00 2000.00 1.14 1140.00 1.00 1000.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  130 TON 40.00 5200.00 32.31 4200.30 20.00 2600.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  400 SY  5.00 2000.00 1.56 624.00 1.00 400.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  252 LF  30.00 7560.00 41.00 10332.00 35.00 8820.0015" DRAINAGE PIPE
0013 0335300000-E 305  368 LF  32.00 11776.00 44.00 16192.00 40.00 14720.0018" DRAINAGE PIPE
0014 0402000000-E 310  88 LF  100.00 8800.00 117.00 10296.00 100.00 8800.0048" RC PIPE CULV III
0015 0448400000-E 310  308 LF  40.00 12320.00 46.00 14168.00 60.00 18480.0024" RCP CULV CLASS IV
0016 0453000000-E 310  2 EA  650.00 1300.00 650.00 1300.00 500.00 1000.00**" PIPE END SECTION

(18")
0017 0582000000-E 310  108 LF  40.00 4320.00 45.00 4860.00 30.00 3240.0015" CS PIPE CULV 0.064"
0018 0636000000-E 310  2 EA  500.00 1000.00 350.00 700.00 250.00 500.00**" CS ELBOW *****" THICK

(15", 0.064")
0019 1011000000-N 500 Lump Sum 25000.00 23710.32 90000.00FINE GRADING
0020 1121000000-E 520  3,570 TON 19.00 67830.00 19.51 69650.70 23.00 82110.00AGGREGATE BASE COURSE
0021 1220000000-E 545  500 TON 35.00 17500.00 21.40 10700.00 20.00 10000.00INCIDENTAL STONE BASE
0022 1231000000-E 560  1,600 CY  2.00 3200.00 3.15 5040.00 5.00 8000.00SHOULDER BORROW
0023 1275000000-E 600  2,636 GAL 3.15 8303.40 3.34 8804.24 3.70 9753.20PRIME COAT
0024 1498000000-E 610  1,070 TON 45.00 48150.00 47.70 51039.00 41.00 43870.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,330 TON 46.00 61180.00 48.76 64850.80 46.00 61180.00ASP CONC SURF CRS S9.5B
0026 1575000000-E 620  135 TON 670.00 90450.00 710.20 95877.00 750.00 101250.00ASP FOR PLANT MIX
0027 2000000000-N 806  29 EA  200.00 5800.00 70.00 2030.00 190.00 5510.00RIGHT OF WAY MARKERS
0028 2209000000-E 838  6 CY  900.00 5400.00 1444.50 8667.00 1350.00 8100.00ENDWALLS
0029 2286000000-N 840  6 EA  1250.00 7500.00 1000.00 6000.00 1500.00 9000.00MASNRY DRAINAGE STRUCT
0030 2366000000-N 840  4 EA  450.00 1800.00 526.00 2104.00 500.00 2000.00FRAME W/2GRTS 840.24 STD
0031 2367000000-N 840  2 EA  450.00 900.00 550.00 1100.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  54 LF  21.00 1134.00 22.47 1213.38 40.00 2160.00SHOULDER BERM GUTTER
0033 2655000000-E 852  150 SY  39.30 5895.00 42.05 6307.50 50.15 7522.505" MONO CONC ISLDS (KEY IN)
0034 3030000000-E 862  1,848 LF  13.48 24911.04 14.29 26407.92 13.48 24911.04STL BM GUARDRAIL
0035 3150000000-N 862  10 EA  15.00 150.00 15.90 159.00 15.00 150.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1200.00 4800.00 1272.00 5088.00 1200.00 4800.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  1699.00 6796.00 1800.94 7203.76 1699.00 6796.00GR ANCHOR TYPE 350
0038 3628000000-E 876  26 TON 45.00 1170.00 36.52 949.52 75.00 1950.00RIP RAP, CLASS I
0039 3649000000-E 876  369 TON 42.00 15498.00 31.23 11523.87 35.00 12915.00RIP RAP, CLASS B



JUN 04, 2012 10:14 AM

TIP NO R-5522 2:00 PM 2 /  6 025

RUTHERFORD

45547.3.1

FED AID NO APD-1113(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER CSX RAILROAD ON RELOCATED SR-1113 BETWEEN US-221 AND EXSITING SR-1113.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

DAVIS GRADING, INC. DANE CONSTRUCTION, INC.

SHELBY,  NC MOORESVILLE,  NC

C203044MAY 15 2012
0.472 MI

0040 3656000000-E 876  1,115 SY  3.00 3345.00 1.61 1795.15 1.50 1672.50GEOTEXTILE FOR DRAINGE
0041 4400000000-E 1110  182 SF  4.50 819.00 6.26 1139.32 4.50 819.00WORK ZONE SIGNS (STAT)
0042 4410000000-E 1110  20 SF  5.00 100.00 6.26 125.20 5.00 100.00WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  20 EA  75.00 1500.00 41.00 820.00 50.00 1000.00DRUMS
0044 4445000000-E 1145  144 LF  18.00 2592.00 17.12 2465.28 18.00 2592.00BARRICADES (TYPE III)
0045 4455000000-N 1150  60 DAY 150.00 9000.00 165.00 9900.00 160.00 9600.00FLAGGER
0046 4485000000-E 1170  60 LF  40.00 2400.00 26.48 1588.80 40.00 2400.00PORT CONC BARRIER
0047 4685000000-E 1205  5,070 LF  0.60 3042.00 0.64 3244.80 0.60 3042.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  4,850 LF  0.65 3152.50 0.70 3395.00 0.65 3152.50THERMO PVT MKG LINES 4"120
0049 4710000000-E 1205  36 LF  8.00 288.00 8.56 308.16 8.00 288.0024"WIDE THERMO 120 MILS
0050 4905000000-N 1253  31 EA  45.00 1395.00 48.15 1492.65 45.00 1395.00SNOWPLB PVMT MRKER
0051 6000000000-E 1605  2,650 LF  2.25 5962.50 1.64 4346.00 2.50 6625.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  105 TON 40.00 4200.00 31.23 3279.15 35.00 3675.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  540 TON 35.00 18900.00 31.23 16864.20 35.00 18900.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  900 TON 30.00 27000.00 33.41 30069.00 23.00 20700.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 15.5 ACR 1100.00 17050.00 1177.00 18243.50 1100.00 17050.00TEMPORARY MULCHING
0056 6018000000-E 1620  600 LB  6.00 3600.00 6.42 3852.00 6.00 3600.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.25 TON 1500.00 3375.00 1605.00 3611.25 1500.00 3375.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  730 LF  15.00 10950.00 9.22 6730.60 8.00 5840.00TEMPORARY SLOPE DRAINS
0059 6029000000-E SP   500 LF  3.00 1500.00 2.00 1000.00 2.00 1000.00SAFETY FENCE
0060 6030000000-E 1630  4,500 CY  0.50 2250.00 2.68 12060.00 5.00 22500.00SILT EXCAVATION
0061 6036000000-E 1631  30,000 SY  1.50 45000.00 1.61 48300.00 1.50 45000.00MATTING FOR EROS CONTROL
0062 6037000000-E SP   25 SY  10.00 250.00 10.70 267.50 10.00 250.00COIR FIBER MAT
0063 6038000000-E SP   405 SY  8.00 3240.00 8.56 3466.80 8.00 3240.00PERM SOIL REINF MAT
0064 6042000000-E 1632  3,400 LF  4.50 15300.00 3.00 10200.00 3.00 10200.001/4" HARDWARE CLOTH
0065 6071012000-E SP   125 LF  10.00 1250.00 10.11 1263.75 8.00 1000.00COIR FIBER WATTLE
0066 6071020000-E SP   15 LB  26.00 390.00 26.75 401.25 8.00 120.00POLYACRYLAMIDE (PAM)
0067 6071030000-E 1640  180 LF  8.50 1530.00 6.00 1080.00 8.00 1440.00COIR FIBER BAFFLE
0068 6071050000-E SP   3 EA  1000.00 3000.00 909.50 2728.50 900.00 2700.00**" SKIMMER

(1-1/2")
0069 6084000000-E 1660  13 ACR 1295.00 16835.00 1385.65 18013.45 1295.00 16835.00SEEDING AND MULCHING
0070 6087000000-E 1660  12 ACR 150.00 1800.00 160.50 1926.00 150.00 1800.00MOWING
0071 6090000000-E 1661  200 LB  8.00 1600.00 8.56 1712.00 8.00 1600.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.5 TON 2000.00 1000.00 1177.00 588.50 2000.00 1000.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  425 LB  6.00 2550.00 6.42 2728.50 6.00 2550.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 12.75 TON 1100.00 14025.00 1177.00 15006.75 1100.00 14025.00FERTILIZER TOPDRESSING
0075 6117000000-N SP   15 EA  150.00 2250.00 157.50 2362.50 125.00 1875.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.5 ACR 600.00 300.00 642.00 321.00 600.00 300.00REFORESTATION
0077 6135000000-E SP   5 ACR 1000.00 5000.00 1070.00 5350.00 1000.00 5000.00GENERIC EROSION CONTROL ITEM (ACR)

SEEDING
0078 6144000000-E SP   17,500 LB  1.00 17500.00 1.07 18725.00 1.00 17500.00GENERIC EROSION CONTROL ITEM (LB)

BONDED FIBER MATRIX



JUN 04, 2012 10:14 AM

TIP NO R-5522 2:00 PM 3 /  6 025

RUTHERFORD

45547.3.1

FED AID NO APD-1113(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER CSX RAILROAD ON RELOCATED SR-1113 BETWEEN US-221 AND EXSITING SR-1113.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

DAVIS GRADING, INC. DANE CONSTRUCTION, INC.

SHELBY,  NC MOORESVILLE,  NC

C203044MAY 15 2012
0.472 MI

0079 8070000000-E 410  96 CY  25.00 2400.00 34.99 3359.04 20.00 1920.00FOUNDATION EXCAVATION
0080 8182000000-E 420 237.2 CY  575.00 136390.00 765.66 181614.55 795.00 188574.00CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 40000.00 25469.54 19415.00BRG APPR SLAB ***********

(21+10.21-L-)
0082 8217000000-E 425  31,938 LB  1.00 31938.00 1.11 35451.18 1.00 31938.00REINF STEEL (BRIDGE)
0083 8238000000-E 425  3,790 LB  2.00 7580.00 3.12 11824.80 1.50 5685.00SPIRAL COL REINF STL BRG
0084 8365000000-E 450  3,144 LF  45.00 141480.00 73.24 230266.56 61.30 192727.20HP12X53 GALV PILES
0085 8391000000-N 450  60 EA  125.00 7500.00 126.44 7586.40 225.00 13500.00STEEL PILE POINTS
0086 8505000000-E 460 375.9 LF  55.00 20674.50 76.55 28775.15 53.85 20242.22VERT CONC BARRIER RAIL
0087 8531000000-E 462  1,100 SY  65.00 71500.00 62.36 68596.00 45.00 49500.004" SLOPE PROTECTION
0088 8622000000-E 876  195 SY  5.00 975.00 5.73 1117.35 3.00 585.00GEOTEXTILE FOR DRAINAGE
0089 8657000000-N 430 Lump Sum 15000.00 9585.12 15000.00ELASTOMERIC BEARINGS
0090 8753200000-E 430 1,286.6 LF  160.00 205856.00 189.45 243746.37 245.00 315217.003'-0"X 3'-3" PRESTR BOX BEAM
0091 8762000000-E 430 963.5 LF  125.00 120437.50 130.96 126179.96 145.00 139707.503'-0"X 1'-9"PRESTR SLABS
0092 8867000000-E SP  371.9 LF  85.00 31611.50 59.02 21949.54 56.00 20826.40GENERIC STRUCTURE ITEM (LF)

CHAIN LINK FENCE

 

    TOTAL 2081301.94 TOTAL 2167279.24 TOTAL 2440762.06CONTRACT TOTAL

 

    SUB-TOTAL 2081301.94 SUB-TOTAL 2167279.24 SUB-TOTAL 2440762.06ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO R-5522 2:00 PM 4 /  6 025

RUTHERFORD

45547.3.1

FED AID NO APD-1113(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER CSX RAILROAD ON RELOCATED SR-1113 BETWEEN US-221 AND EXSITING SR-1113.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

TRIANGLE GRADING & PAVING,
INC

CROWDER CONSTRUCTION CO.

BURLINGTON,  NC CHARLOTTE,  NC

C203044MAY 15 2012
0.472 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 139000.00 150000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30000.00 20000.00 19673.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 120000.00 400000.00 220000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 3500.00 3500.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  80,000 CY  6.70 536000.00 4.26 340800.00 6.00 480000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 11000.00 10454.00 33616.00REINF BRG APPR **********

(21+31 -L-)
0007 0036000000-E 225  1,000 CY  9.00 9000.00 9.00 9000.00 30.00 30000.00UNDERCUT EXCAVATION
0008 0134000000-E 240  1,060 CY  5.00 5300.00 5.55 5883.00 6.00 6360.00DRAINAGE DITCH EXCAVATION
0009 0196000000-E 270  1,000 SY  2.00 2000.00 1.94 1940.00 3.00 3000.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  130 TON 26.00 3380.00 24.58 3195.40 76.00 9880.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  400 SY  2.00 800.00 4.15 1660.00 5.00 2000.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  252 LF  33.00 8316.00 24.60 6199.20 43.00 10836.0015" DRAINAGE PIPE
0013 0335300000-E 305  368 LF  43.00 15824.00 26.90 9899.20 44.00 16192.0018" DRAINAGE PIPE
0014 0402000000-E 310  88 LF  98.00 8624.00 115.76 10186.88 145.00 12760.0048" RC PIPE CULV III
0015 0448400000-E 310  308 LF  58.00 17864.00 43.05 13259.40 64.00 19712.0024" RCP CULV CLASS IV
0016 0453000000-E 310  2 EA  400.00 800.00 653.47 1306.94 821.00 1642.00**" PIPE END SECTION

(18")
0017 0582000000-E 310  108 LF  33.00 3564.00 33.53 3621.24 63.00 6804.0015" CS PIPE CULV 0.064"
0018 0636000000-E 310  2 EA  300.00 600.00 295.15 590.30 354.00 708.00**" CS ELBOW *****" THICK

(15", 0.064")
0019 1011000000-N 500 Lump Sum 135000.00 91000.00 303500.00FINE GRADING
0020 1121000000-E 520  3,570 TON 20.00 71400.00 23.00 82110.00 27.00 96390.00AGGREGATE BASE COURSE
0021 1220000000-E 545  500 TON 20.00 10000.00 23.00 11500.00 25.00 12500.00INCIDENTAL STONE BASE
0022 1231000000-E 560  1,600 CY  2.00 3200.00 6.93 11088.00 4.00 6400.00SHOULDER BORROW
0023 1275000000-E 600  2,636 GAL 3.15 8303.40 4.20 11071.20 4.00 10544.00PRIME COAT
0024 1498000000-E 610  1,070 TON 45.00 48150.00 60.00 64200.00 57.00 60990.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,330 TON 46.00 61180.00 65.00 86450.00 58.00 77140.00ASP CONC SURF CRS S9.5B
0026 1575000000-E 620  135 TON 670.00 90450.00 800.00 108000.00 846.00 114210.00ASP FOR PLANT MIX
0027 2000000000-N 806  29 EA  150.00 4350.00 190.00 5510.00 278.00 8062.00RIGHT OF WAY MARKERS
0028 2209000000-E 838  6 CY  1000.00 6000.00 866.57 5199.42 1705.00 10230.00ENDWALLS
0029 2286000000-N 840  6 EA  1000.00 6000.00 1353.97 8123.82 1317.00 7902.00MASNRY DRAINAGE STRUCT
0030 2366000000-N 840  4 EA  400.00 1600.00 358.07 1432.28 682.00 2728.00FRAME W/2GRTS 840.24 STD
0031 2367000000-N 840  2 EA  400.00 800.00 370.14 740.28 707.00 1414.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  54 LF  43.00 2322.00 36.67 1980.18 27.00 1458.00SHOULDER BERM GUTTER
0033 2655000000-E 852  150 SY  54.00 8100.00 52.63 7894.50 51.00 7650.005" MONO CONC ISLDS (KEY IN)
0034 3030000000-E 862  1,848 LF  15.00 27720.00 13.48 24911.04 17.00 31416.00STL BM GUARDRAIL
0035 3150000000-N 862  10 EA  15.00 150.00 15.00 150.00 19.00 190.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1500.00 6000.00 1200.00 4800.00 1516.00 6064.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  1800.00 7200.00 1699.00 6796.00 2146.00 8584.00GR ANCHOR TYPE 350
0038 3628000000-E 876  26 TON 20.00 520.00 40.00 1040.00 88.00 2288.00RIP RAP, CLASS I
0039 3649000000-E 876  369 TON 20.00 7380.00 40.00 14760.00 85.00 31365.00RIP RAP, CLASS B



JUN 04, 2012 10:14 AM

TIP NO R-5522 2:00 PM 5 /  6 025

RUTHERFORD

45547.3.1

FED AID NO APD-1113(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER CSX RAILROAD ON RELOCATED SR-1113 BETWEEN US-221 AND EXSITING SR-1113.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

TRIANGLE GRADING & PAVING,
INC

CROWDER CONSTRUCTION CO.

BURLINGTON,  NC CHARLOTTE,  NC

C203044MAY 15 2012
0.472 MI

0040 3656000000-E 876  1,115 SY  2.00 2230.00 1.95 2174.25 8.00 8920.00GEOTEXTILE FOR DRAINGE
0041 4400000000-E 1110  182 SF  5.00 910.00 4.50 819.00 6.00 1092.00WORK ZONE SIGNS (STAT)
0042 4410000000-E 1110  20 SF  6.00 120.00 5.00 100.00 6.00 120.00WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  20 EA  50.00 1000.00 44.00 880.00 56.00 1120.00DRUMS
0044 4445000000-E 1145  144 LF  22.00 3168.00 18.00 2592.00 23.00 3312.00BARRICADES (TYPE III)
0045 4455000000-N 1150  60 DAY 127.00 7620.00 168.00 10080.00 152.00 9120.00FLAGGER
0046 4485000000-E 1170  60 LF  20.00 1200.00 40.00 2400.00 31.00 1860.00PORT CONC BARRIER
0047 4685000000-E 1205  5,070 LF  0.66 3346.20 0.82 4157.40 1.00 5070.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  4,850 LF  0.72 3492.00 0.85 4122.50 1.00 4850.00THERMO PVT MKG LINES 4"120
0049 4710000000-E 1205  36 LF  10.00 360.00 12.50 450.00 88.00 3168.0024"WIDE THERMO 120 MILS
0050 4905000000-N 1253  31 EA  50.00 1550.00 45.75 1418.25 107.00 3317.00SNOWPLB PVMT MRKER
0051 6000000000-E 1605  2,650 LF  3.00 7950.00 2.50 6625.00 3.00 7950.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  105 TON 20.00 2100.00 40.00 4200.00 44.00 4620.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  540 TON 20.00 10800.00 40.00 21600.00 44.00 23760.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  900 TON 20.00 18000.00 40.00 36000.00 75.00 67500.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 15.5 ACR 1100.00 17050.00 675.34 10467.77 1389.00 21529.50TEMPORARY MULCHING
0056 6018000000-E 1620  600 LB  3.00 1800.00 3.07 1842.00 8.00 4800.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.25 TON 1000.00 2250.00 976.28 2196.63 1895.00 4263.75FERT FOR TEMP SEEDING
0058 6024000000-E 1622  730 LF  17.00 12410.00 11.05 8066.50 5.00 3650.00TEMPORARY SLOPE DRAINS
0059 6029000000-E SP   500 LF  1.00 500.00 2.00 1000.00 2.00 1000.00SAFETY FENCE
0060 6030000000-E 1630  4,500 CY  2.50 11250.00 3.70 16650.00 4.00 18000.00SILT EXCAVATION
0061 6036000000-E 1631  30,000 SY  1.50 45000.00 1.14 34200.00 2.00 60000.00MATTING FOR EROS CONTROL
0062 6037000000-E SP   25 SY  5.00 125.00 13.11 327.75 13.00 325.00COIR FIBER MAT
0063 6038000000-E SP   405 SY  5.00 2025.00 4.25 1721.25 10.00 4050.00PERM SOIL REINF MAT
0064 6042000000-E 1632  3,400 LF  5.00 17000.00 3.00 10200.00 3.00 10200.001/4" HARDWARE CLOTH
0065 6071012000-E SP   125 LF  11.00 1375.00 8.58 1072.50 13.00 1625.00COIR FIBER WATTLE
0066 6071020000-E SP   15 LB  9.00 135.00 33.49 502.35 126.00 1890.00POLYACRYLAMIDE (PAM)
0067 6071030000-E 1640  180 LF  5.00 900.00 6.00 1080.00 19.00 3420.00COIR FIBER BAFFLE
0068 6071050000-E SP   3 EA  900.00 2700.00 949.00 2847.00 1516.00 4548.00**" SKIMMER

(1-1/2")
0069 6084000000-E 1660  13 ACR 2000.00 26000.00 1821.21 23675.73 1636.00 21268.00SEEDING AND MULCHING
0070 6087000000-E 1660  12 ACR 80.00 960.00 104.63 1255.56 189.00 2268.00MOWING
0071 6090000000-E 1661  200 LB  5.00 1000.00 11.85 2370.00 10.00 2000.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.5 TON 1200.00 600.00 2063.92 1031.96 2526.00 1263.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  425 LB  6.00 2550.00 11.91 5061.75 8.00 3400.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 12.75 TON 1200.00 15300.00 1829.79 23329.82 1389.00 17709.75FERTILIZER TOPDRESSING
0075 6117000000-N SP   15 EA  200.00 3000.00 100.75 1511.25 189.00 2835.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.5 ACR 1000.00 500.00 2500.00 1250.00 758.00 379.00REFORESTATION
0077 6135000000-E SP   5 ACR 1400.00 7000.00 1059.00 5295.00 1263.00 6315.00GENERIC EROSION CONTROL ITEM (ACR)

SEEDING
0078 6144000000-E SP   17,500 LB  2.00 35000.00 1.48 25900.00 1.00 17500.00GENERIC EROSION CONTROL ITEM (LB)

BONDED FIBER MATRIX



JUN 04, 2012 10:14 AM

TIP NO R-5522 2:00 PM 6 /  6 025

RUTHERFORD

45547.3.1

FED AID NO APD-1113(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER CSX RAILROAD ON RELOCATED SR-1113 BETWEEN US-221 AND EXSITING SR-1113.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

TRIANGLE GRADING & PAVING,
INC

CROWDER CONSTRUCTION CO.

BURLINGTON,  NC CHARLOTTE,  NC

C203044MAY 15 2012
0.472 MI

0079 8070000000-E 410  96 CY  35.65 3422.40 33.32 3198.72 28.00 2688.00FOUNDATION EXCAVATION
0080 8182000000-E 420 237.2 CY  780.24 185072.93 729.20 172966.24 478.00 113381.60CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 25954.67 24500.00 32669.00BRG APPR SLAB ***********

(21+10.21-L-)
0082 8217000000-E 425  31,938 LB  1.13 36089.94 1.06 33854.28 1.00 31938.00REINF STEEL (BRIDGE)
0083 8238000000-E 425  3,790 LB  3.18 12052.20 2.97 11256.30 2.00 7580.00SPIRAL COL REINF STL BRG
0084 8365000000-E 450  3,144 LF  74.63 234636.72 70.00 220080.00 27.00 84888.00HP12X53 GALV PILES
0085 8391000000-N 450  60 EA  128.85 7731.00 120.42 7225.20 121.00 7260.00STEEL PILE POINTS
0086 8505000000-E 460 375.9 LF  78.00 29320.20 72.90 27403.11 61.00 22929.90VERT CONC BARRIER RAIL
0087 8531000000-E 462  1,100 SY  63.55 69905.00 59.39 65329.00 71.00 78100.004" SLOPE PROTECTION
0088 8622000000-E 876  195 SY  5.84 1138.80 5.46 1064.70 8.00 1560.00GEOTEXTILE FOR DRAINAGE
0089 8657000000-N 430 Lump Sum 9767.70 9128.69 8698.00ELASTOMERIC BEARINGS
0090 8753200000-E 430 1,286.6 LF  193.06 248391.00 182.50 234804.50 247.00 317790.203'-0"X 3'-3" PRESTR BOX BEAM
0091 8762000000-E 430 963.5 LF  133.45 128579.08 131.50 126700.25 139.00 133926.503'-0"X 1'-9"PRESTR SLABS
0092 8867000000-E SP  371.9 LF  128.00 47603.20 125.00 46487.50 70.00 26033.00GENERIC STRUCTURE ITEM (LF)

CHAIN LINK FENCE

 

    TOTAL 2723839.44 TOTAL 2793723.99 TOTAL 3053669.20CONTRACT TOTAL

 

    SUB-TOTAL 2723839.44 SUB-TOTAL 2793723.99 SUB-TOTAL 3053669.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2081301.94DEVERE CONSTRUCTION COMPANY, INC
     2  2167279.24DAVIS GRADING, INC.
     3  2440762.06DANE CONSTRUCTION, INC.
     4  2723839.44TENNOCA CONSTRUCTION CO., INC.
     5  2793723.99TRIANGLE GRADING & PAVING, INC
     6  3053669.20CROWDER CONSTRUCTION CO.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  1 026

BUNCOMBE

13CR.10111.12

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

US-25 FROM SR-3081 TO 1 MILE SOUTH OF NC-81.

ROGERS GROUP, INC.

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

C203063MAY 15 2012
1.380 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30805.58 13500.00MOBILIZATION
0002 1308000000-E 607  16,192 SY  1.42 22992.64 1.60 25907.20MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0003 1519000000-E 610  4,498 TON 44.85 201735.30 45.00 202410.00ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  270 TON 680.00 183600.00 680.00 183600.00ASP FOR PLANT MIX
0005 1704000000-E SP   690 TON 104.00 71760.00 107.00 73830.00PATCHING EXIST PAVEMENT
0006 2759000000-N SP   17 EA  1400.00 23800.00 2700.00 45900.00GENERIC PAVING ITEM (EA)

REMOVE & REPLACE CURB RAMPS
0007 2830000000-N 858  14 EA  620.00 8680.00 850.00 11900.00ADJ MANHOLES
0008 2845000000-N 858  15 EA  500.00 7500.00 650.00 9750.00ADJ METER OR VALVE BOXES
0009 4686000000-E 1205  21,859 LF  0.52 11366.68 0.52 11366.68THERMO PVT MKG LINES 4"120
0010 4697000000-E 1205  394 LF  1.25 492.50 1.25 492.50THERMO PVT MKG LINE 8"120 MILS
0011 4710000000-E 1205  516 LF  10.00 5160.00 10.00 5160.0024"WIDE THERMO 120 MILS
0012 4721000000-E 1205  20 EA  50.00 1000.00 50.00 1000.00THERMO PVT MKG CHARACTER 120
0013 4725000000-E 1205  89 EA  85.00 7565.00 85.00 7565.00THERMO PVT SYMBOL 90MILS
0014 4905000000-N 1253  365 EA  29.44 10745.60 29.00 10585.00SNOWPLB PVMT MRKER
0015 5255000000-N 1413 Lump Sum 3500.00 3000.00PORTABLE LIGHTING

 

    TOTAL 590703.30 TOTAL 605966.38CONTRACT TOTAL

 

    SUB-TOTAL 590703.30 SUB-TOTAL 605966.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  590703.30ROGERS GROUP, INC.
     2  605966.38HARRISON CONSTRUCTION COMPANY DIVISION OF

APAC-ATLANTIC INC



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  1 027

BURKE

13CR.10121.10,  13CR.20121.10

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

US-70 FROM MP-8.97 TO SR-1142 AND 11 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC  

C203059MAY 15 2012
5.960 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21600.00 20000.00MOBILIZATION
0002 1220000000-E 545  176 TON 21.00 3696.00 45.00 7920.00INCIDENTAL STONE BASE
0003 1245000000-E SP  6.82 SMI 3750.00 25575.00 3800.00 25916.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  4,700 SY  1.80 8460.00 2.25 10575.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1519000000-E 610  250 TON 35.00 8750.00 49.95 12487.50ASP CONC SURF CRS S9.5B
0006 1525000000-E 610  5,426 TON 35.00 189910.00 41.60 225721.60ASP CONC SURF CRS SF9.5A
0007 1575000000-E 620  379 TON 633.00 239907.00 688.00 260752.00ASP FOR PLANT MIX
0008 1704000000-E SP   1,311 TON 98.00 128478.00 115.00 150765.00PATCHING EXIST PAVEMENT
0009 2830000000-N 858  7 EA  893.00 6251.00 800.00 5600.00ADJ MANHOLES
0010 2845000000-N 858  13 EA  683.00 8879.00 650.00 8450.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  1,373 LF  1.60 2196.80 1.55 2128.15THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  1,433 LF  1.80 2579.40 1.75 2507.75THERMO PVT MKG LINES 4"120
0013 4695000000-E 1205  288 LF  2.32 668.16 5.00 1440.00THERMO PVT MKG LINES 8"90 MILS
0014 4725000000-E 1205  4 EA  155.00 620.00 150.00 600.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  157,132 LF  0.15 23569.80 0.16 25141.12PAINT PVMT MARKINGS 4"
0016 4905000000-N 1253  26 EA  54.00 1404.00 52.50 1365.00SNOWPLB PVMT MRKER

 

    TOTAL 672544.16 TOTAL 761369.12CONTRACT TOTAL

 

    SUB-TOTAL 672544.16 SUB-TOTAL 761369.12ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  672544.16MAYMEAD, INC.
     2  761369.12MIDSTATE CONTRACTORS, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  1 028

MCDOWELL, MITCHELL

13CR.10591.11,  13CR.10611.11,  13CR.20591.10

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

NC-126 FROM US-70 TO WEST OF SR-1547, NC-226A FROM NEW PVMT (MP 1.14) TO NC-80 & 3 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C203061MAY 15 2012
3.460 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19000.00MOBILIZATION
0002 1220000000-E 545  173 TON 25.00 4325.00INCIDENTAL STONE BASE
0003 1245000000-E SP  6.92 SMI 3750.00 25950.00SHOULDER RECONSTRUCTION
0004 1519000000-E 610  1,830 TON 45.50 83265.00ASP CONC SURF CRS S9.5B
0005 1525000000-E 610  1,952 TON 45.50 88816.00ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  241 TON 640.00 154240.00ASP FOR PLANT MIX
0007 1704000000-E SP   1,445 TON 109.00 157505.00PATCHING EXIST PAVEMENT
0008 2845000000-N 858  4 EA  870.00 3480.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  15,734 LF  0.62 9755.08THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  15,734 LF  0.65 10227.10THERMO PVT MKG LINES 4"120
0011 4705000000-E 1205  100 LF  7.46 746.00THERMO LINES 16" 120MILS
0012 4710000000-E 1205  70 LF  13.12 918.4024"WIDE THERMO 120 MILS
0013 4721000000-E 1205  4 EA  77.00 308.00THERMO PVT MKG CHARACTER 120
0014 4810000000-E 1205  83,212 LF  0.18 14978.16PAINT PVMT MARKINGS 4"
0015 4835000000-E 1205  10 LF  5.12 51.20PAINT PVT MKG LINES 24"
0016 4905000000-N 1253  197 EA  37.85 7456.45SNOWPLB PVMT MRKER

 

    TOTAL 581021.39CONTRACT TOTAL

 

    SUB-TOTAL 581021.39ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  581021.39MAYMEAD, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  1 029

RUTHERFORD

13CR.10811.10,  13CR.20811.10

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-74 AND 4 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203062MAY 15 2012
13.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30880.00 68988.21MOBILIZATION
0002 1022000000-E SP   20,000 LB  1.47 29400.00 1.47 29400.00SEALING PVMT CRACKS
0003 1220000000-E 545  172 TON 25.00 4300.00 25.00 4300.00INCIDENTAL STONE BASE
0004 1245000000-E SP  6.88 SMI 3900.00 26832.00 3600.00 24768.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  2,250 SY  2.52 5670.00 3.31 7447.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1519000000-E 610  276 TON 43.00 11868.00 57.35 15828.60ASP CONC SURF CRS S9.5B
0007 1525000000-E 610  3,546 TON 43.00 152478.00 44.29 157052.34ASP CONC SURF CRS SF9.5A
0008 1575000000-E 620  255 TON 645.00 164475.00 700.00 178500.00ASP FOR PLANT MIX
0009 1704000000-E SP   2,709 TON 100.00 270900.00 105.31 285284.79PATCHING EXIST PAVEMENT
0010 1891000000-E SP  213,875.2 SY  1.85 395669.12 2.00 427750.40GENERIC PAVING ITEM (SY)

LATEX MOD MICRO-SURFACING,    TYPE C
0011 4685000000-E 1205  107,182 LF  0.53 56806.46 0.53 56806.46THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  13,095 LF  0.55 7202.25 0.55 7202.25THERMO PVT MKG LINES 4"120
0013 4695000000-E 1205  2,760 LF  1.50 4140.00 1.50 4140.00THERMO PVT MKG LINES 8"90 MILS
0014 4697000000-E 1205  40 LF  1.55 62.00 1.55 62.00THERMO PVT MKG LINE 8"120 MILS
0015 4710000000-E 1205  24 LF  10.00 240.00 10.00 240.0024"WIDE THERMO 120 MILS
0016 4810000000-E 1205  248,159 LF  0.11 27297.49 0.11 27297.49PAINT PVMT MARKINGS 4"
0017 4820000000-E 1205  2,700 LF  0.50 1350.00 0.50 1350.00PAINT PVMT MARKINGS 8"
0018 4850000000-E 1205  117,849 LF  0.11 12963.39 0.35 41247.15LINE REMOVAL 4" WIDE
0019 4860000000-E 1205  2,700 LF  0.32 864.00 1.00 2700.00LINE REMOVAL 8" WIDE
0020 4905000000-N 1253  754 EA  22.60 17040.40 22.60 17040.40SNOWPLB PVMT MRKER
0021 5255000000-N 1413 Lump Sum 2000.00 2500.00PORTABLE LIGHTING

 

    TOTAL 1222438.11 TOTAL 1359905.59CONTRACT TOTAL

 

    SUB-TOTAL 1222438.11 SUB-TOTAL 1359905.59ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1222438.11HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  1359905.59ROGERS GROUP, INC.



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  6 030

WAKE

17BP.5.R.45

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN WAKE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RALEIGH,  NC CHARLOTTE,  NC

C203048MAY 15 2012
0.560 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 403000.00 425000.00 450000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 3549200.00 4390000.00 4820000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  40000.00 80000.00 25000.00 50000.00 40000.00 80000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910237
0004 0000915000-N SP   2 EA  30000.00 60000.00 24000.00 48000.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910285
0005 0000915000-N SP   2 EA  20000.00 40000.00 18000.00 36000.00 45000.00 90000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910338
0006 0000915000-N SP   2 EA  20000.00 40000.00 15000.00 30000.00 45000.00 90000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910363
0007 0000915000-N SP   2 EA  20000.00 40000.00 16000.00 32000.00 55000.00 110000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910410
0008 0000915000-N SP   2 EA  30000.00 60000.00 24000.00 48000.00 15000.00 30000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910467
0009 0000915000-N SP   2 EA  20000.00 40000.00 15000.00 30000.00 45000.00 90000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910485
0010 0000915000-N SP   3 EA  40000.00 120000.00 25000.00 75000.00 20000.00 60000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910237
0011 0000915000-N SP   1 EA  25000.00 25000.00 25000.00 25000.00 100.00 100.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910285
0012 0000915000-N SP   1 EA  25000.00 25000.00 24000.00 24000.00 25000.00 25000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910363
0013 0000915000-N SP   2 EA  20000.00 40000.00 23000.00 46000.00 35000.00 70000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910410
0014 0000915000-N SP   2 EA  25000.00 50000.00 25000.00 50000.00 5000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910467
0015 0000915000-N SP   14 EA  3600.00 50400.00 7150.00 100100.00 2750.00 38500.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0016 0000930000-E SP   12 LF  3500.00 42000.00 600.00 7200.00 1000.00 12000.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910237

0017 0000930000-E SP   14 LF  3000.00 42000.00 400.00 5600.00 1000.00 14000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910285

0018 0000930000-E SP   15 LF  700.00 10500.00 400.00 6000.00 1000.00 15000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910338

0019 0000930000-E SP   18 LF  550.00 9900.00 350.00 6300.00 500.00 9000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910363

0020 0000930000-E SP   39 LF  425.00 16575.00 290.00 11310.00 500.00 19500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910410

0021 0000930000-E SP   12 LF  3500.00 42000.00 475.00 5700.00 1000.00 12000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910467

0022 0000930000-E SP   13 LF  650.00 8450.00 475.00 6175.00 500.00 6500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910485



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  6 030

WAKE

17BP.5.R.45

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN WAKE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RALEIGH,  NC CHARLOTTE,  NC

C203048MAY 15 2012
0.560 MI

0023 0000930000-E SP   21 LF  600.00 12600.00 600.00 12600.00 1000.00 21000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910237

0024 0000930000-E SP   22 LF  550.00 12100.00 300.00 6600.00 1000.00 22000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910285

0025 0000930000-E SP   39 LF  450.00 17550.00 450.00 17550.00 500.00 19500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910338

0026 0000930000-E SP   17 LF  550.00 9350.00 300.00 5100.00 500.00 8500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910363

0027 0000930000-E SP   42 LF  450.00 18900.00 250.00 10500.00 500.00 21000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910410

0028 0000930000-E SP   17 LF  650.00 11050.00 250.00 4250.00 1000.00 17000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910467

0029 0000930000-E SP   16 LF  550.00 8800.00 425.00 6800.00 500.00 8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910485

0030 0000930000-E SP   43 LF  2000.00 86000.00 3400.00 146200.00 2500.00 107500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910237

0031 0000930000-E SP   29 LF  2400.00 69600.00 1500.00 43500.00 1.00 29.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910285

0032 0000930000-E SP   28 LF  2400.00 67200.00 1400.00 39200.00 3500.00 98000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910363

0033 0000930000-E SP   47 LF  550.00 25850.00 560.00 26320.00 1000.00 47000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910410

0034 0000930000-E SP   25 LF  2100.00 52500.00 1000.00 25000.00 2500.00 62500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910467

0035 0000930000-E SP   43 LF  2200.00 94600.00 3400.00 146200.00 2500.00 107500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #910237

0036 0000930000-E SP   47 LF  550.00 25850.00 560.00 26320.00 1000.00 47000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #910410

0037 0000930000-E SP   25 LF  2400.00 60000.00 1000.00 25000.00 1.00 25.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #910467

0038 0000930000-E SP   43 LF  2000.00 86000.00 3400.00 146200.00 3000.00 129000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #3
STRUCTURE      #910237

0039 0000930000-E SP   370 LF  3200.00 1184000.00 2900.00 1073000.00 3000.00 1110000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910237

0040 0000930000-E SP   90 LF  3800.00 342000.00 3300.00 297000.00 3000.00 270000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910285



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  6 030

WAKE

17BP.5.R.45

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN WAKE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RALEIGH,  NC CHARLOTTE,  NC

C203048MAY 15 2012
0.560 MI

0041 0000930000-E SP   55 LF  3800.00 209000.00 3200.00 176000.00 3500.00 192500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910338

0042 0000930000-E SP   90 LF  1800.00 162000.00 1500.00 135000.00 2000.00 180000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910363

0043 0000930000-E SP   100 LF  2200.00 220000.00 2300.00 230000.00 3000.00 300000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910410

0044 0000930000-E SP   100 LF  4000.00 400000.00 3500.00 350000.00 3000.00 300000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910467

0045 0000930000-E SP   50 LF  2100.00 105000.00 1500.00 75000.00 3000.00 150000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910485

 

    TOTAL 8073975.00 TOTAL 8480725.00 TOTAL 9299654.00CONTRACT TOTAL

 

    SUB-TOTAL 8073975.00 SUB-TOTAL 8480725.00 SUB-TOTAL 9299654.00ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 4 /  6 030

WAKE

17BP.5.R.45

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN WAKE COUNTY.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

AUSTIN BRIDGE & ROAD, LP

IRVING,  TX  

C203048MAY 15 2012
0.560 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 469000.00 493230.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 5703486.00 6034638.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION
0003 0000915000-N SP   2 EA  25600.00 51200.00 30170.00 60340.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910237
0004 0000915000-N SP   2 EA  24600.00 49200.00 17170.00 34340.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910285
0005 0000915000-N SP   2 EA  16900.00 33800.00 16080.00 32160.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910338
0006 0000915000-N SP   2 EA  14700.00 29400.00 28270.00 56540.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910363
0007 0000915000-N SP   2 EA  14500.00 29000.00 11580.00 23160.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910410
0008 0000915000-N SP   2 EA  23700.00 47400.00 19460.00 38920.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910467
0009 0000915000-N SP   2 EA  13700.00 27400.00 11500.00 23000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #910485
0010 0000915000-N SP   3 EA  23000.00 69000.00 25450.00 76350.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910237
0011 0000915000-N SP   1 EA  23500.00 23500.00 22060.00 22060.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910285
0012 0000915000-N SP   1 EA  21500.00 21500.00 22250.00 22250.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910363
0013 0000915000-N SP   2 EA  14800.00 29600.00 18460.00 36920.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910410
0014 0000915000-N SP   2 EA  19200.00 38400.00 22060.00 44120.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #910467
0015 0000915000-N SP   14 EA  7600.00 106400.00 7150.00 100100.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0016 0000930000-E SP   12 LF  5000.00 60000.00 1180.00 14160.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910237

0017 0000930000-E SP   14 LF  570.00 7980.00 170.00 2380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910285

0018 0000930000-E SP   15 LF  720.00 10800.00 230.00 3450.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910338

0019 0000930000-E SP   18 LF  500.00 9000.00 170.00 3060.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910363

0020 0000930000-E SP   39 LF  630.00 24570.00 160.00 6240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910410

0021 0000930000-E SP   12 LF  645.00 7740.00 190.00 2280.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910467

0022 0000930000-E SP   13 LF  620.00 8060.00 190.00 2470.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910485



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 5 /  6 030

WAKE

17BP.5.R.45

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN WAKE COUNTY.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

AUSTIN BRIDGE & ROAD, LP

IRVING,  TX  

C203048MAY 15 2012
0.560 MI

0023 0000930000-E SP   21 LF  465.00 9765.00 1220.00 25620.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910237

0024 0000930000-E SP   22 LF  440.00 9680.00 190.00 4180.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910285

0025 0000930000-E SP   39 LF  630.00 24570.00 250.00 9750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910338

0026 0000930000-E SP   17 LF  515.00 8755.00 160.00 2720.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910363

0027 0000930000-E SP   42 LF  587.00 24654.00 160.00 6720.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910410

0028 0000930000-E SP   17 LF  520.00 8840.00 190.00 3230.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910467

0029 0000930000-E SP   16 LF  540.00 8640.00 180.00 2880.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910485

0030 0000930000-E SP   43 LF  1530.00 65790.00 9020.00 387860.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910237

0031 0000930000-E SP   29 LF  2810.00 81490.00 5540.00 160660.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910285

0032 0000930000-E SP   28 LF  3285.00 91980.00 3900.00 109200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910363

0033 0000930000-E SP   47 LF  660.00 31020.00 270.00 12690.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910410

0034 0000930000-E SP   25 LF  3000.00 75000.00 3490.00 87250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #910467

0035 0000930000-E SP   43 LF  1620.00 69660.00 2820.00 121260.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #910237

0036 0000930000-E SP   47 LF  660.00 31020.00 760.00 35720.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #910410

0037 0000930000-E SP   25 LF  3130.00 78250.00 6380.00 159500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #910467

0038 0000930000-E SP   43 LF  2050.00 88150.00 3310.00 142330.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #3
STRUCTURE      #910237

0039 0000930000-E SP   370 LF  2400.00 888000.00 1720.00 636400.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910237

0040 0000930000-E SP   90 LF  2300.00 207000.00 1640.00 147600.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910285



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 6 /  6 030

WAKE

17BP.5.R.45

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN WAKE COUNTY.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

AUSTIN BRIDGE & ROAD, LP

IRVING,  TX  

C203048MAY 15 2012
0.560 MI

0041 0000930000-E SP   55 LF  2480.00 136400.00 2440.00 134200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910338

0042 0000930000-E SP   90 LF  1300.00 117000.00 1530.00 137700.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910363

0043 0000930000-E SP   100 LF  1380.00 138000.00 1720.00 172000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910410

0044 0000930000-E SP   100 LF  2650.00 265000.00 1690.00 169000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910467

0045 0000930000-E SP   50 LF  1330.00 66500.00 1570.00 78500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #910485

 

    TOTAL 9381600.00 TOTAL 9879138.00CONTRACT TOTAL

 

    SUB-TOTAL 9381600.00 SUB-TOTAL 9879138.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8073975.00S. T. WOOTEN CORPORATION
     2  8480725.00FSC II LLC DBA FRED SMITH COMPANY
     3  9299654.00LEE CONSTRUCTION COMPANY OF THE CAROLINAS,

INC.
     4  9381600.00UNITED CONTRACTORS, LLC
     5  9879138.00AUSTIN BRIDGE & ROAD, LP



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  2 031

ALAMANCE, ROCKINGHAM, ORANGE

17BP.7.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ALAMANCE COUNTY, 1 IN ORANGE COUNTY, AND 5 IN ROCKINGHAM COUNTY.

MOUNTAIN CREEK CONTRACTORS
INC

CHARLESTON,  SC

HAYMES BROTHERS, INC. APPLE TUCK & ASSOCIATES, INC.

CHATHAM,  VA RUTHERFORDTON,  NC

C203045MAY 15 2012
0.470 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 155000.00 200000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 447000.00 500000.00 600000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #000333
0003 0000900000-N SP  Lump Sum 465000.00 455000.00 600000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #670234
0004 0000900000-N SP  Lump Sum 345000.00 345000.00 550000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780002
0005 0000900000-N SP  Lump Sum 333000.00 380000.00 500000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780038
0006 0000900000-N SP  Lump Sum 457000.00 540000.00 575000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780071
0007 0000900000-N SP  Lump Sum 403000.00 390000.00 400000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780145
0008 0000900000-N SP  Lump Sum 286000.00 395000.00 475000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT 780218
0009 0000915000-N SP   7 EA  3300.00 23100.00 2500.00 17500.00 4500.00 31500.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

 

    TOTAL 2899100.00 TOTAL 3177500.00 TOTAL 3931500.00CONTRACT TOTAL

 

    SUB-TOTAL 2899100.00 SUB-TOTAL 3177500.00 SUB-TOTAL 3931500.00ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  2 031

ALAMANCE, ROCKINGHAM, ORANGE

17BP.7.R.61

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ALAMANCE COUNTY, 1 IN ORANGE COUNTY, AND 5 IN ROCKINGHAM COUNTY.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI   

C203045MAY 15 2012
0.470 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 680000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #000333
0003 0000900000-N SP  Lump Sum 550000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #670234
0004 0000900000-N SP  Lump Sum 450000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780002
0005 0000900000-N SP  Lump Sum 470000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780038
0006 0000900000-N SP  Lump Sum 575000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780071
0007 0000900000-N SP  Lump Sum 440000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #780145
0008 0000900000-N SP  Lump Sum 465000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT 780218
0009 0000915000-N SP   7 EA  20000.00 140000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

 

    TOTAL 3965000.00CONTRACT TOTAL

 

    SUB-TOTAL 3965000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2899100.00MOUNTAIN CREEK CONTRACTORS INC
     2  3177500.00HAYMES BROTHERS, INC.
     3  3931500.00APPLE TUCK & ASSOCIATES, INC.
     4  3965000.00DEVERE CONSTRUCTION COMPANY, INC



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 1 /  7 032

ANSON, UNION, MECKLENBURG, CABARRUS

17BP.10.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ANSON COUNTY, 4 IN CABARRUS COUNTY, 1 IN MECKLENBURG COUNTY, AND 5 IN UNION COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAPE ROMAIN CONTRACTORS,
INC.

UNITED CONTRACTORS, LLC

WANDO,  SC GREAT FALLS,  SC

C202980MAY 15 2012
0.868 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 426800.00 425000.00 440000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 3727465.00 4150000.00 5103840.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF BRIDGES
0003 0000900000-N SP  Lump Sum 325000.00 518000.00 385000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #890013
0004 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 12800.00 25600.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #030051
0005 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 12800.00 25600.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120170
0006 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 15100.00 30200.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120177
0007 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 22200.00 44400.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120186
0008 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 11900.00 23800.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120235
0009 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 14900.00 29800.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #590081
0010 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 13300.00 26600.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890006
0011 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 12100.00 24200.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890101
0012 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 13600.00 27200.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890262
0013 0000915000-N SP   2 EA  40000.00 80000.00 10000.00 20000.00 14800.00 29600.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890359
0014 0000915000-N SP   1 EA  50000.00 50000.00 10000.00 10000.00 14900.00 14900.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #030051
0015 0000915000-N SP   2 EA  50000.00 100000.00 10000.00 20000.00 20300.00 40600.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #120186
0016 0000915000-N SP   2 EA  50000.00 100000.00 10000.00 20000.00 13600.00 27200.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #890101
0017 0000915000-N SP   1 EA  60000.00 60000.00 10000.00 10000.00 16000.00 16000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #890262
0018 0000915000-N SP   22 EA  2850.00 62700.00 2000.00 44000.00 7400.00 162800.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0019 0000930000-E SP   17 LF  560.00 9520.00 750.00 12750.00 415.00 7055.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#030051

0020 0000930000-E SP   13 LF  635.00 8255.00 750.00 9750.00 3170.00 41210.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120170

0021 0000930000-E SP   12 LF  665.00 7980.00 750.00 9000.00 4150.00 49800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120177

0022 0000930000-E SP   19 LF  560.00 10640.00 750.00 14250.00 520.00 9880.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120186

0023 0000930000-E SP   17 LF  575.00 9775.00 750.00 12750.00 415.00 7055.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120235



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 2 /  7 032

ANSON, UNION, MECKLENBURG, CABARRUS

17BP.10.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ANSON COUNTY, 4 IN CABARRUS COUNTY, 1 IN MECKLENBURG COUNTY, AND 5 IN UNION COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAPE ROMAIN CONTRACTORS,
INC.

UNITED CONTRACTORS, LLC

WANDO,  SC GREAT FALLS,  SC

C202980MAY 15 2012
0.868 MI

0024 0000930000-E SP   13 LF  650.00 8450.00 750.00 9750.00 640.00 8320.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#590081

0025 0000930000-E SP   12 LF  630.00 7560.00 750.00 9000.00 2790.00 33480.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890006

0026 0000930000-E SP   14 LF  620.00 8680.00 750.00 10500.00 455.00 6370.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890101

0027 0000930000-E SP   17 LF  600.00 10200.00 750.00 12750.00 545.00 9265.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890262

0028 0000930000-E SP   11 LF  665.00 7315.00 750.00 8250.00 2860.00 31460.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890359

0029 0000930000-E SP   17 LF  555.00 9435.00 750.00 12750.00 415.00 7055.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#030051

0030 0000930000-E SP   13 LF  655.00 8515.00 750.00 9750.00 3135.00 40755.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120170

0031 0000930000-E SP   11 LF  710.00 7810.00 750.00 8250.00 4220.00 46420.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120177

0032 0000930000-E SP   33 LF  510.00 16830.00 750.00 24750.00 530.00 17490.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120186

0033 0000930000-E SP   19 LF  555.00 10545.00 750.00 14250.00 395.00 7505.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120235

0034 0000930000-E SP   19 LF  565.00 10735.00 750.00 14250.00 520.00 9880.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#590081

0035 0000930000-E SP   11 LF  710.00 7810.00 750.00 8250.00 2840.00 31240.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890006

0036 0000930000-E SP   17 LF  580.00 9860.00 750.00 12750.00 415.00 7055.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890101

0037 0000930000-E SP   11 LF  710.00 7810.00 750.00 8250.00 4040.00 44440.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890262

0038 0000930000-E SP   22 LF  530.00 11660.00 750.00 16500.00 384.00 8448.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890359

0039 0000930000-E SP   29 LF  3800.00 110200.00 3500.00 101500.00 2700.00 78300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #030051

0040 0000930000-E SP   37 LF  3290.00 121730.00 3500.00 129500.00 1980.00 73260.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #120186



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 3 /  7 032

ANSON, UNION, MECKLENBURG, CABARRUS

17BP.10.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ANSON COUNTY, 4 IN CABARRUS COUNTY, 1 IN MECKLENBURG COUNTY, AND 5 IN UNION COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAPE ROMAIN CONTRACTORS,
INC.

UNITED CONTRACTORS, LLC

WANDO,  SC GREAT FALLS,  SC

C202980MAY 15 2012
0.868 MI

0041 0000930000-E SP   26 LF  4240.00 110240.00 3500.00 91000.00 3190.00 82940.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #890101

0042 0000930000-E SP   24 LF  5030.00 120720.00 3500.00 84000.00 3480.00 83520.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #890262

0043 0000930000-E SP   37 LF  2790.00 103230.00 3500.00 129500.00 2150.00 79550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #120186

0044 0000930000-E SP   26 LF  4075.00 105950.00 3500.00 91000.00 3130.00 81380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #890101

0045 0000930000-E SP   110 LF  1950.00 214500.00 2785.00 306350.00 1575.00 173250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #030051

0046 0000930000-E SP   70 LF  2750.00 192500.00 2785.00 194950.00 1930.00 135100.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120170

0047 0000930000-E SP   70 LF  2650.00 185500.00 2785.00 194950.00 1930.00 135100.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120177

0048 0000930000-E SP   160 LF  2850.00 456000.00 3000.00 480000.00 1920.00 307200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120186

0049 0000930000-E SP   50 LF  2500.00 125000.00 2785.00 139250.00 1480.00 74000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120235

0050 0000930000-E SP   60 LF  2350.00 141000.00 2785.00 167100.00 1720.00 103200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #590081

0051 0000930000-E SP   70 LF  2000.00 140000.00 2785.00 194950.00 1550.00 108500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890006

0052 0000930000-E SP   125 LF  1850.00 231250.00 2785.00 348125.00 1270.00 158750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890101

0053 0000930000-E SP   80 LF  3000.00 240000.00 2785.00 222800.00 2000.00 160000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890262

0054 0000930000-E SP   50 LF  1950.00 97500.00 2785.00 139250.00 1660.00 83000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890359

 

    TOTAL 8536670.00 TOTAL 8649725.00 TOTAL 8818573.00CONTRACT TOTAL

 

    SUB-TOTAL 8536670.00 SUB-TOTAL 8649725.00 SUB-TOTAL 8818573.00ROADWAY ITEMS



JUN 04, 2012 10:14 AM

TIP NO 2:00 PM 4 /  7 032

ANSON, UNION, MECKLENBURG, CABARRUS

17BP.10.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ANSON COUNTY, 4 IN CABARRUS COUNTY, 1 IN MECKLENBURG COUNTY, AND 5 IN UNION COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA  

C202980MAY 15 2012
0.868 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00 500000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 5161830.00 5818000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF BRIDGES
0003 0000900000-N SP  Lump Sum 210000.00 180000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #890013
0004 0000915000-N SP   2 EA  15000.00 30000.00 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #030051
0005 0000915000-N SP   2 EA  15000.00 30000.00 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120170
0006 0000915000-N SP   2 EA  15000.00 30000.00 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120177
0007 0000915000-N SP   2 EA  19000.00 38000.00 22000.00 44000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120186
0008 0000915000-N SP   2 EA  13000.00 26000.00 23000.00 46000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #120235
0009 0000915000-N SP   2 EA  15000.00 30000.00 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #590081
0010 0000915000-N SP   2 EA  13000.00 26000.00 17000.00 34000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890006
0011 0000915000-N SP   2 EA  15000.00 30000.00 17000.00 34000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890101
0012 0000915000-N SP   2 EA  16000.00 32000.00 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890262
0013 0000915000-N SP   2 EA  20000.00 40000.00 18000.00 36000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #890359
0014 0000915000-N SP   1 EA  30000.00 30000.00 21000.00 21000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #030051
0015 0000915000-N SP   2 EA  25000.00 50000.00 24000.00 48000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #120186
0016 0000915000-N SP   2 EA  25000.00 50000.00 27000.00 54000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #890101
0017 0000915000-N SP   1 EA  26000.00 26000.00 22000.00 22000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE  #890262
0018 0000915000-N SP   22 EA  2500.00 55000.00 5000.00 110000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0019 0000930000-E SP   17 LF  950.00 16150.00 4400.00 74800.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#030051

0020 0000930000-E SP   13 LF  950.00 12350.00 5625.00 73125.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120170

0021 0000930000-E SP   12 LF  950.00 11400.00 6100.00 73200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120177

0022 0000930000-E SP   19 LF  950.00 18050.00 520.00 9880.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120186

0023 0000930000-E SP   17 LF  950.00 16150.00 480.00 8160.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#120235
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TIP NO 2:00 PM 5 /  7 032

ANSON, UNION, MECKLENBURG, CABARRUS

17BP.10.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ANSON COUNTY, 4 IN CABARRUS COUNTY, 1 IN MECKLENBURG COUNTY, AND 5 IN UNION COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA  

C202980MAY 15 2012
0.868 MI

0024 0000930000-E SP   13 LF  950.00 12350.00 6025.00 78325.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#590081

0025 0000930000-E SP   12 LF  950.00 11400.00 5200.00 62400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890006

0026 0000930000-E SP   14 LF  950.00 13300.00 540.00 7560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890101

0027 0000930000-E SP   17 LF  950.00 16150.00 600.00 10200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890262

0028 0000930000-E SP   11 LF  950.00 10450.00 5440.00 59840.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#890359

0029 0000930000-E SP   17 LF  950.00 16150.00 3610.00 61370.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#030051

0030 0000930000-E SP   13 LF  950.00 12350.00 4670.00 60710.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120170

0031 0000930000-E SP   11 LF  950.00 10450.00 5065.00 55715.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120177

0032 0000930000-E SP   33 LF  950.00 31350.00 425.00 14025.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120186

0033 0000930000-E SP   19 LF  950.00 18050.00 430.00 8170.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#120235

0034 0000930000-E SP   19 LF  950.00 18050.00 469.00 8911.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#590081

0035 0000930000-E SP   11 LF  950.00 10450.00 524.00 5764.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890006

0036 0000930000-E SP   17 LF  950.00 16150.00 480.00 8160.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890101

0037 0000930000-E SP   11 LF  950.00 10450.00 5295.00 58245.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890262

0038 0000930000-E SP   22 LF  950.00 20900.00 400.00 8800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#890359

0039 0000930000-E SP   29 LF  3000.00 87000.00 3000.00 87000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #030051

0040 0000930000-E SP   37 LF  3000.00 111000.00 2550.00 94350.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #120186
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ANSON, UNION, MECKLENBURG, CABARRUS

17BP.10.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ANSON COUNTY, 4 IN CABARRUS COUNTY, 1 IN MECKLENBURG COUNTY, AND 5 IN UNION COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA  

C202980MAY 15 2012
0.868 MI

0041 0000930000-E SP   26 LF  3000.00 78000.00 2800.00 72800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #890101

0042 0000930000-E SP   24 LF  3000.00 72000.00 3900.00 93600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #890262

0043 0000930000-E SP   37 LF  3000.00 111000.00 1900.00 70300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #120186

0044 0000930000-E SP   26 LF  3000.00 78000.00 2050.00 53300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #890101

0045 0000930000-E SP   110 LF  1900.00 209000.00 2000.00 220000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #030051

0046 0000930000-E SP   70 LF  2500.00 175000.00 2535.00 177450.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120170

0047 0000930000-E SP   70 LF  2500.00 175000.00 2535.00 177450.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120177

0048 0000930000-E SP   160 LF  2500.00 400000.00 2530.00 404800.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120186

0049 0000930000-E SP   50 LF  2100.00 105000.00 2575.00 128750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #120235

0050 0000930000-E SP   60 LF  2600.00 156000.00 2600.00 156000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #590081

0051 0000930000-E SP   70 LF  2000.00 140000.00 2055.00 143850.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890006

0052 0000930000-E SP   125 LF  1900.00 237500.00 2075.00 259375.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890101

0053 0000930000-E SP   80 LF  2500.00 200000.00 3150.00 252000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890262

0054 0000930000-E SP   50 LF  2100.00 105000.00 1800.00 90000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #890359

 

    TOTAL 9086430.00 TOTAL 10355385.00CONTRACT TOTAL

 

    SUB-TOTAL 9086430.00 SUB-TOTAL 10355385.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8536670.00DANE CONSTRUCTION, INC.
     2  8649725.00CAPE ROMAIN CONTRACTORS, INC.
     3  8818573.00UNITED CONTRACTORS, LLC
     4  9086430.00BLYTHE CONSTRUCTION, INC.
  **  5  10355385.00HRI INC DBA HRI BRIDGE COMPANY
    ** BOND EXECUTED IMPROPERLY
    ** INCORRECT DATE ON POA
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ANSON, UNION, MECKLENBURG, CABARRUS

17BP.10.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN ANSON COUNTY, 4 IN CABARRUS COUNTY, 1 IN MECKLENBURG COUNTY, AND 5 IN UNION COUNTY.

   

C202980MAY 15 2012
0.868 MI

    
** DENOTES IRREGULAR BID


