
AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  1 002

DARE, HYDE

1C.028042,  1C.048043,  1CR.10281.19,  1CR.10281.20,
1CR.10481.9,  1CR.20281.86,  1CR.20281.87,  1CR.20281.88,
1CR.20281.89,  1CR.20281.90,  1CR.20281.91,  1CR.20281.93,
1CR.20281.94

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-264, 2 SECTIONS OF NC-12, AND 10 SECTIONS OF SECONDARY ROADS.

RPC CONTRACTING INC

KITTY HAWK,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203120JUL 17 2012
10.340 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45800.00 73500.00MOBILIZATION
0002 0106000000-E 230  399 CY  45.00 17955.00 25.00 9975.00BORROW EXCAVATION
0003 1146000000-E 535  4 MSY 500.00 2000.00 1100.00 4400.00CONDITIONING EXISTING BASE
0004 1220000000-E 545  105 TON 50.00 5250.00 54.00 5670.00INCIDENTAL STONE BASE
0005 1245000000-E SP  19.93 SMI 1387.00 27642.91 1700.00 33881.00SHOULDER RECONSTRUCTION
0006 1275000000-E 600  1,184 GAL 1.50 1776.00 2.50 2960.00PRIME COAT
0007 1330000000-E 607  280 SY  19.75 5530.00 30.00 8400.00INCIDENTAL MILLING
0008 1519000000-E 610  9,701 TON 45.40 440425.40 59.10 573329.10ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  3,316 TON 45.00 149220.00 53.20 176411.20ASP CONC SURF CRS SF9.5A
0010 1575000000-E 620  804 TON 710.70 571402.80 680.00 546720.00ASP FOR PLANT MIX
0011 4399000000-N 1105 Lump Sum 6600.00 1000.00TEMP TRAFFIC CONTROL
0012 4810000000-E 1205  139,748 LF  0.25 34937.00 0.13 18167.24PAINT PVMT MARKINGS 4"
0013 6084000000-E 1660 8.92 ACR 2180.00 19445.60 2000.00 17840.00SEEDING AND MULCHING

 

    TOTAL 1327984.71 TOTAL 1472253.54CONTRACT TOTAL

 

    SUB-TOTAL 1327984.71 SUB-TOTAL 1472253.54ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1327984.71RPC CONTRACTING INC
     2  1472253.54BARNHILL CONTRACTING COMPANY



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  1 003

PERQUIMANS, GATES

1C.072056,  1C.072062,  1CR.10371.21,  1CR.10371.22,
1CR.10371.23,  1CR.10371.24,  1CR.10371.25,  1CR.10371.26,
1CR.20371.34,  1CR.20371.35,  1CR.20721.28,  1CR.20721.29,
1CR.20721.30,  1CR.20721.31

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-158 BUS, 2 SECTIONS OF US-13, 1 SECTION OF NC-32, AND 8 SECTIONS OF SECONDARY ROADS.

RPC CONTRACTING INC

KITTY HAWK,  NC

ROSE BROTHERS PAVING CO.,
INC.

BARNHILL CONTRACTING COMPANY

AHOSKIE,  NC TARBORO,  NC

C203115JUL 17 2012
19.640 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47300.00 105000.00 49350.00MOBILIZATION
0002 0106000000-E 230  778 CY  28.00 21784.00 20.00 15560.00 21.00 16338.00BORROW EXCAVATION
0003 1146000000-E 535  8 MSY 500.00 4000.00 400.00 3200.00 550.00 4400.00CONDITIONING EXISTING BASE
0004 1220000000-E 545  330 TON 40.00 13200.00 30.00 9900.00 30.00 9900.00INCIDENTAL STONE BASE
0005 1245000000-E SP  39.14 SMI 1397.00 54678.58 2200.00 86108.00 1000.00 39140.00SHOULDER RECONSTRUCTION
0006 1275000000-E 600  2,551 GAL 1.50 3826.50 4.60 11734.60 2.50 6377.50PRIME COAT
0007 1297000000-E 607  18,500 SY  1.50 27750.00 1.20 22200.00 2.00 37000.00MILL ASP PVMT *****" DTH

(1-1/2")
0008 1519000000-E 610  9,492 TON 38.40 364492.80 30.00 284760.00 38.80 368289.60ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  12,538 TON 37.30 467667.40 30.00 376140.00 36.00 451368.00ASP CONC SURF CRS SF9.5A
0010 1575000000-E 620  1,409 TON 644.20 907677.80 694.00 977846.00 670.00 944030.00ASP FOR PLANT MIX
0011 2845000000-N 858  12 EA  125.00 1500.00 300.00 3600.00 250.00 3000.00ADJ METER OR VALVE BOXES
0012 4399000000-N 1105 Lump Sum 8550.00 28000.00 2500.00TEMP TRAFFIC CONTROL
0013 4685000000-E 1205  203,149 LF  0.48 97511.52 0.47 95480.03 0.47 95480.03THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  125,070 LF  0.59 73791.30 0.57 71289.90 0.57 71289.90THERMO PVT MKG LINES 4"120
0015 4725000000-E 1205  4 EA  120.00 480.00 250.00 1000.00 250.00 1000.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  328,219 LF  0.10 32821.90 0.09 29539.71 0.09 29539.71PAINT PVMT MARKINGS 4"
0017 6084000000-E 1660 20.06 ACR 986.00 19779.16 1800.00 36108.00 1620.00 32497.20SEEDING AND MULCHING

 

    TOTAL 2146810.96 TOTAL 2157466.24 TOTAL 2161499.94CONTRACT TOTAL

 

    SUB-TOTAL 2146810.96 SUB-TOTAL 2157466.24 SUB-TOTAL 2161499.94ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2146810.96RPC CONTRACTING INC
     2  2157466.24ROSE BROTHERS PAVING CO., INC.
     3  2161499.94BARNHILL CONTRACTING COMPANY



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  1 004

CAMDEN, CURRITUCK, PASQUOTANK

1CR.20151.40,  1CR.20271.54,  1CR.20271.55,  1CR.20271.56,
1CR.20271.57,  1CR.20271.58,  1CR.20271.59,  1CR.20271.60,
1CR.20271.61,  1CR.20271.62,  1CR.20271.63,  1CR.20271.64,
1CR.20271.65,  1CR.20271.66,  1CR.20271.67,  1CR.20701.77,
1CR.20701.78,  1CR.20701.79,  1CR.20701.80

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

21 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

RPC CONTRACTING INC

KITTY HAWK,  NC  

C203110JUL 17 2012
13.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 36500.00MOBILIZATION
0002 0106000000-E 230  486 CY  18.00 8748.00 22.50 10935.00BORROW EXCAVATION
0003 1220000000-E 545  185 TON 30.00 5550.00 35.00 6475.00INCIDENTAL STONE BASE
0004 1245000000-E SP  25.52 SMI 1000.00 25520.00 1320.00 33686.40SHOULDER RECONSTRUCTION
0005 1297000000-E 607  1,100 SY  5.20 5720.00 4.95 5445.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  500 SY  5.20 2600.00 4.95 2475.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1525000000-E 610  13,830 TON 32.60 450858.00 35.95 497188.50ASP CONC SURF CRS SF9.5A
0008 1575000000-E 620  927 TON 680.00 630360.00 659.20 611078.40ASP FOR PLANT MIX
0009 2830000000-N 858  1 EA  350.00 350.00 450.00 450.00ADJ MANHOLES
0010 2845000000-N 858  4 EA  350.00 1400.00 100.00 400.00ADJ METER OR VALVE BOXES
0011 4399000000-N 1105 Lump Sum 2000.00 6750.00TEMP TRAFFIC CONTROL
0012 4685000000-E 1205  106,966 LF  0.48 51343.68 0.49 52413.34THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  68,914 LF  0.59 40659.26 0.64 44104.96THERMO PVT MKG LINES 4"120
0014 4710000000-E 1205  464 LF  5.00 2320.00 5.00 2320.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  12 EA  100.00 1200.00 75.00 900.00THERMO PVT MKG CHARACTER 120
0016 4810000000-E 1205  175,880 LF  0.09 15829.20 0.10 17588.00PAINT PVMT MARKINGS 4"
0017 6084000000-E 1660 12.76 ACR 1680.00 21436.80 986.00 12581.36SEEDING AND MULCHING

 

    TOTAL 1330894.94 TOTAL 1341290.96CONTRACT TOTAL

 

    SUB-TOTAL 1330894.94 SUB-TOTAL 1341290.96ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1330894.94BARNHILL CONTRACTING COMPANY
     2  1341290.96RPC CONTRACTING INC



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  2 005

BEAUFORT

2CR.10071.3

FED AID NO STATE FUNDED

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-99 FROM SR-1722 TO THE END OF PANTEGO CREEK BRIDGE.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION ROSE BROTHERS PAVING CO., INC.

WILSON,  NC AHOSKIE,  NC

C203096JUL 17 2012
6.820 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 144000.00 140000.00 145000.00MOBILIZATION
0003 1220000000-E 545  2,728 TON 20.00 54560.00 50.00 136400.00 35.00 95480.00INCIDENTAL STONE BASE
0004 1245000000-E SP  13.64 SMI 1450.00 19778.00 1700.00 23188.00 2500.00 34100.00SHOULDER RECONSTRUCTION
0005 1330000000-E 607  1,466 SY  9.50 13927.00 5.00 7330.00 10.00 14660.00INCIDENTAL MILLING
0006 1489000000-E 610  8,049 TON 37.60 302642.40 45.00 362205.00 36.50 293788.50ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  16,437 TON 34.80 572007.60 38.00 624606.00 36.90 606525.30ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  9,658 TON 34.80 336098.40 38.00 367004.00 37.00 357346.00ASP CONC SURF CRS S9.5B
0009 1575000000-E 620  1,723 TON 690.00 1188870.00 575.00 990725.00 694.00 1195762.00ASP FOR PLANT MIX
0010 4399000000-N 1105 Lump Sum 53104.00 20000.00 25000.00TEMP TRAFFIC CONTROL
0011 4685000000-E 1205  73,383 LF  0.49 35957.67 0.49 35957.67 0.49 35957.67THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  45,012 LF  0.54 24306.48 0.54 24306.48 0.54 24306.48THERMO PVT MKG LINES 4"120
0013 4710000000-E 1205  25 LF  25.00 625.00 25.00 625.00 25.00 625.0024"WIDE THERMO 120 MILS
0014 4810000000-E 1205  118,395 LF  0.09 10655.55 0.09 10655.55 0.09 10655.55PAINT PVMT MARKINGS 4"
0015 4835000000-E 1205  25 LF  17.00 425.00 17.00 425.00 17.00 425.00PAINT PVT MKG LINES 24"
0016 4905000000-N 1253  400 EA  26.25 10500.00 26.25 10500.00 26.25 10500.00SNOWPLB PVMT MRKER
0017 6000000000-E 1605  400 LF  5.00 2000.00 3.00 1200.00 3.00 1200.00TEMPORARY SILT FENCE
0018 6009000000-E 1610  10 TON 100.00 1000.00 172.41 1724.10 50.00 500.00EROS CONTRL STONE CL B
0019 6071010000-E SP   150 LF  14.00 2100.00 14.00 2100.00 10.00 1500.00WATTLE
0020 6071020000-E SP   25 LB  10.00 250.00 10.00 250.00 12.00 300.00POLYACRYLAMIDE (PAM)
0021 6084000000-E 1660  8 ACR 1680.00 13440.00 1680.00 13440.00 1800.00 14400.00SEEDING AND MULCHING
0022 0255000000-E SP   4,640 TON 20.00 92800.00 23.25 107880.00 30.00 139200.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW

 

    TOTAL 2879047.10 TOTAL 2880521.80 TOTAL 3007231.50CONTRACT TOTAL

 

    SUB-TOTAL 2879047.10 SUB-TOTAL 2880521.80 SUB-TOTAL 3007231.50ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 005

BEAUFORT

2CR.10071.3

FED AID NO STATE FUNDED

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-99 FROM SR-1722 TO THE END OF PANTEGO CREEK BRIDGE.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC   

C203096JUL 17 2012
6.820 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 113209.60MOBILIZATION
0003 1220000000-E 545  2,728 TON 39.26 107101.28INCIDENTAL STONE BASE
0004 1245000000-E SP  13.64 SMI 1680.00 22915.20SHOULDER RECONSTRUCTION
0005 1330000000-E 607  1,466 SY  10.39 15231.74INCIDENTAL MILLING
0006 1489000000-E 610  8,049 TON 52.75 424584.75ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  16,437 TON 53.20 874448.40ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  9,658 TON 52.25 504630.50ASP CONC SURF CRS S9.5B
0009 1575000000-E 620  1,723 TON 709.52 1222502.96ASP FOR PLANT MIX
0010 4399000000-N 1105 Lump Sum 4995.20TEMP TRAFFIC CONTROL
0011 4685000000-E 1205  73,383 LF  0.55 40360.65THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  45,012 LF  0.60 27007.20THERMO PVT MKG LINES 4"120
0013 4710000000-E 1205  25 LF  28.00 700.0024"WIDE THERMO 120 MILS
0014 4810000000-E 1205  118,395 LF  0.10 11839.50PAINT PVMT MARKINGS 4"
0015 4835000000-E 1205  25 LF  19.04 476.00PAINT PVT MKG LINES 24"
0016 4905000000-N 1253  400 EA  29.40 11760.00SNOWPLB PVMT MRKER
0017 6000000000-E 1605  400 LF  9.52 3808.00TEMPORARY SILT FENCE
0018 6009000000-E 1610  10 TON 116.48 1164.80EROS CONTRL STONE CL B
0019 6071010000-E SP   150 LF  15.68 2352.00WATTLE
0020 6071020000-E SP   25 LB  11.20 280.00POLYACRYLAMIDE (PAM)
0021 6084000000-E 1660  8 ACR 1881.60 15052.80SEEDING AND MULCHING
0022 0255000000-E SP   4,640 TON 27.82 129084.80GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW

 

    TOTAL 3533505.38CONTRACT TOTAL

 

    SUB-TOTAL 3533505.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2879047.10BARNHILL CONTRACTING COMPANY
     2  2880521.80S. T. WOOTEN CORPORATION
     3  3007231.50ROSE BROTHERS PAVING CO., INC.
     4  3533505.38GREENVILLE PAVING & CONTRACTING, INC.



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  2 006

BEAUFORT

2CR.10071.4

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-92 FROM US-264 TO BATH CREEK BRIDGE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C203097JUL 17 2012
5.670 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 123000.00 130000.00MOBILIZATION
0003 1220000000-E 545  3,402 TON 41.00 139482.00 20.00 68040.00 35.00 119070.00INCIDENTAL STONE BASE
0004 1245000000-E SP  11.34 SMI 1800.00 20412.00 1440.00 16329.60 2500.00 28350.00SHOULDER RECONSTRUCTION
0005 1330000000-E 607  800 SY  5.00 4000.00 10.00 8000.00 10.00 8000.00INCIDENTAL MILLING
0006 1489000000-E 610  6,691 TON 43.00 287713.00 34.90 233515.90 36.00 240876.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  14,708 TON 36.00 529488.00 32.00 470656.00 36.50 536842.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  8,644 TON 36.00 311184.00 32.00 276608.00 36.75 317667.00ASP CONC SURF CRS S9.5B
0009 1575000000-E 620  1,519 TON 550.00 835450.00 690.00 1048110.00 694.00 1054186.00ASP FOR PLANT MIX
0010 2612000000-E 848  25 SY  100.00 2500.00 75.00 1875.00 65.00 1625.006" CONCRETE DRIVEWAY
0011 4399000000-N 1105 Lump Sum 6000.00 64067.00 20000.00TEMP TRAFFIC CONTROL
0012 4685000000-E 1205  61,009 LF  0.49 29894.41 0.49 29894.41 0.49 29894.41THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  37,422 LF  0.59 22078.98 0.59 22078.98 0.58 21704.76THERMO PVT MKG LINES 4"120
0014 4702000000-E 1205  30 LF  2.00 60.00 2.00 60.00 30.00 900.0012"WIDE THERMO 120 MILS
0015 4810000000-E 1205  98,431 LF  0.08 7874.48 0.08 7874.48 0.14 13780.34PAINT PVMT MARKINGS 4"
0016 4825000000-E 1205  30 LF  1.00 30.00 1.00 30.00 3.00 90.00PAINT PVMT MARKINGS 12"
0017 4905000000-N 1253  332 EA  30.00 9960.00 30.00 9960.00 30.69 10189.08SNOWPLB PVMT MRKER
0018 6000000000-E 1605  200 LF  4.00 800.00 5.00 1000.00 4.00 800.00TEMPORARY SILT FENCE
0019 6012000000-E 1610  10 TON 177.41 1774.10 100.00 1000.00 55.00 550.00SEDIMENT CONTROL STONE
0020 6071010000-E SP   75 LF  14.00 1050.00 14.00 1050.00 10.00 750.00WATTLE
0021 6084000000-E 1660  7 ACR 1680.00 11760.00 1680.00 11760.00 1800.00 12600.00SEEDING AND MULCHING
0022 0255000000-E SP   4,287 TON 20.00 85740.00 16.00 68592.00 28.00 120036.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW

 

    TOTAL 2427250.97 TOTAL 2463501.37 TOTAL 2667910.59CONTRACT TOTAL

 

    SUB-TOTAL 2427250.97 SUB-TOTAL 2463501.37 SUB-TOTAL 2667910.59ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 006

BEAUFORT

2CR.10071.4

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-92 FROM US-264 TO BATH CREEK BRIDGE.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC   

C203097JUL 17 2012
5.670 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 113209.60MOBILIZATION
0003 1220000000-E 545  3,402 TON 33.94 115463.88INCIDENTAL STONE BASE
0004 1245000000-E SP  11.34 SMI 1680.00 19051.20SHOULDER RECONSTRUCTION
0005 1330000000-E 607  800 SY  11.79 9432.00INCIDENTAL MILLING
0006 1489000000-E 610  6,691 TON 48.27 322974.57ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  14,708 TON 48.72 716573.76ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  8,644 TON 47.77 412923.88ASP CONC SURF CRS S9.5B
0009 1575000000-E 620  1,519 TON 709.52 1077760.88ASP FOR PLANT MIX
0010 2612000000-E 848  25 SY  140.00 3500.006" CONCRETE DRIVEWAY
0011 4399000000-N 1105 Lump Sum 4424.00TEMP TRAFFIC CONTROL
0012 4685000000-E 1205  61,009 LF  0.55 33554.95THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  37,422 LF  0.66 24698.52THERMO PVT MKG LINES 4"120
0014 4702000000-E 1205  30 LF  2.24 67.2012"WIDE THERMO 120 MILS
0015 4810000000-E 1205  98,431 LF  0.09 8858.79PAINT PVMT MARKINGS 4"
0016 4825000000-E 1205  30 LF  1.12 33.60PAINT PVMT MARKINGS 12"
0017 4905000000-N 1253  332 EA  33.60 11155.20SNOWPLB PVMT MRKER
0018 6000000000-E 1605  200 LF  9.52 1904.00TEMPORARY SILT FENCE
0019 6012000000-E 1610  10 TON 113.12 1131.20SEDIMENT CONTROL STONE
0020 6071010000-E SP   75 LF  15.68 1176.00WATTLE
0021 6084000000-E 1660  7 ACR 1881.60 13171.20SEEDING AND MULCHING
0022 0255000000-E SP   4,287 TON 26.47 113476.89GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW

 

    TOTAL 3004541.32CONTRACT TOTAL

 

    SUB-TOTAL 3004541.32ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2427250.97S. T. WOOTEN CORPORATION
     2  2463501.37BARNHILL CONTRACTING COMPANY
     3  2667910.59ROSE BROTHERS PAVING CO., INC.
     4  3004541.32GREENVILLE PAVING & CONTRACTING, INC.



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  4 007

WAKE, DURHAM

5C.092132,  5CR.20321.23,  5CR.20921.40

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER GRADING.

23 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING COMPANY

RALEIGH,  NC TARBORO,  NC

C203117JUL 17 2012
32.362 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 223000.00 205000.00 163000.00MOBILIZATION
0002 0106000000-E 230  5,826 CY  25.00 145650.00 10.00 58260.00 25.00 145650.00BORROW EXCAVATION
0003 0264000000-E SP  59.05 SMI 3300.00 194865.00 2150.00 126957.50 3895.00 229999.75GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  2,954 TON 45.00 132930.00 30.50 90097.00 50.00 147700.00INCIDENTAL STONE BASE
0005 1297000000-E 607  202,816 SY  1.40 283942.40 0.81 164280.96 1.25 253520.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  26,040 SY  1.30 33852.00 0.91 23696.40 2.30 59892.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1297000000-E 607  18,396 SY  2.40 44150.40 1.64 30169.44 3.35 61626.60MILL ASP PVMT *****" DTH

(4")
0008 1308000000-E 607  1,567 SY  2.50 3917.50 4.27 6691.09 4.25 6659.75MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  10,876 SY  2.00 21752.00 3.11 33824.36 3.50 38066.00INCIDENTAL MILLING
0010 1489000000-E 610  2,074 TON 33.00 68442.00 30.50 63257.00 45.00 93330.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  6,663 TON 24.25 161577.75 31.00 206553.00 35.50 236536.50ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  43,847 TON 22.00 964634.00 29.80 1306640.60 36.85 1615761.95ASP CONC SURF CRS S9.5B
0013 1575000000-E 620  3,042 TON 709.00 2156778.00 685.00 2083770.00 558.00 1697436.00ASP FOR PLANT MIX
0014 1702000000-E 657  30,190 LB  1.60 48304.00 1.90 57361.00 1.30 39247.00SEALING PVMT CRACKS & JTS
0015 1704000000-E SP   7,049 TON 95.00 669655.00 105.00 740145.00 92.30 650622.70PATCHING EXIST PAVEMENT
0016 2830000000-N 858  30 EA  600.00 18000.00 785.00 23550.00 500.00 15000.00ADJ MANHOLES
0017 2845000000-N 858  41 EA  600.00 24600.00 785.00 32185.00 400.00 16400.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  317,588 LF  0.50 158794.00 0.46 146090.48 0.46 146090.48THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  342,942 LF  0.60 205765.20 0.57 195476.94 0.57 195476.94THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  2,151 LF  1.50 3226.50 1.50 3226.50 1.50 3226.50THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  1,923 LF  1.50 2884.50 1.50 2884.50 1.50 2884.50THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  100 LF  6.00 600.00 6.00 600.00 6.00 600.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  2,405 LF  6.00 14430.00 6.00 14430.00 6.00 14430.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  57 EA  65.00 3705.00 65.00 3705.00 65.00 3705.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  192 EA  85.00 16320.00 85.00 16320.00 85.00 16320.00THERMO PVT SYMBOL 90MILS
0026 4770000000-E 1205  3,600 LF  3.00 10800.00 3.00 10800.00 3.00 10800.004" COLD APPL PLSTIC LINES TYPE **

(III)
0027 4810000000-E 1205  86,172 LF  0.15 12925.80 0.14 12064.08 0.14 12064.08PAINT PVMT MARKINGS 4"
0028 4820000000-E 1205  2,349 LF  0.50 1174.50 0.50 1174.50 0.50 1174.50PAINT PVMT MARKINGS 8"
0029 4830000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00 200.00PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  1,548 LF  3.00 4644.00 3.00 4644.00 3.00 4644.00PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00 25.00 300.00PAINT PVT MKG CHARACTER
0032 4845000000-N 1205  134 EA  25.00 3350.00 25.00 3350.00 25.00 3350.00PAINT PVT MKG SYMBOL
0033 4850000000-E 1205  3,600 LF  0.50 1800.00 0.50 1800.00 0.50 1800.00LINE REMOVAL 4" WIDE
0034 4900000000-N 1251  3,363 EA  3.50 11770.50 3.50 11770.50 3.50 11770.50PERM RAISED PVMT MARKERS
0035 5255000000-N 1413 Lump Sum 10150.00 11000.00 10033.79PORTABLE LIGHTING
0036 6000000000-E 1605  4,285 LF  1.90 8141.50 1.89 8098.65 1.89 8098.65TEMPORARY SILT FENCE
0037 6071010000-E SP   10,770 LF  3.00 32310.00 2.97 31986.90 2.97 31986.90WATTLE



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  4 007

WAKE, DURHAM

5C.092132,  5CR.20321.23,  5CR.20921.40

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER GRADING.

23 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING COMPANY

RALEIGH,  NC TARBORO,  NC

C203117JUL 17 2012
32.362 MI

0038 6084000000-E 1660 42.85 ACR 1600.00 68560.00 1890.00 80986.50 1750.00 74987.50SEEDING AND MULCHING
0039 7444000000-E 1725  6,421 LF  5.50 35315.50 5.48 35187.08 5.48 35187.08INDUCTIVE LOOP SAWCUT

 

    TOTAL 5803217.05 TOTAL 5848533.98 TOTAL 6059578.67CONTRACT TOTAL

 

    SUB-TOTAL 5803217.05 SUB-TOTAL 5848533.98 SUB-TOTAL 6059578.67ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 3 /  4 007

WAKE, DURHAM

5C.092132,  5CR.20321.23,  5CR.20921.40

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER GRADING.

23 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING, INC

WILSON,  NC BURLINGTON,  NC

C203117JUL 17 2012
32.362 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 84000.00 90000.00 248000.00MOBILIZATION
0002 0106000000-E 230  5,826 CY  23.50 136911.00 25.00 145650.00 16.00 93216.00BORROW EXCAVATION
0003 0264000000-E SP  59.05 SMI 2570.00 151758.50 3895.00 229999.75 3200.00 188960.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  2,954 TON 35.00 103390.00 50.00 147700.00 32.00 94528.00INCIDENTAL STONE BASE
0005 1297000000-E 607  202,816 SY  1.34 271773.44 1.50 304224.00 1.45 294083.20MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  26,040 SY  1.20 31248.00 3.25 84630.00 2.20 57288.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1297000000-E 607  18,396 SY  1.92 35320.32 3.85 70824.60 4.30 79102.80MILL ASP PVMT *****" DTH

(4")
0008 1308000000-E 607  1,567 SY  8.54 13382.18 4.75 7443.25 9.00 14103.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  10,876 SY  3.65 39697.40 3.85 41872.60 9.00 97884.00INCIDENTAL MILLING
0010 1489000000-E 610  2,074 TON 45.00 93330.00 45.00 93330.00 42.00 87108.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  6,663 TON 27.40 182566.20 35.10 233871.30 36.00 239868.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  43,847 TON 28.90 1267178.30 36.65 1606992.55 36.00 1578492.00ASP CONC SURF CRS S9.5B
0013 1575000000-E 620  3,042 TON 738.00 2244996.00 558.00 1697436.00 810.00 2464020.00ASP FOR PLANT MIX
0014 1702000000-E 657  30,190 LB  1.45 43775.50 1.30 39247.00 2.30 69437.00SEALING PVMT CRACKS & JTS
0015 1704000000-E SP   7,049 TON 98.10 691506.90 100.00 704900.00 106.00 747194.00PATCHING EXIST PAVEMENT
0016 2830000000-N 858  30 EA  835.00 25050.00 400.00 12000.00 625.00 18750.00ADJ MANHOLES
0017 2845000000-N 858  41 EA  835.00 34235.00 400.00 16400.00 625.00 25625.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  317,588 LF  0.46 146090.48 0.46 146090.48 0.46 146090.48THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  342,942 LF  0.57 195476.94 0.57 195476.94 0.57 195476.94THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  2,151 LF  1.50 3226.50 1.50 3226.50 1.50 3226.50THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  1,923 LF  1.50 2884.50 1.50 2884.50 1.50 2884.50THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  100 LF  6.00 600.00 6.00 600.00 6.00 600.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  2,405 LF  6.00 14430.00 6.00 14430.00 6.00 14430.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  57 EA  65.00 3705.00 65.00 3705.00 65.00 3705.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  192 EA  85.00 16320.00 85.00 16320.00 85.00 16320.00THERMO PVT SYMBOL 90MILS
0026 4770000000-E 1205  3,600 LF  3.00 10800.00 3.00 10800.00 3.00 10800.004" COLD APPL PLSTIC LINES TYPE **

(III)
0027 4810000000-E 1205  86,172 LF  0.14 12064.08 0.14 12064.08 0.14 12064.08PAINT PVMT MARKINGS 4"
0028 4820000000-E 1205  2,349 LF  0.50 1174.50 0.50 1174.50 0.50 1174.50PAINT PVMT MARKINGS 8"
0029 4830000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00 200.00PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  1,548 LF  3.00 4644.00 3.00 4644.00 3.00 4644.00PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00 25.00 300.00PAINT PVT MKG CHARACTER
0032 4845000000-N 1205  134 EA  25.00 3350.00 25.00 3350.00 25.00 3350.00PAINT PVT MKG SYMBOL
0033 4850000000-E 1205  3,600 LF  0.50 1800.00 0.50 1800.00 0.50 1800.00LINE REMOVAL 4" WIDE
0034 4900000000-N 1251  3,363 EA  3.50 11770.50 3.50 11770.50 3.50 11770.50PERM RAISED PVMT MARKERS
0035 5255000000-N 1413 Lump Sum 27215.00 10225.00 20000.00PORTABLE LIGHTING
0036 6000000000-E 1605  4,285 LF  4.50 19282.50 2.16 9255.60 2.00 8570.00TEMPORARY SILT FENCE
0037 6071010000-E SP   10,770 LF  6.00 64620.00 5.74 61819.80 6.00 64620.00WATTLE



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 4 /  4 007

WAKE, DURHAM

5C.092132,  5CR.20321.23,  5CR.20921.40

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER GRADING.

23 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING, INC

WILSON,  NC BURLINGTON,  NC

C203117JUL 17 2012
32.362 MI

0038 6084000000-E 1660 42.85 ACR 1590.00 68131.50 1590.00 68131.50 1000.00 42850.00SEEDING AND MULCHING
0039 7444000000-E 1725  6,421 LF  5.48 35187.08 5.48 35187.08 5.50 35315.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 6093391.32 TOTAL 6139976.53 TOTAL 6997851.00CONTRACT TOTAL

 

    SUB-TOTAL 6093391.32 SUB-TOTAL 6139976.53 SUB-TOTAL 6997851.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5803217.05REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  5848533.98FSC II LLC DBA FRED SMITH COMPANY
     3  6059578.67BARNHILL CONTRACTING COMPANY
     4  6093391.32CAROLINA SUNROCK LLC
     5  6139976.53S. T. WOOTEN CORPORATION
     6  6997851.00TRIANGLE GRADING & PAVING, INC



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  4 008

WAKE

5CR.10921.41,  5CR.20921.41

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER GRADING.

US-401 RAMPS WITH MARTIN LUTHER KING KING BLVD AND 8 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING COMPANY

RALEIGH,  NC TARBORO,  NC

C203116JUL 17 2012
8.522 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 133000.00 90500.00 78995.00MOBILIZATION
0002 0106000000-E 230  1,534 CY  25.00 38350.00 25.50 39117.00 29.80 45713.20BORROW EXCAVATION
0003 0264000000-E SP  15.35 SMI 3300.00 50655.00 2285.00 35074.75 3180.00 48813.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  753 TON 45.00 33885.00 30.00 22590.00 28.50 21460.50INCIDENTAL STONE BASE
0005 1297000000-E 607  114,785 SY  1.55 177916.75 1.12 128559.20 1.45 166438.25MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  82,701 SY  1.05 86836.05 0.89 73603.89 2.15 177807.15MILL ASP PVMT *****" DTH

(2-1/2")
0007 1308000000-E 607  950 SY  2.50 2375.00 1.92 1824.00 2.50 2375.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  3,408 SY  2.00 6816.00 1.92 6543.36 3.65 12439.20MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 4")
0009 1330000000-E 607  2,671 SY  3.00 8013.00 4.43 11832.53 10.00 26710.00INCIDENTAL MILLING
0010 1489000000-E 610  940 TON 34.00 31960.00 38.40 36096.00 40.80 38352.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  12,820 TON 23.00 294860.00 28.95 371139.00 32.50 416650.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  18,921 TON 26.50 501406.50 31.10 588443.10 35.00 662235.00ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  1,213 TON 32.00 38816.00 29.25 35480.25 34.90 42333.70ASP CONC SURF CRS SF9.5A
0014 1575000000-E 620  1,872 TON 709.00 1327248.00 685.00 1282320.00 585.00 1095120.00ASP FOR PLANT MIX
0015 1704000000-E SP   1,725 TON 95.00 163875.00 125.00 215625.00 107.00 184575.00PATCHING EXIST PAVEMENT
0016 2830000000-N 858  9 EA  460.00 4140.00 765.00 6885.00 400.00 3600.00ADJ MANHOLES
0017 2845000000-N 858  21 EA  460.00 9660.00 765.00 16065.00 360.00 7560.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  87,132 LF  0.50 43566.00 0.50 43566.00 0.50 43566.00THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  87,978 LF  0.60 52786.80 0.56 49267.68 0.56 49267.68THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  4,593 LF  1.50 6889.50 1.50 6889.50 1.50 6889.50THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  1,227 LF  1.50 1840.50 1.50 1840.50 1.50 1840.50THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  150 LF  6.00 900.00 6.00 900.00 6.00 900.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  1,882 LF  7.00 13174.00 7.00 13174.00 7.00 13174.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  74 EA  55.00 4070.00 55.00 4070.00 55.00 4070.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  191 EA  85.00 16235.00 85.00 16235.00 85.00 16235.00THERMO PVT SYMBOL 90MILS
0026 4726110000-E 1205  60 EA  175.00 10500.00 175.00 10500.00 175.00 10500.00HIP THERMO PVT SYMBOL 90 MILS
0027 4770000000-E 1205  1,980 LF  3.00 5940.00 3.00 5940.00 3.00 5940.004" COLD APPL PLSTIC LINES TYPE **

(III)
0028 4800000000-N 1205  4 EA  100.00 400.00 100.00 400.00 100.00 400.00COLD APP PLAS CHAR TYPE *

(III)
0029 4805000000-N 1205  4 EA  125.00 500.00 125.00 500.00 125.00 500.00COLD APPL PLASTIC SYM TYPE **

(III)
0030 4810000000-E 1205  110,529 LF  0.15 16579.35 0.12 13263.48 0.12 13263.48PAINT PVMT MARKINGS 4"
0031 4820000000-E 1205  3,195 LF  0.50 1597.50 0.50 1597.50 0.50 1597.50PAINT PVMT MARKINGS 8"
0032 4830000000-E 1205  150 LF  2.00 300.00 2.00 300.00 2.00 300.00PAINT PVT MKGS LINES 16"
0033 4835000000-E 1205  1,692 LF  3.00 5076.00 3.00 5076.00 3.00 5076.00PAINT PVT MKG LINES 24"
0034 4840000000-N 1205  66 EA  25.00 1650.00 25.00 1650.00 25.00 1650.00PAINT PVT MKG CHARACTER
0035 4845000000-N 1205  166 EA  25.00 4150.00 25.00 4150.00 25.00 4150.00PAINT PVT MKG SYMBOL
0036 4850000000-E 1205  1,980 LF  0.50 990.00 0.50 990.00 0.50 990.00LINE REMOVAL 4" WIDE



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  4 008

WAKE

5CR.10921.41,  5CR.20921.41

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER GRADING.

US-401 RAMPS WITH MARTIN LUTHER KING KING BLVD AND 8 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING COMPANY

RALEIGH,  NC TARBORO,  NC

C203116JUL 17 2012
8.522 MI

0037 4875000000-N 1205  8 EA  35.00 280.00 35.00 280.00 35.00 280.00REMOVAL OF SYMBL & CHARAC
0038 4900000000-N 1251  1,412 EA  4.00 5648.00 4.00 5648.00 4.00 5648.00PERM RAISED PVMT MARKERS
0039 5255000000-N 1413 Lump Sum 10050.00 27250.00 5120.00PORTABLE LIGHTING
0040 6000000000-E 1605  1,114 LF  2.35 2617.90 2.31 2573.34 2.32 2584.48TEMPORARY SILT FENCE
0041 6071010000-E SP   2,830 LF  3.70 10471.00 3.68 10414.40 3.69 10442.70WATTLE
0042 6084000000-E 1660 11.17 ACR 1600.00 17872.00 1910.00 21334.70 1750.00 19547.50SEEDING AND MULCHING
0043 7444000000-E 1725  5,146 LF  5.50 28303.00 5.48 28200.08 5.48 28200.08INDUCTIVE LOOP SAWCUT

 

    TOTAL 3172198.85 TOTAL 3237708.26 TOTAL 3283309.42CONTRACT TOTAL

 

    SUB-TOTAL 3172198.85 SUB-TOTAL 3237708.26 SUB-TOTAL 3283309.42ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 3 /  4 008

WAKE

5CR.10921.41,  5CR.20921.41

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER GRADING.

US-401 RAMPS WITH MARTIN LUTHER KING KING BLVD AND 8 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA SUNROCK LLC TRIANGLE GRADING & PAVING, INC

RALEIGH,  NC BURLINGTON,  NC

C203116JUL 17 2012
8.522 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00 129000.00 185000.00MOBILIZATION
0002 0106000000-E 230  1,534 CY  37.00 56758.00 30.00 46020.00 24.00 36816.00BORROW EXCAVATION
0003 0264000000-E SP  15.35 SMI 3300.00 50655.00 3995.00 61323.25 4000.00 61400.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  753 TON 50.00 37650.00 45.00 33885.00 30.00 22590.00INCIDENTAL STONE BASE
0005 1297000000-E 607  114,785 SY  1.50 172177.50 1.43 164142.55 1.70 195134.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  82,701 SY  2.00 165402.00 1.66 137283.66 2.00 165402.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1308000000-E 607  950 SY  3.40 3230.00 5.17 4911.50 3.50 3325.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  3,408 SY  4.00 13632.00 2.86 9746.88 4.30 14654.40MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 4")
0009 1330000000-E 607  2,671 SY  4.50 12019.50 5.06 13515.26 5.60 14957.60INCIDENTAL MILLING
0010 1489000000-E 610  940 TON 50.00 47000.00 45.16 42450.40 43.00 40420.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  12,820 TON 38.00 487160.00 40.00 512800.00 36.00 461520.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  18,921 TON 36.00 681156.00 37.00 700077.00 37.00 700077.00ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  1,213 TON 40.00 48520.00 37.85 45912.05 38.00 46094.00ASP CONC SURF CRS SF9.5A
0014 1575000000-E 620  1,872 TON 600.00 1123200.00 738.00 1381536.00 830.00 1553760.00ASP FOR PLANT MIX
0015 1704000000-E SP   1,725 TON 125.00 215625.00 138.50 238912.50 105.00 181125.00PATCHING EXIST PAVEMENT
0016 2830000000-N 858  9 EA  600.00 5400.00 400.00 3600.00 630.00 5670.00ADJ MANHOLES
0017 2845000000-N 858  21 EA  600.00 12600.00 400.00 8400.00 630.00 13230.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  87,132 LF  0.50 43566.00 0.50 43566.00 0.50 43566.00THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  87,978 LF  0.56 49267.68 0.56 49267.68 0.56 49267.68THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  4,593 LF  1.50 6889.50 1.50 6889.50 1.50 6889.50THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  1,227 LF  1.50 1840.50 1.50 1840.50 1.50 1840.50THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  150 LF  6.00 900.00 6.00 900.00 6.00 900.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  1,882 LF  7.00 13174.00 7.00 13174.00 7.00 13174.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  74 EA  55.00 4070.00 55.00 4070.00 55.00 4070.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  191 EA  85.00 16235.00 85.00 16235.00 85.00 16235.00THERMO PVT SYMBOL 90MILS
0026 4726110000-E 1205  60 EA  175.00 10500.00 175.00 10500.00 175.00 10500.00HIP THERMO PVT SYMBOL 90 MILS
0027 4770000000-E 1205  1,980 LF  3.00 5940.00 3.00 5940.00 3.00 5940.004" COLD APPL PLSTIC LINES TYPE **

(III)
0028 4800000000-N 1205  4 EA  100.00 400.00 100.00 400.00 100.00 400.00COLD APP PLAS CHAR TYPE *

(III)
0029 4805000000-N 1205  4 EA  125.00 500.00 125.00 500.00 125.00 500.00COLD APPL PLASTIC SYM TYPE **

(III)
0030 4810000000-E 1205  110,529 LF  0.12 13263.48 0.12 13263.48 0.12 13263.48PAINT PVMT MARKINGS 4"
0031 4820000000-E 1205  3,195 LF  0.50 1597.50 0.50 1597.50 0.50 1597.50PAINT PVMT MARKINGS 8"
0032 4830000000-E 1205  150 LF  2.00 300.00 2.00 300.00 2.00 300.00PAINT PVT MKGS LINES 16"
0033 4835000000-E 1205  1,692 LF  3.00 5076.00 3.00 5076.00 3.00 5076.00PAINT PVT MKG LINES 24"
0034 4840000000-N 1205  66 EA  25.00 1650.00 25.00 1650.00 25.00 1650.00PAINT PVT MKG CHARACTER
0035 4845000000-N 1205  166 EA  25.00 4150.00 25.00 4150.00 25.00 4150.00PAINT PVT MKG SYMBOL
0036 4850000000-E 1205  1,980 LF  0.50 990.00 0.50 990.00 0.50 990.00LINE REMOVAL 4" WIDE



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 4 /  4 008

WAKE

5CR.10921.41,  5CR.20921.41

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER GRADING.

US-401 RAMPS WITH MARTIN LUTHER KING KING BLVD AND 8 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA SUNROCK LLC TRIANGLE GRADING & PAVING, INC

RALEIGH,  NC BURLINGTON,  NC

C203116JUL 17 2012
8.522 MI

0037 4875000000-N 1205  8 EA  35.00 280.00 35.00 280.00 35.00 280.00REMOVAL OF SYMBL & CHARAC
0038 4900000000-N 1251  1,412 EA  4.00 5648.00 4.00 5648.00 4.00 5648.00PERM RAISED PVMT MARKERS
0039 5255000000-N 1413 Lump Sum 95000.00 12000.00 30000.00PORTABLE LIGHTING
0040 6000000000-E 1605  1,114 LF  2.16 2406.24 5.00 5570.00 2.00 2228.00TEMPORARY SILT FENCE
0041 6071010000-E SP   2,830 LF  6.24 17659.20 12.00 33960.00 5.00 14150.00WATTLE
0042 6084000000-E 1660 11.17 ACR 1590.00 17760.30 1590.00 17760.30 1000.00 11170.00SEEDING AND MULCHING
0043 7444000000-E 1725  5,146 LF  5.48 28200.08 5.48 28200.08 5.50 28303.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3654448.48 TOTAL 3817244.09 TOTAL 3973264.16CONTRACT TOTAL

 

    SUB-TOTAL 3654448.48 SUB-TOTAL 3817244.09 SUB-TOTAL 3973264.16ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3172198.85REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  3237708.26FSC II LLC DBA FRED SMITH COMPANY
     3  3283309.42BARNHILL CONTRACTING COMPANY
     4  3654448.48S. T. WOOTEN CORPORATION
     5  3817244.09CAROLINA SUNROCK LLC
     6  3973264.16TRIANGLE GRADING & PAVING, INC



AUG 28, 2012 08:10 AM

TIP NO B-4471 2:00 PM 1 /  6 009

COLUMBUS

33720.3.1

FED AID NO BRSTP-904(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JUNIPER SWAMP AND APPROACHES ON NC-904.

T. A. LOVING COMPANY

GOLDSBORO,  NC

PALMETTO INFRASTRUCTURE  INC SMITH-ROWE, LLC

GREENVILLE,  SC MOUNT AIRY,  NC

C202844JUL 17 2012
0.216 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 50000.00 62450.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 6500.00 8500.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12200.00 12000.00 10700.00REINF BRG APPR **********

(16+67.50 -L-)
0004 0043000000-N 226 Lump Sum 197382.97 145000.00 130000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  400 CY  12.50 5000.00 21.00 8400.00 12.50 5000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  170 CY  4.50 765.00 12.00 2040.00 4.50 765.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  400 CY  12.50 5000.00 14.50 5800.00 12.50 5000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  3.50 1750.00 3.50 1750.00 3.50 1750.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  80 TON 45.00 3600.00 43.00 3440.00 45.00 3600.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  1,440 SY  0.95 1368.00 3.50 5040.00 9.50 13680.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  32 LF  25.00 800.00 42.00 1344.00 25.00 800.0015" DRAINAGE PIPE
0013 0343000000-E 310  32 LF  25.00 800.00 42.00 1344.00 25.00 800.0015" SIDE DRAIN PIPE
0014 0448300000-E 310  56 LF  35.00 1960.00 42.00 2352.00 35.00 1960.0018" RCP CULV CLASS IV
0015 0995000000-E 340  76 LF  10.00 760.00 7.00 532.00 10.00 760.00PIPE REMOVAL
0016 1220000000-E 545  80 TON 32.00 2560.00 45.00 3600.00 32.00 2560.00INCIDENTAL STONE BASE
0017 1330000000-E 607  140 SY  35.00 4900.00 43.00 6020.00 30.00 4200.00INCIDENTAL MILLING
0018 1489000000-E 610  840 TON 73.25 61530.00 73.25 61530.00 73.25 61530.00ASP CONC BASE CRS B25.0B
0019 1519000000-E 610  900 TON 70.15 63135.00 70.15 63135.00 70.15 63135.00ASP CONC SURF CRS S9.5B
0020 1575000000-E 620  95 TON 677.00 64315.00 677.00 64315.00 677.00 64315.00ASP FOR PLANT MIX
0021 1693000000-E 654  24 TON 25.00 600.00 280.00 6720.00 280.00 6720.00ASPH PLT MIX PVMT REPAIR
0022 2022000000-E 815 22.4 CY  20.00 448.00 16.00 358.40 5.00 112.00SUBDRAIN EXCAVATION
0023 2033000000-E 815 16.8 CY  50.00 840.00 45.00 756.00 20.00 336.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  100 LF  7.50 750.00 9.00 900.00 4.50 450.006" PERF SUBDRN PIPE
0025 2070000000-N 815  1 EA  300.00 300.00 220.00 220.00 200.00 200.00SUBDRN PIPE OUTLET
0026 2077000000-E 815  6 LF  25.00 150.00 30.00 180.00 5.00 30.006" OUTLET PIPE
0027 2286000000-N 840  2 EA  1500.00 3000.00 2100.00 4200.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  2 EA  450.00 900.00 650.00 1300.00 450.00 900.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  765 LF  20.00 15300.00 21.00 16065.00 30.00 22950.00SHOULDER BERM GUTTER
0030 3030000000-E 862  1,075 LF  14.00 15050.00 14.00 15050.00 14.00 15050.00STL BM GUARDRAIL
0031 3045000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00 1125.00SBGR SHOP CURVED
0032 3150000000-N 862  5 EA  9.00 45.00 9.00 45.00 9.00 45.00ADDIT GUARDRAIL POSTS
0033 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 500.00 500.00GR ANCHOR TYPE AT-1
0034 3215000000-N 862  4 EA  1325.00 5300.00 1325.00 5300.00 1325.00 5300.00GR ANCHOR TYPE III
0035 3270000000-N SP   3 EA  1850.00 5550.00 1850.00 5550.00 1850.00 5550.00GR ANCHOR TYPE 350
0036 3649000000-E 876  2 TON 75.00 150.00 150.00 300.00 75.00 150.00RIP RAP, CLASS B
0037 3656000000-E 876  740 SY  4.50 3330.00 4.00 2960.00 4.50 3330.00GEOTEXTILE FOR DRAINGE
0038 4072000000-E 903  58 LF  5.25 304.50 4.95 287.10 4.95 287.10SUPPORT, 3-LB STL U-CHAN
0039 4102000000-N 904  3 EA  65.00 195.00 55.00 165.00 55.00 165.00SIGN ERECTION, TYPE E
0040 4155000000-N 907  14 EA  5.00 70.00 1.00 14.00 1.00 14.00DISPOSE SIGN SYST U-CHAN



AUG 28, 2012 08:10 AM

TIP NO B-4471 2:00 PM 2 /  6 009

COLUMBUS

33720.3.1

FED AID NO BRSTP-904(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JUNIPER SWAMP AND APPROACHES ON NC-904.

T. A. LOVING COMPANY

GOLDSBORO,  NC

PALMETTO INFRASTRUCTURE  INC SMITH-ROWE, LLC

GREENVILLE,  SC MOUNT AIRY,  NC

C202844JUL 17 2012
0.216 MI

0041 4400000000-E 1110  145 SF  6.15 891.75 6.00 870.00 6.00 870.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  344 SF  22.50 7740.00 7.75 2666.00 12.00 4128.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  73 SF  6.35 463.55 6.00 438.00 6.00 438.00WORK ZONE SIGNS (BARR)
0044 4422000000-N 1120  2 DAY 750.00 1500.00 1000.00 2000.00 500.00 1000.00PORT CHANGE MSG SIGN (SHORT TERM)
0045 4430000000-N 1130  46 EA  45.00 2070.00 41.00 1886.00 60.00 2760.00DRUMS
0046 4445000000-E 1145  104 LF  19.50 2028.00 18.22 1894.88 18.22 1894.88BARRICADES (TYPE III)
0047 4455000000-N 1150  83 DAY 100.00 8300.00 250.00 20750.00 200.00 16600.00FLAGGER
0048 4480000000-N 1165  2 EA  2250.00 4500.00 2500.00 5000.00 1.00 2.00TMA
0049 4650000000-N 1251  19 EA  6.00 114.00 6.00 114.00 15.00 285.00TEMP RAISED PVMT MRKS
0050 4685000000-E 1205  2,659 LF  0.76 2020.84 0.76 2020.84 0.85 2260.15THERMO PVT MKG LINES 4"90
0051 4686000000-E 1205  2,647 LF  0.90 2382.30 0.90 2382.30 0.90 2382.30THERMO PVT MKG LINES 4"120
0052 4810000000-E 1205  10,709 LF  0.19 2034.71 0.19 2034.71 0.23 2463.07PAINT PVMT MARKINGS 4"
0053 4835000000-E 1205  27 LF  1.75 47.25 1.75 47.25 5.00 135.00PAINT PVT MKG LINES 24"
0054 4900000000-N 1251  18 EA  6.00 108.00 6.00 108.00 25.00 450.00PERM RAISED PVMT MARKERS
0055 5325800000-E 1510  1,416 LF  38.00 53808.00 12.00 16992.00 60.65 85880.408" WATER LINE
0056 5546000000-E 1515  4 EA  1525.00 6100.00 1100.00 4400.00 3000.00 12000.008" VALVE
0057 5672000000-N 1515  1 EA  2400.00 2400.00 2800.00 2800.00 4500.00 4500.00RELOCATE FIRE HYDRANT
0058 5871500000-E 1550  599 LF  72.00 43128.00 67.00 40133.00 47.00 28153.008" TRENCHLESS INSTALL (IN SOIL)
0059 5871510000-E 1550  256 LF  72.00 18432.00 67.00 17152.00 180.00 46080.008" TRENCHLESS INSTALL (NOT IN SOIL)
0060 6000000000-E 1605  3,675 LF  2.00 7350.00 2.25 8268.75 2.00 7350.00TEMPORARY SILT FENCE
0061 6006000000-E 1610  250 TON 45.00 11250.00 53.00 13250.00 45.00 11250.00EROS CONTRL STONE CL A
0062 6009000000-E 1610  105 TON 45.00 4725.00 55.00 5775.00 45.00 4725.00EROS CONTRL STONE CL B
0063 6012000000-E 1610  185 TON 45.00 8325.00 43.00 7955.00 45.00 8325.00SEDIMENT CONTROL STONE
0064 6015000000-E 1615 3.5 ACR 800.00 2800.00 830.00 2905.00 1000.00 3500.00TEMPORARY MULCHING
0065 6018000000-E 1620  150 LB  2.50 375.00 3.00 450.00 3.50 525.00SEED FOR TEMP SEEDING
0066 6021000000-E 1620 0.5 TON 1000.00 500.00 1000.00 500.00 1800.00 900.00FERT FOR TEMP SEEDING
0067 6024000000-E 1622  200 LF  16.00 3200.00 10.00 2000.00 1.00 200.00TEMPORARY SLOPE DRAINS
0068 6029000000-E SP   1,900 LF  1.25 2375.00 1.50 2850.00 1.10 2090.00SAFETY FENCE
0069 6030000000-E 1630  120 CY  6.50 780.00 20.00 2400.00 6.50 780.00SILT EXCAVATION
0070 6036000000-E 1631  5,500 SY  1.75 9625.00 2.25 12375.00 1.50 8250.00MATTING FOR EROS CONTROL
0071 6037000000-E SP   960 SY  4.50 4320.00 4.50 4320.00 5.00 4800.00COIR FIBER MAT
0072 6042000000-E 1632  240 LF  4.67 1120.80 5.00 1200.00 8.50 2040.001/4" HARDWARE CLOTH
0073 6070000000-N 1639  4 EA  200.00 800.00 650.00 2600.00 90.00 360.00SPECIAL STILLING BASINS
0074 6071012000-E SP   240 LF  8.50 2040.00 9.00 2160.00 7.00 1680.00COIR FIBER WATTLE
0075 6071020000-E SP   40 LB  20.00 800.00 20.00 800.00 5.00 200.00POLYACRYLAMIDE (PAM)
0076 6071030000-E 1640  140 LF  5.00 700.00 7.00 980.00 7.00 980.00COIR FIBER BAFFLE
0077 6071050000-E SP   1 EA  700.00 700.00 1400.00 1400.00 700.00 700.00**" SKIMMER

(1-1/2")
0078 6084000000-E 1660 3.7 ACR 2000.00 7400.00 2000.00 7400.00 750.00 2775.00SEEDING AND MULCHING
0079 6087000000-E 1660 1.5 ACR 801.00 1201.50 80.00 120.00 50.00 75.00MOWING
0080 6090000000-E 1661  50 LB  4.00 200.00 4.00 200.00 10.00 500.00SEED FOR REPAIR SEEDING



AUG 28, 2012 08:10 AM

TIP NO B-4471 2:00 PM 3 /  6 009

COLUMBUS

33720.3.1

FED AID NO BRSTP-904(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JUNIPER SWAMP AND APPROACHES ON NC-904.

T. A. LOVING COMPANY

GOLDSBORO,  NC

PALMETTO INFRASTRUCTURE  INC SMITH-ROWE, LLC

GREENVILLE,  SC MOUNT AIRY,  NC

C202844JUL 17 2012
0.216 MI

0081 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1800.00 450.00FERT FOR REPAIR SEEDING
0082 6096000000-E 1662  100 LB  4.00 400.00 4.00 400.00 10.00 1000.00SEED FOR SUPP SEEDING
0083 6108000000-E 1665 2.5 TON 840.00 2100.00 840.00 2100.00 1450.00 3625.00FERTILIZER TOPDRESSING
0084 6114500000-N 1667  20 MHR 76.00 1520.00 76.00 1520.00 20.00 400.00SPECIALIZED HAND MOWING
0085 6117000000-N SP   25 EA  60.00 1500.00 200.00 5000.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0086 6123000000-E 1670 0.25 ACR 5000.00 1250.00 5000.00 1250.00 8000.00 2000.00REFORESTATION

STRUCTURE ITEMS

0087 8017000000-N SP  Lump Sum 13750.00 25000.00 19700.00CM&R TEMP ACCESS ***********
(16+67.50-L-)

0088 8035000000-N 402 Lump Sum 23350.00 25000.00 24000.00REMV EXIST STR **********
(16+67.50-L-)

0089 8112730000-N 450  1 EA  2100.00 2100.00 5500.00 5500.00 2775.00 2775.00PDA TESTING
0090 8121000000-N 412 Lump Sum 5100.00 10000.00 4500.00UNCL STR EXCAV STA *****

(16+67.50-L-)
0091 8182000000-E 420 39.3 CY  830.00 32619.00 1200.00 47160.00 879.66 34570.64CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 26155.00 20000.00 18100.00BRG APPR SLAB ***********

(16+67.50-L-)
0093 8217000000-E 425  6,356 LB  1.20 7627.20 1.50 9534.00 1.07 6800.92REINF STEEL (BRIDGE)
0094 8364000000-E 450  805 LF  37.00 29785.00 75.00 60375.00 34.24 27563.20HP12X53 PILES
0095 8387000000-E 450  455 LF  101.50 46182.50 75.00 34125.00 78.25 35603.75PP18X0.50 GALV STL PILE
0096 8392000000-N 450  7 EA  225.00 1575.00 200.00 1400.00 20.00 140.00PIPE PILE PLATES
0097 8393000000-N 450  21 EA  25.00 525.00 200.00 4200.00 1.00 21.00PILE REDRIVES
0098 8505000000-E 460 250.5 LF  87.25 21856.13 75.00 18787.50 77.34 19373.67VERT CONC BARRIER RAIL
0099 8594000000-E 876  121 TON 54.50 6594.50 55.00 6655.00 51.60 6243.60RIP RAP B
0100 8608000000-E 876  485 TON 55.50 26917.50 58.00 28130.00 56.10 27208.50RIP RAP II (2'-0")
0101 8622000000-E 876  538 SY  2.50 1345.00 4.00 2152.00 2.25 1210.50GEOTEXTILE FOR DRAINAGE
0102 8657000000-N 430 Lump Sum 4085.00 7500.00 4925.00ELASTOMERIC BEARINGS
0103 8763000000-E 430  1,375 LF  126.40 173800.00 145.00 199375.00 162.70 223712.503'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1207277.00 TOTAL 1228148.73 TOTAL 1249930.18CONTRACT TOTAL

 

    SUB-TOTAL 783910.17 SUB-TOTAL 723255.23 SUB-TOTAL 793481.90ROADWAY ITEMS
    SUB-TOTAL 423366.83 SUB-TOTAL 504893.50 SUB-TOTAL 456448.28STRUCTURE ITEMS



AUG 28, 2012 08:10 AM

TIP NO B-4471 2:00 PM 4 /  6 009

COLUMBUS

33720.3.1

FED AID NO BRSTP-904(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JUNIPER SWAMP AND APPROACHES ON NC-904.

DELLINGER, INC.

MONROE,  NC   

C202844JUL 17 2012
0.216 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 16000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 18000.00REINF BRG APPR **********

(16+67.50 -L-)
0004 0043000000-N 226 Lump Sum 89000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  400 CY  12.50 5000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  170 CY  4.50 765.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  400 CY  12.50 5000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  3.50 1750.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  80 TON 45.00 3600.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  1,440 SY  9.50 13680.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  32 LF  25.00 800.0015" DRAINAGE PIPE
0013 0343000000-E 310  32 LF  25.00 800.0015" SIDE DRAIN PIPE
0014 0448300000-E 310  56 LF  35.00 1960.0018" RCP CULV CLASS IV
0015 0995000000-E 340  76 LF  10.00 760.00PIPE REMOVAL
0016 1220000000-E 545  80 TON 32.00 2560.00INCIDENTAL STONE BASE
0017 1330000000-E 607  140 SY  26.00 3640.00INCIDENTAL MILLING
0018 1489000000-E 610  840 TON 73.25 61530.00ASP CONC BASE CRS B25.0B
0019 1519000000-E 610  900 TON 70.15 63135.00ASP CONC SURF CRS S9.5B
0020 1575000000-E 620  95 TON 677.00 64315.00ASP FOR PLANT MIX
0021 1693000000-E 654  24 TON 280.00 6720.00ASPH PLT MIX PVMT REPAIR
0022 2022000000-E 815 22.4 CY  25.00 560.00SUBDRAIN EXCAVATION
0023 2033000000-E 815 16.8 CY  85.00 1428.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  100 LF  15.00 1500.006" PERF SUBDRN PIPE
0025 2070000000-N 815  1 EA  350.00 350.00SUBDRN PIPE OUTLET
0026 2077000000-E 815  6 LF  25.00 150.006" OUTLET PIPE
0027 2286000000-N 840  2 EA  1500.00 3000.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  2 EA  450.00 900.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  765 LF  50.00 38250.00SHOULDER BERM GUTTER
0030 3030000000-E 862  1,075 LF  14.00 15050.00STL BM GUARDRAIL
0031 3045000000-E 862  75 LF  15.00 1125.00SBGR SHOP CURVED
0032 3150000000-N 862  5 EA  9.00 45.00ADDIT GUARDRAIL POSTS
0033 3195000000-N 862  1 EA  500.00 500.00GR ANCHOR TYPE AT-1
0034 3215000000-N 862  4 EA  1325.00 5300.00GR ANCHOR TYPE III
0035 3270000000-N SP   3 EA  1850.00 5550.00GR ANCHOR TYPE 350
0036 3649000000-E 876  2 TON 75.00 150.00RIP RAP, CLASS B
0037 3656000000-E 876  740 SY  4.50 3330.00GEOTEXTILE FOR DRAINGE
0038 4072000000-E 903  58 LF  4.95 287.10SUPPORT, 3-LB STL U-CHAN
0039 4102000000-N 904  3 EA  55.00 165.00SIGN ERECTION, TYPE E
0040 4155000000-N 907  14 EA  1.00 14.00DISPOSE SIGN SYST U-CHAN



AUG 28, 2012 08:10 AM

TIP NO B-4471 2:00 PM 5 /  6 009

COLUMBUS

33720.3.1

FED AID NO BRSTP-904(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JUNIPER SWAMP AND APPROACHES ON NC-904.

DELLINGER, INC.

MONROE,  NC   

C202844JUL 17 2012
0.216 MI

0041 4400000000-E 1110  145 SF  6.00 870.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  344 SF  7.75 2666.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  73 SF  6.00 438.00WORK ZONE SIGNS (BARR)
0044 4422000000-N 1120  2 DAY 100.00 200.00PORT CHANGE MSG SIGN (SHORT TERM)
0045 4430000000-N 1130  46 EA  45.00 2070.00DRUMS
0046 4445000000-E 1145  104 LF  18.22 1894.88BARRICADES (TYPE III)
0047 4455000000-N 1150  83 DAY 150.00 12450.00FLAGGER
0048 4480000000-N 1165  2 EA  2500.00 5000.00TMA
0049 4650000000-N 1251  19 EA  6.00 114.00TEMP RAISED PVMT MRKS
0050 4685000000-E 1205  2,659 LF  0.76 2020.84THERMO PVT MKG LINES 4"90
0051 4686000000-E 1205  2,647 LF  0.90 2382.30THERMO PVT MKG LINES 4"120
0052 4810000000-E 1205  10,709 LF  0.19 2034.71PAINT PVMT MARKINGS 4"
0053 4835000000-E 1205  27 LF  1.75 47.25PAINT PVT MKG LINES 24"
0054 4900000000-N 1251  18 EA  6.00 108.00PERM RAISED PVMT MARKERS
0055 5325800000-E 1510  1,416 LF  38.00 53808.008" WATER LINE
0056 5546000000-E 1515  4 EA  1525.00 6100.008" VALVE
0057 5672000000-N 1515  1 EA  2400.00 2400.00RELOCATE FIRE HYDRANT
0058 5871500000-E 1550  599 LF  72.00 43128.008" TRENCHLESS INSTALL (IN SOIL)
0059 5871510000-E 1550  256 LF  72.00 18432.008" TRENCHLESS INSTALL (NOT IN SOIL)
0060 6000000000-E 1605  3,675 LF  2.00 7350.00TEMPORARY SILT FENCE
0061 6006000000-E 1610  250 TON 45.00 11250.00EROS CONTRL STONE CL A
0062 6009000000-E 1610  105 TON 45.00 4725.00EROS CONTRL STONE CL B
0063 6012000000-E 1610  185 TON 45.00 8325.00SEDIMENT CONTROL STONE
0064 6015000000-E 1615 3.5 ACR 800.00 2800.00TEMPORARY MULCHING
0065 6018000000-E 1620  150 LB  2.50 375.00SEED FOR TEMP SEEDING
0066 6021000000-E 1620 0.5 TON 1000.00 500.00FERT FOR TEMP SEEDING
0067 6024000000-E 1622  200 LF  16.00 3200.00TEMPORARY SLOPE DRAINS
0068 6029000000-E SP   1,900 LF  1.25 2375.00SAFETY FENCE
0069 6030000000-E 1630  120 CY  6.50 780.00SILT EXCAVATION
0070 6036000000-E 1631  5,500 SY  1.75 9625.00MATTING FOR EROS CONTROL
0071 6037000000-E SP   960 SY  4.50 4320.00COIR FIBER MAT
0072 6042000000-E 1632  240 LF  4.67 1120.801/4" HARDWARE CLOTH
0073 6070000000-N 1639  4 EA  350.00 1400.00SPECIAL STILLING BASINS
0074 6071012000-E SP   240 LF  8.50 2040.00COIR FIBER WATTLE
0075 6071020000-E SP   40 LB  20.00 800.00POLYACRYLAMIDE (PAM)
0076 6071030000-E 1640  140 LF  5.00 700.00COIR FIBER BAFFLE
0077 6071050000-E SP   1 EA  1550.00 1550.00**" SKIMMER

(1-1/2")
0078 6084000000-E 1660 3.7 ACR 2000.00 7400.00SEEDING AND MULCHING
0079 6087000000-E 1660 1.5 ACR 80.00 120.00MOWING
0080 6090000000-E 1661  50 LB  4.00 200.00SEED FOR REPAIR SEEDING



AUG 28, 2012 08:10 AM

TIP NO B-4471 2:00 PM 6 /  6 009

COLUMBUS

33720.3.1

FED AID NO BRSTP-904(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER JUNIPER SWAMP AND APPROACHES ON NC-904.

DELLINGER, INC.

MONROE,  NC   

C202844JUL 17 2012
0.216 MI

0081 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0082 6096000000-E 1662  100 LB  4.00 400.00SEED FOR SUPP SEEDING
0083 6108000000-E 1665 2.5 TON 840.00 2100.00FERTILIZER TOPDRESSING
0084 6114500000-N 1667  20 MHR 76.00 1520.00SPECIALIZED HAND MOWING
0085 6117000000-N SP   25 EA  600.00 15000.00RESPONSE FOR EROS CONTROL
0086 6123000000-E 1670 0.25 ACR 5000.00 1250.00REFORESTATION

STRUCTURE ITEMS

0087 8017000000-N SP  Lump Sum 35000.00CM&R TEMP ACCESS ***********
(16+67.50-L-)

0088 8035000000-N 402 Lump Sum 35000.00REMV EXIST STR **********
(16+67.50-L-)

0089 8112730000-N 450  1 EA  3500.00 3500.00PDA TESTING
0090 8121000000-N 412 Lump Sum 10000.00UNCL STR EXCAV STA *****

(16+67.50-L-)
0091 8182000000-E 420 39.3 CY  1100.00 43230.00CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 30000.00BRG APPR SLAB ***********

(16+67.50-L-)
0093 8217000000-E 425  6,356 LB  1.00 6356.00REINF STEEL (BRIDGE)
0094 8364000000-E 450  805 LF  41.00 33005.00HP12X53 PILES
0095 8387000000-E 450  455 LF  120.00 54600.00PP18X0.50 GALV STL PILE
0096 8392000000-N 450  7 EA  200.00 1400.00PIPE PILE PLATES
0097 8393000000-N 450  21 EA  350.00 7350.00PILE REDRIVES
0098 8505000000-E 460 250.5 LF  105.00 26302.50VERT CONC BARRIER RAIL
0099 8594000000-E 876  121 TON 50.00 6050.00RIP RAP B
0100 8608000000-E 876  485 TON 50.00 24250.00RIP RAP II (2'-0")
0101 8622000000-E 876  538 SY  3.00 1614.00GEOTEXTILE FOR DRAINAGE
0102 8657000000-N 430 Lump Sum 6000.00ELASTOMERIC BEARINGS
0103 8763000000-E 430  1,375 LF  143.00 196625.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1268592.38CONTRACT TOTAL

 

    SUB-TOTAL 748309.88ROADWAY ITEMS
    SUB-TOTAL 520282.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1207277.00T. A. LOVING COMPANY
     2  1228148.73PALMETTO INFRASTRUCTURE  INC
     3  1249930.18SMITH-ROWE, LLC
     4  1268592.38DELLINGER, INC.
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TIP NO I-4413 2:00 PM 1 /  19 010

ROBESON

35901.3.1

FED AID NO IMF-095-1(87)22

GRADING, DRAINAGE, PAVING, SIGNALS, SIGNING, AND STRUCTURES.

BRIDGE #36 AT US-301 ON I-95.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

ENGLISH CONSTRUCTION CO.,
INC.

BARNHILL CONTRACTING COMPANY

LYNCHBURG,  VA TARBORO,  NC

C202847JUL 17 2012
0.586 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 630000.00 650000.00 650000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 85000.00 136875.00 85000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 585000.00 674000.00 1016500.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 3000.00 3000.00 7700.00 7700.00 12000.00 12000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  27,000 CY  6.80 183600.00 10.00 270000.00 12.00 324000.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  400 CY  12.50 5000.00 8.10 3240.00 8.00 3200.00UNDERCUT EXCAVATION
0007 0106000000-E 230  170,500 CY  7.30 1244650.00 7.00 1193500.00 7.00 1193500.00BORROW EXCAVATION
0008 0134000000-E 240  1,400 CY  6.20 8680.00 4.76 6664.00 7.00 9800.00DRAINAGE DITCH EXCAVATION
0009 0156000000-E 250  1,540 SY  3.80 5852.00 15.00 23100.00 4.00 6160.00REMOVAL OF EXT ASPHALT PVMT
0010 0177000000-E 250  4,040 SY  3.20 12928.00 2.50 10100.00 4.00 16160.00BREAKING OF EXT ASPH PVMT
0011 0195000000-E 265  400 CY  16.00 6400.00 38.00 15200.00 7.00 2800.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  3,800 SY  2.20 8360.00 1.80 6840.00 1.50 5700.00GEOTEXTILE SOIL STABILIZATION
0013 0199000000-E SP  4,874.5 SF  40.00 194980.00 45.00 219352.50 25.56 124592.22TEMPORARY SHORING
0014 0255000000-E SP   200 TON 38.00 7600.00 120.00 24000.00 25.00 5000.00GENERIC GRADING ITEM (TON)

EXCAVATION & STOCKPILING CON- TAMINATED SOIL
0015 0318000000-E 300  916 TON 32.00 29312.00 34.00 31144.00 24.60 22533.60FND CONDIT MATL MINOR STRS
0016 0320000000-E 300  7,260 SY  1.90 13794.00 2.30 16698.00 2.00 14520.00FND CONDIT GEOTEXTILE
0017 0342000000-E 310  592 LF  49.00 29008.00 47.00 27824.00 41.00 24272.00**" SIDE DRAIN PIPE

(30")
0018 0343000000-E 310  800 LF  27.65 22120.00 25.00 20000.00 20.50 16400.0015" SIDE DRAIN PIPE
0019 0344000000-E 310  120 LF  33.02 3962.40 28.00 3360.00 23.00 2760.0018" SIDE DRAIN PIPE
0020 0345000000-E 310  52 LF  40.60 2111.20 33.80 1757.60 29.00 1508.0024" SIDE DRAIN PIPE
0021 0348000000-E 310  5 EA  345.00 1725.00 675.00 3375.00 178.00 890.00**" SIDE DRAIN PIPE ELBOW

(15")
0022 0366000000-E 310  368 LF  28.09 10337.12 25.00 9200.00 19.00 6992.0015" RC PIPE CULV III
0023 0372000000-E 310  412 LF  29.45 12133.40 28.00 11536.00 23.00 9476.0018" RC PIPE CULV III
0024 0378000000-E 310  80 LF  40.60 3248.00 34.00 2720.00 29.00 2320.0024" RC PIPE CULV III
0025 0448000000-E 310  216 LF  300.00 64800.00 209.00 45144.00 225.00 48600.00***" RCP CULV CLASS IV

(66")
0026 0448200000-E 310  2,044 LF  34.75 71029.00 27.00 55188.00 20.50 41902.0015" RCP CULV CLASS IV
0027 0448300000-E 310  188 LF  33.93 6378.84 30.00 5640.00 24.50 4606.0018" RCP CULV CLASS IV
0028 0448400000-E 310  136 LF  48.00 6528.00 36.00 4896.00 30.50 4148.0024" RCP CULV CLASS IV
0029 0453000000-E 310  1 EA  565.00 565.00 738.00 738.00 850.00 850.00**" PIPE END SECTION

(18")
0030 0582000000-E 310  12 LF  38.00 456.00 42.00 504.00 21.00 252.0015" CS PIPE CULV 0.064"
0031 0986000000-E SP   332 LF  80.00 26560.00 76.00 25232.00 68.00 22576.00GENERIC PIPE ITEM (LF)

15" DUCTILE IRON PIPE (SEALED SYSTEM)
0032 0986000000-E SP   164 LF  100.00 16400.00 104.00 17056.00 93.00 15252.00GENERIC PIPE ITEM (LF)

18" DUCTILE IRON PIPE (SEALED SYSTEM)
0033 0986000000-E SP   532 LF  555.00 295260.00 667.00 354844.00 645.00 343140.00GENERIC PIPE ITEM (LF)

60" DUCTILE IRON PIPE (SEALED SYSTEM)
0034 0995000000-E 340  1,784 LF  10.90 19445.60 11.00 19624.00 9.00 16056.00PIPE REMOVAL
0035 1011000000-N 500 Lump Sum 300000.00 194250.00 950000.00FINE GRADING
0036 1099500000-E 505  1,000 CY  14.00 14000.00 8.40 8400.00 7.00 7000.00SHALLOW UNDERCUT
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ROBESON

35901.3.1

FED AID NO IMF-095-1(87)22

GRADING, DRAINAGE, PAVING, SIGNALS, SIGNING, AND STRUCTURES.

BRIDGE #36 AT US-301 ON I-95.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

ENGLISH CONSTRUCTION CO.,
INC.

BARNHILL CONTRACTING COMPANY

LYNCHBURG,  VA TARBORO,  NC

C202847JUL 17 2012
0.586 MI

0037 1099700000-E 505  2,000 TON 24.00 48000.00 23.00 46000.00 20.00 40000.00CLASS IV SUBGRD STABILIZATION
0038 1110000000-E 510  500 TON 30.00 15000.00 23.00 11500.00 20.00 10000.00STABILIZER AGGREGATE
0039 1121000000-E 520  1,390 TON 35.00 48650.00 26.00 36140.00 23.00 31970.00AGGREGATE BASE COURSE
0040 1220000000-E 545  100 TON 30.00 3000.00 32.00 3200.00 30.00 3000.00INCIDENTAL STONE BASE
0041 1297000000-E 607  5,080 SY  2.65 13462.00 8.50 43180.00 3.85 19558.00MILL ASP PVMT *****" DTH

(1-1/2")
0042 1489000000-E 610  970 TON 44.00 42680.00 46.40 45008.00 44.25 42922.50ASP CONC BASE CRS B25.0B
0043 1491000000-E 610  9,880 TON 40.70 402116.00 42.90 423852.00 40.70 402116.00ASP CONC BASE CRS B25.0C
0044 1498000000-E 610  950 TON 44.90 42655.00 47.30 44935.00 44.90 42655.00ASP CONC INTR CRS I19.0B
0045 1503000000-E 610  9,710 TON 41.20 400052.00 43.50 422385.00 41.20 400052.00ASP CONC INTR CRS I19.0C
0046 1519000000-E 610  1,660 TON 39.25 65155.00 41.40 68724.00 39.25 65155.00ASP CONC SURF CRS S9.5B
0047 1523000000-E 610  9,040 TON 44.70 404088.00 47.00 424880.00 44.70 404088.00ASP CONC SURF CRS S9.5C
0048 1575000000-E 620  1,625 TON 680.00 1105000.00 716.00 1163500.00 680.00 1105000.00ASP FOR PLANT MIX
0049 1693000000-E 654  98 TON 225.00 22050.00 99.00 9702.00 200.00 19600.00ASPH PLT MIX PVMT REPAIR
0050 1840000000-E 665  7,090 LF  0.75 5317.50 0.80 5672.00 0.96 6806.40MILLED RUMBLE STRIPS
0051 1891000000-E SP   13,000 SY  2.55 33150.00 3.60 46800.00 2.75 35750.00GENERIC PAVING ITEM (SY)

GEOTEXTILE FOR PAVEMENT STABI-LIZATION
0052 2220000000-E 838 16.6 CY  850.00 14110.00 923.00 15321.80 955.00 15853.00REINFORCED ENDWALLS
0053 2253000000-E 840 2.138 CY  500.00 1069.00 924.00 1975.51 800.00 1710.40PIPE COLLARS
0054 2264000000-E 840 0.232 CY  1000.00 232.00 915.00 212.28 800.00 185.60PIPE PLUGS
0055 2275000000-E SP   25 CY  200.00 5000.00 290.00 7250.00 200.00 5000.00FLOWABLE FILL
0056 2286000000-N 840  57 EA  1038.00 59166.00 1055.00 60135.00 925.00 52725.00MASNRY DRAINAGE STRUCT
0057 2297000000-E 840 37.06 CY  1095.00 40580.70 844.00 31278.64 1150.00 42619.00MASNRY DRAINAGE STRUCT
0058 2308000000-E 840 12.91 LF  160.00 2065.60 290.00 3743.90 200.00 2582.00MASNRY DRAINAGE STRUCT
0059 2364000000-N 840  4 EA  465.00 1860.00 475.00 1900.00 475.00 1900.00FRAME W/2GRTS 840.16 STD
0060 2365000000-N 840  9 EA  425.00 3825.00 475.00 4275.00 435.00 3915.00FRAME W/2GRTS 840.22 STD
0061 2366000000-N 840  3 EA  650.00 1950.00 475.00 1425.00 435.00 1305.00FRAME W/2GRTS 840.24 STD
0062 2367000000-N 840  6 EA  675.00 4050.00 475.00 2850.00 445.00 2670.00FRAME W/2GRTS 840.29 STD
0063 2374000000-N 840  12 EA  525.00 6300.00 475.00 5700.00 500.00 6000.00FRAME-GRT-HD 840.03 **

(E)
0064 2374000000-N 840  13 EA  525.00 6825.00 475.00 6175.00 520.00 6760.00FRAME-GRT-HD 840.03 **

(F)
0065 2374000000-N 840  12 EA  525.00 6300.00 475.00 5700.00 520.00 6240.00FRAME-GRT-HD 840.03 **

(G)
0066 2396000000-N 840  3 EA  600.00 1800.00 369.00 1107.00 335.00 1005.00FRAME W/COVER STD 840.54
0067 2440000000-N 852  9 EA  450.00 4050.00 369.00 3321.00 710.40 6393.60CONC TRANS SECT FOR CATCH BASIN
0068 2451000000-N 852  1 EA  450.00 450.00 369.00 369.00 710.40 710.40CONC TRANS SECT FOR DROP INLET
0069 2538000000-E 846  130 LF  11.75 1527.50 20.00 2600.00 12.02 1562.60**'-**" CONCRETE CURB & GUTTER

(2'-0")
0070 2542000000-E 846  4,160 LF  10.25 42640.00 14.00 58240.00 11.07 46051.201'-6" CONC CURB & GUTTER
0071 2549000000-E 846  4,270 LF  20.67 88260.90 18.00 76860.00 14.88 63537.602'-6" CONC CURB & GUTTER
0072 2556000000-E 846  310 LF  16.00 4960.00 21.50 6665.00 37.73 11696.30SHOULDER BERM GUTTER
0073 2591000000-E 848  1,220 SY  22.00 26840.00 38.00 46360.00 28.86 35209.204" CONCRETE SIDEWALK
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C202847JUL 17 2012
0.586 MI

0074 2605000000-N 848  20 EA  1000.00 20000.00 960.00 19200.00 931.56 18631.20CONCRETE CURB RAMP
0075 2612000000-E 848  40 SY  50.00 2000.00 75.00 3000.00 51.50 2060.006" CONCRETE DRIVEWAY
0076 2619000000-E 850  370 SY  40.00 14800.00 56.00 20720.00 29.52 10922.404" CONCRETE PAVED DITCH
0077 2627000000-E 852  40 SY  50.00 2000.00 53.00 2120.00 35.73 1429.204" CONC ISLAND COVER
0078 2655000000-E 852  1,280 SY  40.50 51840.00 43.00 55040.00 36.89 47219.205" MONO CONC ISLDS (KEY IN)
0079 2703000000-E 854  530 LF  65.00 34450.00 120.00 63600.00 130.20 69006.00CONC BARRIER TYPE ******

(SINGLE SLOPE)
0080 2815000000-N 858  1 EA  475.00 475.00 844.00 844.00 350.00 350.00ADJ DROP INLETS
0081 2905000000-N 859  1 EA  1265.00 1265.00 1265.00 1265.00 750.00 750.00CONVERT DI TO JB
0082 3030000000-E 862 2,762.5 LF  15.00 41437.50 16.00 44200.00 15.00 41437.50STL BM GUARDRAIL
0083 3045000000-E 862 162.5 LF  17.00 2762.50 17.00 2762.50 17.00 2762.50SBGR SHOP CURVED
0084 3150000000-N 862  4 EA  40.00 160.00 16.00 64.00 40.00 160.00ADDIT GUARDRAIL POSTS
0085 3165000000-N SP   2 EA  1600.00 3200.00 1576.00 3152.00 1600.00 3200.00GR ANCHOR TYPE **********

(350, TL-2)
0086 3195000000-N 862  4 EA  500.00 2000.00 448.00 1792.00 500.00 2000.00GR ANCHOR TYPE AT-1
0087 3210000000-N 862  6 EA  500.00 3000.00 522.00 3132.00 500.00 3000.00GR ANCHOR TYPE CAT-1
0088 3215000000-N 862  4 EA  1400.00 5600.00 1318.00 5272.00 1400.00 5600.00GR ANCHOR TYPE III
0089 3270000000-N SP   7 EA  1850.00 12950.00 1882.00 13174.00 1850.00 12950.00GR ANCHOR TYPE 350
0090 3360000000-E 863  3,920 LF  0.25 980.00 1.10 4312.00 0.25 980.00REMOVE EXISTING GUARDRAIL
0091 3380000000-E 862  125 LF  10.00 1250.00 8.40 1050.00 10.00 1250.00TEMP STL BM GUARDRAIL
0092 3387000000-N 862  1 EA  200.00 200.00 211.00 211.00 200.00 200.00TEMP GDRL ANCH UNITS ******

(AT-1)
0093 3387000000-N 862  2 EA  900.00 1800.00 685.00 1370.00 900.00 1800.00TEMP GDRL ANCH UNITS ******

(III)
0094 3389100000-N SP   5 EA  1000.00 5000.00 949.00 4745.00 800.00 4000.00TEMP GDRL ANCH UNITS 350
0095 3500000000-E 866  3,760 LF  2.75 10340.00 2.90 10904.00 3.00 11280.00WOVEN WIRE FENCE **" FAB

(48")
0096 3509000000-E 866  240 EA  14.00 3360.00 15.00 3600.00 20.00 4800.004" TIMBER POSTS 7'-6"LONG
0097 3515000000-E 866  60 EA  28.00 1680.00 30.00 1800.00 30.00 1800.005" TIMBER POSTS 8'-0"LONG
0098 3536000000-E 866  1,440 LF  6.00 8640.00 6.35 9144.00 4.00 5760.00CHN LK FENCE 48" FABRIC
0099 3542000000-E 866  119 EA  32.00 3808.00 34.00 4046.00 21.00 2499.00MET LINE PST 48" CL FEN
0100 3548000000-E 866  17 EA  95.00 1615.00 100.00 1700.00 32.00 544.00MET TERM PST 48" CL FEN
0101 3628000000-E 876  80 TON 53.00 4240.00 53.00 4240.00 50.00 4000.00RIP RAP, CLASS I
0102 3649000000-E 876  35 TON 50.50 1767.50 56.00 1960.00 50.00 1750.00RIP RAP, CLASS B
0103 3656000000-E 876  1,785 SY  2.90 5176.50 2.60 4641.00 2.25 4016.25GEOTEXTILE FOR DRAINGE
0104 4048000000-E 902  27 CY  750.00 20250.00 738.00 19926.00 700.00 18900.00REINF CONC FOUNDTN
0105 4054000000-E 902  1 CY  750.00 750.00 659.00 659.00 625.00 625.00PLN CONC FOUNDTN
0106 4057000000-E SP   60 CY  950.00 57000.00 738.00 44280.00 700.00 42000.00OVERHEAD FOOTING
0107 4060000000-E 903  21,210 LB  3.00 63630.00 2.90 61509.00 2.75 58327.50SUPPORT, BREAKAWAY STL BM
0108 4072000000-E 903  1,507 LF  5.50 8288.50 7.90 11905.30 7.50 11302.50SUPPORT, 3-LB STL U-CHAN
0109 4078000000-E 903  4 EA  50.00 200.00 37.00 148.00 35.00 140.00SUPPORT, 2-LB STL U-CHAN
0110 4082100000-N SP  Lump Sum 37000.00 33919.00 32165.00SUPPORT, OVRHD SIGN STR ****

(15+50-L-)
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0111 4082100000-N SP  Lump Sum 37000.00 49142.00 46600.00SUPPORT, OVRHD SIGN STR ****
(19+50-RP B-)

0112 4082100000-N SP  Lump Sum 44000.00 45293.00 42950.00SUPPORT, OVRHD SIGN STR ****
(19+57-RP D-)

0113 4082100000-N SP  Lump Sum 44000.00 33850.00 32100.00SUPPORT, OVRHD SIGN STR ****
(28+45-L-)

0114 4096000000-N 904  2 EA  95.00 190.00 100.00 200.00 95.00 190.00SIGN ERECTION, TYPE D
0115 4102000000-N 904  69 EA  50.00 3450.00 76.00 5244.00 72.00 4968.00SIGN ERECTION, TYPE E
0116 4108000000-N 904  7 EA  95.00 665.00 21.00 147.00 20.00 140.00SIGN ERECTION, TYPE F
0117 4110000000-N 904  14 EA  250.00 3500.00 316.00 4424.00 300.00 4200.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0118 4110000000-N 904  8 EA  250.00 2000.00 105.00 840.00 100.00 800.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0119 4114000000-N 904  4 EA  50.00 200.00 13.00 52.00 12.00 48.00SIGN ERECTION, MILEMARKERS
0120 4116100000-N 904  7 EA  250.00 1750.00 475.00 3325.00 450.00 3150.00SIGN ERECT, RELOC ** GRD MTD

(A)
0121 4116100000-N 904  2 EA  250.00 500.00 100.00 200.00 95.00 190.00SIGN ERECT, RELOC ** GRD MTD

(E)
0122 4138000000-N 907  7 EA  100.00 700.00 627.00 4389.00 500.00 3500.00DISPOSE SUPPORT, STL BM
0123 4152000000-N 907  15 EA  1.00 15.00 527.00 7905.00 500.00 7500.00DISPOSE SIGN SYST STL BM
0124 4155000000-N 907  49 EA  1.00 49.00 3.20 156.80 3.00 147.00DISPOSE SIGN SYST U-CHAN
0125 4158000000-N 907  1 EA  1.00 1.00 53.00 53.00 50.00 50.00DISPOSE SIGN SYST WOOD
0126 4192000000-N 907  2 EA  1.00 2.00 3.20 6.40 3.00 6.00DISPOSE SUPPORT, U-CHAN
0127 4400000000-E 1110  328 SF  4.25 1394.00 11.00 3608.00 5.35 1754.80WORK ZONE SIGNS (STAT)
0128 4405000000-E 1110  688 SF  20.00 13760.00 13.00 8944.00 21.00 14448.00WORK ZONE SIGNS (PORT)
0129 4410000000-E 1110  144 SF  6.00 864.00 14.00 2016.00 6.00 864.00WORK ZONE SIGNS (BARR)
0130 4415000000-N 1115  4 EA  2900.00 11600.00 3541.00 14164.00 3000.00 12000.00FLASHING ARROW BOARD
0131 4420000000-N 1120  4 EA  15235.00 60940.00 10035.00 40140.00 10000.00 40000.00PORTABLE CHANGE MSG SIGN
0132 4430000000-N 1130  470 EA  75.00 35250.00 67.00 31490.00 50.00 23500.00DRUMS
0133 4445000000-E 1145  148 LF  19.00 2812.00 35.00 5180.00 25.00 3700.00BARRICADES (TYPE III)
0134 4450000000-N 1150  7,200 HR  18.25 131400.00 22.00 158400.00 19.00 136800.00FLAGGER
0135 4465000000-N 1160  2 EA  5000.00 10000.00 9804.00 19608.00 5500.00 11000.00TEMPORARY CRASH CUSHIONS
0136 4480000000-N 1165  4 EA  13800.00 55200.00 9727.00 38908.00 5000.00 20000.00TMA
0137 4485000000-E 1170  954 LF  22.00 20988.00 28.00 26712.00 23.50 22419.00PORT CONC BARRIER
0138 4510000000-N SP   160 HR  40.00 6400.00 58.00 9280.00 40.00 6400.00LAW ENFORCEMENT
0139 4650000000-N 1251  80 EA  20.00 1600.00 21.00 1680.00 15.00 1200.00TEMP RAISED PVMT MRKS
0140 4685000000-E 1205  3,600 LF  1.00 3600.00 1.10 3960.00 0.75 2700.00THERMO PVT MKG LINES 4"90
0141 4686000000-E 1205  7,844 LF  1.10 8628.40 1.20 9412.80 0.99 7765.56THERMO PVT MKG LINES 4"120
0142 4688000000-E 1205  28,740 LF  0.85 24429.00 0.90 25866.00 1.10 31614.00THERMO PVT MKG LINES,6"90 MILS
0143 4690000000-E 1205  6,622 LF  1.00 6622.00 1.10 7284.20 1.35 8939.70THERMO PVT MKG LINES 6"120 MILS
0144 4695000000-E 1205  300 LF  2.00 600.00 2.10 630.00 1.50 450.00THERMO PVT MKG LINES 8"90 MILS
0145 4697000000-E 1205  925 LF  2.50 2312.50 2.60 2405.00 2.00 1850.00THERMO PVT MKG LINE 8"120 MILS
0146 4710000000-E 1205  1,060 LF  5.50 5830.00 5.80 6148.00 6.00 6360.0024"WIDE THERMO 120 MILS
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0147 4721000000-E 1205  16 EA  100.00 1600.00 105.00 1680.00 80.00 1280.00THERMO PVT MKG CHARACTER 120
0148 4725000000-E 1205  101 EA  100.00 10100.00 105.00 10605.00 90.00 9090.00THERMO PVT SYMBOL 90MILS
0149 4775000000-E 1205  1,350 LF  4.00 5400.00 4.20 5670.00 7.50 10125.006" COLD APPL PLSTIC LINES TYPE **

(III)
0150 4810000000-E 1205  43,660 LF  0.25 10915.00 0.30 13098.00 0.21 9168.60PAINT PVMT MARKINGS 4"
0151 4815000000-E 1205  5,549 LF  0.30 1664.70 0.30 1664.70 0.33 1831.17PAINT PVMT MARKINGS 6"
0152 4820000000-E 1205  10,504 LF  0.50 5252.00 0.50 5252.00 0.50 5252.00PAINT PVMT MARKINGS 8"
0153 4825000000-E 1205  2,417 LF  0.60 1450.20 0.60 1450.20 1.00 2417.00PAINT PVMT MARKINGS 12"
0154 4835000000-E 1205  1,205 LF  2.50 3012.50 2.65 3193.25 2.00 2410.00PAINT PVT MKG LINES 24"
0155 4840000000-N 1205  16 EA  55.00 880.00 58.00 928.00 20.00 320.00PAINT PVT MKG CHARACTER
0156 4845000000-N 1205  111 EA  50.00 5550.00 53.00 5883.00 25.00 2775.00PAINT PVT MKG SYMBOL
0157 4850000000-E 1205  1,813 LF  0.70 1269.10 0.75 1359.75 0.75 1359.75LINE REMOVAL 4" WIDE
0158 4855000000-E 1205  9,292 LF  0.72 6690.24 0.80 7433.60 1.00 9292.00LINE REMOVAL 6" WIDE
0159 4870000000-E 1205  50 LF  5.00 250.00 5.30 265.00 5.00 250.00LINE REMOVAL 24" WIDE
0160 4900000000-N 1251  532 EA  4.35 2314.20 4.60 2447.20 10.00 5320.00PERM RAISED PVMT MARKERS
0161 4905000000-N 1253  130 EA  30.00 3900.00 32.00 4160.00 50.00 6500.00SNOWPLB PVMT MRKER
0162 4935000000-N 1267  50 EA  80.00 4000.00 84.00 4200.00 80.00 4000.00FLEX DELINATR (CRYSTAL)
0163 4940000000-N 1267  10 EA  80.00 800.00 84.00 840.00 80.00 800.00FLEX DELINATR (YELLOW)
0164 5025000000-E SP  14.8 CY  899.00 13305.20 948.00 14030.40 899.00 13305.20HIGH MOUNT FOUNDATIONS
0165 5070000000-N 1405  8 EA  1607.00 12856.00 1695.00 13560.00 1607.00 12856.00STD FOUNDAT ***********

(R1)
0166 5070000000-N 1405  2 EA  1717.00 3434.00 1810.00 3620.00 1717.00 3434.00STD FOUNDAT ***********

(R2)
0167 5120000000-N 1407  1 EA  705.00 705.00 743.00 743.00 705.00 705.00SERVICE POLE ************

(30', CLASS 4)
0168 5125000000-E 1407  65 LF  7.20 468.00 7.60 494.00 7.20 468.00SERVICE LATERAL *********

(3 #1/0 USE)
0169 5155000000-E 1409  85 LF  7.60 646.00 8.00 680.00 7.60 646.00ELECT DUCT BD, SIZE *****

(2")
0170 5155000000-E 1409  285 LF  7.90 2251.50 8.30 2365.50 7.90 2251.50ELECT DUCT BD, SIZE *****

(3")
0171 5155000000-E 1409  45 LF  8.20 369.00 8.65 389.25 8.20 369.00ELECT DUCT BD, SIZE *****

(4")
0172 5160000000-E 1409  95 LF  29.00 2755.00 31.00 2945.00 29.00 2755.00ELECT DUCT JA, SIZE *****

(3")
0173 5160000000-E 1409  130 LF  37.00 4810.00 39.00 5070.00 37.00 4810.00ELECT DUCT JA, SIZE *****

(6")
0174 5170000000-E 1410  215 LF  1.35 290.25 1.45 311.75 1.35 290.25**-#8 W/G FEEDER CIRCUIT

(2)
0175 5180000000-E 1410  1,135 LF  2.75 3121.25 2.90 3291.50 2.75 3121.25**-#4 W/G FEEDER CIRCUIT

(2)
0176 5185000000-E 1410  275 LF  4.00 1100.00 4.25 1168.75 4.00 1100.00**-#2 W/G FEEDER CIRCUIT

(2)
0177 5190000000-E 1410  1,482 LF  3.85 5705.70 4.10 6076.20 3.85 5705.70************ FEEDER CIR

(2 #1 W/G)
0178 5190000000-E 1410  515 LF  4.50 2317.50 4.75 2446.25 4.50 2317.50************ FEEDER CIR

(2 #1/0 W/G)
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0179 5205000000-E 1410  2,754 LF  1.90 5232.60 2.00 5508.00 1.90 5232.60**-#8 W/G FEEDR N *****"
(2, 1.5")

0180 5210000000-E 1410  895 LF  1.95 1745.25 2.10 1879.50 1.95 1745.25**-#6 W/G FEEDR N *****"
(2, 1.5")

0181 5215000000-E 1410  311 LF  4.10 1275.10 4.30 1337.30 4.10 1275.10**-#4 W/G FEEDER N *****"
(2, 1.5")

0182 5220000000-E 1410  740 LF  5.30 3922.00 5.60 4144.00 5.30 3922.00**-#2 W/G FEEDER N *****"
(2, 1.5")

0183 5225000000-E 1410  1,220 LF  6.95 8479.00 7.30 8906.00 6.95 8479.00**-#1 W/G FEEDER CIR ****
(2, IN 2" CONDUIT)

0184 5230000000-E 1410  1,095 LF  7.20 7884.00 7.60 8322.00 7.20 7884.00************ FEEDER N **
(2 #1/0 W/G, 2")

0185 5240000000-N 1411  9 EA  383.00 3447.00 404.00 3636.00 383.00 3447.00ELEC JB ************
(PC18)

0186 5240000000-N 1411  3 EA  820.00 2460.00 864.00 2592.00 820.00 2460.00ELEC JB ************
(PC30)

0187 5240000000-N 1411  2 EA  1110.00 2220.00 1170.00 2340.00 1110.00 2220.00ELEC JB ************
(PC36)

0188 5255000000-N 1413 Lump Sum 100000.00 50545.00 75000.00PORTABLE LIGHTING
0189 5270000000-N SP   2 EA  1275.00 2550.00 1345.00 2690.00 1275.00 2550.00GENERIC LIGHTING ITEM (EA)

FOUNDATION COVER
0190 5270000000-N SP   1 EA  7519.00 7519.00 7929.00 7929.00 7519.00 7519.00GENERIC LIGHTING ITEM (EA)

RELOCATE CONTROL SYSTEM
0191 5270000000-N SP   10 EA  550.00 5500.00 580.00 5800.00 550.00 5500.00GENERIC LIGHTING ITEM (EA)

RELOCATE LIGHT STANDARD
0192 5270000000-N SP   2 EA  3841.00 7682.00 4051.00 8102.00 3841.00 7682.00GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST LIGHT STAND- ARD
0193 5270000000-N SP   2 EA  2466.00 4932.00 2600.00 5200.00 2466.00 4932.00GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST STANDARD     FOUNDATION
0194 5270000000-N SP   12 EA  823.00 9876.00 868.00 10416.00 823.00 9876.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD FOUNDA- TION
0195 5270000000-N SP   2 EA  412.00 824.00 434.00 868.00 412.00 824.00GENERIC LIGHTING ITEM (EA)

REMOVE SINGLE ARM LIGHT STAND-ARD
0196 5270000000-N SP   2 EA  550.00 1100.00 580.01 1160.02 550.00 1100.00GENERIC LIGHTING ITEM (EA)

REMOVE TWIN ARM LIGHT STANDARD
0197 5270000000-N SP   8 EA  1023.00 8184.00 1078.00 8624.00 1023.00 8184.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, TYPE HIGH MAST, 1KW, HPS
0198 5270000000-N SP   22 EA  670.00 14740.00 707.00 15554.00 670.00 14740.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, TYPE RDW 250W HPS, MS2
0199 5325200000-E 1510  143 LF  40.00 5720.00 16.00 2288.00 15.18 2170.742" WATER LINE
0200 5325600000-E 1510  218 LF  90.00 19620.00 74.00 16132.00 75.22 16397.966" WATER LINE
0201 5326200000-E 1510  571 LF  105.00 59955.00 122.00 69662.00 86.28 49265.8812" WATER LINE
0202 5536000000-E 1515  2 EA  805.00 1610.00 553.00 1106.00 929.80 1859.602" VALVE
0203 5540000000-E 1515  3 EA  910.00 2730.00 949.00 2847.00 1249.04 3747.126" VALVE
0204 5558000000-E 1515  4 EA  2000.00 8000.00 2847.00 11388.00 2669.62 10678.4812" VALVE
0205 5589200000-E 1515  2 EA  5000.00 10000.00 1740.01 3480.02 3498.88 6997.762" AIR RELEASE VALVE
0206 5648000000-N 1515  1 EA  1500.00 1500.00 632.00 632.00 845.78 845.78RELOCATE WATER METER
0207 5649000000-N 1515  2 EA  700.00 1400.00 527.00 1054.00 730.03 1460.06RECONNECT WATER METER
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0208 5672000000-N 1515  5 EA  2460.00 12300.00 2215.00 11075.00 3851.01 19255.05RELOCATE FIRE HYDRANT
0209 5691500000-E 1520  20 LF  155.00 3100.00 95.00 1900.00 200.22 4004.4012" SANITARY GRAVITY SEWER
0210 5709300000-E 1520  299 LF  73.60 22006.40 32.00 9568.00 52.26 15625.746" FORCE MAIN SEWER
0211 5768000000-N 1520  5 EA  791.00 3955.00 580.00 2900.00 966.90 4834.50SANITARY SEWER CLEAN-OUT
0212 5804000000-E 1530  280 LF  16.70 4676.00 11.50 3220.00 26.79 7501.20ABANDON 12" UTILITY PIPE
0213 6000000000-E 1605  12,600 LF  1.85 23310.00 3.45 43470.00 2.00 25200.00TEMPORARY SILT FENCE
0214 6006000000-E 1610  1,320 TON 50.50 66660.00 46.00 60720.00 47.00 62040.00EROS CONTRL STONE CL A
0215 6009000000-E 1610  3,040 TON 50.50 153520.00 45.00 136800.00 45.00 136800.00EROS CONTRL STONE CL B
0216 6012000000-E 1610  2,360 TON 41.35 97586.00 37.00 87320.00 38.00 89680.00SEDIMENT CONTROL STONE
0217 6015000000-E 1615  49 ACR 709.00 34741.00 738.00 36162.00 400.00 19600.00TEMPORARY MULCHING
0218 6018000000-E 1620  1,400 LB  4.00 5600.00 4.25 5950.00 6.00 8400.00SEED FOR TEMP SEEDING
0219 6021000000-E 1620 6.25 TON 850.00 5312.50 885.00 5531.25 800.00 5000.00FERT FOR TEMP SEEDING
0220 6024000000-E 1622  4,000 LF  16.00 64000.00 12.00 48000.00 7.00 28000.00TEMPORARY SLOPE DRAINS
0221 6029000000-E SP   1,300 LF  1.35 1755.00 1.60 2080.00 2.50 3250.00SAFETY FENCE
0222 6030000000-E 1630  6,010 CY  9.35 56193.50 13.50 81135.00 8.00 48080.00SILT EXCAVATION
0223 6036000000-E 1631  30,000 SY  1.55 46500.00 1.60 48000.00 1.10 33000.00MATTING FOR EROS CONTROL
0224 6037000000-E SP   1,300 SY  4.00 5200.00 4.00 5200.00 4.00 5200.00COIR FIBER MAT
0225 6038000000-E SP   3,930 SY  4.00 15720.00 4.20 16506.00 4.50 17685.00PERM SOIL REINF MAT
0226 6042000000-E 1632  2,850 LF  4.10 11685.00 4.25 12112.50 4.00 11400.001/4" HARDWARE CLOTH
0227 6070000000-N 1639  4 EA  1030.00 4120.00 554.00 2216.00 200.00 800.00SPECIAL STILLING BASINS
0228 6071010000-E SP   2,400 LF  4.15 9960.00 4.35 10440.00 4.25 10200.00WATTLE
0229 6071012000-E SP   100 LF  10.00 1000.00 10.55 1055.00 7.75 775.00COIR FIBER WATTLE
0230 6071020000-E SP   1,200 LB  12.00 14400.00 12.50 15000.00 8.00 9600.00POLYACRYLAMIDE (PAM)
0231 6071030000-E 1640  2,000 LF  3.75 7500.00 3.90 7800.00 4.00 8000.00COIR FIBER BAFFLE
0232 6071050000-E SP   10 EA  1100.00 11000.00 1031.00 10310.00 600.00 6000.00**" SKIMMER

(1-1/2")
0233 6071050000-E SP   1 EA  1160.00 1160.00 1199.00 1199.00 700.00 700.00**" SKIMMER

(2")
0234 6071050000-E SP   1 EA  1220.00 1220.00 1418.00 1418.00 850.00 850.00**" SKIMMER

(2-1/2")
0235 6084000000-E 1660  48 ACR 1670.00 80160.00 1740.01 83520.48 1650.00 79200.00SEEDING AND MULCHING
0236 6087000000-E 1660  28 ACR 86.00 2408.00 90.00 2520.00 100.00 2800.00MOWING
0237 6090000000-E 1661  500 LB  3.30 1650.00 3.40 1700.00 8.00 4000.00SEED FOR REPAIR SEEDING
0238 6093000000-E 1661 1.75 TON 850.00 1487.50 885.00 1548.75 800.00 1400.00FERT FOR REPAIR SEEDING
0239 6096000000-E 1662  1,175 LB  3.55 4171.25 3.70 4347.50 6.00 7050.00SEED FOR SUPP SEEDING
0240 6108000000-E 1665  35 TON 850.00 29750.00 886.00 31010.00 600.00 21000.00FERTILIZER TOPDRESSING
0241 6114500000-N 1667  60 MHR 77.00 4620.00 80.00 4800.00 40.00 2400.00SPECIALIZED HAND MOWING
0242 6117000000-N SP   75 EA  400.00 30000.00 421.00 31575.00 250.00 18750.00RESPONSE FOR EROS CONTROL
0243 7048500000-E 1705  16 EA  758.00 12128.00 685.00 10960.00 850.00 13600.0016" PEDEST SIG HEAD 1 SEC W/CD
0244 7060000000-E 1705  10,185 LF  3.00 30555.00 2.85 29027.25 2.65 26990.25SIGNAL CABLE
0245 7120000000-E 1705  49 EA  873.00 42777.00 696.00 34104.00 710.00 34790.00VEHICLE SIGNAL HD (12", 3 SECT)
0246 7132000000-E 1705  7 EA  947.00 6629.00 806.00 5642.00 825.00 5775.00VEHICLE SIGNAL HD (12", 4 SECT)
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0247 7144000000-E 1705  3 EA  1078.00 3234.00 1097.00 3291.00 1080.00 3240.00VEHICLE SIGNAL HD (12", 5 SECT)
0248 7264000000-E 1710  2,045 LF  1.50 3067.50 2.90 5930.50 2.80 5726.00MESSENGER CABLE (3/8")
0249 7300000000-E 1715  2,960 LF  7.55 22348.00 5.40 15984.00 6.90 20424.00UNPAVED TRENCH (***********)

(1, 2")
0250 7300000000-E 1715  20 LF  7.80 156.00 6.50 130.00 6.90 138.00UNPAVED TRENCH (***********)

(2, 2")
0251 7300000000-E 1715  40 LF  8.80 352.00 7.80 312.00 6.90 276.00UNPAVED TRENCH (***********)

(3, 2")
0252 7300100000-E 1715  2,980 LF  4.80 14304.00 4.30 12814.00 4.80 14304.00UNPAVED TRENCH TEMP LEADIN
0253 7301000000-E 1715  440 LF  17.00 7480.00 19.50 8580.00 20.10 8844.00DIRECT DRILL (***********)

(1, 2")
0254 7301000000-E 1715  155 LF  20.00 3100.00 23.00 3565.00 22.50 3487.50DIRECT DRILL (***********)

(2, 2")
0255 7324000000-N 1716  50 EA  167.00 8350.00 232.00 11600.00 215.00 10750.00JUNCTION BOX (STANDARD SIZE)
0256 7348000000-N 1716  4 EA  459.00 1836.00 477.00 1908.00 510.00 2040.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0257 7360000000-N 1720  7 EA  698.00 4886.00 761.00 5327.00 825.00 5775.00WOOD POLE
0258 7372000000-N 1721  20 EA  370.00 7400.00 400.00 8000.00 310.00 6200.00GUY ASSEMBLY
0259 7408000000-E 1722  1 EA  370.00 370.00 338.00 338.00 700.00 700.001" RISER WITH WEATHERHEAD
0260 7420000000-E 1722  12 EA  370.00 4440.00 413.00 4956.00 425.00 5100.002" RISER WITH WEATHERHEAD
0261 7444000000-E 1725  10,600 LF  5.80 61480.00 6.40 67840.00 4.85 51410.00INDUCTIVE LOOP SAWCUT
0262 7456000000-E 1726  27,920 LF  2.00 55840.00 1.50 41880.00 1.25 34900.00LEAD-IN CABLE(********)

(14-2)
0263 7575142000-N 1736  6 EA  3352.00 20112.00 3342.00 20052.00 3150.00 18900.00900MHZ RADIO
0264 7575142060-N SP   1 EA  2802.00 2802.00 1082.00 1082.00 1850.00 1850.00MOD RADIO INSTALL
0265 7575160000-E 1734  2,400 LF  0.75 1800.00 0.60 1440.00 1.58 3792.00REM EXT COMM CABLE
0266 7576000000-N SP   5 EA  7732.00 38660.00 7880.00 39400.00 6145.00 30725.00METAL STRAIN SIGNAL POLE
0267 7588000000-N SP   4 EA  8620.00 34480.00 8130.00 32520.00 7552.00 30208.00SGNL MAST ARM WITH METAL POLE
0268 7590000000-N SP   2 EA  15306.00 30612.00 15592.00 31184.00 14154.00 28308.00DBL MAST ARM WITH METAL POLE
0269 7613000000-N SP   11 EA  873.00 9603.00 929.00 10219.00 900.00 9900.00SOIL TEST
0270 7614100000-E SP   77 CY  904.00 69608.00 759.00 58443.00 715.00 55055.00DRILLED PIER FOUND
0271 7631000000-N SP   6 EA  169.00 1014.00 149.00 894.00 150.00 900.00MAST ARM W/ MTL POLE DES
0272 7636000000-N 1745  19 EA  247.00 4693.00 192.00 3648.00 200.00 3800.00SIGN FOR SIGNALS
0273 7642100000-N 1743  2 EA  1427.00 2854.00 1281.00 2562.00 1250.00 2500.00TYPE I POST W/ FOUNDATION
0274 7642200000-N 1743  17 EA  1591.00 27047.00 1476.00 25092.00 1410.00 23970.00TYPE II PED W/ FOUNDATION
0275 7684000000-N 1750  3 EA  617.00 1851.00 1160.01 3480.03 975.00 2925.00SIGNAL CABINET FOUNDATION
0276 7756000000-N 1751  3 EA  11492.00 34476.00 11659.00 34977.00 11258.00 33774.00CONTLR WITH CBNT, 2070L BASE MTD
0277 7768000000-N 1751  1 EA  10412.00 10412.00 11647.00 11647.00 10615.00 10615.00CONTLR WITH CBNT, 2070L POLE MTD
0278 7780000000-N 1751  28 EA  107.00 2996.00 116.00 3248.00 108.00 3024.00DETECTOR CARD (TYPE 2070L)
0279 7901000000-N 1753  3 EA  414.00 1242.00 304.00 912.00 200.00 600.00CABINET BASE EXTENDER
0280 7960000000-N SP   1 EA  2062.00 2062.00 2255.00 2255.00 1400.00 1400.00METAL POLE FOUND REMVL
0281 7972000000-N SP   1 EA  687.00 687.00 685.00 685.00 950.00 950.00METAL POLE REMOVAL
0282 7985000000-N SP  Lump Sum 1375.00 158.00 8950.00GENERIC SIGNAL ITEM (LS)

REMOVE OVER HEIGHT VEHICLE DETECTION SYSTEM
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0305 1330000000-E 607  500 SY  12.00 6000.00 25.00 12500.00 20.00 10000.00INCIDENTAL MILLING

WALL ITEMS

0283 8802031000-E SP   720 SF  72.00 51840.00 85.00 61200.00 40.00 28800.00PRECAST GRAVITY RETAINING WALLS
0284 8847000000-E SP   3,530 SF  89.12 314593.60 95.00 335350.00 69.45 245158.50GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL #1
0285 8847000000-E SP   3,620 SF  92.52 334922.40 95.00 343900.00 69.45 251409.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL #2

STRUCTURE ITEMS

0286 8035000000-N 402 Lump Sum 146684.06 60000.00 55000.00REMV EXIST STR **********
(22+37.56-L-SBL)

0287 8056000000-N 402 Lump Sum 9965.62 5000.00 9600.00REMV EXIST STR **********
(32+45.00-L-)

0288 8091000000-N 410 Lump Sum 15292.00 10000.00 10000.00FND EXCAV B** STA *******
(1, 22+37.56-L-NBL)

0289 8091000000-N 410 Lump Sum 15292.00 10000.00 10000.00FND EXCAV B** STA *******
(1, 22+37.56-L-SBL)

0290 8112730000-N 450  2 EA  2000.00 4000.00 2500.00 5000.00 2500.00 5000.00PDA TESTING
0291 8147000000-E 420  16,746 SF  26.65 446280.90 27.00 452142.00 25.00 418650.00REINF CONCRETE DECK SLAB
0292 8161000000-E 420  16,021 SF  0.50 8010.50 0.50 8010.50 0.50 8010.50GROOVING BRIDGE FLOORS
0293 8182000000-E 420 545.3 CY  590.00 321727.00 725.00 395342.50 600.00 327180.00CLASS A CONCRETE (BRIDGE)
0294 8210000000-N 422 Lump Sum 52000.00 50000.00 35000.00BRG APPR SLAB ***********

(22+37.56-L-NBL)
0295 8210000000-N 422 Lump Sum 48400.00 50000.00 35000.00BRG APPR SLAB ***********

(22+37.56-L-SBL)
0296 8217000000-E 425  88,074 LB  0.85 74862.90 0.90 79266.60 1.00 88074.00REINF STEEL (BRIDGE)
0297 8238000000-E 425  2,788 LB  1.20 3345.60 1.50 4182.00 2.00 5576.00SPIRAL COL REINF STL BRG
0298 8274000000-E 430 1,872.56 LF  235.00 440051.60 244.00 456904.64 240.00 449414.4063" MOD PRESTR CONC GIRDR
0299 8364000000-E 450  6,420 LF  42.00 269640.00 41.00 263220.00 70.00 449400.00HP12X53 PILES
0300 8393000000-N 450  22 EA  720.00 15840.00 200.00 4400.00 200.00 4400.00PILE REDRIVES
0301 8475000000-E 460  1,020 LF  145.00 147900.00 127.00 129540.00 100.00 102000.00TWO BAR METAL RAIL
0302 8517000000-E 460 1,050.91 LF  55.80 58640.78 66.00 69360.06 45.00 47290.951'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0303 8657000000-N 430 Lump Sum 8300.00 15000.00 10000.00ELASTOMERIC BEARINGS
0304 8706000000-N SP  Lump Sum 130000.00 150000.00 60000.00EXPANSION JOINT SEALS

 

    TOTAL 12662052.06 TOTAL 13021091.93 TOTAL 13188671.17CONTRACT TOTAL

 

    SUB-TOTAL 9744463.10 SUB-TOTAL 10063273.63 SUB-TOTAL 10533707.82ROADWAY ITEMS
    SUB-TOTAL 701356.00 SUB-TOTAL 740450.00 SUB-TOTAL 525367.50WALL ITEMS
    SUB-TOTAL 2216232.96 SUB-TOTAL 2217368.30 SUB-TOTAL 2129595.85STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 650000.00 690000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 125000.00 65000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 400000.00 1445000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5500.00 5500.00 5500.00 5500.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  27,000 CY  10.00 270000.00 11.00 297000.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  400 CY  8.00 3200.00 9.00 3600.00UNDERCUT EXCAVATION
0007 0106000000-E 230  170,500 CY  7.15 1219075.00 8.00 1364000.00BORROW EXCAVATION
0008 0134000000-E 240  1,400 CY  8.00 11200.00 10.00 14000.00DRAINAGE DITCH EXCAVATION
0009 0156000000-E 250  1,540 SY  4.00 6160.00 5.50 8470.00REMOVAL OF EXT ASPHALT PVMT
0010 0177000000-E 250  4,040 SY  1.50 6060.00 4.00 16160.00BREAKING OF EXT ASPH PVMT
0011 0195000000-E 265  400 CY  55.00 22000.00 35.00 14000.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  3,800 SY  2.00 7600.00 2.15 8170.00GEOTEXTILE SOIL STABILIZATION
0013 0199000000-E SP  4,874.5 SF  30.00 146235.00 40.00 194980.00TEMPORARY SHORING
0014 0255000000-E SP   200 TON 35.00 7000.00 38.55 7710.00GENERIC GRADING ITEM (TON)

EXCAVATION & STOCKPILING CON- TAMINATED SOIL
0015 0318000000-E 300  916 TON 35.00 32060.00 35.00 32060.00FND CONDIT MATL MINOR STRS
0016 0320000000-E 300  7,260 SY  9.00 65340.00 2.30 16698.00FND CONDIT GEOTEXTILE
0017 0342000000-E 310  592 LF  60.00 35520.00 62.00 36704.00**" SIDE DRAIN PIPE

(30")
0018 0343000000-E 310  800 LF  45.00 36000.00 30.00 24000.0015" SIDE DRAIN PIPE
0019 0344000000-E 310  120 LF  38.00 4560.00 37.00 4440.0018" SIDE DRAIN PIPE
0020 0345000000-E 310  52 LF  48.00 2496.00 51.00 2652.0024" SIDE DRAIN PIPE
0021 0348000000-E 310  5 EA  300.00 1500.00 380.00 1900.00**" SIDE DRAIN PIPE ELBOW

(15")
0022 0366000000-E 310  368 LF  38.00 13984.00 33.00 12144.0015" RC PIPE CULV III
0023 0372000000-E 310  412 LF  39.00 16068.00 37.00 15244.0018" RC PIPE CULV III
0024 0378000000-E 310  80 LF  75.00 6000.00 38.00 3040.0024" RC PIPE CULV III
0025 0448000000-E 310  216 LF  250.00 54000.00 250.00 54000.00***" RCP CULV CLASS IV

(66")
0026 0448200000-E 310  2,044 LF  42.00 85848.00 31.00 63364.0015" RCP CULV CLASS IV
0027 0448300000-E 310  188 LF  48.00 9024.00 40.00 7520.0018" RCP CULV CLASS IV
0028 0448400000-E 310  136 LF  60.00 8160.00 45.00 6120.0024" RCP CULV CLASS IV
0029 0453000000-E 310  1 EA  600.00 600.00 1400.00 1400.00**" PIPE END SECTION

(18")
0030 0582000000-E 310  12 LF  60.00 720.00 100.00 1200.0015" CS PIPE CULV 0.064"
0031 0986000000-E SP   332 LF  85.00 28220.00 95.00 31540.00GENERIC PIPE ITEM (LF)

15" DUCTILE IRON PIPE (SEALED SYSTEM)
0032 0986000000-E SP   164 LF  100.00 16400.00 125.00 20500.00GENERIC PIPE ITEM (LF)

18" DUCTILE IRON PIPE (SEALED SYSTEM)
0033 0986000000-E SP   532 LF  725.00 385700.00 625.00 332500.00GENERIC PIPE ITEM (LF)

60" DUCTILE IRON PIPE (SEALED SYSTEM)
0034 0995000000-E 340  1,784 LF  14.00 24976.00 14.00 24976.00PIPE REMOVAL
0035 1011000000-N 500 Lump Sum 261000.00 110000.00FINE GRADING
0036 1099500000-E 505  1,000 CY  5.00 5000.00 14.00 14000.00SHALLOW UNDERCUT
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0037 1099700000-E 505  2,000 TON 22.00 44000.00 28.00 56000.00CLASS IV SUBGRD STABILIZATION
0038 1110000000-E 510  500 TON 23.00 11500.00 28.00 14000.00STABILIZER AGGREGATE
0039 1121000000-E 520  1,390 TON 45.00 62550.00 35.00 48650.00AGGREGATE BASE COURSE
0040 1220000000-E 545  100 TON 30.00 3000.00 39.00 3900.00INCIDENTAL STONE BASE
0041 1297000000-E 607  5,080 SY  3.00 15240.00 4.00 20320.00MILL ASP PVMT *****" DTH

(1-1/2")
0042 1489000000-E 610  970 TON 43.99 42670.30 62.00 60140.00ASP CONC BASE CRS B25.0B
0043 1491000000-E 610  9,880 TON 40.70 402116.00 52.00 513760.00ASP CONC BASE CRS B25.0C
0044 1498000000-E 610  950 TON 44.90 42655.00 61.00 57950.00ASP CONC INTR CRS I19.0B
0045 1503000000-E 610  9,710 TON 41.20 400052.00 51.75 502492.50ASP CONC INTR CRS I19.0C
0046 1519000000-E 610  1,660 TON 39.25 65155.00 63.00 104580.00ASP CONC SURF CRS S9.5B
0047 1523000000-E 610  9,040 TON 44.70 404088.00 56.25 508500.00ASP CONC SURF CRS S9.5C
0048 1575000000-E 620  1,625 TON 680.00 1105000.00 680.00 1105000.00ASP FOR PLANT MIX
0049 1693000000-E 654  98 TON 159.04 15585.92 160.00 15680.00ASPH PLT MIX PVMT REPAIR
0050 1840000000-E 665  7,090 LF  1.45 10280.50 1.70 12053.00MILLED RUMBLE STRIPS
0051 1891000000-E SP   13,000 SY  3.00 39000.00 3.00 39000.00GENERIC PAVING ITEM (SY)

GEOTEXTILE FOR PAVEMENT STABI-LIZATION
0052 2220000000-E 838 16.6 CY  1000.00 16600.00 750.00 12450.00REINFORCED ENDWALLS
0053 2253000000-E 840 2.138 CY  9000.00 19242.00 1150.00 2458.70PIPE COLLARS
0054 2264000000-E 840 0.232 CY  1000.00 232.00 4100.00 951.20PIPE PLUGS
0055 2275000000-E SP   25 CY  235.00 5875.00 185.00 4625.00FLOWABLE FILL
0056 2286000000-N 840  57 EA  2600.00 148200.00 1100.00 62700.00MASNRY DRAINAGE STRUCT
0057 2297000000-E 840 37.06 CY  1100.00 40766.00 750.00 27795.00MASNRY DRAINAGE STRUCT
0058 2308000000-E 840 12.91 LF  650.00 8391.50 335.00 4324.85MASNRY DRAINAGE STRUCT
0059 2364000000-N 840  4 EA  600.00 2400.00 500.00 2000.00FRAME W/2GRTS 840.16 STD
0060 2365000000-N 840  9 EA  600.00 5400.00 550.00 4950.00FRAME W/2GRTS 840.22 STD
0061 2366000000-N 840  3 EA  600.00 1800.00 500.00 1500.00FRAME W/2GRTS 840.24 STD
0062 2367000000-N 840  6 EA  600.00 3600.00 550.00 3300.00FRAME W/2GRTS 840.29 STD
0063 2374000000-N 840  12 EA  650.00 7800.00 550.00 6600.00FRAME-GRT-HD 840.03 **

(E)
0064 2374000000-N 840  13 EA  650.00 8450.00 500.00 6500.00FRAME-GRT-HD 840.03 **

(F)
0065 2374000000-N 840  12 EA  650.00 7800.00 500.00 6000.00FRAME-GRT-HD 840.03 **

(G)
0066 2396000000-N 840  3 EA  500.00 1500.00 300.00 900.00FRAME W/COVER STD 840.54
0067 2440000000-N 852  9 EA  592.00 5328.00 592.00 5328.00CONC TRANS SECT FOR CATCH BASIN
0068 2451000000-N 852  1 EA  600.00 600.00 600.00 600.00CONC TRANS SECT FOR DROP INLET
0069 2538000000-E 846  130 LF  15.40 2002.00 15.00 1950.00**'-**" CONCRETE CURB & GUTTER

(2'-0")
0070 2542000000-E 846  4,160 LF  10.40 43264.00 10.00 41600.001'-6" CONC CURB & GUTTER
0071 2549000000-E 846  4,270 LF  13.43 57346.10 13.00 55510.002'-6" CONC CURB & GUTTER
0072 2556000000-E 846  310 LF  17.12 5307.20 15.00 4650.00SHOULDER BERM GUTTER
0073 2591000000-E 848  1,220 SY  29.00 35380.00 29.00 35380.004" CONCRETE SIDEWALK
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0074 2605000000-N 848  20 EA  910.00 18200.00 910.00 18200.00CONCRETE CURB RAMP
0075 2612000000-E 848  40 SY  64.60 2584.00 62.00 2480.006" CONCRETE DRIVEWAY
0076 2619000000-E 850  370 SY  40.80 15096.00 40.00 14800.004" CONCRETE PAVED DITCH
0077 2627000000-E 852  40 SY  50.00 2000.00 48.00 1920.004" CONC ISLAND COVER
0078 2655000000-E 852  1,280 SY  40.40 51712.00 41.00 52480.005" MONO CONC ISLDS (KEY IN)
0079 2703000000-E 854  530 LF  95.00 50350.00 95.00 50350.00CONC BARRIER TYPE ******

(SINGLE SLOPE)
0080 2815000000-N 858  1 EA  300.00 300.00 500.00 500.00ADJ DROP INLETS
0081 2905000000-N 859  1 EA  1400.00 1400.00 500.00 500.00CONVERT DI TO JB
0082 3030000000-E 862 2,762.5 LF  15.00 41437.50 14.80 40885.00STL BM GUARDRAIL
0083 3045000000-E 862 162.5 LF  17.00 2762.50 16.00 2600.00SBGR SHOP CURVED
0084 3150000000-N 862  4 EA  40.00 160.00 15.00 60.00ADDIT GUARDRAIL POSTS
0085 3165000000-N SP   2 EA  1600.00 3200.00 1495.00 2990.00GR ANCHOR TYPE **********

(350, TL-2)
0086 3195000000-N 862  4 EA  500.00 2000.00 425.00 1700.00GR ANCHOR TYPE AT-1
0087 3210000000-N 862  6 EA  500.00 3000.00 495.00 2970.00GR ANCHOR TYPE CAT-1
0088 3215000000-N 862  4 EA  1350.00 5400.00 1250.00 5000.00GR ANCHOR TYPE III
0089 3270000000-N SP   7 EA  1850.00 12950.00 1785.00 12495.00GR ANCHOR TYPE 350
0090 3360000000-E 863  3,920 LF  0.25 980.00 1.00 3920.00REMOVE EXISTING GUARDRAIL
0091 3380000000-E 862  125 LF  10.00 1250.00 8.00 1000.00TEMP STL BM GUARDRAIL
0092 3387000000-N 862  1 EA  200.00 200.00 200.00 200.00TEMP GDRL ANCH UNITS ******

(AT-1)
0093 3387000000-N 862  2 EA  900.00 1800.00 650.00 1300.00TEMP GDRL ANCH UNITS ******

(III)
0094 3389100000-N SP   5 EA  800.00 4000.00 900.00 4500.00TEMP GDRL ANCH UNITS 350
0095 3500000000-E 866  3,760 LF  3.00 11280.00 2.50 9400.00WOVEN WIRE FENCE **" FAB

(48")
0096 3509000000-E 866  240 EA  20.00 4800.00 14.10 3384.004" TIMBER POSTS 7'-6"LONG
0097 3515000000-E 866  60 EA  30.00 1800.00 28.10 1686.005" TIMBER POSTS 8'-0"LONG
0098 3536000000-E 866  1,440 LF  4.00 5760.00 8.75 12600.00CHN LK FENCE 48" FABRIC
0099 3542000000-E 866  119 EA  21.00 2499.00 34.00 4046.00MET LINE PST 48" CL FEN
0100 3548000000-E 866  17 EA  32.00 544.00 125.00 2125.00MET TERM PST 48" CL FEN
0101 3628000000-E 876  80 TON 50.00 4000.00 50.00 4000.00RIP RAP, CLASS I
0102 3649000000-E 876  35 TON 48.00 1680.00 75.00 2625.00RIP RAP, CLASS B
0103 3656000000-E 876  1,785 SY  3.00 5355.00 1.75 3123.75GEOTEXTILE FOR DRAINGE
0104 4048000000-E 902  27 CY  700.00 18900.00 750.00 20250.00REINF CONC FOUNDTN
0105 4054000000-E 902  1 CY  625.00 625.00 750.00 750.00PLN CONC FOUNDTN
0106 4057000000-E SP   60 CY  700.00 42000.00 950.00 57000.00OVERHEAD FOOTING
0107 4060000000-E 903  21,210 LB  2.75 58327.50 3.69 78264.90SUPPORT, BREAKAWAY STL BM
0108 4072000000-E 903  1,507 LF  7.50 11302.50 5.50 8288.50SUPPORT, 3-LB STL U-CHAN
0109 4078000000-E 903  4 EA  35.00 140.00 50.00 200.00SUPPORT, 2-LB STL U-CHAN
0110 4082100000-N SP  Lump Sum 32165.00 37000.00SUPPORT, OVRHD SIGN STR ****

(15+50-L-)
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0111 4082100000-N SP  Lump Sum 4660.00 37000.00SUPPORT, OVRHD SIGN STR ****
(19+50-RP B-)

0112 4082100000-N SP  Lump Sum 42950.00 44000.00SUPPORT, OVRHD SIGN STR ****
(19+57-RP D-)

0113 4082100000-N SP  Lump Sum 32100.00 44000.00SUPPORT, OVRHD SIGN STR ****
(28+45-L-)

0114 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00SIGN ERECTION, TYPE D
0115 4102000000-N 904  69 EA  72.00 4968.00 50.00 3450.00SIGN ERECTION, TYPE E
0116 4108000000-N 904  7 EA  20.00 140.00 95.00 665.00SIGN ERECTION, TYPE F
0117 4110000000-N 904  14 EA  3000.00 42000.00 250.00 3500.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0118 4110000000-N 904  8 EA  1000.00 8000.00 250.00 2000.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0119 4114000000-N 904  4 EA  12.00 48.00 50.00 200.00SIGN ERECTION, MILEMARKERS
0120 4116100000-N 904  7 EA  450.00 3150.00 250.00 1750.00SIGN ERECT, RELOC ** GRD MTD

(A)
0121 4116100000-N 904  2 EA  95.00 190.00 250.00 500.00SIGN ERECT, RELOC ** GRD MTD

(E)
0122 4138000000-N 907  7 EA  500.00 3500.00 100.00 700.00DISPOSE SUPPORT, STL BM
0123 4152000000-N 907  15 EA  500.00 7500.00 1.00 15.00DISPOSE SIGN SYST STL BM
0124 4155000000-N 907  49 EA  3.00 147.00 1.00 49.00DISPOSE SIGN SYST U-CHAN
0125 4158000000-N 907  1 EA  50.00 50.00 1.00 1.00DISPOSE SIGN SYST WOOD
0126 4192000000-N 907  2 EA  3.00 6.00 1.00 2.00DISPOSE SUPPORT, U-CHAN
0127 4400000000-E 1110  328 SF  4.25 1394.00 4.25 1394.00WORK ZONE SIGNS (STAT)
0128 4405000000-E 1110  688 SF  9.00 6192.00 7.75 5332.00WORK ZONE SIGNS (PORT)
0129 4410000000-E 1110  144 SF  6.00 864.00 6.00 864.00WORK ZONE SIGNS (BARR)
0130 4415000000-N 1115  4 EA  3850.00 15400.00 3300.00 13200.00FLASHING ARROW BOARD
0131 4420000000-N 1120  4 EA  15650.00 62600.00 15000.00 60000.00PORTABLE CHANGE MSG SIGN
0132 4430000000-N 1130  470 EA  50.00 23500.00 50.00 23500.00DRUMS
0133 4445000000-E 1145  148 LF  20.90 3093.20 19.00 2812.00BARRICADES (TYPE III)
0134 4450000000-N 1150  7,200 HR  25.00 180000.00 22.00 158400.00FLAGGER
0135 4465000000-N 1160  2 EA  5000.00 10000.00 5000.00 10000.00TEMPORARY CRASH CUSHIONS
0136 4480000000-N 1165  4 EA  12850.00 51400.00 12000.00 48000.00TMA
0137 4485000000-E 1170  954 LF  22.00 20988.00 22.00 20988.00PORT CONC BARRIER
0138 4510000000-N SP   160 HR  38.00 6080.00 40.00 6400.00LAW ENFORCEMENT
0139 4650000000-N 1251  80 EA  20.00 1600.00 20.00 1600.00TEMP RAISED PVMT MRKS
0140 4685000000-E 1205  3,600 LF  1.00 3600.00 1.00 3600.00THERMO PVT MKG LINES 4"90
0141 4686000000-E 1205  7,844 LF  1.10 8628.40 1.10 8628.40THERMO PVT MKG LINES 4"120
0142 4688000000-E 1205  28,740 LF  0.85 24429.00 0.85 24429.00THERMO PVT MKG LINES,6"90 MILS
0143 4690000000-E 1205  6,622 LF  1.00 6622.00 1.00 6622.00THERMO PVT MKG LINES 6"120 MILS
0144 4695000000-E 1205  300 LF  2.00 600.00 2.00 600.00THERMO PVT MKG LINES 8"90 MILS
0145 4697000000-E 1205  925 LF  2.50 2312.50 2.50 2312.50THERMO PVT MKG LINE 8"120 MILS
0146 4710000000-E 1205  1,060 LF  5.50 5830.00 5.50 5830.0024"WIDE THERMO 120 MILS
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0147 4721000000-E 1205  16 EA  100.00 1600.00 100.00 1600.00THERMO PVT MKG CHARACTER 120
0148 4725000000-E 1205  101 EA  100.00 10100.00 100.00 10100.00THERMO PVT SYMBOL 90MILS
0149 4775000000-E 1205  1,350 LF  4.00 5400.00 4.00 5400.006" COLD APPL PLSTIC LINES TYPE **

(III)
0150 4810000000-E 1205  43,660 LF  0.25 10915.00 0.25 10915.00PAINT PVMT MARKINGS 4"
0151 4815000000-E 1205  5,549 LF  0.30 1664.70 0.30 1664.70PAINT PVMT MARKINGS 6"
0152 4820000000-E 1205  10,504 LF  0.50 5252.00 0.50 5252.00PAINT PVMT MARKINGS 8"
0153 4825000000-E 1205  2,417 LF  0.60 1450.20 0.60 1450.20PAINT PVMT MARKINGS 12"
0154 4835000000-E 1205  1,205 LF  2.50 3012.50 2.50 3012.50PAINT PVT MKG LINES 24"
0155 4840000000-N 1205  16 EA  55.00 880.00 55.00 880.00PAINT PVT MKG CHARACTER
0156 4845000000-N 1205  111 EA  50.00 5550.00 50.00 5550.00PAINT PVT MKG SYMBOL
0157 4850000000-E 1205  1,813 LF  0.70 1269.10 0.70 1269.10LINE REMOVAL 4" WIDE
0158 4855000000-E 1205  9,292 LF  0.72 6690.24 0.72 6690.24LINE REMOVAL 6" WIDE
0159 4870000000-E 1205  50 LF  5.00 250.00 5.00 250.00LINE REMOVAL 24" WIDE
0160 4900000000-N 1251  532 EA  4.35 2314.20 4.35 2314.20PERM RAISED PVMT MARKERS
0161 4905000000-N 1253  130 EA  30.00 3900.00 30.00 3900.00SNOWPLB PVMT MRKER
0162 4935000000-N 1267  50 EA  80.00 4000.00 80.00 4000.00FLEX DELINATR (CRYSTAL)
0163 4940000000-N 1267  10 EA  80.00 800.00 80.00 800.00FLEX DELINATR (YELLOW)
0164 5025000000-E SP  14.8 CY  1000.00 14800.00 800.00 11840.00HIGH MOUNT FOUNDATIONS
0165 5070000000-N 1405  8 EA  1150.00 9200.00 985.00 7880.00STD FOUNDAT ***********

(R1)
0166 5070000000-N 1405  2 EA  1250.00 2500.00 990.00 1980.00STD FOUNDAT ***********

(R2)
0167 5120000000-N 1407  1 EA  900.00 900.00 855.00 855.00SERVICE POLE ************

(30', CLASS 4)
0168 5125000000-E 1407  65 LF  32.00 2080.00 34.50 2242.50SERVICE LATERAL *********

(3 #1/0 USE)
0169 5155000000-E 1409  85 LF  8.00 680.00 5.65 480.25ELECT DUCT BD, SIZE *****

(2")
0170 5155000000-E 1409  285 LF  8.50 2422.50 6.00 1710.00ELECT DUCT BD, SIZE *****

(3")
0171 5155000000-E 1409  45 LF  9.00 405.00 8.80 396.00ELECT DUCT BD, SIZE *****

(4")
0172 5160000000-E 1409  95 LF  26.00 2470.00 19.40 1843.00ELECT DUCT JA, SIZE *****

(3")
0173 5160000000-E 1409  130 LF  32.00 4160.00 25.60 3328.00ELECT DUCT JA, SIZE *****

(6")
0174 5170000000-E 1410  215 LF  2.50 537.50 3.50 752.50**-#8 W/G FEEDER CIRCUIT

(2)
0175 5180000000-E 1410  1,135 LF  4.75 5391.25 5.50 6242.50**-#4 W/G FEEDER CIRCUIT

(2)
0176 5185000000-E 1410  275 LF  5.50 1512.50 8.50 2337.50**-#2 W/G FEEDER CIRCUIT

(2)
0177 5190000000-E 1410  1,482 LF  8.50 12597.00 12.00 17784.00************ FEEDER CIR

(2 #1 W/G)
0178 5190000000-E 1410  515 LF  11.50 5922.50 14.00 7210.00************ FEEDER CIR

(2 #1/0 W/G)
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0179 5205000000-E 1410  2,754 LF  10.50 28917.00 8.05 22169.70**-#8 W/G FEEDR N *****"
(2, 1.5")

0180 5210000000-E 1410  895 LF  11.00 9845.00 8.60 7697.00**-#6 W/G FEEDR N *****"
(2, 1.5")

0181 5215000000-E 1410  311 LF  12.25 3809.75 11.00 3421.00**-#4 W/G FEEDER N *****"
(2, 1.5")

0182 5220000000-E 1410  740 LF  13.50 9990.00 11.60 8584.00**-#2 W/G FEEDER N *****"
(2, 1.5")

0183 5225000000-E 1410  1,220 LF  16.00 19520.00 13.00 15860.00**-#1 W/G FEEDER CIR ****
(2, IN 2" CONDUIT)

0184 5230000000-E 1410  1,095 LF  20.00 21900.00 15.10 16534.50************ FEEDER N **
(2 #1/0 W/G, 2")

0185 5240000000-N 1411  9 EA  575.00 5175.00 470.00 4230.00ELEC JB ************
(PC18)

0186 5240000000-N 1411  3 EA  750.00 2250.00 685.00 2055.00ELEC JB ************
(PC30)

0187 5240000000-N 1411  2 EA  1000.00 2000.00 1070.00 2140.00ELEC JB ************
(PC36)

0188 5255000000-N 1413 Lump Sum 60000.00 32195.00PORTABLE LIGHTING
0189 5270000000-N SP   2 EA  350.00 700.00 585.00 1170.00GENERIC LIGHTING ITEM (EA)

FOUNDATION COVER
0190 5270000000-N SP   1 EA  6000.00 6000.00 3880.00 3880.00GENERIC LIGHTING ITEM (EA)

RELOCATE CONTROL SYSTEM
0191 5270000000-N SP   10 EA  550.00 5500.00 710.00 7100.00GENERIC LIGHTING ITEM (EA)

RELOCATE LIGHT STANDARD
0192 5270000000-N SP   2 EA  600.00 1200.00 625.00 1250.00GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST LIGHT STAND- ARD
0193 5270000000-N SP   2 EA  550.00 1100.00 1490.00 2980.00GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST STANDARD     FOUNDATION
0194 5270000000-N SP   12 EA  400.00 4800.00 495.00 5940.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD FOUNDA- TION
0195 5270000000-N SP   2 EA  500.00 1000.00 2105.00 4210.00GENERIC LIGHTING ITEM (EA)

REMOVE SINGLE ARM LIGHT STAND-ARD
0196 5270000000-N SP   2 EA  500.00 1000.00 710.00 1420.00GENERIC LIGHTING ITEM (EA)

REMOVE TWIN ARM LIGHT STANDARD
0197 5270000000-N SP   8 EA  1400.00 11200.00 780.00 6240.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, TYPE HIGH MAST, 1KW, HPS
0198 5270000000-N SP   22 EA  700.00 15400.00 480.00 10560.00GENERIC LIGHTING ITEM (EA)

REPLACE LUMINAIRE, TYPE RDW 250W HPS, MS2
0199 5325200000-E 1510  143 LF  30.00 4290.00 25.00 3575.002" WATER LINE
0200 5325600000-E 1510  218 LF  75.00 16350.00 65.00 14170.006" WATER LINE
0201 5326200000-E 1510  571 LF  95.00 54245.00 77.00 43967.0012" WATER LINE
0202 5536000000-E 1515  2 EA  800.00 1600.00 895.00 1790.002" VALVE
0203 5540000000-E 1515  3 EA  1200.00 3600.00 1200.00 3600.006" VALVE
0204 5558000000-E 1515  4 EA  2900.00 11600.00 3500.00 14000.0012" VALVE
0205 5589200000-E 1515  2 EA  2500.00 5000.00 3400.00 6800.002" AIR RELEASE VALVE
0206 5648000000-N 1515  1 EA  1400.00 1400.00 1250.00 1250.00RELOCATE WATER METER
0207 5649000000-N 1515  2 EA  1200.00 2400.00 705.00 1410.00RECONNECT WATER METER
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0208 5672000000-N 1515  5 EA  3000.00 15000.00 2645.00 13225.00RELOCATE FIRE HYDRANT
0209 5691500000-E 1520  20 LF  150.00 3000.00 280.00 5600.0012" SANITARY GRAVITY SEWER
0210 5709300000-E 1520  299 LF  55.00 16445.00 25.00 7475.006" FORCE MAIN SEWER
0211 5768000000-N 1520  5 EA  1500.00 7500.00 760.00 3800.00SANITARY SEWER CLEAN-OUT
0212 5804000000-E 1530  280 LF  10.00 2800.00 9.00 2520.00ABANDON 12" UTILITY PIPE
0213 6000000000-E 1605  12,600 LF  2.18 27468.00 1.85 23310.00TEMPORARY SILT FENCE
0214 6006000000-E 1610  1,320 TON 55.00 72600.00 38.00 50160.00EROS CONTRL STONE CL A
0215 6009000000-E 1610  3,040 TON 50.00 152000.00 39.00 118560.00EROS CONTRL STONE CL B
0216 6012000000-E 1610  2,360 TON 60.00 141600.00 35.00 82600.00SEDIMENT CONTROL STONE
0217 6015000000-E 1615  49 ACR 700.00 34300.00 709.10 34745.90TEMPORARY MULCHING
0218 6018000000-E 1620  1,400 LB  4.00 5600.00 4.05 5670.00SEED FOR TEMP SEEDING
0219 6021000000-E 1620 6.25 TON 840.00 5250.00 6.33 39.56FERT FOR TEMP SEEDING
0220 6024000000-E 1622  4,000 LF  20.00 80000.00 15.91 63640.00TEMPORARY SLOPE DRAINS
0221 6029000000-E SP   1,300 LF  2.18 2834.00 1.35 1755.00SAFETY FENCE
0222 6030000000-E 1630  6,010 CY  8.00 48080.00 8.20 49282.00SILT EXCAVATION
0223 6036000000-E 1631  30,000 SY  1.55 46500.00 1.57 47100.00MATTING FOR EROS CONTROL
0224 6037000000-E SP   1,300 SY  3.95 5135.00 3.95 5135.00COIR FIBER MAT
0225 6038000000-E SP   3,930 SY  4.00 15720.00 4.05 15916.50PERM SOIL REINF MAT
0226 6042000000-E 1632  2,850 LF  3.40 9690.00 4.10 11685.001/4" HARDWARE CLOTH
0227 6070000000-N 1639  4 EA  7000.00 28000.00 686.61 2746.44SPECIAL STILLING BASINS
0228 6071010000-E SP   2,400 LF  4.15 9960.00 4.15 9960.00WATTLE
0229 6071012000-E SP   100 LF  10.00 1000.00 10.00 1000.00COIR FIBER WATTLE
0230 6071020000-E SP   1,200 LB  12.00 14400.00 12.16 14592.00POLYACRYLAMIDE (PAM)
0231 6071030000-E 1640  2,000 LF  4.90 9800.00 3.75 7500.00COIR FIBER BAFFLE
0232 6071050000-E SP   10 EA  1500.00 15000.00 800.00 8000.00**" SKIMMER

(1-1/2")
0233 6071050000-E SP   1 EA  1600.00 1600.00 900.00 900.00**" SKIMMER

(2")
0234 6071050000-E SP   1 EA  1800.00 1800.00 1500.00 1500.00**" SKIMMER

(2-1/2")
0235 6084000000-E 1660  48 ACR 1650.00 79200.00 1671.44 80229.12SEEDING AND MULCHING
0236 6087000000-E 1660  28 ACR 85.00 2380.00 86.10 2410.80MOWING
0237 6090000000-E 1661  500 LB  3.25 1625.00 3.29 1645.00SEED FOR REPAIR SEEDING
0238 6093000000-E 1661 1.75 TON 840.00 1470.00 850.91 1489.09FERT FOR REPAIR SEEDING
0239 6096000000-E 1662  1,175 LB  3.50 4112.50 3.55 4171.25SEED FOR SUPP SEEDING
0240 6108000000-E 1665  35 TON 840.00 29400.00 850.92 29782.20FERTILIZER TOPDRESSING
0241 6114500000-N 1667  60 MHR 76.00 4560.00 76.99 4619.40SPECIALIZED HAND MOWING
0242 6117000000-N SP   75 EA  400.00 30000.00 405.20 30390.00RESPONSE FOR EROS CONTROL
0243 7048500000-E 1705  16 EA  575.00 9200.00 850.00 13600.0016" PEDEST SIG HEAD 1 SEC W/CD
0244 7060000000-E 1705  10,185 LF  1.30 13240.50 2.65 26990.25SIGNAL CABLE
0245 7120000000-E 1705  49 EA  800.00 39200.00 710.00 34790.00VEHICLE SIGNAL HD (12", 3 SECT)
0246 7132000000-E 1705  7 EA  950.00 6650.00 825.00 5775.00VEHICLE SIGNAL HD (12", 4 SECT)
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0247 7144000000-E 1705  3 EA  1200.00 3600.00 1080.00 3240.00VEHICLE SIGNAL HD (12", 5 SECT)
0248 7264000000-E 1710  2,045 LF  2.75 5623.75 2.80 5726.00MESSENGER CABLE (3/8")
0249 7300000000-E 1715  2,960 LF  6.50 19240.00 6.90 20424.00UNPAVED TRENCH (***********)

(1, 2")
0250 7300000000-E 1715  20 LF  8.50 170.00 6.90 138.00UNPAVED TRENCH (***********)

(2, 2")
0251 7300000000-E 1715  40 LF  9.00 360.00 6.90 276.00UNPAVED TRENCH (***********)

(3, 2")
0252 7300100000-E 1715  2,980 LF  3.75 11175.00 4.80 14304.00UNPAVED TRENCH TEMP LEADIN
0253 7301000000-E 1715  440 LF  13.25 5830.00 20.10 8844.00DIRECT DRILL (***********)

(1, 2")
0254 7301000000-E 1715  155 LF  16.50 2557.50 22.50 3487.50DIRECT DRILL (***********)

(2, 2")
0255 7324000000-N 1716  50 EA  400.00 20000.00 215.00 10750.00JUNCTION BOX (STANDARD SIZE)
0256 7348000000-N 1716  4 EA  550.00 2200.00 510.00 2040.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0257 7360000000-N 1720  7 EA  950.00 6650.00 825.00 5775.00WOOD POLE
0258 7372000000-N 1721  20 EA  350.00 7000.00 310.00 6200.00GUY ASSEMBLY
0259 7408000000-E 1722  1 EA  825.00 825.00 700.00 700.001" RISER WITH WEATHERHEAD
0260 7420000000-E 1722  12 EA  600.00 7200.00 425.00 5100.002" RISER WITH WEATHERHEAD
0261 7444000000-E 1725  10,600 LF  7.00 74200.00 4.85 51410.00INDUCTIVE LOOP SAWCUT
0262 7456000000-E 1726  27,920 LF  1.00 27920.00 1.25 34900.00LEAD-IN CABLE(********)

(14-2)
0263 7575142000-N 1736  6 EA  4300.00 25800.00 3150.00 18900.00900MHZ RADIO
0264 7575142060-N SP   1 EA  1300.00 1300.00 1850.00 1850.00MOD RADIO INSTALL
0265 7575160000-E 1734  2,400 LF  1.00 2400.00 1.58 3792.00REM EXT COMM CABLE
0266 7576000000-N SP   5 EA  7500.00 37500.00 6895.00 34475.00METAL STRAIN SIGNAL POLE
0267 7588000000-N SP   4 EA  8000.00 32000.00 7552.80 30211.20SGNL MAST ARM WITH METAL POLE
0268 7590000000-N SP   2 EA  16000.00 32000.00 14909.65 29819.30DBL MAST ARM WITH METAL POLE
0269 7613000000-N SP   11 EA  900.00 9900.00 900.00 9900.00SOIL TEST
0270 7614100000-E SP   77 CY  650.00 50050.00 715.00 55055.00DRILLED PIER FOUND
0271 7631000000-N SP   6 EA  65.00 390.00 150.00 900.00MAST ARM W/ MTL POLE DES
0272 7636000000-N 1745  19 EA  250.00 4750.00 200.00 3800.00SIGN FOR SIGNALS
0273 7642100000-N 1743  2 EA  1200.00 2400.00 1250.00 2500.00TYPE I POST W/ FOUNDATION
0274 7642200000-N 1743  17 EA  1500.00 25500.00 1410.00 23970.00TYPE II PED W/ FOUNDATION
0275 7684000000-N 1750  3 EA  750.00 2250.00 975.00 2925.00SIGNAL CABINET FOUNDATION
0276 7756000000-N 1751  3 EA  13500.00 40500.00 11258.00 33774.00CONTLR WITH CBNT, 2070L BASE MTD
0277 7768000000-N 1751  1 EA  13000.00 13000.00 10615.00 10615.00CONTLR WITH CBNT, 2070L POLE MTD
0278 7780000000-N 1751  28 EA  150.00 4200.00 108.00 3024.00DETECTOR CARD (TYPE 2070L)
0279 7901000000-N 1753  3 EA  425.00 1275.00 200.00 600.00CABINET BASE EXTENDER
0280 7960000000-N SP   1 EA  1650.00 1650.00 1400.00 1400.00METAL POLE FOUND REMVL
0281 7972000000-N SP   1 EA  500.00 500.00 950.00 950.00METAL POLE REMOVAL
0282 7985000000-N SP  Lump Sum 3100.00 8950.00GENERIC SIGNAL ITEM (LS)

REMOVE OVER HEIGHT VEHICLE DETECTION SYSTEM
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0305 1330000000-E 607  500 SY  11.00 5500.00 14.44 7220.00INCIDENTAL MILLING

WALL ITEMS

0283 8802031000-E SP   720 SF  75.00 54000.00 80.00 57600.00PRECAST GRAVITY RETAINING WALLS
0284 8847000000-E SP   3,530 SF  95.00 335350.00 95.00 335350.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL #1
0285 8847000000-E SP   3,620 SF  95.00 343900.00 95.00 343900.00GENERIC RET WALL ITEM (SF)

MSE RETAINING WALL #2

STRUCTURE ITEMS

0286 8035000000-N 402 Lump Sum 122100.00 55000.00REMV EXIST STR **********
(22+37.56-L-SBL)

0287 8056000000-N 402 Lump Sum 65000.00 20879.10REMV EXIST STR **********
(32+45.00-L-)

0288 8091000000-N 410 Lump Sum 25000.00 10000.00FND EXCAV B** STA *******
(1, 22+37.56-L-NBL)

0289 8091000000-N 410 Lump Sum 25000.00 10000.00FND EXCAV B** STA *******
(1, 22+37.56-L-SBL)

0290 8112730000-N 450  2 EA  2000.00 4000.00 2500.00 5000.00PDA TESTING
0291 8147000000-E 420  16,746 SF  29.00 485634.00 25.00 418650.00REINF CONCRETE DECK SLAB
0292 8161000000-E 420  16,021 SF  0.70 11214.70 0.50 8010.50GROOVING BRIDGE FLOORS
0293 8182000000-E 420 545.3 CY  675.00 368077.50 600.00 327180.00CLASS A CONCRETE (BRIDGE)
0294 8210000000-N 422 Lump Sum 55000.00 35000.00BRG APPR SLAB ***********

(22+37.56-L-NBL)
0295 8210000000-N 422 Lump Sum 45000.00 35000.00BRG APPR SLAB ***********

(22+37.56-L-SBL)
0296 8217000000-E 425  88,074 LB  0.75 66055.50 1.00 88074.00REINF STEEL (BRIDGE)
0297 8238000000-E 425  2,788 LB  3.00 8364.00 2.00 5576.00SPIRAL COL REINF STL BRG
0298 8274000000-E 430 1,872.56 LF  325.00 608582.00 240.00 449414.4063" MOD PRESTR CONC GIRDR
0299 8364000000-E 450  6,420 LF  36.00 231120.00 70.00 449400.00HP12X53 PILES
0300 8393000000-N 450  22 EA  150.00 3300.00 200.00 4400.00PILE REDRIVES
0301 8475000000-E 460  1,020 LF  135.00 137700.00 100.00 102000.00TWO BAR METAL RAIL
0302 8517000000-E 460 1,050.91 LF  55.00 57800.05 45.00 47290.951'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0303 8657000000-N 430 Lump Sum 25000.00 10000.00ELASTOMERIC BEARINGS
0304 8706000000-N SP  Lump Sum 175000.00 60000.00EXPANSION JOINT SEALS

 

    TOTAL 13248326.56 TOTAL 13853924.15CONTRACT TOTAL

 

    SUB-TOTAL 9996128.81 SUB-TOTAL 10976199.20ROADWAY ITEMS
    SUB-TOTAL 733250.00 SUB-TOTAL 736850.00WALL ITEMS
    SUB-TOTAL 2518947.75 SUB-TOTAL 2140874.95STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12662052.06DEVERE CONSTRUCTION COMPANY, INC
     2  13021091.93ENGLISH CONSTRUCTION CO., INC.
     3  13188671.17BARNHILL CONTRACTING COMPANY
     4  13248326.56D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
     5  13853924.15TRIANGLE GRADING & PAVING, INC



AUG 28, 2012 08:10 AM

TIP NO B-4760 2:00 PM 1 /  24 011

GUILFORD

38532.3.1

FED AID NO BRZ-4053(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE OVER US-29/US-70/I-85B & APPROACHES ON SR-4053 (SURRETT DR).

YATES CONSTRUCTION CO., INC.
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APAC - ATLANTIC, INC. THOMPSON
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BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 169500.00 138350.00 180000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 15400.00 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 40900.00 75660.00 35000.00REINF BRG APPR **********

(23+52.75 -L-)
0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  550 CY  4.75 2612.50 4.75 2612.50 10.00 5500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 203937.00 203937.00 176000.00GRADING
0007 0106000000-E 230  45,500 CY  5.45 247975.00 5.45 247975.00 8.00 364000.00BORROW EXCAVATION
0008 0134000000-E 240  500 CY  5.00 2500.00 5.00 2500.00 8.00 4000.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  15.00 3750.00 15.00 3750.00 40.00 10000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  550 SY  1.90 1045.00 1.90 1045.00 2.50 1375.00GEOTEXTILE SOIL STABILIZATION
0011 0199000000-E SP  990.4 SF  25.75 25502.80 45.97 45528.69 60.00 59424.00TEMPORARY SHORING
0012 0318000000-E 300  140 TON 28.00 3920.00 28.00 3920.00 35.00 4900.00FND CONDIT MATL MINOR STRS
0013 0320000000-E 300  390 SY  2.40 936.00 2.40 936.00 2.50 975.00FND CONDIT GEOTEXTILE
0014 0343000000-E 310  260 LF  33.24 8642.40 33.24 8642.40 40.00 10400.0015" SIDE DRAIN PIPE
0015 0344000000-E 310  204 LF  35.60 7262.40 35.60 7262.40 45.00 9180.0018" SIDE DRAIN PIPE
0016 0372000000-E 310  88 LF  40.00 3520.00 40.00 3520.00 45.00 3960.0018" RC PIPE CULV III
0017 0448000000-E 310  240 LF  145.00 34800.00 145.00 34800.00 200.00 48000.00***" RCP CULV CLASS IV

(54")
0018 0448200000-E 310  216 LF  41.00 8856.00 41.00 8856.00 45.00 9720.0015" RCP CULV CLASS IV
0019 0576000000-E 310  156 LF  160.85 25092.60 160.85 25092.60 190.00 29640.00**" CS PIPE CULV *****"

(48", 0.138")
0020 0995000000-E 340  290 LF  8.00 2320.00 8.00 2320.00 20.00 5800.00PIPE REMOVAL
0021 1000000000-E 462  140 SY  70.00 9800.00 75.00 10500.00 60.00 8400.006" SLOPE PROTECTION
0022 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 30.00 1500.00INCIDENTAL STONE BASE
0023 1489000000-E 610  2,800 TON 46.67 130676.00 50.00 140000.00 53.00 148400.00ASP CONC BASE CRS B25.0B
0024 1491000000-E 610  360 TON 51.36 18489.60 55.00 19800.00 65.00 23400.00ASP CONC BASE CRS B25.0C
0025 1498000000-E 610  2,000 TON 47.69 95380.00 51.00 102000.00 53.00 106000.00ASP CONC INTR CRS I19.0B
0026 1503000000-E 610  100 TON 65.84 6584.00 70.00 7000.00 68.00 6800.00ASP CONC INTR CRS I19.0C
0027 1519000000-E 610  2,100 TON 48.20 101220.00 51.50 108150.00 54.00 113400.00ASP CONC SURF CRS S9.5B
0028 1523000000-E 610  100 TON 65.28 6528.00 70.00 7000.00 68.00 6800.00ASP CONC SURF CRS S9.5C
0029 1575000000-E 620  372 TON 693.25 257889.00 756.00 281232.00 680.00 252960.00ASP FOR PLANT MIX
0030 1693000000-E 654  120 TON 140.00 16800.00 172.00 20640.00 175.00 21000.00ASPH PLT MIX PVMT REPAIR
0031 2000000000-N 806  4 EA  140.00 560.00 350.00 1400.00 250.00 1000.00RIGHT OF WAY MARKERS
0032 2264000000-E 840  1 CY  1100.00 1100.00 1100.00 1100.00 1300.00 1300.00PIPE PLUGS
0033 2275000000-E SP   4 CY  350.00 1400.00 350.00 1400.00 350.00 1400.00FLOWABLE FILL
0034 2286000000-N 840  14 EA  1000.00 14000.00 1000.00 14000.00 950.00 13300.00MASNRY DRAINAGE STRUCT
0035 2308000000-E 840  2 LF  200.00 400.00 200.00 400.00 150.00 300.00MASNRY DRAINAGE STRUCT
0036 2365000000-N 840  1 EA  450.00 450.00 450.00 450.00 500.00 500.00FRAME W/2GRTS 840.22 STD
0037 2366000000-N 840  1 EA  460.00 460.00 460.00 460.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  5 EA  450.00 2250.00 450.00 2250.00 500.00 2500.00FRAME W/2GRTS 840.29 STD
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0039 2374000000-N 840  1 EA  495.00 495.00 495.00 495.00 600.00 600.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  2 EA  525.00 1050.00 525.00 1050.00 600.00 1200.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  2 EA  525.00 1050.00 525.00 1050.00 600.00 1200.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  4 EA  300.00 1200.00 300.00 1200.00 450.00 1800.00FRAME W/COVER STD 840.54
0043 2549000000-E 846  1,080 LF  12.75 13770.00 12.60 13608.00 13.51 14590.802'-6" CONC CURB & GUTTER
0044 2556000000-E 846  575 LF  14.85 8538.75 14.40 8280.00 13.40 7705.00SHOULDER BERM GUTTER
0045 2605000000-N 848  11 EA  850.00 9350.00 950.00 10450.00 800.00 8800.00CONCRETE CURB RAMP
0046 2647000000-E 852  85 SY  35.00 2975.00 34.50 2932.50 51.30 4360.505" MONO CONC ISLANDS (SURF MTD)
0047 2830000000-N 858  3 EA  650.00 1950.00 650.00 1950.00 350.00 1050.00ADJ MANHOLES
0048 2845000000-N 858  4 EA  575.00 2300.00 575.00 2300.00 300.00 1200.00ADJ METER OR VALVE BOXES
0049 2905000000-N 859  1 EA  1000.00 1000.00 1000.00 1000.00 600.00 600.00CONVERT DI TO JB
0050 2995000000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00 900.00 900.00GENERIC DRAINAGE ITEM (EA)

CONVERT TB DI TO TB JB W/MH COVER
0051 3030000000-E 862  950 LF  14.78 14041.00 14.35 13632.50 14.35 13632.50STL BM GUARDRAIL
0052 3150000000-N 862  10 EA  10.30 103.00 10.00 100.00 10.00 100.00ADDIT GUARDRAIL POSTS
0053 3210000000-N 862  1 EA  438.00 438.00 425.00 425.00 425.00 425.00GR ANCHOR TYPE CAT-1
0054 3215000000-N 862  3 EA  1370.00 4110.00 1330.00 3990.00 1330.00 3990.00GR ANCHOR TYPE III
0055 3270000000-N SP   2 EA  1648.00 3296.00 1600.00 3200.00 1600.00 3200.00GR ANCHOR TYPE 350
0056 3360000000-E 863  250 LF  0.11 27.50 0.10 25.00 0.10 25.00REMOVE EXISTING GUARDRAIL
0057 3628000000-E 876  67 TON 48.00 3216.00 48.00 3216.00 50.00 3350.00RIP RAP, CLASS I
0058 3649000000-E 876  8 TON 48.00 384.00 48.00 384.00 70.00 560.00RIP RAP, CLASS B
0059 3656000000-E 876  609 SY  2.00 1218.00 2.00 1218.00 2.50 1522.50GEOTEXTILE FOR DRAINGE
0060 4048000000-E 902  1 CY  250.00 250.00 25.00 25.00 25.00 25.00REINF CONC FOUNDTN
0061 4060000000-E 903  587 LB  3.60 2113.20 3.40 1995.80 5.25 3081.75SUPPORT, BREAKAWAY STL BM
0062 4072000000-E 903  608 LF  4.10 2492.80 3.86 2346.88 5.12 3112.96SUPPORT, 3-LB STL U-CHAN
0063 4096000000-N 904  1 EA  90.00 90.00 85.00 85.00 95.00 95.00SIGN ERECTION, TYPE D
0064 4102000000-N 904  18 EA  45.60 820.80 43.00 774.00 50.00 900.00SIGN ERECTION, TYPE E
0065 4108000000-N 904  8 EA  80.00 640.00 75.00 600.00 100.00 800.00SIGN ERECTION, TYPE F
0066 4110000000-N 904  1 EA  1100.00 1100.00 950.00 950.00 375.00 375.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0067 4155000000-N 907  20 EA  5.50 110.00 5.00 100.00 1.00 20.00DISPOSE SIGN SYST U-CHAN
0068 4158000000-N 907  1 EA  5.50 5.50 5.00 5.00 1.00 1.00DISPOSE SIGN SYST WOOD
0069 4400000000-E 1110  1,016 SF  4.38 4450.08 4.35 4419.60 4.25 4318.00WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  1,529 SF  10.00 15290.00 5.00 7645.00 7.75 11849.75WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  238 SF  6.70 1594.60 4.95 1178.10 6.50 1547.00WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  4 EA  1000.00 4000.00 2968.91 11875.64 2000.00 8000.00FLASHING ARROW BOARD
0073 4420000000-N 1120  4 EA  2000.00 8000.00 5937.83 23751.32 6500.00 26000.00PORTABLE CHANGE MSG SIGN
0074 4430000000-N 1130  100 EA  38.00 3800.00 56.94 5694.00 40.00 4000.00DRUMS
0075 4445000000-E 1145  336 LF  17.00 5712.00 21.80 7324.80 16.50 5544.00BARRICADES (TYPE III)
0076 4450000000-N 1150  1,480 HR  17.00 25160.00 19.71 29170.80 20.00 29600.00FLAGGER
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0077 4465000000-N 1160  2 EA  2500.00 5000.00 5500.00 11000.00 4800.00 9600.00TEMPORARY CRASH CUSHIONS
0078 4480000000-N 1165  4 EA  5000.00 20000.00 2968.91 11875.64 2000.00 8000.00TMA
0079 4485000000-E 1170  856 LF  21.65 18532.40 23.00 19688.00 21.00 17976.00PORT CONC BARRIER
0080 4510000000-N SP   120 HR  35.00 4200.00 35.00 4200.00 30.00 3600.00LAW ENFORCEMENT
0081 4695000000-E 1205  609 LF  2.06 1254.54 2.02 1230.18 2.00 1218.00THERMO PVT MKG LINES 8"90 MILS
0082 4710000000-E 1205  355 LF  6.70 2378.50 6.57 2332.35 6.50 2307.5024"WIDE THERMO 120 MILS
0083 4721000000-E 1205  4 EA  124.00 496.00 121.21 484.84 120.00 480.00THERMO PVT MKG CHARACTER 120
0084 4725000000-E 1205  32 EA  103.00 3296.00 101.01 3232.32 100.00 3200.00THERMO PVT SYMBOL 90MILS
0085 4780000000-E 1205  131 LF  6.18 809.58 6.06 793.86 6.00 786.008" COLD APPL PLSTIC LINES TYPE **

(II)
0086 4810000000-E 1205  39,148 LF  0.25 9787.00 0.24 9395.52 0.24 9395.52PAINT PVMT MARKINGS 4"
0087 4820000000-E 1205  1,300 LF  1.03 1339.00 1.01 1313.00 1.00 1300.00PAINT PVMT MARKINGS 8"
0088 4835000000-E 1205  846 LF  2.06 1742.76 2.02 1708.92 2.00 1692.00PAINT PVT MKG LINES 24"
0089 4840000000-N 1205  8 EA  51.50 412.00 50.51 404.08 50.00 400.00PAINT PVT MKG CHARACTER
0090 4845000000-N 1205  62 EA  51.50 3193.00 50.51 3131.62 50.00 3100.00PAINT PVT MKG SYMBOL
0091 4847000000-E 1205  12,711 LF  0.93 11821.23 0.91 11567.01 0.90 11439.90POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0092 4850000000-E 1205  1,565 LF  1.03 1611.95 1.01 1580.65 1.00 1565.00LINE REMOVAL 4" WIDE
0093 4900000000-N 1251  25 EA  20.60 515.00 20.20 505.00 20.00 500.00PERM RAISED PVMT MARKERS
0094 4905000000-N 1253  73 EA  30.90 2255.70 30.30 2211.90 30.00 2190.00SNOWPLB PVMT MRKER
0095 5325600000-E 1510  47 LF  55.96 2630.12 55.96 2630.12 100.00 4700.006" WATER LINE
0096 5325800000-E 1510  528 LF  53.00 27984.00 53.00 27984.00 120.00 63360.008" WATER LINE
0097 5326200000-E 1510  8 LF  160.00 1280.00 160.00 1280.00 750.00 6000.0012" WATER LINE
0098 5326600000-E 1510  286 LF  147.15 42084.90 147.15 42084.90 250.00 71500.0016" WATER LINE
0099 5540000000-E 1515  1 EA  900.00 900.00 900.00 900.00 1000.00 1000.006" VALVE
0100 5546000000-E 1515  1 EA  1150.00 1150.00 1150.00 1150.00 1200.00 1200.008" VALVE
0101 5558600000-E 1515  2 EA  5500.00 11000.00 5500.00 11000.00 6500.00 13000.0016" VALVE
0102 5648000000-N 1515  1 EA  3000.00 3000.00 3000.00 3000.00 1000.00 1000.00RELOCATE WATER METER
0103 5649000000-N 1515  1 EA  1500.00 1500.00 1500.00 1500.00 1000.00 1000.00RECONNECT WATER METER
0104 5653610000-E 1515  1 EA  11889.00 11889.00 11889.00 11889.00 3000.00 3000.00RELC 6" DCV BACKFLOW PREVNT A
0105 5672000000-N 1515  2 EA  2200.00 4400.00 2200.00 4400.00 3000.00 6000.00RELOCATE FIRE HYDRANT
0106 5691300000-E 1520  519 LF  65.93 34217.67 65.93 34217.67 100.00 51900.008" SANITARY GRAVITY SEWER
0107 5691400000-E 1520  624 LF  93.62 58418.88 93.62 58418.88 110.00 68640.0010" SANITARY GRAVITY SEWER
0108 5768000000-N 1520  2 EA  1800.00 3600.00 1800.00 3600.00 900.00 1800.00SANITARY SEWER CLEAN-OUT
0109 5775000000-E 1525  7 EA  1600.00 11200.00 1600.00 11200.00 2000.00 14000.004' DIA UTILITY MANHOLE
0110 5781000000-E 1525  60 LF  200.00 12000.00 200.00 12000.00 120.00 7200.00UTILITY MANHOLE WALL, 4' DIA
0111 5801000000-E 1530  1,047 LF  3.80 3978.60 3.80 3978.60 10.00 10470.00ABANDON 8" UTILITY PIPE
0112 5802000000-E 1530  452 LF  6.16 2784.32 6.16 2784.32 15.00 6780.00ABANDON 10" UTILITY PIPE
0113 5810000000-E 1530  281 LF  15.67 4403.27 15.67 4403.27 20.00 5620.00ABANDON 16" UTILITY PIPE
0114 5835900000-E 1540  449 LF  164.76 73977.24 164.76 73977.24 80.00 35920.0020" ENCASEMENT PIPE
0115 5872100000-E 1550  120 LF  345.45 41454.00 345.45 41454.00 200.00 24000.0020" TRENCHLESS INSTALL (IN SOIL)
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0116 5872110000-E 1550  120 LF  713.68 85641.60 713.68 85641.60 570.00 68400.0020" TRENCHLESS INSTALL (NOT IN SOIL)
0117 6000000000-E 1605  4,400 LF  1.73 7612.00 1.72 7568.00 1.72 7568.00TEMPORARY SILT FENCE
0118 6006000000-E 1610  225 TON 32.00 7200.00 32.00 7200.00 45.00 10125.00EROS CONTRL STONE CL A
0119 6009000000-E 1610  565 TON 32.00 18080.00 32.00 18080.00 45.00 25425.00EROS CONTRL STONE CL B
0120 6012000000-E 1610  470 TON 28.00 13160.00 28.00 13160.00 45.00 21150.00SEDIMENT CONTROL STONE
0121 6015000000-E 1615  4 ACR 440.00 1760.00 420.00 1680.00 420.00 1680.00TEMPORARY MULCHING
0122 6018000000-E 1620  150 LB  3.15 472.50 3.00 450.00 3.00 450.00SEED FOR TEMP SEEDING
0123 6021000000-E 1620 1.5 TON 1260.00 1890.00 1200.00 1800.00 1200.00 1800.00FERT FOR TEMP SEEDING
0124 6024000000-E 1622  600 LF  8.00 4800.00 8.00 4800.00 16.00 9600.00TEMPORARY SLOPE DRAINS
0125 6029000000-E SP   200 LF  1.40 280.00 1.62 324.00 1.62 324.00SAFETY FENCE
0126 6030000000-E 1630  760 CY  7.00 5320.00 7.00 5320.00 10.00 7600.00SILT EXCAVATION
0127 6036000000-E 1631  5,000 SY  1.20 6000.00 1.15 5750.00 1.15 5750.00MATTING FOR EROS CONTROL
0128 6037000000-E SP   10 SY  6.00 60.00 5.40 54.00 5.40 54.00COIR FIBER MAT
0129 6038000000-E SP   1,000 SY  6.75 6750.00 6.40 6400.00 6.40 6400.00PERM SOIL REINF MAT
0130 6042000000-E 1632  840 LF  2.95 2478.00 3.65 3066.00 3.65 3066.001/4" HARDWARE CLOTH
0131 6045000000-E SP   130 LF  47.00 6110.00 50.00 6500.00 50.00 6500.00**" TEMPORARY PIPE

(18")
0132 6070000000-N 1639  3 EA  300.00 900.00 250.00 750.00 250.00 750.00SPECIAL STILLING BASINS
0133 6071010000-E SP   135 LF  3.75 506.25 8.90 1201.50 8.90 1201.50WATTLE
0134 6071020000-E SP   45 LB  8.25 371.25 15.60 702.00 15.60 702.00POLYACRYLAMIDE (PAM)
0135 6071030000-E 1640  285 LF  4.00 1140.00 3.60 1026.00 3.60 1026.00COIR FIBER BAFFLE
0136 6071050000-E SP   1 EA  1000.00 1000.00 1000.00 1000.00 800.00 800.00**" SKIMMER

(1-1/2")
0137 6084000000-E 1660  3 ACR 2500.00 7500.00 2390.00 7170.00 2390.00 7170.00SEEDING AND MULCHING
0138 6087000000-E 1660  2 ACR 63.00 126.00 60.00 120.00 60.00 120.00MOWING
0139 6090000000-E 1661  50 LB  11.00 550.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0140 6093000000-E 1661 0.25 TON 1300.00 325.00 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0141 6096000000-E 1662  150 LB  1.52 228.00 1.45 217.50 1.45 217.50SEED FOR SUPP SEEDING
0142 6108000000-E 1665 4.25 TON 850.00 3612.50 810.00 3442.50 810.00 3442.50FERTILIZER TOPDRESSING
0143 6111000000-E SP   30 LF  61.80 1854.00 50.00 1500.00 50.00 1500.00IMPERVIOUS DIKE
0144 6114500000-N 1667  10 MHR 46.00 460.00 44.00 440.00 44.00 440.00SPECIALIZED HAND MOWING
0145 6117000000-N SP   25 EA  150.00 3750.00 100.00 2500.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0146 6123000000-E 1670 0.1 ACR 7000.00 700.00 6500.00 650.00 6500.00 650.00REFORESTATION
0147 7060000000-E 1705  2,050 LF  2.88 5904.00 2.67 5473.50 2.67 5473.50SIGNAL CABLE
0148 7120000000-E 1705  6 EA  754.00 4524.00 698.50 4191.00 698.50 4191.00VEHICLE SIGNAL HD (12", 3 SECT)
0149 7132000000-E 1705  3 EA  891.00 2673.00 825.00 2475.00 825.00 2475.00VEHICLE SIGNAL HD (12", 4 SECT)
0150 7144000000-E 1705  3 EA  1197.00 3591.00 1108.15 3324.45 1108.15 3324.45VEHICLE SIGNAL HD (12", 5 SECT)
0151 7300000000-E 1715  200 LF  5.40 1080.00 5.00 1000.00 5.00 1000.00UNPAVED TRENCH (***********)

(1, 2")
0152 7324000000-N 1716  9 EA  226.80 2041.20 210.00 1890.00 210.00 1890.00JUNCTION BOX (STANDARD SIZE)
0153 7408000000-E 1722  1 EA  310.00 310.00 287.00 287.00 287.00 287.001" RISER WITH WEATHERHEAD
0154 7420000000-E 1722  5 EA  410.00 2050.00 378.65 1893.25 378.65 1893.252" RISER WITH WEATHERHEAD
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0155 7444000000-E 1725  1,450 LF  6.48 9396.00 6.00 8700.00 6.00 8700.00INDUCTIVE LOOP SAWCUT
0156 7456000000-E 1726  3,200 LF  1.57 5024.00 1.45 4640.00 1.45 4640.00LEAD-IN CABLE(********)

(14-2)
0157 7636000000-N 1745  6 EA  200.00 1200.00 186.00 1116.00 186.00 1116.00SIGN FOR SIGNALS
0158 7675000000-N 1747  1 EA  3812.00 3812.00 3530.00 3530.00 3530.00 3530.00LED BLANKOUT SIGN
0159 7828000000-N 1751  1 EA  14452.00 14452.00 13381.25 13381.25 13381.25 13381.25CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0160 7852000000-N 1751  7 EA  186.00 1302.00 173.00 1211.00 173.00 1211.00DETECTOR CARD (NEMA TS-2)

CULVERT ITEMS

0161 8126000000-N 414 Lump Sum 33355.00 15000.00 15000.00CULV EXCAV @ ************
(25+71.45-L-)

0162 8133000000-E 414  76 TON 51.50 3914.00 50.00 3800.00 50.00 3800.00FND CONDIT MAT, BOX CULV
0163 8196000000-E 420 95.7 CY  896.00 85747.20 795.00 76081.50 795.00 76081.50CLASS A CONCRETE (CULV)
0164 8245000000-E 425  10,106 LB  1.44 14552.64 1.00 10106.00 1.00 10106.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0165 8035000000-N 402 Lump Sum 120000.00 119800.00 150000.00REMV EXIST STR **********
(23+52.74-L-)

0166 8091000000-N 410 Lump Sum 46520.00 15657.00 9000.00FND EXCAV B** STA *******
(1, 23+52.74-L-)

0167 8121000000-N 412 Lump Sum 28376.00 12240.00 3000.00UNCL STR EXCAV STA *****
(23+52.74-L-)

0168 8147000000-E 420  10,208 SF  30.10 307260.80 32.10 327676.80 27.00 275616.00REINF CONCRETE DECK SLAB
0169 8161000000-E 420  9,930 SF  0.56 5560.80 0.40 3972.00 0.43 4269.90GROOVING BRIDGE FLOORS
0170 8175000000-E 420 148.3 CY  753.74 111779.64 975.00 144592.50 500.00 74150.00CLASS AA CONC (BRIDGE)
0171 8210000000-N 422 Lump Sum 50000.00 70460.00 50000.00BRG APPR SLAB ***********

(23+54.74-L-)
0172 8217000000-E 425  24,151 LB  0.83 20045.33 0.95 22943.45 1.50 36226.50REINF STEEL (BRIDGE)
0173 8238000000-E 425  1,257 LB  2.19 2752.83 1.45 1822.65 2.00 2514.00SPIRAL COL REINF STL BRG
0174 8274000000-E 430 961.36 LF  241.38 232053.08 248.65 239042.16 270.00 259567.2063" MOD PRESTR CONC GIRDR
0175 8364000000-E 450  1,110 LF  50.62 56188.20 59.60 66156.00 50.00 55500.00HP12X53 PILES
0176 8475000000-E 460 186.46 LF  150.00 27969.00 154.00 28714.84 120.00 22375.20TWO BAR METAL RAIL
0177 8482000000-E 460 186.46 LF  163.29 30447.05 177.75 33143.27 150.00 27969.00THREE BAR METAL RAIL
0178 8517000000-E 460 194.28 LF  59.29 11518.86 66.40 12900.19 70.00 13599.601'-**"X*****"CONC PARAPET

(1'-2" x 2'-6")
0179 8531000000-E 462  670 SY  76.82 51469.40 82.40 55208.00 70.00 46900.004" SLOPE PROTECTION
0180 8657000000-N 430 Lump Sum 8400.00 11875.00 15000.00ELASTOMERIC BEARINGS

 

    TOTAL 3559402.32 TOTAL 3675260.33 TOTAL 3735353.53CONTRACT TOTAL

 

    SUB-TOTAL 2311492.49 SUB-TOTAL 2404068.97 SUB-TOTAL 2584678.63ROADWAY ITEMS
    SUB-TOTAL 137568.84 SUB-TOTAL 104987.50 SUB-TOTAL 104987.50CULVERT ITEMS
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    SUB-TOTAL 1110340.99 SUB-TOTAL 1166203.86 SUB-TOTAL 1045687.40STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 188000.00 190000.00 195500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 40000.00 60000.00 23000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 45000.00 35000.00 48000.00REINF BRG APPR **********

(23+52.75 -L-)
0004 0050000000-E 226  1 ACR 5500.00 5500.00 1.30 1.30 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  550 CY  10.00 5500.00 16.00 8800.00 16.00 8800.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 345000.00 270000.00 553000.00GRADING
0007 0106000000-E 230  45,500 CY  4.90 222950.00 8.75 398125.00 9.00 409500.00BORROW EXCAVATION
0008 0134000000-E 240  500 CY  6.50 3250.00 6.50 3250.00 6.00 3000.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  50.00 12500.00 11.00 2750.00 12.00 3000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  550 SY  1.60 880.00 2.20 1210.00 2.50 1375.00GEOTEXTILE SOIL STABILIZATION
0011 0199000000-E SP  990.4 SF  50.00 49520.00 70.00 69328.00 49.32 48846.53TEMPORARY SHORING
0012 0318000000-E 300  140 TON 35.00 4900.00 30.00 4200.00 30.00 4200.00FND CONDIT MATL MINOR STRS
0013 0320000000-E 300  390 SY  7.00 2730.00 2.20 858.00 2.50 975.00FND CONDIT GEOTEXTILE
0014 0343000000-E 310  260 LF  65.00 16900.00 28.00 7280.00 28.00 7280.0015" SIDE DRAIN PIPE
0015 0344000000-E 310  204 LF  55.00 11220.00 30.00 6120.00 30.00 6120.0018" SIDE DRAIN PIPE
0016 0372000000-E 310  88 LF  45.00 3960.00 30.00 2640.00 29.00 2552.0018" RC PIPE CULV III
0017 0448000000-E 310  240 LF  175.00 42000.00 135.00 32400.00 130.00 31200.00***" RCP CULV CLASS IV

(54")
0018 0448200000-E 310  216 LF  50.00 10800.00 43.00 9288.00 30.00 6480.0015" RCP CULV CLASS IV
0019 0576000000-E 310  156 LF  175.00 27300.00 130.00 20280.00 125.00 19500.00**" CS PIPE CULV *****"

(48", 0.138")
0020 0995000000-E 340  290 LF  38.00 11020.00 10.50 3045.00 12.00 3480.00PIPE REMOVAL
0021 1000000000-E 462  140 SY  60.00 8400.00 85.00 11900.00 82.00 11480.006" SLOPE PROTECTION
0022 1220000000-E 545  50 TON 37.00 1850.00 32.00 1600.00 32.00 1600.00INCIDENTAL STONE BASE
0023 1489000000-E 610  2,800 TON 43.81 122668.00 44.00 123200.00 43.81 122668.00ASP CONC BASE CRS B25.0B
0024 1491000000-E 610  360 TON 67.08 24148.80 68.00 24480.00 67.08 24148.80ASP CONC BASE CRS B25.0C
0025 1498000000-E 610  2,000 TON 44.71 89420.00 45.00 90000.00 44.71 89420.00ASP CONC INTR CRS I19.0B
0026 1503000000-E 610  100 TON 85.18 8518.00 85.00 8500.00 85.18 8518.00ASP CONC INTR CRS I19.0C
0027 1519000000-E 610  2,100 TON 45.34 95214.00 45.00 94500.00 45.34 95214.00ASP CONC SURF CRS S9.5B
0028 1523000000-E 610  100 TON 83.29 8329.00 85.00 8500.00 83.29 8329.00ASP CONC SURF CRS S9.5C
0029 1575000000-E 620  372 TON 664.20 247082.40 665.00 247380.00 664.20 247082.40ASP FOR PLANT MIX
0030 1693000000-E 654  120 TON 175.00 21000.00 155.00 18600.00 250.00 30000.00ASPH PLT MIX PVMT REPAIR
0031 2000000000-N 806  4 EA  75.00 300.00 200.00 800.00 300.00 1200.00RIGHT OF WAY MARKERS
0032 2264000000-E 840  1 CY  1000.00 1000.00 1100.00 1100.00 1100.00 1100.00PIPE PLUGS
0033 2275000000-E SP   4 CY  240.00 960.00 245.00 980.00 250.00 1000.00FLOWABLE FILL
0034 2286000000-N 840  14 EA  1500.00 21000.00 2400.00 33600.00 2250.00 31500.00MASNRY DRAINAGE STRUCT
0035 2308000000-E 840  2 LF  550.00 1100.00 275.00 550.00 255.00 510.00MASNRY DRAINAGE STRUCT
0036 2365000000-N 840  1 EA  570.00 570.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.22 STD
0037 2366000000-N 840  1 EA  560.00 560.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  5 EA  560.00 2800.00 500.00 2500.00 510.00 2550.00FRAME W/2GRTS 840.29 STD
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0039 2374000000-N 840  1 EA  600.00 600.00 600.00 600.00 600.00 600.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  2 EA  600.00 1200.00 600.00 1200.00 625.00 1250.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  2 EA  600.00 1200.00 600.00 1200.00 625.00 1250.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  4 EA  450.00 1800.00 360.00 1440.00 375.00 1500.00FRAME W/COVER STD 840.54
0043 2549000000-E 846  1,080 LF  15.52 16761.60 17.25 18630.00 12.60 13608.002'-6" CONC CURB & GUTTER
0044 2556000000-E 846  575 LF  15.03 8642.25 17.25 9918.75 14.40 8280.00SHOULDER BERM GUTTER
0045 2605000000-N 848  11 EA  873.00 9603.00 950.00 10450.00 950.00 10450.00CONCRETE CURB RAMP
0046 2647000000-E 852  85 SY  57.30 4870.50 62.00 5270.00 34.50 2932.505" MONO CONC ISLANDS (SURF MTD)
0047 2830000000-N 858  3 EA  1400.00 4200.00 575.00 1725.00 600.00 1800.00ADJ MANHOLES
0048 2845000000-N 858  4 EA  910.00 3640.00 305.00 1220.00 350.00 1400.00ADJ METER OR VALVE BOXES
0049 2905000000-N 859  1 EA  1800.00 1800.00 1050.00 1050.00 1100.00 1100.00CONVERT DI TO JB
0050 2995000000-N SP   1 EA  1600.00 1600.00 800.00 800.00 900.00 900.00GENERIC DRAINAGE ITEM (EA)

CONVERT TB DI TO TB JB W/MH COVER
0051 3030000000-E 862  950 LF  14.50 13775.00 15.75 14962.50 14.35 13632.50STL BM GUARDRAIL
0052 3150000000-N 862  10 EA  13.00 130.00 11.00 110.00 10.00 100.00ADDIT GUARDRAIL POSTS
0053 3210000000-N 862  1 EA  500.00 500.00 465.00 465.00 425.00 425.00GR ANCHOR TYPE CAT-1
0054 3215000000-N 862  3 EA  1400.00 4200.00 1450.00 4350.00 1330.00 3990.00GR ANCHOR TYPE III
0055 3270000000-N SP   2 EA  1825.00 3650.00 1750.00 3500.00 1600.00 3200.00GR ANCHOR TYPE 350
0056 3360000000-E 863  250 LF  1.00 250.00 0.15 37.50 0.10 25.00REMOVE EXISTING GUARDRAIL
0057 3628000000-E 876  67 TON 55.00 3685.00 47.00 3149.00 46.00 3082.00RIP RAP, CLASS I
0058 3649000000-E 876  8 TON 85.00 680.00 45.00 360.00 45.00 360.00RIP RAP, CLASS B
0059 3656000000-E 876  609 SY  3.00 1827.00 3.25 1979.25 3.25 1979.25GEOTEXTILE FOR DRAINGE
0060 4048000000-E 902  1 CY  650.00 650.00 27.50 27.50 25.00 25.00REINF CONC FOUNDTN
0061 4060000000-E 903  587 LB  3.40 1995.80 5.50 3228.50 5.25 3081.75SUPPORT, BREAKAWAY STL BM
0062 4072000000-E 903  608 LF  3.86 2346.88 5.50 3344.00 5.12 3112.96SUPPORT, 3-LB STL U-CHAN
0063 4096000000-N 904  1 EA  85.00 85.00 100.00 100.00 95.00 95.00SIGN ERECTION, TYPE D
0064 4102000000-N 904  18 EA  43.00 774.00 55.00 990.00 50.00 900.00SIGN ERECTION, TYPE E
0065 4108000000-N 904  8 EA  75.00 600.00 110.00 880.00 100.00 800.00SIGN ERECTION, TYPE F
0066 4110000000-N 904  1 EA  950.00 950.00 400.00 400.00 375.00 375.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0067 4155000000-N 907  20 EA  5.00 100.00 1.05 21.00 1.00 20.00DISPOSE SIGN SYST U-CHAN
0068 4158000000-N 907  1 EA  5.00 5.00 1.00 1.00 1.00 1.00DISPOSE SIGN SYST WOOD
0069 4400000000-E 1110  1,016 SF  4.35 4419.60 3.85 3911.60 4.25 4318.00WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  1,529 SF  9.00 13761.00 9.50 14525.50 10.00 15290.00WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  238 SF  4.95 1178.10 4.75 1130.50 6.50 1547.00WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  4 EA  3550.00 14200.00 3500.00 14000.00 2000.00 8000.00FLASHING ARROW BOARD
0073 4420000000-N 1120  4 EA  12800.00 51200.00 14000.00 56000.00 7500.00 30000.00PORTABLE CHANGE MSG SIGN
0074 4430000000-N 1130  100 EA  55.00 5500.00 50.00 5000.00 80.00 8000.00DRUMS
0075 4445000000-E 1145  336 LF  19.25 6468.00 15.50 5208.00 16.50 5544.00BARRICADES (TYPE III)
0076 4450000000-N 1150  1,480 HR  25.00 37000.00 20.75 30710.00 22.00 32560.00FLAGGER
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0077 4465000000-N 1160  2 EA  5500.00 11000.00 2600.00 5200.00 4800.00 9600.00TEMPORARY CRASH CUSHIONS
0078 4480000000-N 1165  4 EA  23500.00 94000.00 21500.00 86000.00 1.00 4.00TMA
0079 4485000000-E 1170  856 LF  23.00 19688.00 25.00 21400.00 21.00 17976.00PORT CONC BARRIER
0080 4510000000-N SP   120 HR  40.00 4800.00 75.00 9000.00 60.00 7200.00LAW ENFORCEMENT
0081 4695000000-E 1205  609 LF  2.00 1218.00 2.05 1248.45 2.00 1218.00THERMO PVT MKG LINES 8"90 MILS
0082 4710000000-E 1205  355 LF  6.50 2307.50 6.75 2396.25 6.50 2307.5024"WIDE THERMO 120 MILS
0083 4721000000-E 1205  4 EA  120.00 480.00 125.00 500.00 120.00 480.00THERMO PVT MKG CHARACTER 120
0084 4725000000-E 1205  32 EA  100.00 3200.00 105.00 3360.00 100.00 3200.00THERMO PVT SYMBOL 90MILS
0085 4780000000-E 1205  131 LF  6.00 786.00 6.25 818.75 6.00 786.008" COLD APPL PLSTIC LINES TYPE **

(II)
0086 4810000000-E 1205  39,148 LF  0.24 9395.52 0.25 9787.00 0.24 9395.52PAINT PVMT MARKINGS 4"
0087 4820000000-E 1205  1,300 LF  1.00 1300.00 1.05 1365.00 1.00 1300.00PAINT PVMT MARKINGS 8"
0088 4835000000-E 1205  846 LF  2.00 1692.00 2.05 1734.30 2.00 1692.00PAINT PVT MKG LINES 24"
0089 4840000000-N 1205  8 EA  50.00 400.00 52.00 416.00 50.00 400.00PAINT PVT MKG CHARACTER
0090 4845000000-N 1205  62 EA  50.00 3100.00 52.00 3224.00 50.00 3100.00PAINT PVT MKG SYMBOL
0091 4847000000-E 1205  12,711 LF  0.90 11439.90 1.00 12711.00 0.90 11439.90POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0092 4850000000-E 1205  1,565 LF  1.00 1565.00 1.10 1721.50 1.00 1565.00LINE REMOVAL 4" WIDE
0093 4900000000-N 1251  25 EA  20.00 500.00 22.00 550.00 20.00 500.00PERM RAISED PVMT MARKERS
0094 4905000000-N 1253  73 EA  30.00 2190.00 33.00 2409.00 30.00 2190.00SNOWPLB PVMT MRKER
0095 5325600000-E 1510  47 LF  54.00 2538.00 52.00 2444.00 55.00 2585.006" WATER LINE
0096 5325800000-E 1510  528 LF  42.00 22176.00 52.00 27456.00 55.00 29040.008" WATER LINE
0097 5326200000-E 1510  8 LF  200.00 1600.00 105.00 840.00 110.00 880.0012" WATER LINE
0098 5326600000-E 1510  286 LF  135.00 38610.00 120.00 34320.00 120.00 34320.0016" WATER LINE
0099 5540000000-E 1515  1 EA  1200.00 1200.00 1150.00 1150.00 1200.00 1200.006" VALVE
0100 5546000000-E 1515  1 EA  1400.00 1400.00 1400.00 1400.00 1400.00 1400.008" VALVE
0101 5558600000-E 1515  2 EA  6000.00 12000.00 4850.00 9700.00 5000.00 10000.0016" VALVE
0102 5648000000-N 1515  1 EA  1000.00 1000.00 1250.00 1250.00 1250.00 1250.00RELOCATE WATER METER
0103 5649000000-N 1515  1 EA  500.00 500.00 525.00 525.00 525.00 525.00RECONNECT WATER METER
0104 5653610000-E 1515  1 EA  12000.00 12000.00 5250.00 5250.00 5500.00 5500.00RELC 6" DCV BACKFLOW PREVNT A
0105 5672000000-N 1515  2 EA  850.00 1700.00 3500.00 7000.00 3500.00 7000.00RELOCATE FIRE HYDRANT
0106 5691300000-E 1520  519 LF  65.00 33735.00 68.00 35292.00 68.00 35292.008" SANITARY GRAVITY SEWER
0107 5691400000-E 1520  624 LF  95.00 59280.00 120.00 74880.00 120.00 74880.0010" SANITARY GRAVITY SEWER
0108 5768000000-N 1520  2 EA  650.00 1300.00 1550.00 3100.00 1550.00 3100.00SANITARY SEWER CLEAN-OUT
0109 5775000000-E 1525  7 EA  2200.00 15400.00 2500.00 17500.00 2450.00 17150.004' DIA UTILITY MANHOLE
0110 5781000000-E 1525  60 LF  150.00 9000.00 155.00 9300.00 155.00 9300.00UTILITY MANHOLE WALL, 4' DIA
0111 5801000000-E 1530  1,047 LF  5.00 5235.00 6.25 6543.75 7.00 7329.00ABANDON 8" UTILITY PIPE
0112 5802000000-E 1530  452 LF  6.00 2712.00 8.25 3729.00 9.00 4068.00ABANDON 10" UTILITY PIPE
0113 5810000000-E 1530  281 LF  12.00 3372.00 10.50 2950.50 11.00 3091.00ABANDON 16" UTILITY PIPE
0114 5835900000-E 1540  449 LF  122.86 55164.14 120.00 53880.00 120.00 53880.0020" ENCASEMENT PIPE
0115 5872100000-E 1550  120 LF  130.00 15600.00 190.00 22800.00 200.00 24000.0020" TRENCHLESS INSTALL (IN SOIL)
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0116 5872110000-E 1550  120 LF  130.00 15600.00 450.00 54000.00 450.00 54000.0020" TRENCHLESS INSTALL (NOT IN SOIL)
0117 6000000000-E 1605  4,400 LF  1.72 7568.00 2.75 12100.00 2.65 11660.00TEMPORARY SILT FENCE
0118 6006000000-E 1610  225 TON 50.00 11250.00 44.00 9900.00 46.00 10350.00EROS CONTRL STONE CL A
0119 6009000000-E 1610  565 TON 50.00 28250.00 48.00 27120.00 45.00 25425.00EROS CONTRL STONE CL B
0120 6012000000-E 1610  470 TON 55.00 25850.00 36.00 16920.00 34.00 15980.00SEDIMENT CONTROL STONE
0121 6015000000-E 1615  4 ACR 420.00 1680.00 925.00 3700.00 700.00 2800.00TEMPORARY MULCHING
0122 6018000000-E 1620  150 LB  3.00 450.00 5.25 787.50 3.00 450.00SEED FOR TEMP SEEDING
0123 6021000000-E 1620 1.5 TON 1200.00 1800.00 1050.00 1575.00 600.00 900.00FERT FOR TEMP SEEDING
0124 6024000000-E 1622  600 LF  20.00 12000.00 12.50 7500.00 12.00 7200.00TEMPORARY SLOPE DRAINS
0125 6029000000-E SP   200 LF  1.62 324.00 2.25 450.00 2.00 400.00SAFETY FENCE
0126 6030000000-E 1630  760 CY  0.01 7.60 4.25 3230.00 4.25 3230.00SILT EXCAVATION
0127 6036000000-E 1631  5,000 SY  1.15 5750.00 1.95 9750.00 1.50 7500.00MATTING FOR EROS CONTROL
0128 6037000000-E SP   10 SY  5.40 54.00 5.50 55.00 5.50 55.00COIR FIBER MAT
0129 6038000000-E SP   1,000 SY  6.40 6400.00 8.50 8500.00 4.25 4250.00PERM SOIL REINF MAT
0130 6042000000-E 1632  840 LF  3.65 3066.00 3.50 2940.00 3.50 2940.001/4" HARDWARE CLOTH
0131 6045000000-E SP   130 LF  60.00 7800.00 16.50 2145.00 50.00 6500.00**" TEMPORARY PIPE

(18")
0132 6070000000-N 1639  3 EA  1400.00 4200.00 750.00 2250.00 750.00 2250.00SPECIAL STILLING BASINS
0133 6071010000-E SP   135 LF  8.90 1201.50 6.50 877.50 7.00 945.00WATTLE
0134 6071020000-E SP   45 LB  15.60 702.00 7.50 337.50 10.00 450.00POLYACRYLAMIDE (PAM)
0135 6071030000-E 1640  285 LF  3.60 1026.00 5.00 1425.00 4.75 1353.75COIR FIBER BAFFLE
0136 6071050000-E SP   1 EA  1200.00 1200.00 900.00 900.00 900.00 900.00**" SKIMMER

(1-1/2")
0137 6084000000-E 1660  3 ACR 2600.00 7800.00 2600.00 7800.00 1900.00 5700.00SEEDING AND MULCHING
0138 6087000000-E 1660  2 ACR 60.00 120.00 54.59 109.18 300.00 600.00MOWING
0139 6090000000-E 1661  50 LB  10.00 500.00 13.00 650.00 2.00 100.00SEED FOR REPAIR SEEDING
0140 6093000000-E 1661 0.25 TON 1200.00 300.00 1950.00 487.50 700.00 175.00FERT FOR REPAIR SEEDING
0141 6096000000-E 1662  150 LB  1.45 217.50 8.50 1275.00 2.00 300.00SEED FOR SUPP SEEDING
0142 6108000000-E 1665 4.25 TON 810.00 3442.50 1300.00 5525.00 700.00 2975.00FERTILIZER TOPDRESSING
0143 6111000000-E SP   30 LF  2000.00 60000.00 37.00 1110.00 50.00 1500.00IMPERVIOUS DIKE
0144 6114500000-N 1667  10 MHR 44.00 440.00 44.00 440.00 25.00 250.00SPECIALIZED HAND MOWING
0145 6117000000-N SP   25 EA  100.00 2500.00 215.00 5375.00 175.00 4375.00RESPONSE FOR EROS CONTROL
0146 6123000000-E 1670 0.1 ACR 6500.00 650.00 6500.00 650.00 8000.00 800.00REFORESTATION
0147 7060000000-E 1705  2,050 LF  2.67 5473.50 2.70 5535.00 2.67 5473.50SIGNAL CABLE
0148 7120000000-E 1705  6 EA  698.50 4191.00 710.00 4260.00 698.50 4191.00VEHICLE SIGNAL HD (12", 3 SECT)
0149 7132000000-E 1705  3 EA  825.00 2475.00 835.00 2505.00 825.00 2475.00VEHICLE SIGNAL HD (12", 4 SECT)
0150 7144000000-E 1705  3 EA  1108.15 3324.45 1150.00 3450.00 1108.15 3324.45VEHICLE SIGNAL HD (12", 5 SECT)
0151 7300000000-E 1715  200 LF  5.00 1000.00 5.25 1050.00 5.00 1000.00UNPAVED TRENCH (***********)

(1, 2")
0152 7324000000-N 1716  9 EA  210.00 1890.00 225.00 2025.00 210.00 1890.00JUNCTION BOX (STANDARD SIZE)
0153 7408000000-E 1722  1 EA  287.00 287.00 300.00 300.00 287.00 287.001" RISER WITH WEATHERHEAD
0154 7420000000-E 1722  5 EA  378.65 1893.25 400.00 2000.00 378.65 1893.252" RISER WITH WEATHERHEAD
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0155 7444000000-E 1725  1,450 LF  6.00 8700.00 6.25 9062.50 6.00 8700.00INDUCTIVE LOOP SAWCUT
0156 7456000000-E 1726  3,200 LF  1.45 4640.00 1.50 4800.00 1.45 4640.00LEAD-IN CABLE(********)

(14-2)
0157 7636000000-N 1745  6 EA  186.00 1116.00 200.00 1200.00 186.00 1116.00SIGN FOR SIGNALS
0158 7675000000-N 1747  1 EA  3530.00 3530.00 3850.00 3850.00 3530.00 3530.00LED BLANKOUT SIGN
0159 7828000000-N 1751  1 EA  13381.25 13381.25 15000.00 15000.00 13381.25 13381.25CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0160 7852000000-N 1751  7 EA  173.00 1211.00 175.00 1225.00 173.00 1211.00DETECTOR CARD (NEMA TS-2)

CULVERT ITEMS

0161 8126000000-N 414 Lump Sum 25000.00 5000.00 55500.00CULV EXCAV @ ************
(25+71.45-L-)

0162 8133000000-E 414  76 TON 50.00 3800.00 54.00 4104.00 50.00 3800.00FND CONDIT MAT, BOX CULV
0163 8196000000-E 420 95.7 CY  795.00 76081.50 869.00 83163.30 795.00 76081.50CLASS A CONCRETE (CULV)
0164 8245000000-E 425  10,106 LB  1.00 10106.00 1.10 11116.60 1.00 10106.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0165 8035000000-N 402 Lump Sum 90000.00 88500.00 75000.00REMV EXIST STR **********
(23+52.74-L-)

0166 8091000000-N 410 Lump Sum 15000.00 3000.00 11000.00FND EXCAV B** STA *******
(1, 23+52.74-L-)

0167 8121000000-N 412 Lump Sum 5000.00 3400.00 1000.00UNCL STR EXCAV STA *****
(23+52.74-L-)

0168 8147000000-E 420  10,208 SF  29.00 296032.00 30.00 306240.00 27.47 280413.76REINF CONCRETE DECK SLAB
0169 8161000000-E 420  9,930 SF  0.60 5958.00 0.60 5958.00 0.48 4766.40GROOVING BRIDGE FLOORS
0170 8175000000-E 420 148.3 CY  620.00 91946.00 680.00 100844.00 549.00 81416.70CLASS AA CONC (BRIDGE)
0171 8210000000-N 422 Lump Sum 45000.00 72500.00 42525.00BRG APPR SLAB ***********

(23+54.74-L-)
0172 8217000000-E 425  24,151 LB  1.00 24151.00 0.80 19320.80 1.02 24634.02REINF STEEL (BRIDGE)
0173 8238000000-E 425  1,257 LB  2.90 3645.30 2.05 2576.85 2.00 2514.00SPIRAL COL REINF STL BRG
0174 8274000000-E 430 961.36 LF  262.00 251876.32 233.50 224477.56 208.44 200385.8863" MOD PRESTR CONC GIRDR
0175 8364000000-E 450  1,110 LF  55.00 61050.00 40.00 44400.00 40.97 45476.70HP12X53 PILES
0176 8475000000-E 460 186.46 LF  145.00 27036.70 155.00 28901.30 147.74 27547.60TWO BAR METAL RAIL
0177 8482000000-E 460 186.46 LF  175.00 32630.50 190.00 35427.40 198.36 36986.21THREE BAR METAL RAIL
0178 8517000000-E 460 194.28 LF  90.00 17485.20 100.00 19428.00 68.51 13310.121'-**"X*****"CONC PARAPET

(1'-2" x 2'-6")
0179 8531000000-E 462  670 SY  65.00 43550.00 75.00 50250.00 69.00 46230.004" SLOPE PROTECTION
0180 8657000000-N 430 Lump Sum 13000.00 14000.00 6650.00ELASTOMERIC BEARINGS

 

    TOTAL 3797892.06 TOTAL 3869565.89 TOTAL 3913577.70CONTRACT TOTAL

 

    SUB-TOTAL 2659543.54 SUB-TOTAL 2746958.08 SUB-TOTAL 2868233.81ROADWAY ITEMS
    SUB-TOTAL 114987.50 SUB-TOTAL 103383.90 SUB-TOTAL 145487.50CULVERT ITEMS
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    SUB-TOTAL 1023361.02 SUB-TOTAL 1019223.91 SUB-TOTAL 899856.39STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 201700.00 200000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 61260.00 25000.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 53950.00 54230.00 44000.00REINF BRG APPR **********

(23+52.75 -L-)
0004 0050000000-E 226  1 ACR 3930.00 3930.00 100.00 100.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  550 CY  11.70 6435.00 12.00 6600.00 18.00 9900.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 330000.00 300000.00 445000.00GRADING
0007 0106000000-E 230  45,500 CY  10.00 455000.00 9.00 409500.00 8.00 364000.00BORROW EXCAVATION
0008 0134000000-E 240  500 CY  6.05 3025.00 12.00 6000.00 11.00 5500.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  53.50 13375.00 26.00 6500.00 40.00 10000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  550 SY  1.75 962.50 2.25 1237.50 2.50 1375.00GEOTEXTILE SOIL STABILIZATION
0011 0199000000-E SP  990.4 SF  55.50 54967.20 96.86 95930.14 38.00 37635.20TEMPORARY SHORING
0012 0318000000-E 300  140 TON 33.75 4725.00 32.02 4482.80 44.00 6160.00FND CONDIT MATL MINOR STRS
0013 0320000000-E 300  390 SY  1.80 702.00 2.20 858.00 5.00 1950.00FND CONDIT GEOTEXTILE
0014 0343000000-E 310  260 LF  22.25 5785.00 32.81 8530.60 40.00 10400.0015" SIDE DRAIN PIPE
0015 0344000000-E 310  204 LF  24.75 5049.00 37.08 7564.32 50.00 10200.0018" SIDE DRAIN PIPE
0016 0372000000-E 310  88 LF  27.00 2376.00 35.55 3128.40 50.00 4400.0018" RC PIPE CULV III
0017 0448000000-E 310  240 LF  99.00 23760.00 144.51 34682.40 160.00 38400.00***" RCP CULV CLASS IV

(54")
0018 0448200000-E 310  216 LF  27.00 5832.00 36.61 7907.76 40.00 8640.0015" RCP CULV CLASS IV
0019 0576000000-E 310  156 LF  171.00 26676.00 139.91 21825.96 135.00 21060.00**" CS PIPE CULV *****"

(48", 0.138")
0020 0995000000-E 340  290 LF  14.10 4089.00 12.84 3723.60 12.00 3480.00PIPE REMOVAL
0021 1000000000-E 462  140 SY  67.50 9450.00 55.00 7700.00 45.00 6300.006" SLOPE PROTECTION
0022 1220000000-E 545  50 TON 29.75 1487.50 28.00 1400.00 50.00 2500.00INCIDENTAL STONE BASE
0023 1489000000-E 610  2,800 TON 48.50 135800.00 43.81 122668.00 45.75 128100.00ASP CONC BASE CRS B25.0B
0024 1491000000-E 610  360 TON 64.00 23040.00 67.08 24148.80 50.35 18126.00ASP CONC BASE CRS B25.0C
0025 1498000000-E 610  2,000 TON 50.50 101000.00 44.71 89420.00 46.75 93500.00ASP CONC INTR CRS I19.0B
0026 1503000000-E 610  100 TON 64.00 6400.00 85.18 8518.00 64.55 6455.00ASP CONC INTR CRS I19.0C
0027 1519000000-E 610  2,100 TON 50.00 105000.00 45.34 95214.00 47.25 99225.00ASP CONC SURF CRS S9.5B
0028 1523000000-E 610  100 TON 62.00 6200.00 83.29 8329.00 64.00 6400.00ASP CONC SURF CRS S9.5C
0029 1575000000-E 620  372 TON 639.00 237708.00 664.20 247082.40 693.25 257889.00ASP FOR PLANT MIX
0030 1693000000-E 654  120 TON 140.00 16800.00 145.00 17400.00 200.00 24000.00ASPH PLT MIX PVMT REPAIR
0031 2000000000-N 806  4 EA  281.00 1124.00 175.00 700.00 200.00 800.00RIGHT OF WAY MARKERS
0032 2264000000-E 840  1 CY  180.00 180.00 1168.98 1168.98 1500.00 1500.00PIPE PLUGS
0033 2275000000-E SP   4 CY  182.00 728.00 372.74 1490.96 225.00 900.00FLOWABLE FILL
0034 2286000000-N 840  14 EA  2420.00 33880.00 1150.00 16100.00 1200.00 16800.00MASNRY DRAINAGE STRUCT
0035 2308000000-E 840  2 LF  178.00 356.00 249.15 498.30 540.00 1080.00MASNRY DRAINAGE STRUCT
0036 2365000000-N 840  1 EA  562.00 562.00 852.89 852.89 550.00 550.00FRAME W/2GRTS 840.22 STD
0037 2366000000-N 840  1 EA  562.00 562.00 847.14 847.14 550.00 550.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  5 EA  584.00 2920.00 858.64 4293.20 550.00 2750.00FRAME W/2GRTS 840.29 STD
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0039 2374000000-N 840  1 EA  674.00 674.00 519.39 519.39 550.00 550.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  2 EA  731.00 1462.00 542.39 1084.78 550.00 1100.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  2 EA  731.00 1462.00 542.39 1084.78 550.00 1100.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  4 EA  450.00 1800.00 387.14 1548.56 460.00 1840.00FRAME W/COVER STD 840.54
0043 2549000000-E 846  1,080 LF  15.20 16416.00 12.60 13608.00 13.00 14040.002'-6" CONC CURB & GUTTER
0044 2556000000-E 846  575 LF  15.10 8682.50 14.40 8280.00 13.00 7475.00SHOULDER BERM GUTTER
0045 2605000000-N 848  11 EA  899.00 9889.00 950.00 10450.00 750.00 8250.00CONCRETE CURB RAMP
0046 2647000000-E 852  85 SY  57.50 4887.50 34.50 2932.50 50.00 4250.005" MONO CONC ISLANDS (SURF MTD)
0047 2830000000-N 858  3 EA  450.00 1350.00 886.33 2658.99 430.00 1290.00ADJ MANHOLES
0048 2845000000-N 858  4 EA  450.00 1800.00 752.19 3008.76 430.00 1720.00ADJ METER OR VALVE BOXES
0049 2905000000-N 859  1 EA  1686.00 1686.00 1116.33 1116.33 430.00 430.00CONVERT DI TO JB
0050 2995000000-N SP   1 EA  1911.00 1911.00 1518.78 1518.78 530.00 530.00GENERIC DRAINAGE ITEM (EA)

CONVERT TB DI TO TB JB W/MH COVER
0051 3030000000-E 862  950 LF  16.10 15295.00 14.85 14107.50 14.50 13775.00STL BM GUARDRAIL
0052 3150000000-N 862  10 EA  11.20 112.00 20.00 200.00 13.00 130.00ADDIT GUARDRAIL POSTS
0053 3210000000-N 862  1 EA  478.00 478.00 425.00 425.00 500.00 500.00GR ANCHOR TYPE CAT-1
0054 3215000000-N 862  3 EA  1495.00 4485.00 1250.00 3750.00 1400.00 4200.00GR ANCHOR TYPE III
0055 3270000000-N SP   2 EA  1798.00 3596.00 1775.00 3550.00 1825.00 3650.00GR ANCHOR TYPE 350
0056 3360000000-E 863  250 LF  0.10 25.00 1.00 250.00 1.00 250.00REMOVE EXISTING GUARDRAIL
0057 3628000000-E 876  67 TON 58.00 3886.00 32.00 2144.00 50.00 3350.00RIP RAP, CLASS I
0058 3649000000-E 876  8 TON 64.50 516.00 45.00 360.00 50.00 400.00RIP RAP, CLASS B
0059 3656000000-E 876  609 SY  1.10 669.90 2.15 1309.35 1.50 913.50GEOTEXTILE FOR DRAINGE
0060 4048000000-E 902  1 CY  562.00 562.00 750.00 750.00 25.00 25.00REINF CONC FOUNDTN
0061 4060000000-E 903  587 LB  3.80 2230.60 5.25 3081.75 5.25 3081.75SUPPORT, BREAKAWAY STL BM
0062 4072000000-E 903  608 LF  4.35 2644.80 5.12 3112.96 5.12 3112.96SUPPORT, 3-LB STL U-CHAN
0063 4096000000-N 904  1 EA  95.50 95.50 95.00 95.00 95.00 95.00SIGN ERECTION, TYPE D
0064 4102000000-N 904  18 EA  48.25 868.50 50.00 900.00 50.00 900.00SIGN ERECTION, TYPE E
0065 4108000000-N 904  8 EA  84.50 676.00 100.00 800.00 100.00 800.00SIGN ERECTION, TYPE F
0066 4110000000-N 904  1 EA  1068.00 1068.00 375.00 375.00 375.00 375.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0067 4155000000-N 907  20 EA  5.60 112.00 1.00 20.00 1.00 20.00DISPOSE SIGN SYST U-CHAN
0068 4158000000-N 907  1 EA  5.60 5.60 1.00 1.00 1.00 1.00DISPOSE SIGN SYST WOOD
0069 4400000000-E 1110  1,016 SF  4.90 4978.40 4.25 4318.00 4.25 4318.00WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  1,529 SF  9.90 15137.10 7.75 11849.75 7.75 11849.75WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  238 SF  5.55 1320.90 6.50 1547.00 6.50 1547.00WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  4 EA  3200.00 12800.00 2850.00 11400.00 13.03 52.12FLASHING ARROW BOARD
0073 4420000000-N 1120  4 EA  10660.00 42640.00 8500.00 34000.00 15000.00 60000.00PORTABLE CHANGE MSG SIGN
0074 4430000000-N 1130  100 EA  49.50 4950.00 40.00 4000.00 76.11 7611.00DRUMS
0075 4445000000-E 1145  336 LF  24.50 8232.00 16.50 5544.00 15.00 5040.00BARRICADES (TYPE III)
0076 4450000000-N 1150  1,480 HR  23.00 34040.00 16.50 24420.00 24.00 35520.00FLAGGER
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0077 4465000000-N 1160  2 EA  6180.00 12360.00 5500.00 11000.00 4800.00 9600.00TEMPORARY CRASH CUSHIONS
0078 4480000000-N 1165  4 EA  13210.00 52840.00 10000.00 40000.00 13500.00 54000.00TMA
0079 4485000000-E 1170  856 LF  25.75 22042.00 21.00 17976.00 21.00 17976.00PORT CONC BARRIER
0080 4510000000-N SP   120 HR  28.00 3360.00 85.00 10200.00 40.00 4800.00LAW ENFORCEMENT
0081 4695000000-E 1205  609 LF  2.25 1370.25 2.00 1218.00 2.00 1218.00THERMO PVT MKG LINES 8"90 MILS
0082 4710000000-E 1205  355 LF  7.30 2591.50 6.50 2307.50 6.50 2307.5024"WIDE THERMO 120 MILS
0083 4721000000-E 1205  4 EA  135.00 540.00 120.00 480.00 120.00 480.00THERMO PVT MKG CHARACTER 120
0084 4725000000-E 1205  32 EA  112.00 3584.00 100.00 3200.00 100.00 3200.00THERMO PVT SYMBOL 90MILS
0085 4780000000-E 1205  131 LF  6.75 884.25 6.00 786.00 6.00 786.008" COLD APPL PLSTIC LINES TYPE **

(II)
0086 4810000000-E 1205  39,148 LF  0.25 9787.00 0.24 9395.52 0.24 9395.52PAINT PVMT MARKINGS 4"
0087 4820000000-E 1205  1,300 LF  1.10 1430.00 1.00 1300.00 1.00 1300.00PAINT PVMT MARKINGS 8"
0088 4835000000-E 1205  846 LF  2.25 1903.50 2.00 1692.00 2.00 1692.00PAINT PVT MKG LINES 24"
0089 4840000000-N 1205  8 EA  56.00 448.00 50.00 400.00 50.00 400.00PAINT PVT MKG CHARACTER
0090 4845000000-N 1205  62 EA  56.00 3472.00 50.00 3100.00 50.00 3100.00PAINT PVT MKG SYMBOL
0091 4847000000-E 1205  12,711 LF  1.00 12711.00 0.90 11439.90 0.90 11439.90POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0092 4850000000-E 1205  1,565 LF  1.10 1721.50 1.00 1565.00 1.00 1565.00LINE REMOVAL 4" WIDE
0093 4900000000-N 1251  25 EA  22.50 562.50 20.00 500.00 20.00 500.00PERM RAISED PVMT MARKERS
0094 4905000000-N 1253  73 EA  33.75 2463.75 30.00 2190.00 30.00 2190.00SNOWPLB PVMT MRKER
0095 5325600000-E 1510  47 LF  42.75 2009.25 55.84 2624.48 54.72 2571.846" WATER LINE
0096 5325800000-E 1510  528 LF  47.25 24948.00 55.84 29483.52 58.17 30713.768" WATER LINE
0097 5326200000-E 1510  8 LF  202.00 1616.00 111.68 893.44 123.62 988.9612" WATER LINE
0098 5326600000-E 1510  286 LF  124.00 35464.00 121.83 34843.38 140.72 40245.9216" WATER LINE
0099 5540000000-E 1515  1 EA  1107.00 1107.00 1218.27 1218.27 1040.00 1040.006" VALVE
0100 5546000000-E 1515  1 EA  1461.00 1461.00 1421.32 1421.32 2500.00 2500.008" VALVE
0101 5558600000-E 1515  2 EA  10120.00 20240.00 5076.14 10152.28 8500.00 17000.0016" VALVE
0102 5648000000-N 1515  1 EA  1012.00 1012.00 1269.04 1269.04 1581.00 1581.00RELOCATE WATER METER
0103 5649000000-N 1515  1 EA  674.00 674.00 532.99 532.99 1581.00 1581.00RECONNECT WATER METER
0104 5653610000-E 1515  1 EA  2020.00 2020.00 5583.76 5583.76 18810.00 18810.00RELC 6" DCV BACKFLOW PREVNT A
0105 5672000000-N 1515  2 EA  2020.00 4040.00 3553.30 7106.60 1300.00 2600.00RELOCATE FIRE HYDRANT
0106 5691300000-E 1520  519 LF  54.50 28285.50 69.04 35831.76 88.00 45672.008" SANITARY GRAVITY SEWER
0107 5691400000-E 1520  624 LF  74.00 46176.00 121.83 76021.92 117.00 73008.0010" SANITARY GRAVITY SEWER
0108 5768000000-N 1520  2 EA  478.00 956.00 1573.61 3147.22 800.00 1600.00SANITARY SEWER CLEAN-OUT
0109 5775000000-E 1525  7 EA  2700.00 18900.00 2487.31 17411.17 1505.00 10535.004' DIA UTILITY MANHOLE
0110 5781000000-E 1525  60 LF  208.00 12480.00 157.36 9441.60 180.15 10809.00UTILITY MANHOLE WALL, 4' DIA
0111 5801000000-E 1530  1,047 LF  9.00 9423.00 7.11 7444.17 9.68 10134.96ABANDON 8" UTILITY PIPE
0112 5802000000-E 1530  452 LF  10.10 4565.20 9.14 4131.28 19.00 8588.00ABANDON 10" UTILITY PIPE
0113 5810000000-E 1530  281 LF  15.70 4411.70 11.17 3138.77 27.69 7780.89ABANDON 16" UTILITY PIPE
0114 5835900000-E 1540  449 LF  234.00 105066.00 120.00 53880.00 71.00 31879.0020" ENCASEMENT PIPE
0115 5872100000-E 1550  120 LF  242.00 29040.00 200.00 24000.00 209.00 25080.0020" TRENCHLESS INSTALL (IN SOIL)
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0116 5872110000-E 1550  120 LF  410.00 49200.00 450.00 54000.00 579.00 69480.0020" TRENCHLESS INSTALL (NOT IN SOIL)
0117 6000000000-E 1605  4,400 LF  1.95 8580.00 1.72 7568.00 1.80 7920.00TEMPORARY SILT FENCE
0118 6006000000-E 1610  225 TON 54.50 12262.50 30.00 6750.00 49.00 11025.00EROS CONTRL STONE CL A
0119 6009000000-E 1610  565 TON 59.50 33617.50 30.00 16950.00 50.00 28250.00EROS CONTRL STONE CL B
0120 6012000000-E 1610  470 TON 33.00 15510.00 28.00 13160.00 46.00 21620.00SEDIMENT CONTROL STONE
0121 6015000000-E 1615  4 ACR 472.00 1888.00 420.00 1680.00 900.00 3600.00TEMPORARY MULCHING
0122 6018000000-E 1620  150 LB  3.35 502.50 3.00 450.00 5.00 750.00SEED FOR TEMP SEEDING
0123 6021000000-E 1620 1.5 TON 1349.00 2023.50 1200.00 1800.00 1000.00 1500.00FERT FOR TEMP SEEDING
0124 6024000000-E 1622  600 LF  14.90 8940.00 12.00 7200.00 18.15 10890.00TEMPORARY SLOPE DRAINS
0125 6029000000-E SP   200 LF  1.80 360.00 1.62 324.00 1.80 360.00SAFETY FENCE
0126 6030000000-E 1630  760 CY  16.10 12236.00 12.00 9120.00 9.00 6840.00SILT EXCAVATION
0127 6036000000-E 1631  5,000 SY  1.30 6500.00 1.15 5750.00 1.80 9000.00MATTING FOR EROS CONTROL
0128 6037000000-E SP   10 SY  6.05 60.50 5.40 54.00 15.00 150.00COIR FIBER MAT
0129 6038000000-E SP   1,000 SY  7.20 7200.00 6.40 6400.00 3.00 3000.00PERM SOIL REINF MAT
0130 6042000000-E 1632  840 LF  4.10 3444.00 3.65 3066.00 3.30 2772.001/4" HARDWARE CLOTH
0131 6045000000-E SP   130 LF  56.00 7280.00 41.00 5330.00 83.53 10858.90**" TEMPORARY PIPE

(18")
0132 6070000000-N 1639  3 EA  281.00 843.00 475.00 1425.00 1126.79 3380.37SPECIAL STILLING BASINS
0133 6071010000-E SP   135 LF  10.00 1350.00 6.50 877.50 8.00 1080.00WATTLE
0134 6071020000-E SP   45 LB  17.50 787.50 8.50 382.50 22.00 990.00POLYACRYLAMIDE (PAM)
0135 6071030000-E 1640  285 LF  4.05 1154.25 6.75 1923.75 5.00 1425.00COIR FIBER BAFFLE
0136 6071050000-E SP   1 EA  731.00 731.00 1150.00 1150.00 1320.51 1320.51**" SKIMMER

(1-1/2")
0137 6084000000-E 1660  3 ACR 2690.00 8070.00 2390.00 7170.00 2475.00 7425.00SEEDING AND MULCHING
0138 6087000000-E 1660  2 ACR 67.50 135.00 60.00 120.00 45.00 90.00MOWING
0139 6090000000-E 1661  50 LB  11.20 560.00 10.00 500.00 12.00 600.00SEED FOR REPAIR SEEDING
0140 6093000000-E 1661 0.25 TON 1349.00 337.25 1200.00 300.00 1800.00 450.00FERT FOR REPAIR SEEDING
0141 6096000000-E 1662  150 LB  1.65 247.50 1.45 217.50 8.00 1200.00SEED FOR SUPP SEEDING
0142 6108000000-E 1665 4.25 TON 910.00 3867.50 810.00 3442.50 1200.00 5100.00FERTILIZER TOPDRESSING
0143 6111000000-E SP   30 LF  56.00 1680.00 38.25 1147.50 50.00 1500.00IMPERVIOUS DIKE
0144 6114500000-N 1667  10 MHR 49.50 495.00 44.00 440.00 35.00 350.00SPECIALIZED HAND MOWING
0145 6117000000-N SP   25 EA  112.00 2800.00 125.00 3125.00 200.00 5000.00RESPONSE FOR EROS CONTROL
0146 6123000000-E 1670 0.1 ACR 7310.00 731.00 6500.00 650.00 6000.00 600.00REFORESTATION
0147 7060000000-E 1705  2,050 LF  3.00 6150.00 2.67 5473.50 2.05 4202.50SIGNAL CABLE
0148 7120000000-E 1705  6 EA  785.00 4710.00 698.50 4191.00 700.00 4200.00VEHICLE SIGNAL HD (12", 3 SECT)
0149 7132000000-E 1705  3 EA  927.00 2781.00 825.00 2475.00 885.00 2655.00VEHICLE SIGNAL HD (12", 4 SECT)
0150 7144000000-E 1705  3 EA  1246.00 3738.00 1108.15 3324.45 1180.00 3540.00VEHICLE SIGNAL HD (12", 5 SECT)
0151 7300000000-E 1715  200 LF  5.60 1120.00 5.00 1000.00 7.50 1500.00UNPAVED TRENCH (***********)

(1, 2")
0152 7324000000-N 1716  9 EA  236.00 2124.00 210.00 1890.00 275.00 2475.00JUNCTION BOX (STANDARD SIZE)
0153 7408000000-E 1722  1 EA  323.00 323.00 287.00 287.00 420.00 420.001" RISER WITH WEATHERHEAD
0154 7420000000-E 1722  5 EA  426.00 2130.00 378.65 1893.25 360.00 1800.002" RISER WITH WEATHERHEAD
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0155 7444000000-E 1725  1,450 LF  6.75 9787.50 6.00 8700.00 4.60 6670.00INDUCTIVE LOOP SAWCUT
0156 7456000000-E 1726  3,200 LF  1.65 5280.00 1.45 4640.00 1.25 4000.00LEAD-IN CABLE(********)

(14-2)
0157 7636000000-N 1745  6 EA  209.00 1254.00 186.00 1116.00 280.00 1680.00SIGN FOR SIGNALS
0158 7675000000-N 1747  1 EA  3970.00 3970.00 3530.00 3530.00 3630.00 3630.00LED BLANKOUT SIGN
0159 7828000000-N 1751  1 EA  15040.00 15040.00 13381.25 13381.25 21510.00 21510.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0160 7852000000-N 1751  7 EA  194.00 1358.00 173.00 1211.00 100.00 700.00DETECTOR CARD (NEMA TS-2)

CULVERT ITEMS

0161 8126000000-N 414 Lump Sum 16860.00 15465.00 15000.00CULV EXCAV @ ************
(25+71.45-L-)

0162 8133000000-E 414  76 TON 56.00 4256.00 47.00 3572.00 50.00 3800.00FND CONDIT MAT, BOX CULV
0163 8196000000-E 420 95.7 CY  894.00 85555.80 635.00 60769.50 795.00 76081.50CLASS A CONCRETE (CULV)
0164 8245000000-E 425  10,106 LB  1.10 11116.60 1.05 10611.30 1.00 10106.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0165 8035000000-N 402 Lump Sum 84300.00 125000.00 65000.00REMV EXIST STR **********
(23+52.74-L-)

0166 8091000000-N 410 Lump Sum 12360.00 35000.00 20000.00FND EXCAV B** STA *******
(1, 23+52.74-L-)

0167 8121000000-N 412 Lump Sum 1124.00 36350.00 5000.00UNCL STR EXCAV STA *****
(23+52.74-L-)

0168 8147000000-E 420  10,208 SF  31.00 316448.00 35.00 357280.00 33.00 336864.00REINF CONCRETE DECK SLAB
0169 8161000000-E 420  9,930 SF  0.55 5461.50 0.49 4865.70 0.40 3972.00GROOVING BRIDGE FLOORS
0170 8175000000-E 420 148.3 CY  617.00 91501.10 1150.00 170545.00 800.00 118640.00CLASS AA CONC (BRIDGE)
0171 8210000000-N 422 Lump Sum 47800.00 40475.00 60000.00BRG APPR SLAB ***********

(23+54.74-L-)
0172 8217000000-E 425  24,151 LB  1.15 27773.65 1.15 27773.65 1.25 30188.75REINF STEEL (BRIDGE)
0173 8238000000-E 425  1,257 LB  2.25 2828.25 2.75 3456.75 5.00 6285.00SPIRAL COL REINF STL BRG
0174 8274000000-E 430 961.36 LF  234.00 224958.24 260.00 249953.60 310.00 298021.6063" MOD PRESTR CONC GIRDR
0175 8364000000-E 450  1,110 LF  46.00 51060.00 52.30 58053.00 50.00 55500.00HP12X53 PILES
0176 8475000000-E 460 186.46 LF  166.00 30952.36 112.45 20967.43 145.00 27036.70TWO BAR METAL RAIL
0177 8482000000-E 460 186.46 LF  223.00 41580.58 225.00 41953.50 185.00 34495.10THREE BAR METAL RAIL
0178 8517000000-E 460 194.28 LF  77.00 14959.56 95.00 18456.60 80.00 15542.401'-**"X*****"CONC PARAPET

(1'-2" x 2'-6")
0179 8531000000-E 462  670 SY  77.50 51925.00 55.35 37084.50 75.00 50250.004" SLOPE PROTECTION
0180 8657000000-N 430 Lump Sum 7470.00 25000.00 20000.00ELASTOMERIC BEARINGS

 

    TOTAL 3989956.04 TOTAL 4033999.45 TOTAL 4124578.86CONTRACT TOTAL

 

    SUB-TOTAL 2859665.40 SUB-TOTAL 2691366.92 SUB-TOTAL 2872795.81ROADWAY ITEMS
    SUB-TOTAL 117788.40 SUB-TOTAL 90417.80 SUB-TOTAL 104987.50CULVERT ITEMS
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    SUB-TOTAL 1012502.24 SUB-TOTAL 1252214.73 SUB-TOTAL 1146795.55STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 232000.00 240390.00 260000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 55000.00 100000.00 45000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 82000.00 65000.00 45000.00REINF BRG APPR **********

(23+52.75 -L-)
0004 0050000000-E 226  1 ACR 100.00 100.00 12742.15 12742.15 3000.00 3000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  550 CY  6.00 3300.00 12.60 6930.00 16.00 8800.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 500000.00 512710.00 265000.00GRADING
0007 0106000000-E 230  45,500 CY  8.00 364000.00 9.90 450450.00 14.00 637000.00BORROW EXCAVATION
0008 0134000000-E 240  500 CY  11.00 5500.00 7.50 3750.00 24.00 12000.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  12.00 3000.00 68.20 17050.00 56.00 14000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  550 SY  2.00 1100.00 2.50 1375.00 4.00 2200.00GEOTEXTILE SOIL STABILIZATION
0011 0199000000-E SP  990.4 SF  75.00 74280.00 75.00 74280.00 67.00 66356.80TEMPORARY SHORING
0012 0318000000-E 300  140 TON 31.00 4340.00 36.15 5061.00 40.00 5600.00FND CONDIT MATL MINOR STRS
0013 0320000000-E 300  390 SY  2.00 780.00 2.50 975.00 4.00 1560.00FND CONDIT GEOTEXTILE
0014 0343000000-E 310  260 LF  36.00 9360.00 37.00 9620.00 40.00 10400.0015" SIDE DRAIN PIPE
0015 0344000000-E 310  204 LF  38.00 7752.00 41.85 8537.40 44.00 8976.0018" SIDE DRAIN PIPE
0016 0372000000-E 310  88 LF  40.00 3520.00 40.15 3533.20 46.00 4048.0018" RC PIPE CULV III
0017 0448000000-E 310  240 LF  103.00 24720.00 163.10 39144.00 200.00 48000.00***" RCP CULV CLASS IV

(54")
0018 0448200000-E 310  216 LF  40.00 8640.00 41.35 8931.60 115.00 24840.0015" RCP CULV CLASS IV
0019 0576000000-E 310  156 LF  146.00 22776.00 157.90 24632.40 120.00 18720.00**" CS PIPE CULV *****"

(48", 0.138")
0020 0995000000-E 340  290 LF  10.00 2900.00 14.50 4205.00 48.00 13920.00PIPE REMOVAL
0021 1000000000-E 462  140 SY  81.00 11340.00 110.00 15400.00 82.00 11480.006" SLOPE PROTECTION
0022 1220000000-E 545  50 TON 33.00 1650.00 48.95 2447.50 48.00 2400.00INCIDENTAL STONE BASE
0023 1489000000-E 610  2,800 TON 43.81 122668.00 51.60 144480.00 49.00 137200.00ASP CONC BASE CRS B25.0B
0024 1491000000-E 610  360 TON 67.08 24148.80 79.05 28458.00 57.00 20520.00ASP CONC BASE CRS B25.0C
0025 1498000000-E 610  2,000 TON 44.71 89420.00 52.70 105400.00 50.00 100000.00ASP CONC INTR CRS I19.0B
0026 1503000000-E 610  100 TON 85.18 8518.00 100.40 10040.00 88.00 8800.00ASP CONC INTR CRS I19.0C
0027 1519000000-E 610  2,100 TON 45.34 95214.00 53.45 112245.00 51.00 107100.00ASP CONC SURF CRS S9.5B
0028 1523000000-E 610  100 TON 83.29 8329.00 97.92 9792.00 88.00 8800.00ASP CONC SURF CRS S9.5C
0029 1575000000-E 620  372 TON 664.20 247082.40 782.70 291164.40 693.25 257889.00ASP FOR PLANT MIX
0030 1693000000-E 654  120 TON 300.00 36000.00 235.70 28284.00 275.00 33000.00ASPH PLT MIX PVMT REPAIR
0031 2000000000-N 806  4 EA  300.00 1200.00 300.50 1202.00 300.00 1200.00RIGHT OF WAY MARKERS
0032 2264000000-E 840  1 CY  975.00 975.00 1319.40 1319.40 800.00 800.00PIPE PLUGS
0033 2275000000-E SP   4 CY  576.00 2304.00 420.70 1682.80 325.00 1300.00FLOWABLE FILL
0034 2286000000-N 840  14 EA  1950.00 27300.00 1298.00 18172.00 1200.00 16800.00MASNRY DRAINAGE STRUCT
0035 2308000000-E 840  2 LF  250.00 500.00 281.20 562.40 300.00 600.00MASNRY DRAINAGE STRUCT
0036 2365000000-N 840  1 EA  307.00 307.00 962.60 962.60 425.00 425.00FRAME W/2GRTS 840.22 STD
0037 2366000000-N 840  1 EA  300.00 300.00 956.15 956.15 425.00 425.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  5 EA  330.00 1650.00 969.10 4845.50 425.00 2125.00FRAME W/2GRTS 840.29 STD
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0039 2374000000-N 840  1 EA  356.00 356.00 589.20 589.20 515.00 515.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  2 EA  356.00 712.00 612.20 1224.40 525.00 1050.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  2 EA  356.00 712.00 612.20 1224.40 525.00 1050.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  4 EA  245.00 980.00 436.95 1747.80 375.00 1500.00FRAME W/COVER STD 840.54
0043 2549000000-E 846  1,080 LF  14.00 15120.00 18.95 20466.00 17.00 18360.002'-6" CONC CURB & GUTTER
0044 2556000000-E 846  575 LF  18.00 10350.00 20.95 12046.25 35.00 20125.00SHOULDER BERM GUTTER
0045 2605000000-N 848  11 EA  900.00 9900.00 1196.25 13158.75 1000.00 11000.00CONCRETE CURB RAMP
0046 2647000000-E 852  85 SY  52.00 4420.00 38.95 3310.75 65.00 5525.005" MONO CONC ISLANDS (SURF MTD)
0047 2830000000-N 858  3 EA  400.00 1200.00 1000.40 3001.20 900.00 2700.00ADJ MANHOLES
0048 2845000000-N 858  4 EA  150.00 600.00 849.00 3396.00 600.00 2400.00ADJ METER OR VALVE BOXES
0049 2905000000-N 859  1 EA  1150.00 1150.00 1259.95 1259.95 1000.00 1000.00CONVERT DI TO JB
0050 2995000000-N SP   1 EA  1150.00 1150.00 1714.20 1714.20 2000.00 2000.00GENERIC DRAINAGE ITEM (EA)

CONVERT TB DI TO TB JB W/MH COVER
0051 3030000000-E 862  950 LF  14.35 13632.50 16.20 15390.00 16.00 15200.00STL BM GUARDRAIL
0052 3150000000-N 862  10 EA  10.00 100.00 11.30 113.00 12.00 120.00ADDIT GUARDRAIL POSTS
0053 3210000000-N 862  1 EA  425.00 425.00 479.70 479.70 500.00 500.00GR ANCHOR TYPE CAT-1
0054 3215000000-N 862  3 EA  1330.00 3990.00 1501.15 4503.45 1400.00 4200.00GR ANCHOR TYPE III
0055 3270000000-N SP   2 EA  1600.00 3200.00 1805.90 3611.80 1700.00 3400.00GR ANCHOR TYPE 350
0056 3360000000-E 863  250 LF  0.10 25.00 0.15 37.50 2.00 500.00REMOVE EXISTING GUARDRAIL
0057 3628000000-E 876  67 TON 36.00 2412.00 53.45 3581.15 80.00 5360.00RIP RAP, CLASS I
0058 3649000000-E 876  8 TON 56.00 448.00 80.58 644.64 75.00 600.00RIP RAP, CLASS B
0059 3656000000-E 876  609 SY  2.00 1218.00 3.25 1979.25 2.00 1218.00GEOTEXTILE FOR DRAINGE
0060 4048000000-E 902  1 CY  1400.00 1400.00 28.25 28.25 1000.00 1000.00REINF CONC FOUNDTN
0061 4060000000-E 903  587 LB  6.00 3522.00 5.95 3492.65 4.00 2348.00SUPPORT, BREAKAWAY STL BM
0062 4072000000-E 903  608 LF  6.60 4012.80 5.80 3526.40 4.00 2432.00SUPPORT, 3-LB STL U-CHAN
0063 4096000000-N 904  1 EA  77.00 77.00 107.20 107.20 90.00 90.00SIGN ERECTION, TYPE D
0064 4102000000-N 904  18 EA  50.00 900.00 56.50 1017.00 50.00 900.00SIGN ERECTION, TYPE E
0065 4108000000-N 904  8 EA  200.00 1600.00 112.90 903.20 78.00 624.00SIGN ERECTION, TYPE F
0066 4110000000-N 904  1 EA  1800.00 1800.00 423.25 423.25 1200.00 1200.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0067 4155000000-N 907  20 EA  5.00 100.00 1.15 23.00 25.00 500.00DISPOSE SIGN SYST U-CHAN
0068 4158000000-N 907  1 EA  100.00 100.00 1.15 1.15 25.00 25.00DISPOSE SIGN SYST WOOD
0069 4400000000-E 1110  1,016 SF  4.25 4318.00 4.80 4876.80 5.00 5080.00WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  1,529 SF  7.75 11849.75 18.55 28362.95 9.00 13761.00WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  238 SF  6.50 1547.00 26.00 6188.00 5.00 1190.00WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  4 EA  4500.00 18000.00 2910.50 11642.00 4000.00 16000.00FLASHING ARROW BOARD
0073 4420000000-N 1120  4 EA  15000.00 60000.00 7140.23 28560.92 15000.00 60000.00PORTABLE CHANGE MSG SIGN
0074 4430000000-N 1130  100 EA  62.00 6200.00 65.90 6590.00 60.00 6000.00DRUMS
0075 4445000000-E 1145  336 LF  16.50 5544.00 40.65 13658.40 22.00 7392.00BARRICADES (TYPE III)
0076 4450000000-N 1150  1,480 HR  25.00 37000.00 21.90 32412.00 16.00 23680.00FLAGGER
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0077 4465000000-N 1160  2 EA  6000.00 12000.00 7596.30 15192.60 5800.00 11600.00TEMPORARY CRASH CUSHIONS
0078 4480000000-N 1165  4 EA  16000.00 64000.00 12727.05 50908.20 8000.00 32000.00TMA
0079 4485000000-E 1170  856 LF  21.00 17976.00 23.70 20287.20 45.00 38520.00PORT CONC BARRIER
0080 4510000000-N SP   120 HR  60.00 7200.00 84.65 10158.00 80.00 9600.00LAW ENFORCEMENT
0081 4695000000-E 1205  609 LF  2.00 1218.00 2.25 1370.25 3.00 1827.00THERMO PVT MKG LINES 8"90 MILS
0082 4710000000-E 1205  355 LF  6.50 2307.50 7.40 2627.00 9.00 3195.0024"WIDE THERMO 120 MILS
0083 4721000000-E 1205  4 EA  120.00 480.00 135.50 542.00 250.00 1000.00THERMO PVT MKG CHARACTER 120
0084 4725000000-E 1205  32 EA  100.00 3200.00 112.90 3612.80 170.00 5440.00THERMO PVT SYMBOL 90MILS
0085 4780000000-E 1205  131 LF  6.00 786.00 6.80 890.80 6.00 786.008" COLD APPL PLSTIC LINES TYPE **

(II)
0086 4810000000-E 1205  39,148 LF  0.24 9395.52 0.30 11744.40 0.30 11744.40PAINT PVMT MARKINGS 4"
0087 4820000000-E 1205  1,300 LF  1.00 1300.00 1.20 1560.00 1.00 1300.00PAINT PVMT MARKINGS 8"
0088 4835000000-E 1205  846 LF  2.00 1692.00 2.30 1945.80 3.00 2538.00PAINT PVT MKG LINES 24"
0089 4840000000-N 1205  8 EA  50.00 400.00 56.50 452.00 65.00 520.00PAINT PVT MKG CHARACTER
0090 4845000000-N 1205  62 EA  50.00 3100.00 56.50 3503.00 65.00 4030.00PAINT PVT MKG SYMBOL
0091 4847000000-E 1205  12,711 LF  0.90 11439.90 1.10 13982.10 1.00 12711.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0092 4850000000-E 1205  1,565 LF  1.00 1565.00 1.15 1799.75 1.00 1565.00LINE REMOVAL 4" WIDE
0093 4900000000-N 1251  25 EA  20.00 500.00 22.60 565.00 20.00 500.00PERM RAISED PVMT MARKERS
0094 4905000000-N 1253  73 EA  30.00 2190.00 34.00 2482.00 38.00 2774.00SNOWPLB PVMT MRKER
0095 5325600000-E 1510  47 LF  65.00 3055.00 62.00 2914.00 52.00 2444.006" WATER LINE
0096 5325800000-E 1510  528 LF  77.00 40656.00 65.65 34663.20 54.00 28512.008" WATER LINE
0097 5326200000-E 1510  8 LF  200.00 1600.00 139.60 1116.80 125.00 1000.0012" WATER LINE
0098 5326600000-E 1510  286 LF  262.00 74932.00 159.00 45474.00 150.00 42900.0016" WATER LINE
0099 5540000000-E 1515  1 EA  1000.00 1000.00 1174.00 1174.00 1000.00 1000.006" VALVE
0100 5546000000-E 1515  1 EA  1350.00 1350.00 1498.00 1498.00 1200.00 1200.008" VALVE
0101 5558600000-E 1515  2 EA  6600.00 13200.00 7004.00 14008.00 6500.00 13000.0016" VALVE
0102 5648000000-N 1515  1 EA  400.00 400.00 1785.00 1785.00 1200.00 1200.00RELOCATE WATER METER
0103 5649000000-N 1515  1 EA  300.00 300.00 1785.00 1785.00 1200.00 1200.00RECONNECT WATER METER
0104 5653610000-E 1515  1 EA  3500.00 3500.00 21230.00 21230.00 1200.00 1200.00RELC 6" DCV BACKFLOW PREVNT A
0105 5672000000-N 1515  2 EA  1000.00 2000.00 1466.00 2932.00 1400.00 2800.00RELOCATE FIRE HYDRANT
0106 5691300000-E 1520  519 LF  120.00 62280.00 100.00 51900.00 92.00 47748.008" SANITARY GRAVITY SEWER
0107 5691400000-E 1520  624 LF  155.00 96720.00 132.00 82368.00 122.00 76128.0010" SANITARY GRAVITY SEWER
0108 5768000000-N 1520  2 EA  750.00 1500.00 849.00 1698.00 780.00 1560.00SANITARY SEWER CLEAN-OUT
0109 5775000000-E 1525  7 EA  3000.00 21000.00 1699.00 11893.00 2200.00 15400.004' DIA UTILITY MANHOLE
0110 5781000000-E 1525  60 LF  145.00 8700.00 204.00 12240.00 300.00 18000.00UTILITY MANHOLE WALL, 4' DIA
0111 5801000000-E 1530  1,047 LF  4.00 4188.00 11.00 11517.00 6.00 6282.00ABANDON 8" UTILITY PIPE
0112 5802000000-E 1530  452 LF  7.00 3164.00 21.50 9718.00 14.00 6328.00ABANDON 10" UTILITY PIPE
0113 5810000000-E 1530  281 LF  12.00 3372.00 31.25 8781.25 24.00 6744.00ABANDON 16" UTILITY PIPE
0114 5835900000-E 1540  449 LF  187.00 83963.00 204.00 91596.00 100.00 44900.0020" ENCASEMENT PIPE
0115 5872100000-E 1550  120 LF  235.00 28200.00 349.00 41880.00 400.00 48000.0020" TRENCHLESS INSTALL (IN SOIL)
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0116 5872110000-E 1550  120 LF  500.00 60000.00 699.00 83880.00 650.00 78000.0020" TRENCHLESS INSTALL (NOT IN SOIL)
0117 6000000000-E 1605  4,400 LF  1.65 7260.00 3.35 14740.00 3.00 13200.00TEMPORARY SILT FENCE
0118 6006000000-E 1610  225 TON 24.00 5400.00 50.80 11430.00 60.00 13500.00EROS CONTRL STONE CL A
0119 6009000000-E 1610  565 TON 26.00 14690.00 53.90 30453.50 65.00 36725.00EROS CONTRL STONE CL B
0120 6012000000-E 1610  470 TON 25.00 11750.00 45.50 21385.00 55.00 25850.00SEDIMENT CONTROL STONE
0121 6015000000-E 1615  4 ACR 900.00 3600.00 791.00 3164.00 1200.00 4800.00TEMPORARY MULCHING
0122 6018000000-E 1620  150 LB  2.30 345.00 4.00 600.00 7.00 1050.00SEED FOR TEMP SEEDING
0123 6021000000-E 1620 1.5 TON 800.00 1200.00 678.00 1017.00 1000.00 1500.00FERT FOR TEMP SEEDING
0124 6024000000-E 1622  600 LF  8.00 4800.00 15.50 9300.00 22.00 13200.00TEMPORARY SLOPE DRAINS
0125 6029000000-E SP   200 LF  2.00 400.00 2.35 470.00 3.00 600.00SAFETY FENCE
0126 6030000000-E 1630  760 CY  2.00 1520.00 9.60 7296.00 10.00 7600.00SILT EXCAVATION
0127 6036000000-E 1631  5,000 SY  1.00 5000.00 1.80 9000.00 2.25 11250.00MATTING FOR EROS CONTROL
0128 6037000000-E SP   10 SY  14.00 140.00 5.70 57.00 150.00 1500.00COIR FIBER MAT
0129 6038000000-E SP   1,000 SY  4.00 4000.00 4.80 4800.00 6.00 6000.00PERM SOIL REINF MAT
0130 6042000000-E 1632  840 LF  3.50 2940.00 3.40 2856.00 4.00 3360.001/4" HARDWARE CLOTH
0131 6045000000-E SP   130 LF  50.00 6500.00 50.00 6500.00 50.00 6500.00**" TEMPORARY PIPE

(18")
0132 6070000000-N 1639  3 EA  350.00 1050.00 1000.00 3000.00 1600.00 4800.00SPECIAL STILLING BASINS
0133 6071010000-E SP   135 LF  4.00 540.00 7.90 1066.50 9.00 1215.00WATTLE
0134 6071020000-E SP   45 LB  7.20 324.00 11.30 508.50 12.00 540.00POLYACRYLAMIDE (PAM)
0135 6071030000-E 1640  285 LF  6.25 1781.25 5.40 1539.00 6.00 1710.00COIR FIBER BAFFLE
0136 6071050000-E SP   1 EA  1000.00 1000.00 859.00 859.00 1400.00 1400.00**" SKIMMER

(1-1/2")
0137 6084000000-E 1660  3 ACR 2000.00 6000.00 2145.00 6435.00 1900.00 5700.00SEEDING AND MULCHING
0138 6087000000-E 1660  2 ACR 75.00 150.00 338.60 677.20 500.00 1000.00MOWING
0139 6090000000-E 1661  50 LB  3.55 177.50 2.30 115.00 7.00 350.00SEED FOR REPAIR SEEDING
0140 6093000000-E 1661 0.25 TON 900.00 225.00 790.10 197.53 1000.00 250.00FERT FOR REPAIR SEEDING
0141 6096000000-E 1662  150 LB  3.55 532.50 2.30 345.00 7.00 1050.00SEED FOR SUPP SEEDING
0142 6108000000-E 1665 4.25 TON 800.00 3400.00 790.10 3357.93 1000.00 4250.00FERTILIZER TOPDRESSING
0143 6111000000-E SP   30 LF  320.00 9600.00 50.00 1500.00 50.00 1500.00IMPERVIOUS DIKE
0144 6114500000-N 1667  10 MHR 18.00 180.00 28.30 283.00 100.00 1000.00SPECIALIZED HAND MOWING
0145 6117000000-N SP   25 EA  1.00 25.00 112.90 2822.50 220.00 5500.00RESPONSE FOR EROS CONTROL
0146 6123000000-E 1670 0.1 ACR 15000.00 1500.00 9029.30 902.93 10000.00 1000.00REFORESTATION
0147 7060000000-E 1705  2,050 LF  2.67 5473.50 3.05 6252.50 4.00 8200.00SIGNAL CABLE
0148 7120000000-E 1705  6 EA  698.50 4191.00 788.40 4730.40 1000.00 6000.00VEHICLE SIGNAL HD (12", 3 SECT)
0149 7132000000-E 1705  3 EA  825.00 2475.00 931.15 2793.45 1100.00 3300.00VEHICLE SIGNAL HD (12", 4 SECT)
0150 7144000000-E 1705  3 EA  1108.15 3324.45 1250.75 3752.25 1350.00 4050.00VEHICLE SIGNAL HD (12", 5 SECT)
0151 7300000000-E 1715  200 LF  5.00 1000.00 5.70 1140.00 9.00 1800.00UNPAVED TRENCH (***********)

(1, 2")
0152 7324000000-N 1716  9 EA  210.00 1890.00 237.05 2133.45 300.00 2700.00JUNCTION BOX (STANDARD SIZE)
0153 7408000000-E 1722  1 EA  287.00 287.00 323.95 323.95 425.00 425.001" RISER WITH WEATHERHEAD
0154 7420000000-E 1722  5 EA  378.65 1893.25 427.40 2137.00 400.00 2000.002" RISER WITH WEATHERHEAD



AUG 28, 2012 08:10 AM

TIP NO B-4760 2:00 PM 23 /  24 011

GUILFORD

38532.3.1

FED AID NO BRZ-4053(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE OVER US-29/US-70/I-85B & APPROACHES ON SR-4053 (SURRETT DR).

DELLINGER, INC.

MONROE,  NC

ENGLISH CONSTRUCTION CO.,
INC.

ALLEGHENY CONSTRUCTION CO
INC

LYNCHBURG,  VA ROANOKE,  VA

C202846JUL 17 2012
0.369 MI

0155 7444000000-E 1725  1,450 LF  6.00 8700.00 6.80 9860.00 5.00 7250.00INDUCTIVE LOOP SAWCUT
0156 7456000000-E 1726  3,200 LF  1.45 4640.00 1.65 5280.00 1.50 4800.00LEAD-IN CABLE(********)

(14-2)
0157 7636000000-N 1745  6 EA  186.00 1116.00 209.95 1259.70 300.00 1800.00SIGN FOR SIGNALS
0158 7675000000-N 1747  1 EA  3530.00 3530.00 3984.20 3984.20 3700.00 3700.00LED BLANKOUT SIGN
0159 7828000000-N 1751  1 EA  13381.25 13381.25 15102.90 15102.90 25000.00 25000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0160 7852000000-N 1751  7 EA  173.00 1211.00 195.30 1367.10 200.00 1400.00DETECTOR CARD (NEMA TS-2)

CULVERT ITEMS

0161 8126000000-N 414 Lump Sum 20000.00 25000.00 20000.00CULV EXCAV @ ************
(25+71.45-L-)

0162 8133000000-E 414  76 TON 50.00 3800.00 50.00 3800.00 70.00 5320.00FND CONDIT MAT, BOX CULV
0163 8196000000-E 420 95.7 CY  795.00 76081.50 750.00 71775.00 1150.00 110055.00CLASS A CONCRETE (CULV)
0164 8245000000-E 425  10,106 LB  1.00 10106.00 1.00 10106.00 1.25 12632.50REINF STEEL (CULVERT)

STRUCTURE ITEMS

0165 8035000000-N 402 Lump Sum 320000.00 60000.00 275000.00REMV EXIST STR **********
(23+52.74-L-)

0166 8091000000-N 410 Lump Sum 42000.00 8000.00 18000.00FND EXCAV B** STA *******
(1, 23+52.74-L-)

0167 8121000000-N 412 Lump Sum 32000.00 2500.00 27000.00UNCL STR EXCAV STA *****
(23+52.74-L-)

0168 8147000000-E 420  10,208 SF  39.00 398112.00 37.50 382800.00 30.00 306240.00REINF CONCRETE DECK SLAB
0169 8161000000-E 420  9,930 SF  2.00 19860.00 0.60 5958.00 0.50 4965.00GROOVING BRIDGE FLOORS
0170 8175000000-E 420 148.3 CY  900.00 133470.00 830.00 123089.00 1150.00 170545.00CLASS AA CONC (BRIDGE)
0171 8210000000-N 422 Lump Sum 90000.00 70000.00 50000.00BRG APPR SLAB ***********

(23+54.74-L-)
0172 8217000000-E 425  24,151 LB  1.50 36226.50 1.00 24151.00 1.00 24151.00REINF STEEL (BRIDGE)
0173 8238000000-E 425  1,257 LB  3.00 3771.00 2.50 3142.50 2.75 3456.75SPIRAL COL REINF STL BRG
0174 8274000000-E 430 961.36 LF  256.00 246108.16 300.00 288408.00 350.00 336476.0063" MOD PRESTR CONC GIRDR
0175 8364000000-E 450  1,110 LF  44.00 48840.00 55.00 61050.00 50.00 55500.00HP12X53 PILES
0176 8475000000-E 460 186.46 LF  160.00 29833.60 185.00 34495.10 215.00 40088.90TWO BAR METAL RAIL
0177 8482000000-E 460 186.46 LF  190.00 35427.40 250.00 46615.00 315.00 58734.90THREE BAR METAL RAIL
0178 8517000000-E 460 194.28 LF  120.00 23313.60 100.00 19428.00 90.00 17485.201'-**"X*****"CONC PARAPET

(1'-2" x 2'-6")
0179 8531000000-E 462  670 SY  89.00 59630.00 100.00 67000.00 70.00 46900.004" SLOPE PROTECTION
0180 8657000000-N 430 Lump Sum 15000.00 12000.00 7800.00ELASTOMERIC BEARINGS

 

    TOTAL 4762597.63 TOTAL 4807809.30 TOTAL 4873701.45CONTRACT TOTAL

 

    SUB-TOTAL 3119017.87 SUB-TOTAL 3488491.70 SUB-TOTAL 3283351.20ROADWAY ITEMS
    SUB-TOTAL 109987.50 SUB-TOTAL 110681.00 SUB-TOTAL 148007.50CULVERT ITEMS



AUG 28, 2012 08:10 AM

TIP NO B-4760 2:00 PM 24 /  24 011

GUILFORD

38532.3.1

FED AID NO BRZ-4053(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE OVER US-29/US-70/I-85B & APPROACHES ON SR-4053 (SURRETT DR).

   

C202846JUL 17 2012
0.369 MI

    SUB-TOTAL 1533592.26 SUB-TOTAL 1208636.60 SUB-TOTAL 1442342.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3559402.32YATES CONSTRUCTION CO., INC.
     2  3675260.33APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     3  3735353.53BLYTHE CONSTRUCTION, INC.
     4  3797892.06D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
     5  3869565.89VECELLIO & GROGAN INC
     6  3913577.70SMITH-ROWE, LLC
     7  3989956.04LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     8  4033999.45DANE CONSTRUCTION, INC.
     9  4124578.86TRIANGLE GRADING & PAVING, INC
     10  4762597.63DELLINGER, INC.
     11  4807809.30ENGLISH CONSTRUCTION CO., INC.
     12  4873701.45ALLEGHENY CONSTRUCTION CO INC



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  2 012

MONTGOMERY, RANDOLPH

8.106211,  8CR.10621.18,  8CR.20621.18,  8CR.20761.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-731 FROM MT GILEAD CITY LIMITS TO C&G, NC-24/27 FROM N OF SR-1615 TO SR-1137 AND 5 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ALBEMARLE,  NC GREENSBORO,  NC

C203119JUL 17 2012
6.755 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9000.00 32220.00 17900.00MOBILIZATION
0002 0106000000-E 230  160 CY  28.00 4480.00 20.00 3200.00 20.75 3320.00BORROW EXCAVATION
0003 0255000000-E SP  546.48 TON 28.00 15301.44 23.00 12569.04 19.60 10711.01GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  291 TON 25.00 7275.00 40.00 11640.00 38.50 11203.50INCIDENTAL STONE BASE
0005 1245000000-E SP  7.76 SMI 1200.00 9312.00 1800.00 13968.00 1438.00 11158.88SHOULDER RECONSTRUCTION
0006 1297000000-E 607  58,435 SY  1.25 73043.75 1.26 73628.10 0.93 54344.55MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  13,600 SY  1.50 20400.00 1.42 19312.00 1.17 15912.00MILL ASP PVMT *****" DTH

(2")
0008 1297000000-E 607  1,765 SY  3.00 5295.00 6.91 12196.15 4.35 7677.75MILL ASP PVMT *****" DTH

(4")
0009 1308000000-E 607  550 SY  6.75 3712.50 14.45 7947.50 4.20 2310.00MILLN ASPHALT PVMT ***** - *****

(2" TO 4")
0010 1330000000-E 607  3,520 SY  4.75 16720.00 8.25 29040.00 3.25 11440.00INCIDENTAL MILLING
0011 1498000000-E 610  2,350 TON 36.00 84600.00 38.03 89370.50 36.00 84600.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  9,210 TON 35.00 322350.00 33.35 307153.50 40.60 373926.00ASP CONC SURF CRS S9.5B
0013 1520000000-E SP   300 TON 36.00 10800.00 39.43 11829.00 49.00 14700.00ASP CONC SURF CRS S9.5B LEVEL
0014 1525000000-E 610  1,145 TON 36.00 41220.00 33.13 37933.85 39.90 45685.50ASP CONC SURF CRS SF9.5A
0015 1575000000-E 620  760 TON 642.00 487920.00 650.00 494000.00 672.00 510720.00ASP FOR PLANT MIX
0016 1704000000-E SP   670 TON 115.00 77050.00 85.00 56950.00 103.00 69010.00PATCHING EXIST PAVEMENT
0017 2830000000-N 858  16 EA  780.00 12480.00 1095.00 17520.00 780.00 12480.00ADJ MANHOLES
0018 4399000000-N 1105 Lump Sum 3000.00 14830.00 3808.00TEMP TRAFFIC CONTROL
0019 4685000000-E 1205  32,050 LF  0.44 14102.00 0.44 14102.00 0.44 14102.00THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  37,866 LF  0.52 19690.32 0.52 19690.32 0.52 19690.32THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  1,770 LF  1.60 2832.00 1.60 2832.00 1.60 2832.00THERMO PVT MKG LINES 8"90 MILS
0022 4710000000-E 1205  114 LF  6.50 741.00 6.50 741.00 6.50 741.0024"WIDE THERMO 120 MILS
0023 4725000000-E 1205  40 EA  100.00 4000.00 100.00 4000.00 100.00 4000.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  264,095 LF  0.11 29050.45 0.11 29050.45 0.11 29050.45PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  300 LF  1.00 300.00 1.00 300.00 1.00 300.00PAINT PVMT MARKINGS 8"
0026 4900000000-N 1251  595 EA  4.25 2528.75 4.25 2528.75 4.25 2528.75PERM RAISED PVMT MARKERS
0027 6071010000-E SP   60 LF  9.20 552.00 9.20 552.00 9.20 552.00WATTLE
0028 6084000000-E 1660 1.03 ACR 2047.00 2108.41 2047.00 2108.41 2200.00 2266.00SEEDING AND MULCHING

 

    TOTAL 1279864.62 TOTAL 1321212.57 TOTAL 1336969.71CONTRACT TOTAL

 

    SUB-TOTAL 1279864.62 SUB-TOTAL 1321212.57 SUB-TOTAL 1336969.71ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1279864.62RILEY PAVING INC
     2  1321212.57J. T. RUSSELL & SONS, INC.



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 012

MONTGOMERY, RANDOLPH

8.106211,  8CR.10621.18,  8CR.20621.18,  8CR.20761.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-731 FROM MT GILEAD CITY LIMITS TO C&G, NC-24/27 FROM N OF SR-1615 TO SR-1137 AND 5 SECTIONS OF SECONDARY ROADS.

   

C203119JUL 17 2012
6.755 MI

     3  1336969.71APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  2 013

RICHMOND, HOKE, SCOTLAND

8C.077073,  8CR.10771.18,  8CR.20471.18,  8CR.20771.18,
8CR.20831.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

12 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

C203114JUL 17 2012
14.145 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66377.00 93000.00MOBILIZATION
0002 0106000000-E 230  270 CY  40.00 10800.00 21.00 5670.00BORROW EXCAVATION
0003 0255000000-E SP   1,952 TON 16.00 31232.00 23.00 44896.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  366 TON 43.00 15738.00 36.00 13176.00INCIDENTAL STONE BASE
0005 1245000000-E SP  24.78 SMI 1525.00 37789.50 825.00 20443.50SHOULDER RECONSTRUCTION
0006 1297000000-E 607  18,500 SY  2.00 37000.00 1.95 36075.00MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  14,150 SY  2.10 29715.00 2.25 31837.50MILL ASP PVMT *****" DTH

(3")
0008 1308000000-E 607  900 SY  19.00 17100.00 6.50 5850.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 2-1/2")
0009 1308000000-E 607  1,512 SY  5.85 8845.20 8.55 12927.60MILLN ASPHALT PVMT ***** - *****

(3" TO 4")
0010 1330000000-E 607  3,075 SY  6.15 18911.25 8.50 26137.50INCIDENTAL MILLING
0011 1489000000-E 610  2,130 TON 26.00 55380.00 66.00 140580.00ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  1,530 TON 33.40 51102.00 71.75 109777.50ASP CONC INTR CRS I19.0B
0013 1519000000-E 610  900 TON 33.10 29790.00 82.00 73800.00ASP CONC SURF CRS S9.5B
0014 1525000000-E 610  18,065 TON 30.00 541950.00 77.85 1406360.25ASP CONC SURF CRS SF9.5A
0015 1575000000-E 620  1,431 TON 681.00 974511.00 0.01 14.31ASP FOR PLANT MIX
0016 1704000000-E SP   225 TON 140.00 31500.00 159.00 35775.00PATCHING EXIST PAVEMENT
0017 1839000000-E 660  25,150 SY  1.60 40240.00 1.60 40240.00GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT STRAIGHT SEAL
(LIGHTWEIGHT)

0018 2830000000-N 858  17 EA  790.00 13430.00 600.00 10200.00ADJ MANHOLES
0019 2845000000-N 858  25 EA  700.00 17500.00 575.00 14375.00ADJ METER OR VALVE BOXES
0020 4399000000-N 1105 Lump Sum 20000.00 12000.00TEMP TRAFFIC CONTROL
0021 4685000000-E 1205  59,700 LF  0.42 25074.00 0.51 30447.00THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  55,183 LF  0.50 27591.50 0.59 32557.97THERMO PVT MKG LINES 4"120
0023 4695000000-E 1205  930 LF  1.60 1488.00 1.50 1395.00THERMO PVT MKG LINES 8"90 MILS
0024 4697000000-E 1205  100 LF  2.50 250.00 2.00 200.00THERMO PVT MKG LINE 8"120 MILS
0025 4705000000-E 1205  255 LF  5.00 1275.00 3.50 892.50THERMO LINES 16" 120MILS
0026 4710000000-E 1205  878 LF  5.50 4829.00 6.00 5268.0024"WIDE THERMO 120 MILS
0027 4721000000-E 1205  38 EA  100.00 3800.00 80.00 3040.00THERMO PVT MKG CHARACTER 120
0028 4725000000-E 1205  26 EA  100.00 2600.00 100.00 2600.00THERMO PVT SYMBOL 90MILS
0029 4810000000-E 1205  399,593 LF  0.11 43955.23 0.08 31967.44PAINT PVMT MARKINGS 4"
0030 4820000000-E 1205  50 LF  2.00 100.00 0.50 25.00PAINT PVMT MARKINGS 8"
0031 4845000000-N 1205  2 EA  65.00 130.00 50.00 100.00PAINT PVT MKG SYMBOL
0032 4900000000-N 1251  303 EA  4.30 1302.90 8.25 2499.75PERM RAISED PVMT MARKERS
0033 6000000000-E 1605  925 LF  2.50 2312.50 2.50 2312.50TEMPORARY SILT FENCE
0034 6071010000-E SP   2,330 LF  5.00 11650.00 5.00 11650.00WATTLE
0035 6084000000-E 1660 9.19 ACR 1500.00 13785.00 1500.00 13785.00SEEDING AND MULCHING
0036 7444000000-E 1725  2,800 LF  5.40 15120.00 5.40 15120.00INDUCTIVE LOOP SAWCUT



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 013

RICHMOND, HOKE, SCOTLAND

8C.077073,  8CR.10771.18,  8CR.20471.18,  8CR.20771.18,
8CR.20831.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

12 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

C203114JUL 17 2012
14.145 MI

0037 7456000000-E 1726  225 LF  1.00 225.00 1.00 225.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2204399.08 TOTAL 2287220.32CONTRACT TOTAL

 

    SUB-TOTAL 2204399.08 SUB-TOTAL 2287220.32ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2204399.08BARNHILL CONTRACTING COMPANY
     2  2287220.32HUDSON PAVING, INC.



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  1 014

CHATHAM

8CR.10191.18,  8CR.20191.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-15/501 & NC-87 FROM SR-1989 TO SR-1012, NC-751 FROM US-64 TO S OF SR-1931, AND 2 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

C203112JUL 17 2012
22.379 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 168000.00MOBILIZATION
0002 0106000000-E 230  2,710 CY  20.00 54200.00 18.00 48780.00BORROW EXCAVATION
0003 0255000000-E SP  5,202.8 TON 17.25 89748.30 15.00 78042.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  2,238 TON 35.00 78330.00 29.00 64902.00INCIDENTAL STONE BASE
0005 1245000000-E SP  44.76 SMI 1600.00 71616.00 2300.00 102948.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  535 SY  20.00 10700.00 26.00 13910.00MILL ASP PVMT *****" DTH

(18-1/2")
0007 1308000000-E 607  1,070 SY  3.60 3852.00 13.00 13910.00MILLN ASPHALT PVMT ***** - *****

(0" TO 4")
0008 1330000000-E 607  1,445 SY  6.00 8670.00 3.60 5202.00INCIDENTAL MILLING
0009 1489000000-E 610  365 TON 60.00 21900.00 52.85 19290.25ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  19,830 TON 30.00 594900.00 26.70 529461.00ASP CONC INTR CRS I19.0B
0011 1503000000-E 610  8,540 TON 30.00 256200.00 27.75 236985.00ASP CONC INTR CRS I19.0C
0012 1519000000-E 610  23,930 TON 30.00 717900.00 29.30 701149.00ASP CONC SURF CRS S9.5B
0013 1523000000-E 610  5,020 TON 30.00 150600.00 28.20 141564.00ASP CONC SURF CRS S9.5C
0014 1575000000-E 620  3,110 TON 550.00 1710500.00 695.00 2161450.00ASP FOR PLANT MIX
0015 1704000000-E SP   1,175 TON 115.00 135125.00 120.00 141000.00PATCHING EXIST PAVEMENT
0016 1770000000-E 660  54,700 SY  1.66 90802.00 1.25 68375.00AST, MAT COAT, #6 STONE
0017 4399000000-N 1105 Lump Sum 10000.00 24000.00TEMP TRAFFIC CONTROL
0018 4685000000-E 1205  127,334 LF  0.41 52206.94 0.41 52206.94THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  111,520 LF  0.59 65796.80 0.59 65796.80THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  761 LF  1.00 761.00 1.00 761.00THERMO PVT MKG LINES 8"90 MILS
0021 4725000000-E 1205  28 EA  1.00 28.00 1.00 28.00THERMO PVT SYMBOL 90MILS
0022 4770000000-E 1205  1,000 LF  2.00 2000.00 2.00 2000.004" COLD APPL PLSTIC LINES TYPE **

(II)
0023 4810000000-E 1205  698,587 LF  0.09 62872.83 0.09 62872.83PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  560 LF  0.50 280.00 0.50 280.00PAINT PVMT MARKINGS 8"
0025 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00LINE REMOVAL 4" WIDE
0026 4900000000-N 1251  1,774 EA  3.00 5322.00 3.00 5322.00PERM RAISED PVMT MARKERS
0027 6071010000-E SP   80 LF  20.00 1600.00 9.25 740.00WATTLE
0028 6084000000-E 1660 9.03 ACR 1600.00 14448.00 2195.00 19820.85SEEDING AND MULCHING

 

    TOTAL 4411358.87 TOTAL 4729796.67CONTRACT TOTAL

 

    SUB-TOTAL 4411358.87 SUB-TOTAL 4729796.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4411358.87S. T. WOOTEN CORPORATION
     2  4729796.67FSC II LLC DBA FRED SMITH COMPANY



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  2 015

MOORE, LEE

8CR.10631.18,  8CR.20531.18,  8CR.20631.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF NC-705, 1 SECTION OF NC-5 AND NC-211, AND 12 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203118JUL 17 2012
31.713 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32500.00 230000.00MOBILIZATION
0002 0106000000-E 230  1,155 CY  20.00 23100.00 23.00 26565.00BORROW EXCAVATION
0003 1220000000-E 545  2,185 TON 25.00 54625.00 35.00 76475.00INCIDENTAL STONE BASE
0004 1245000000-E SP  61.27 SMI 1100.00 67397.00 1600.00 98032.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  22,475 SY  1.65 37083.75 1.00 22475.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  2,700 SY  3.50 9450.00 1.52 4104.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  5,625 SY  4.50 25312.50 5.25 29531.25INCIDENTAL MILLING
0008 1489000000-E 610  8,840 TON 38.50 340340.00 40.00 353600.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  18,200 TON 32.00 582400.00 35.00 637000.00ASP CONC SURF CRS S9.5B
0010 1525000000-E 610  23,880 TON 33.75 805950.00 35.00 835800.00ASP CONC SURF CRS SF9.5A
0011 1575000000-E 620  3,079 TON 605.00 1862795.00 550.00 1693450.00ASP FOR PLANT MIX
0012 1704000000-E SP   4,260 TON 110.00 468600.00 115.00 489900.00PATCHING EXIST PAVEMENT
0013 2830000000-N 858  23 EA  600.00 13800.00 600.00 13800.00ADJ MANHOLES
0014 2845000000-N 858  33 EA  580.00 19140.00 580.00 19140.00ADJ METER OR VALVE BOXES
0015 4399000000-N 1105 Lump Sum 3000.00 15000.00TEMP TRAFFIC CONTROL
0016 4685000000-E 1205  234,350 LF  0.41 96083.50 0.49 114831.50THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  130,850 LF  0.51 66733.50 0.59 77201.50THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  1,350 LF  1.65 2227.50 1.50 2025.00THERMO PVT MKG LINES 8"90 MILS
0019 4697000000-E 1205  790 LF  2.50 1975.00 1.50 1185.00THERMO PVT MKG LINE 8"120 MILS
0020 4705000000-E 1205  380 LF  5.00 1900.00 5.00 1900.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  404 LF  6.00 2424.00 8.00 3232.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  22 EA  110.00 2420.00 75.00 1650.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  73 EA  100.00 7300.00 85.00 6205.00THERMO PVT SYMBOL 90MILS
0024 4770000000-E 1205  2,200 LF  2.80 6160.00 1.50 3300.004" COLD APPL PLSTIC LINES TYPE **

(II)
0025 4810000000-E 1205  439,950 LF  0.11 48394.50 0.09 39595.50PAINT PVMT MARKINGS 4"
0026 4830000000-E 1205  100 LF  4.00 400.00 2.00 200.00PAINT PVT MKGS LINES 16"
0027 4835000000-E 1205  280 LF  3.00 840.00 3.00 840.00PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  4 EA  55.00 220.00 25.00 100.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  4 EA  55.00 220.00 25.00 100.00PAINT PVT MKG SYMBOL
0030 4850000000-E 1205  2,200 LF  1.00 2200.00 0.50 1100.00LINE REMOVAL 4" WIDE
0031 4900000000-N 1251  1,208 EA  4.25 5134.00 3.50 4228.00PERM RAISED PVMT MARKERS
0032 6000000000-E 1605  4,477 LF  2.50 11192.50 1.72 7700.44TEMPORARY SILT FENCE
0033 6071010000-E SP   11,190 LF  5.00 55950.00 3.00 33570.00WATTLE
0034 6084000000-E 1660 44.81 ACR 1500.00 67215.00 2200.00 98582.00SEEDING AND MULCHING
0035 7444000000-E 1725  5,100 LF  4.96 25296.00 4.96 25296.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4749778.75 TOTAL 4967714.19CONTRACT TOTAL



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 015

MOORE, LEE

8CR.10631.18,  8CR.20531.18,  8CR.20631.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF NC-705, 1 SECTION OF NC-5 AND NC-211, AND 12 SECTIONS OF SECONDARY ROADS.

   

C203118JUL 17 2012
31.713 MI

 

    SUB-TOTAL 4749778.75 SUB-TOTAL 4967714.19ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4749778.75RILEY PAVING INC
     2  4967714.19S. T. WOOTEN CORPORATION



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  2 016

WILKES, CALDWELL

17BP.11.H.3

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGE #8 ON US-64/NC-18, #13 AND #14 ON US-321 AND #56 ON NC-268.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

AMERICAN CONTRACTING &
SERVICES INC

PALMETTO INFRASTRUCTURE  INC

JEFFERSONVILLE,  IN GREENVILLE,  SC

C203123JUL 17 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 39792.41 45000.00MOBILIZATION
0002 1330000000-E 607 1,736.4 SY  30.00 52092.00 20.00 34728.00 9.75 16929.90INCIDENTAL MILLING
0003 1519000000-E 610  27 TON 138.00 3726.00 160.00 4320.00 160.00 4320.00ASP CONC SURF CRS S9.5B
0004 1523000000-E 610  110 TON 138.00 15180.00 160.00 17600.00 160.00 17600.00ASP CONC SURF CRS S9.5C
0005 1575000000-E 620  8 TON 770.00 6160.00 800.00 6400.00 800.00 6400.00ASP FOR PLANT MIX
0006 4400000000-E 1110  320 SF  8.00 2560.00 5.00 1600.00 12.00 3840.00WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  388 SF  10.00 3880.00 6.00 2328.00 14.00 5432.00WORK ZONE SIGNS (PORT)
0008 4415000000-N 1115  1 EA  5000.00 5000.00 500.00 500.00 8500.00 8500.00FLASHING ARROW BOARD
0009 4422000000-N 1120  30 DAY 100.00 3000.00 40.00 1200.00 260.00 7800.00PORT CHANGE MSG SIGN (SHORT TERM)
0010 4430000000-N 1130  175 EA  40.00 7000.00 25.00 4375.00 45.00 7875.00DRUMS
0011 4435000000-N 1135  20 EA  20.00 400.00 30.00 600.00 35.00 700.00CONES
0012 4450000000-N 1150  256 HR  30.00 7680.00 50.00 12800.00 32.00 8192.00FLAGGER
0013 4480000000-N 1165  1 EA  4000.00 4000.00 4500.00 4500.00 8500.00 8500.00TMA
0014 4510000000-N SP   112 HR  55.00 6160.00 30.00 3360.00 36.00 4032.00LAW ENFORCEMENT
0015 4847000000-E 1205  1,725 LF  2.20 3795.00 2.95 5088.75 3.25 5606.25POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0016 4905000000-N 1253  12 EA  220.00 2640.00 100.00 1200.00 55.00 660.00SNOWPLB PVMT MRKER
0017 8161000000-E 420  15,958 SF  0.72 11489.76 1.70 27128.60 1.00 15958.00GROOVING BRIDGE FLOORS
0018 8692000000-N SP  Lump Sum 76000.00 70000.00 55000.00FOAM JOINT SEALS
0019 8881000000-E SP  114.5 CY  860.00 98470.00 1200.00 137400.00 1375.00 157437.50GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0020 8893000000-E SP  2,083.8 SY  92.00 191709.60 95.00 197961.00 80.00 166704.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE DECK
0021 8893000000-E SP  2,083.8 SY  67.00 139614.60 69.00 143782.20 65.00 135447.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING LATEX MOD CONC OVERLAY VERY
EARLY       STRENGTH

0022 8893000000-E SP  2,083.8 SY  22.00 45843.60 38.00 79184.40 55.00 114609.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 722400.56 TOTAL 795848.36 TOTAL 796542.65CONTRACT TOTAL

 

    SUB-TOTAL 722400.56 SUB-TOTAL 795848.36 SUB-TOTAL 796542.65ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 016

WILKES, CALDWELL

17BP.11.H.3

FED AID NO STATE FUNDED

BRIDGE DECK PRESERVATION.

BRIDGE #8 ON US-64/NC-18, #13 AND #14 ON US-321 AND #56 ON NC-268.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC  

C203123JUL 17 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 213257.51MOBILIZATION
0002 1330000000-E 607 1,736.4 SY  18.00 31255.20 18.34 31845.58INCIDENTAL MILLING
0003 1519000000-E 610  27 TON 175.00 4725.00 191.20 5162.40ASP CONC SURF CRS S9.5B
0004 1523000000-E 610  110 TON 175.00 19250.00 191.20 21032.00ASP CONC SURF CRS S9.5C
0005 1575000000-E 620  8 TON 875.00 7000.00 956.00 7648.00ASP FOR PLANT MIX
0006 4400000000-E 1110  320 SF  5.00 1600.00 5.08 1625.60WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  388 SF  8.00 3104.00 9.26 3592.88WORK ZONE SIGNS (PORT)
0008 4415000000-N 1115  1 EA  800.00 800.00 1792.50 1792.50FLASHING ARROW BOARD
0009 4422000000-N 1120  30 DAY 84.00 2520.00 59.75 1792.50PORT CHANGE MSG SIGN (SHORT TERM)
0010 4430000000-N 1130  175 EA  50.00 8750.00 49.00 8575.00DRUMS
0011 4435000000-N 1135  20 EA  10.00 200.00 20.91 418.20CONES
0012 4450000000-N 1150  256 HR  20.00 5120.00 13.45 3443.20FLAGGER
0013 4480000000-N 1165  1 EA  1200.00 1200.00 7170.00 7170.00TMA
0014 4510000000-N SP   112 HR  38.00 4256.00 60.00 6720.00LAW ENFORCEMENT
0015 4847000000-E 1205  1,725 LF  3.25 5606.25 3.53 6089.25POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0016 4905000000-N 1253  12 EA  110.00 1320.00 119.50 1434.00SNOWPLB PVMT MRKER
0017 8161000000-E 420  15,958 SF  1.30 20745.40 1.26 20107.08GROOVING BRIDGE FLOORS
0018 8692000000-N SP  Lump Sum 45000.00 55500.75FOAM JOINT SEALS
0019 8881000000-E SP  114.5 CY  1100.00 125950.00 1300.00 148850.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0020 8893000000-E SP  2,083.8 SY  120.00 250056.00 113.35 236198.73GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE DECK
0021 8893000000-E SP  2,083.8 SY  100.00 208380.00 50.00 104190.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING LATEX MOD CONC OVERLAY VERY
EARLY       STRENGTH

0022 8893000000-E SP  2,083.8 SY  37.00 77100.60 36.41 75871.16GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 918938.45 TOTAL 962316.34CONTRACT TOTAL

 

    SUB-TOTAL 918938.45 SUB-TOTAL 962316.34ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  722400.56LANFORD BROTHERS CO., INC.
     2  795848.36AMERICAN CONTRACTING & SERVICES INC
     3  796542.65PALMETTO INFRASTRUCTURE  INC
     4  918938.45TAYLOR & MURPHY CONSTRUCTION CO, INC
     5  962316.34JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,

INC



AUG 28, 2012 08:10 AM

TIP NO B-4118 2:00 PM 1 /  6 017

GASTON

33473.2.2

FED AID NO BRSTP-1905(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STANLEY CREEK AND APPROACHES ON SR-1905.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C202841JUL 17 2012
0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 31000.00 34200.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 7500.00 8000.00 6705.00BRG APP SUB REG TIER**

(12+32.50)
0003 0043000000-N 226 Lump Sum 40000.00 44000.00 37505.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  10.00 2000.00 7.00 1400.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0196000000-E 270  350 SY  1.60 560.00 2.00 700.00 2.25 787.50GEOTEXTILE SOIL STABILIZATION
0007 0223000000-E 275  65 SY  65.00 4225.00 65.00 4225.00 55.00 3575.00ROCK PLATING
0008 0318000000-E 300  10 TON 30.00 300.00 50.00 500.00 45.00 450.00FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  20 SY  2.25 45.00 2.00 40.00 3.00 60.00FND CONDIT GEOTEXTILE
0010 0335200000-E 305  48 LF  30.00 1440.00 50.00 2400.00 25.00 1200.0015" DRAINAGE PIPE
0011 1099500000-E 505  85 CY  10.00 850.00 9.00 765.00 15.00 1275.00SHALLOW UNDERCUT
0012 1099700000-E 505  160 TON 24.00 3840.00 25.00 4000.00 25.00 4000.00CLASS IV SUBGRD STABILIZATION
0013 1220000000-E 545  200 TON 24.00 4800.00 25.00 5000.00 25.00 5000.00INCIDENTAL STONE BASE
0014 1489000000-E 610  310 TON 50.00 15500.00 70.00 21700.00 60.00 18600.00ASP CONC BASE CRS B25.0B
0015 1519000000-E 610  270 TON 66.00 17820.00 70.00 18900.00 60.00 16200.00ASP CONC SURF CRS S9.5B
0016 1575000000-E 620  30 TON 700.00 21000.00 710.00 21300.00 710.00 21300.00ASP FOR PLANT MIX
0017 2022000000-E 815 44.8 CY  7.55 338.24 10.00 448.00 20.00 896.00SUBDRAIN EXCAVATION
0018 2033000000-E 815 33.6 CY  48.00 1612.80 20.00 672.00 35.00 1176.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  200 LF  1.00 200.00 3.00 600.00 12.00 2400.006" PERF SUBDRN PIPE
0020 2070000000-N 815  1 EA  150.00 150.00 50.00 50.00 350.00 350.00SUBDRN PIPE OUTLET
0021 2077000000-E 815  6 LF  10.00 60.00 15.00 90.00 20.00 120.006" OUTLET PIPE
0022 2286000000-N 840  1 EA  1300.00 1300.00 2200.00 2200.00 1375.00 1375.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  1 EA  500.00 500.00 700.00 700.00 575.00 575.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  16 LF  100.00 1600.00 55.00 880.00 35.00 560.00SHOULDER BERM GUTTER
0025 3030000000-E 862  25 LF  18.00 450.00 18.00 450.00 15.00 375.00STL BM GUARDRAIL
0026 3150000000-N 862  2 EA  9.00 18.00 9.00 18.00 27.00 54.00ADDIT GUARDRAIL POSTS
0027 3165000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1680.00 6720.00GR ANCHOR TYPE **********

(350 TL-2)
0028 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1200.00 4800.00GR ANCHOR TYPE III
0029 3656000000-E 876  860 SY  2.20 1892.00 2.00 1720.00 2.15 1849.00GEOTEXTILE FOR DRAINGE
0030 3659000000-N SP   1 EA  500.00 500.00 1200.00 1200.00 1100.00 1100.00PREFORMED SCOUR HOLES
0031 4072000000-E 903  379 LF  0.01 3.79 0.01 3.79 0.01 3.79SUPPORT, 3-LB STL U-CHAN
0032 4102000000-N 904  2 EA  750.00 1500.00 750.00 1500.00 750.00 1500.00SIGN ERECTION, TYPE E
0033 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.00 8.00DISPOSE SIGN SYST U-CHAN
0034 4400000000-E 1110  393 SF  3.95 1552.35 3.95 1552.35 3.95 1552.35WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  269 SF  5.95 1600.55 5.95 1600.55 5.95 1600.55WORK ZONE SIGNS (BARR)
0036 4445000000-E 1145  176 LF  30.00 5280.00 14.50 2552.00 14.50 2552.00BARRICADES (TYPE III)
0037 4810000000-E 1205  3,840 LF  0.55 2112.00 0.55 2112.00 0.55 2112.00PAINT PVMT MARKINGS 4"
0038 6000000000-E 1605  1,200 LF  3.00 3600.00 3.00 3600.00 3.00 3600.00TEMPORARY SILT FENCE
0039 6006000000-E 1610  225 TON 35.00 7875.00 28.00 6300.00 32.00 7200.00EROS CONTRL STONE CL A



AUG 28, 2012 08:10 AM

TIP NO B-4118 2:00 PM 2 /  6 017

GASTON

33473.2.2

FED AID NO BRSTP-1905(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STANLEY CREEK AND APPROACHES ON SR-1905.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C202841JUL 17 2012
0.095 MI

0040 6009000000-E 1610  25 TON 35.00 875.00 50.00 1250.00 32.00 800.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  160 TON 30.00 4800.00 28.00 4480.00 28.00 4480.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  1 ACR 1000.00 1000.00 1000.00 1000.00 1000.00 1000.00TEMPORARY MULCHING
0043 6018000000-E 1620  50 LB  5.00 250.00 10.00 500.00 10.00 500.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 1.25 TON 1000.00 1250.00 1000.00 1250.00 1000.00 1250.00FERT FOR TEMP SEEDING
0045 6024000000-E 1622  200 LF  5.00 1000.00 8.00 1600.00 12.00 2400.00TEMPORARY SLOPE DRAINS
0046 6029000000-E SP   300 LF  3.50 1050.00 2.00 600.00 2.00 600.00SAFETY FENCE
0047 6030000000-E 1630  60 CY  5.75 345.00 10.00 600.00 15.00 900.00SILT EXCAVATION
0048 6036000000-E 1631  2,500 SY  1.17 2925.00 2.00 5000.00 2.00 5000.00MATTING FOR EROS CONTROL
0049 6037000000-E SP   200 SY  5.00 1000.00 5.00 1000.00 5.00 1000.00COIR FIBER MAT
0050 6042000000-E 1632  100 LF  4.00 400.00 4.00 400.00 4.00 400.001/4" HARDWARE CLOTH
0051 6070000000-N 1639  6 EA  300.00 1800.00 125.00 750.00 475.00 2850.00SPECIAL STILLING BASINS
0052 6071010000-E SP   50 LF  10.00 500.00 8.00 400.00 6.50 325.00WATTLE
0053 6071030000-E 1640  70 LF  9.25 647.50 8.00 560.00 8.50 595.00COIR FIBER BAFFLE
0054 6071050000-E SP   2 EA  835.00 1670.00 1300.00 2600.00 975.00 1950.00**" SKIMMER

(1-1/2")
0055 6084000000-E 1660  1 ACR 2200.00 2200.00 4800.00 4800.00 4800.00 4800.00SEEDING AND MULCHING
0056 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00 100.00 50.00MOWING
0057 6090000000-E 1661  50 LB  10.00 500.00 1.00 50.00 1.00 50.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 2110.00 527.50 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  10.00 500.00 1.00 50.00 1.00 50.00SEED FOR SUPP SEEDING
0060 6108000000-E 1665 0.75 TON 1900.00 1425.00 400.00 300.00 400.00 300.00FERTILIZER TOPDRESSING
0061 6114500000-N 1667  10 MHR 15.00 150.00 15.00 150.00 15.00 150.00SPECIALIZED HAND MOWING
0062 6117000000-N SP   12 EA  200.00 2400.00 1.00 12.00 125.00 1500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 22500.00 22000.00 45000.00REMV EXIST STR **********
(12+32.50-L-)

0064 8105520000-E 411  34 LF  850.00 28900.00 900.00 30600.00 1300.00 44200.003'-0" DRILLD PIER IN SOIL
0065 8105620000-E 411  26 LF  850.00 22100.00 900.00 23400.00 1300.00 33800.003'-0" DRILLD PIER NO SOIL
0066 8111200000-E 411  30 LF  50.00 1500.00 201.00 6030.00 65.00 1950.00PERM STL CASING FOR 3' PIER
0067 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00 500.00SID INSPECTIONS
0068 8115000000-N 411  1 EA  1500.00 1500.00 1700.00 1700.00 2000.00 2000.00CSL TESTING
0069 8121000000-N 412 Lump Sum 15000.00 10000.00 18500.00UNCL STR EXCAV STA *****

(12+32.50-L-)
0070 8182000000-E 420 44.6 CY  1000.00 44600.00 1050.00 46830.00 1250.00 55750.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 20000.00 17000.00 12250.00BRG APPR SLAB ***********

(12+32.50-L-)
0072 8217000000-E 425  12,403 LB  1.05 13023.15 1.20 14883.60 1.05 13023.15REINF STEEL (BRIDGE)
0073 8238000000-E 425  1,375 LB  3.00 4125.00 5.75 7906.25 1.45 1993.75SPIRAL COL REINF STL BRG
0074 8364000000-E 450  340 LF  40.00 13600.00 20.00 6800.00 66.25 22525.00HP12X53 PILES
0075 8475000000-E 460 175.25 LF  125.00 21906.25 145.00 25411.25 130.80 22922.70TWO BAR METAL RAIL



AUG 28, 2012 08:10 AM

TIP NO B-4118 2:00 PM 3 /  6 017

GASTON

33473.2.2

FED AID NO BRSTP-1905(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STANLEY CREEK AND APPROACHES ON SR-1905.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C202841JUL 17 2012
0.095 MI

0076 8517000000-E 460 190.25 LF  70.00 13317.50 75.00 14268.75 95.90 18244.981'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 3/4")

0077 8608000000-E 876  290 TON 40.00 11600.00 45.00 13050.00 50.40 14616.00RIP RAP II (2'-0")
0078 8622000000-E 876  325 SY  3.00 975.00 2.00 650.00 3.00 975.00GEOTEXTILE FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 7500.00 5050.00 7500.00ELASTOMERIC BEARINGS
0080 8762000000-E 430  1,045 LF  130.00 135850.00 145.00 151525.00 135.00 141075.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 600195.63 TOTAL 629844.54 TOTAL 684461.77CONTRACT TOTAL

 

    SUB-TOTAL 221698.73 SUB-TOTAL 232239.69 SUB-TOTAL 227636.19ROADWAY ITEMS
    SUB-TOTAL 378496.90 SUB-TOTAL 397604.85 SUB-TOTAL 456825.58STRUCTURE ITEMS



AUG 28, 2012 08:10 AM

TIP NO B-4118 2:00 PM 4 /  6 017

GASTON

33473.2.2

FED AID NO BRSTP-1905(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STANLEY CREEK AND APPROACHES ON SR-1905.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C202841JUL 17 2012
0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 5000.00BRG APP SUB REG TIER**

(12+32.50)
0003 0043000000-N 226 Lump Sum 54000.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  25.00 5000.00UNDERCUT EXCAVATION
0006 0196000000-E 270  350 SY  4.00 1400.00GEOTEXTILE SOIL STABILIZATION
0007 0223000000-E 275  65 SY  50.00 3250.00ROCK PLATING
0008 0318000000-E 300  10 TON 90.00 900.00FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  20 SY  30.00 600.00FND CONDIT GEOTEXTILE
0010 0335200000-E 305  48 LF  55.00 2640.0015" DRAINAGE PIPE
0011 1099500000-E 505  85 CY  20.00 1700.00SHALLOW UNDERCUT
0012 1099700000-E 505  160 TON 40.00 6400.00CLASS IV SUBGRD STABILIZATION
0013 1220000000-E 545  200 TON 40.00 8000.00INCIDENTAL STONE BASE
0014 1489000000-E 610  310 TON 50.00 15500.00ASP CONC BASE CRS B25.0B
0015 1519000000-E 610  270 TON 66.00 17820.00ASP CONC SURF CRS S9.5B
0016 1575000000-E 620  30 TON 700.00 21000.00ASP FOR PLANT MIX
0017 2022000000-E 815 44.8 CY  36.00 1612.80SUBDRAIN EXCAVATION
0018 2033000000-E 815 33.6 CY  70.00 2352.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  200 LF  7.00 1400.006" PERF SUBDRN PIPE
0020 2070000000-N 815  1 EA  500.00 500.00SUBDRN PIPE OUTLET
0021 2077000000-E 815  6 LF  30.00 180.006" OUTLET PIPE
0022 2286000000-N 840  1 EA  2000.00 2000.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  1 EA  600.00 600.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  16 LF  100.00 1600.00SHOULDER BERM GUTTER
0025 3030000000-E 862  25 LF  16.00 400.00STL BM GUARDRAIL
0026 3150000000-N 862  2 EA  20.00 40.00ADDIT GUARDRAIL POSTS
0027 3165000000-N SP   4 EA  1250.00 5000.00GR ANCHOR TYPE **********

(350 TL-2)
0028 3215000000-N 862  4 EA  1800.00 7200.00GR ANCHOR TYPE III
0029 3656000000-E 876  860 SY  4.00 3440.00GEOTEXTILE FOR DRAINGE
0030 3659000000-N SP   1 EA  2500.00 2500.00PREFORMED SCOUR HOLES
0031 4072000000-E 903  379 LF  6.00 2274.00SUPPORT, 3-LB STL U-CHAN
0032 4102000000-N 904  2 EA  100.00 200.00SIGN ERECTION, TYPE E
0033 4155000000-N 907  8 EA  10.00 80.00DISPOSE SIGN SYST U-CHAN
0034 4400000000-E 1110  393 SF  10.00 3930.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  269 SF  10.00 2690.00WORK ZONE SIGNS (BARR)
0036 4445000000-E 1145  176 LF  35.00 6160.00BARRICADES (TYPE III)
0037 4810000000-E 1205  3,840 LF  0.55 2112.00PAINT PVMT MARKINGS 4"
0038 6000000000-E 1605  1,200 LF  2.00 2400.00TEMPORARY SILT FENCE
0039 6006000000-E 1610  225 TON 40.00 9000.00EROS CONTRL STONE CL A



AUG 28, 2012 08:10 AM

TIP NO B-4118 2:00 PM 5 /  6 017

GASTON

33473.2.2

FED AID NO BRSTP-1905(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STANLEY CREEK AND APPROACHES ON SR-1905.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C202841JUL 17 2012
0.095 MI

0040 6009000000-E 1610  25 TON 40.00 1000.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  160 TON 40.00 6400.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  1 ACR 1000.00 1000.00TEMPORARY MULCHING
0043 6018000000-E 1620  50 LB  10.00 500.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 1.25 TON 1000.00 1250.00FERT FOR TEMP SEEDING
0045 6024000000-E 1622  200 LF  25.00 5000.00TEMPORARY SLOPE DRAINS
0046 6029000000-E SP   300 LF  4.00 1200.00SAFETY FENCE
0047 6030000000-E 1630  60 CY  20.00 1200.00SILT EXCAVATION
0048 6036000000-E 1631  2,500 SY  2.00 5000.00MATTING FOR EROS CONTROL
0049 6037000000-E SP   200 SY  6.00 1200.00COIR FIBER MAT
0050 6042000000-E 1632  100 LF  5.00 500.001/4" HARDWARE CLOTH
0051 6070000000-N 1639  6 EA  500.00 3000.00SPECIAL STILLING BASINS
0052 6071010000-E SP   50 LF  10.00 500.00WATTLE
0053 6071030000-E 1640  70 LF  10.00 700.00COIR FIBER BAFFLE
0054 6071050000-E SP   2 EA  100.00 200.00**" SKIMMER

(1-1/2")
0055 6084000000-E 1660  1 ACR 4800.00 4800.00SEEDING AND MULCHING
0056 6087000000-E 1660 0.5 ACR 100.00 50.00MOWING
0057 6090000000-E 1661  50 LB  1.00 50.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  1.00 50.00SEED FOR SUPP SEEDING
0060 6108000000-E 1665 0.75 TON 400.00 300.00FERTILIZER TOPDRESSING
0061 6114500000-N 1667  10 MHR 15.00 150.00SPECIALIZED HAND MOWING
0062 6117000000-N SP   12 EA  100.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 15000.00REMV EXIST STR **********
(12+32.50-L-)

0064 8105520000-E 411  34 LF  600.00 20400.003'-0" DRILLD PIER IN SOIL
0065 8105620000-E 411  26 LF  1400.00 36400.003'-0" DRILLD PIER NO SOIL
0066 8111200000-E 411  30 LF  350.00 10500.00PERM STL CASING FOR 3' PIER
0067 8113000000-N 411  1 EA  1000.00 1000.00SID INSPECTIONS
0068 8115000000-N 411  1 EA  2500.00 2500.00CSL TESTING
0069 8121000000-N 412 Lump Sum 15000.00UNCL STR EXCAV STA *****

(12+32.50-L-)
0070 8182000000-E 420 44.6 CY  600.00 26760.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 15000.00BRG APPR SLAB ***********

(12+32.50-L-)
0072 8217000000-E 425  12,403 LB  1.00 12403.00REINF STEEL (BRIDGE)
0073 8238000000-E 425  1,375 LB  2.00 2750.00SPIRAL COL REINF STL BRG
0074 8364000000-E 450  340 LF  70.00 23800.00HP12X53 PILES
0075 8475000000-E 460 175.25 LF  120.00 21030.00TWO BAR METAL RAIL



AUG 28, 2012 08:10 AM

TIP NO B-4118 2:00 PM 6 /  6 017

GASTON

33473.2.2

FED AID NO BRSTP-1905(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STANLEY CREEK AND APPROACHES ON SR-1905.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C202841JUL 17 2012
0.095 MI

0076 8517000000-E 460 190.25 LF  55.00 10463.751'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 3/4")

0077 8608000000-E 876  290 TON 50.00 14500.00RIP RAP II (2'-0")
0078 8622000000-E 876  325 SY  3.00 975.00GEOTEXTILE FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 5000.00ELASTOMERIC BEARINGS
0080 8762000000-E 430  1,045 LF  250.00 261250.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 769612.55CONTRACT TOTAL

 

    SUB-TOTAL 274880.80ROADWAY ITEMS
    SUB-TOTAL 494731.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  600195.63APPLE TUCK & ASSOCIATES, INC.
     2  629844.54R.E. BURNS & SONS CO., INC.
     3  684461.77DANE CONSTRUCTION, INC.
     4  769612.55LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  3 018

CATAWBA

12CR.10181.13,  12CR.20181.15

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-321 FROM SR-1880 TO NC-10, NC-10 FROM SR-1722 TO RR BRIDGE #113, AND 16 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

MIDSTATE CONTRACTORS, INC. MAYMEAD, INC.

HICKORY,  NC MOUNTAIN CITY,  TN

C203111JUL 17 2012
33.980 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 68750.00 75000.00 60000.00MOBILIZATION
0002 0255000000-E SP   2,357 TON 16.50 38890.50 17.50 41247.50 18.00 42426.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545  1,200 TON 35.00 42000.00 20.00 24000.00 18.00 21600.00INCIDENTAL STONE BASE
0004 1245000000-E SP  63.63 SMI 1600.00 101808.00 1275.00 81128.25 1250.00 79537.50SHOULDER RECONSTRUCTION
0005 1297000000-E 607  37,025 SY  1.06 39246.50 1.25 46281.25 0.97 35914.25MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  15,000 SY  1.33 19950.00 1.35 20250.00 1.20 18000.00MILL ASP PVMT *****" DTH

(3")
0007 1330000000-E 607  10,220 SY  6.00 61320.00 4.75 48545.00 4.75 48545.00INCIDENTAL MILLING
0008 1519000000-E 610  45,293 TON 28.55 1293115.15 32.25 1460699.25 31.49 1426276.57ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   4,629 TON 35.32 163496.28 32.75 151599.75 31.49 145767.21ASP CONC SURF CRS S9.5B LEVEL
0010 1575000000-E 620  3,016 TON 650.00 1960400.00 640.60 1932049.60 639.00 1927224.00ASP FOR PLANT MIX
0011 1704000000-E SP   8,808 TON 80.00 704640.00 88.00 775104.00 93.34 822138.72PATCHING EXIST PAVEMENT
0012 1770000000-E 660  120,850 SY  1.76 212696.00 1.60 193360.00 1.49 180066.50AST, MAT COAT, #6 STONE
0013 2600000000-N SP   16 EA  800.00 12800.00 900.00 14400.00 1425.00 22800.00RETROFIT EXT CURB RAMP
0014 2605000000-N 848  4 EA  950.00 3800.00 950.00 3800.00 1570.00 6280.00CONCRETE CURB RAMP
0015 2815000000-N 858  1 EA  825.00 825.00 1000.00 1000.00 1025.00 1025.00ADJ DROP INLETS
0016 2830000000-N 858  44 EA  1063.65 46800.60 660.00 29040.00 605.00 26620.00ADJ MANHOLES
0017 2845000000-N 858  38 EA  1033.15 39259.70 525.00 19950.00 465.00 17670.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  174,590 LF  0.49 85549.10 0.49 85549.10 0.53 92532.70THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  200,600 LF  0.57 114342.00 0.57 114342.00 0.57 114342.00THERMO PVT MKG LINES 4"120
0020 4697000000-E 1205  605 LF  2.00 1210.00 2.00 1210.00 1.95 1179.75THERMO PVT MKG LINE 8"120 MILS
0021 4705000000-E 1205  300 LF  6.00 1800.00 6.00 1800.00 5.50 1650.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  1,031 LF  7.00 7217.00 7.00 7217.00 11.00 11341.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  44 EA  70.00 3080.00 70.00 3080.00 100.00 4400.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  75 EA  95.00 7125.00 95.00 7125.00 110.00 8250.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  653,700 LF  0.09 58833.00 0.09 58833.00 0.15 98055.00PAINT PVMT MARKINGS 4"
0026 4905000000-N 1253  2,260 EA  24.00 54240.00 22.00 49720.00 22.60 51076.00SNOWPLB PVMT MRKER
0027 5255000000-N 1413 Lump Sum 5000.00 3000.00 5000.00PORTABLE LIGHTING

 

    TOTAL 5148193.83 TOTAL 5249330.70 TOTAL 5269717.20CONTRACT TOTAL

 

    SUB-TOTAL 5148193.83 SUB-TOTAL 5249330.70 SUB-TOTAL 5269717.20ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  3 018

CATAWBA

12CR.10181.13,  12CR.20181.15

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-321 FROM SR-1880 TO NC-10, NC-10 FROM SR-1722 TO RR BRIDGE #113, AND 16 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT  

C203111JUL 17 2012
33.980 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 186000.00 308000.00MOBILIZATION
0002 0255000000-E SP   2,357 TON 19.00 44783.00 25.00 58925.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545  1,200 TON 31.00 37200.00 37.00 44400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  63.63 SMI 2000.00 127260.00 3400.00 216342.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  37,025 SY  1.58 58499.50 2.00 74050.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  15,000 SY  1.53 22950.00 2.10 31500.00MILL ASP PVMT *****" DTH

(3")
0007 1330000000-E 607  10,220 SY  5.30 54166.00 5.20 53144.00INCIDENTAL MILLING
0008 1519000000-E 610  45,293 TON 34.00 1539962.00 34.00 1539962.00ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   4,629 TON 38.00 175902.00 33.00 152757.00ASP CONC SURF CRS S9.5B LEVEL
0010 1575000000-E 620  3,016 TON 680.00 2050880.00 700.00 2111200.00ASP FOR PLANT MIX
0011 1704000000-E SP   8,808 TON 89.00 783912.00 100.00 880800.00PATCHING EXIST PAVEMENT
0012 1770000000-E 660  120,850 SY  1.00 120850.00 1.50 181275.00AST, MAT COAT, #6 STONE
0013 2600000000-N SP   16 EA  425.00 6800.00 1600.00 25600.00RETROFIT EXT CURB RAMP
0014 2605000000-N 848  4 EA  1700.00 6800.00 1100.00 4400.00CONCRETE CURB RAMP
0015 2815000000-N 858  1 EA  950.00 950.00 900.00 900.00ADJ DROP INLETS
0016 2830000000-N 858  44 EA  874.00 38456.00 1000.00 44000.00ADJ MANHOLES
0017 2845000000-N 858  38 EA  875.00 33250.00 580.00 22040.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  174,590 LF  0.42 73327.80 0.50 87295.00THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  200,600 LF  0.50 100300.00 0.60 120360.00THERMO PVT MKG LINES 4"120
0020 4697000000-E 1205  605 LF  2.50 1512.50 2.00 1210.00THERMO PVT MKG LINE 8"120 MILS
0021 4705000000-E 1205  300 LF  5.00 1500.00 6.00 1800.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  1,031 LF  6.00 6186.00 7.00 7217.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  44 EA  110.00 4840.00 70.00 3080.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  75 EA  110.00 8250.00 95.00 7125.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  653,700 LF  0.12 78444.00 0.10 65370.00PAINT PVMT MARKINGS 4"
0026 4905000000-N 1253  2,260 EA  26.50 59890.00 24.00 54240.00SNOWPLB PVMT MRKER
0027 5255000000-N 1413 Lump Sum 10000.00 6800.00PORTABLE LIGHTING

 

    TOTAL 5632870.80 TOTAL 6103792.00CONTRACT TOTAL

 

    SUB-TOTAL 5632870.80 SUB-TOTAL 6103792.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5148193.83J. T. RUSSELL & SONS, INC.
     2  5249330.70MIDSTATE CONTRACTORS, INC.
     3  5269717.20MAYMEAD, INC.
     4  5632870.80BLYTHE CONSTRUCTION, INC.



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 3 /  3 018

CATAWBA

12CR.10181.13,  12CR.20181.15

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-321 FROM SR-1880 TO NC-10, NC-10 FROM SR-1722 TO RR BRIDGE #113, AND 16 SECTIONS OF SECONDARY ROADS.

   

C203111JUL 17 2012
33.980 MI

     5  6103792.00REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  2 019

CLEVELAND

12CR.10231.11,  12CR.20231.14

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-150, US-74 BUS AND NC-10 AND 16 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
DUNCAN,  SC CHESHIRE,  CT

C203113JUL 17 2012
20.140 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53600.00 106000.00 215000.00MOBILIZATION
0002 0255000000-E SP   2,206 TON 25.00 55150.00 21.00 46326.00 20.00 44120.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545  880 TON 25.00 22000.00 23.50 20680.00 30.00 26400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  31.43 SMI 1000.00 31430.00 1250.00 39287.50 2200.00 69146.00SHOULDER RECONSTRUCTION
0005 1308000000-E 607  20,408 SY  0.70 14285.60 1.50 30612.00 1.60 32652.80MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  23,244 SY  0.90 20919.60 1.50 34866.00 1.95 45325.80MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0007 1330000000-E 607  2,514 SY  1.00 2514.00 5.15 12947.10 6.25 15712.50INCIDENTAL MILLING
0008 1489000000-E 610  8,231 TON 32.00 263392.00 41.40 340763.40 40.00 329240.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  29,187 TON 32.00 933984.00 32.75 955874.25 32.00 933984.00ASP CONC SURF CRS S9.5B
0010 1520000000-E SP   3,994 TON 32.00 127808.00 41.85 167148.90 32.00 127808.00ASP CONC SURF CRS S9.5B LEVEL
0011 1575000000-E 620  2,372 TON 706.00 1674632.00 695.00 1648540.00 700.00 1660400.00ASP FOR PLANT MIX
0012 1704000000-E SP   5,310 TON 70.00 371700.00 89.00 472590.00 100.00 531000.00PATCHING EXIST PAVEMENT
0013 2815000000-N 858  24 EA  1000.00 24000.00 775.00 18600.00 1000.00 24000.00ADJ DROP INLETS
0014 2830000000-N 858  64 EA  650.00 41600.00 610.00 39040.00 1000.00 64000.00ADJ MANHOLES
0015 2845000000-N 858  30 EA  475.00 14250.00 460.00 13800.00 600.00 18000.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  23,019 LF  0.70 16113.30 0.58 13351.02 0.60 13811.40THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  64,417 LF  0.75 48312.75 0.55 35429.35 0.60 38650.20THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  802 LF  2.00 1604.00 1.25 1002.50 1.35 1082.70THERMO PVT MKG LINE 8"120 MILS
0019 4705000000-E 1205  200 LF  5.00 1000.00 3.50 700.00 3.75 750.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  590 LF  6.50 3835.00 7.00 4130.00 7.50 4425.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  30 EA  150.00 4500.00 103.00 3090.00 105.00 3150.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  86 EA  150.00 12900.00 105.00 9030.00 110.00 9460.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  581,153 LF  0.13 75549.89 0.09 52303.77 0.10 58115.30PAINT PVMT MARKINGS 4"
0024 4905000000-N 1253  1,077 EA  28.00 30156.00 38.00 40926.00 30.00 32310.00SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 4000.00 17000.00 7800.00PORTABLE LIGHTING

 

    TOTAL 3849236.14 TOTAL 4124037.79 TOTAL 4306343.70CONTRACT TOTAL

 

    SUB-TOTAL 3849236.14 SUB-TOTAL 4124037.79 SUB-TOTAL 4306343.70ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 019

CLEVELAND

12CR.10231.11,  12CR.20231.14

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-150, US-74 BUS AND NC-10 AND 16 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

ATLANTA,  GA   

C203113JUL 17 2012
20.140 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 149475.00MOBILIZATION
0002 0255000000-E SP   2,206 TON 20.50 45223.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545  880 TON 23.00 20240.00INCIDENTAL STONE BASE
0004 1245000000-E SP  31.43 SMI 1200.00 37716.00SHOULDER RECONSTRUCTION
0005 1308000000-E 607  20,408 SY  1.30 26530.40MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  23,244 SY  2.05 47650.20MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0007 1330000000-E 607  2,514 SY  9.60 24134.40INCIDENTAL MILLING
0008 1489000000-E 610  8,231 TON 44.00 362164.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  29,187 TON 36.00 1050732.00ASP CONC SURF CRS S9.5B
0010 1520000000-E SP   3,994 TON 44.00 175736.00ASP CONC SURF CRS S9.5B LEVEL
0011 1575000000-E 620  2,372 TON 706.00 1674632.00ASP FOR PLANT MIX
0012 1704000000-E SP   5,310 TON 100.00 531000.00PATCHING EXIST PAVEMENT
0013 2815000000-N 858  24 EA  760.00 18240.00ADJ DROP INLETS
0014 2830000000-N 858  64 EA  580.00 37120.00ADJ MANHOLES
0015 2845000000-N 858  30 EA  450.00 13500.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  23,019 LF  0.53 12200.07THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  64,417 LF  0.55 35429.35THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  802 LF  2.00 1604.00THERMO PVT MKG LINE 8"120 MILS
0019 4705000000-E 1205  200 LF  3.50 700.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  590 LF  9.00 5310.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  30 EA  50.00 1500.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  86 EA  85.00 7310.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  581,153 LF  0.13 75549.89PAINT PVMT MARKINGS 4"
0024 4905000000-N 1253  1,077 EA  26.00 28002.00SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 8000.00PORTABLE LIGHTING

 

    TOTAL 4389698.31CONTRACT TOTAL

 

    SUB-TOTAL 4389698.31ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3849236.14ASPHALT PAVING OF SHELBY, INC.
     2  4124037.79SLOAN CONSTRUCTION COMPANY, INC.
     3  4306343.70REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     4  4389698.31ROGERS GROUP, INC.



AUG 28, 2012 08:10 AM

TIP NO B-3861 2:00 PM 1 /  6 020

JACKSON

33308.3.1

FED AID NO BRZ-1731(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TUCKASEGEE RIVER AND APPROACHES ON SR-1731.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

R.E. BURNS & SONS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

STATESVILLE,  NC ASHEVILLE,  NC

C202840JUL 17 2012
0.051 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 85000.00 94000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 10000.00 18500.00 40000.00BRG APP SUB REG TIER**

(11+04.50-L-)
0003 0043000000-N 226 Lump Sum 140000.00 57355.00 65000.00GRADING
0004 0050000000-E 226  1 ACR 1500.00 1500.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0195000000-E 265  20 CY  60.00 1200.00 38.25 765.00 38.25 765.00SELECT GRANULAR MATERIAL
0006 0196000000-E 270  20 SY  5.00 100.00 4.25 85.00 4.25 85.00GEOTEXTILE SOIL STABILIZATION
0007 0199000000-E SP   464 SF  35.00 16240.00 52.35 24290.40 52.35 24290.40TEMPORARY SHORING
0008 0318000000-E 300  3 TON 53.00 159.00 42.00 126.00 150.00 450.00FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  7 SY  6.60 46.20 8.50 59.50 110.00 770.00FND CONDIT GEOTEXTILE
0010 0366000000-E 310  20 LF  36.39 727.80 36.50 730.00 60.00 1200.0015" RC PIPE CULV III
0011 1099500000-E 505  20 CY  16.59 331.80 22.00 440.00 22.00 440.00SHALLOW UNDERCUT
0012 1099700000-E 505  20 TON 39.47 789.40 32.50 650.00 32.50 650.00CLASS IV SUBGRD STABILIZATION
0013 1121000000-E 520  170 TON 30.00 5100.00 36.50 6205.00 36.50 6205.00AGGREGATE BASE COURSE
0014 1220000000-E 545  100 TON 37.52 3752.00 25.00 2500.00 25.00 2500.00INCIDENTAL STONE BASE
0015 1275000000-E 600  120 GAL 60.00 7200.00 2.50 300.00 2.50 300.00PRIME COAT
0016 1489000000-E 610  70 TON 130.00 9100.00 120.00 8400.00 120.00 8400.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  220 TON 125.00 27500.00 125.00 27500.00 125.00 27500.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E 620  17 TON 700.00 11900.00 725.00 12325.00 725.00 12325.00ASP FOR PLANT MIX
0019 1693000000-E 654  20 TON 319.60 6392.00 275.00 5500.00 275.00 5500.00ASPH PLT MIX PVMT REPAIR
0020 2022000000-E 815 11.2 CY  10.55 118.16 16.50 184.80 60.00 672.00SUBDRAIN EXCAVATION
0021 2033000000-E 815 8.4 CY  70.02 588.17 42.60 357.84 78.00 655.20SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  50 LF  8.54 427.00 18.00 900.00 14.00 700.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  355.15 355.15 225.00 225.00 400.00 400.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  23.12 138.72 22.00 132.00 40.00 240.006" OUTLET PIPE
0025 2286000000-N 840  1 EA  1420.50 1420.50 2250.00 2250.00 1275.00 1275.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  704.10 704.10 285.00 285.00 550.00 550.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  46 LF  35.00 1610.00 32.50 1495.00 67.60 3109.60SHOULDER BERM GUTTER
0028 3030000000-E 862 12.5 LF  16.00 200.00 16.00 200.00 16.00 200.00STL BM GUARDRAIL
0029 3045000000-E 862  75 LF  18.00 1350.00 18.00 1350.00 18.00 1350.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  15.00 75.00 15.00 75.00 15.00 75.00ADDIT GUARDRAIL POSTS
0031 3165000000-N SP   3 EA  1500.00 4500.00 1500.00 4500.00 1500.00 4500.00GR ANCHOR TYPE **********

(350 TL-2)
0032 3180000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00 5400.00GR ANCHOR TYPE **********

(III SHOP CURVED)
0033 3380000000-E 862 37.5 LF  9.00 337.50 9.00 337.50 9.00 337.50TEMP STL BM GUARDRAIL
0034 3382000000-E 862  175 LF  11.00 1925.00 11.00 1925.00 11.00 1925.00TEMP STL BM GDRAIL, SHP CURV
0035 3387000000-N 862  4 EA  650.00 2600.00 650.00 2600.00 650.00 2600.00TEMP GDRL ANCH UNITS ******

(III SHOP CURVED)
0036 3389000000-N SP   3 EA  800.00 2400.00 800.00 2400.00 800.00 2400.00TEMP GDRL ANCH UNITS ******

(350 TL-2)
0037 3656000000-E 876  1,300 SY  3.00 3900.00 2.50 3250.00 3.10 4030.00GEOTEXTILE FOR DRAINGE
0038 4072000000-E 903  130 LF  5.00 650.00 5.00 650.00 5.00 650.00SUPPORT, 3-LB STL U-CHAN



AUG 28, 2012 08:10 AM

TIP NO B-3861 2:00 PM 2 /  6 020

JACKSON

33308.3.1

FED AID NO BRZ-1731(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TUCKASEGEE RIVER AND APPROACHES ON SR-1731.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

R.E. BURNS & SONS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

STATESVILLE,  NC ASHEVILLE,  NC

C202840JUL 17 2012
0.051 MI

0039 4102000000-N 904  7 EA  75.00 525.00 75.00 525.00 75.00 525.00SIGN ERECTION, TYPE E
0040 4155000000-N 907  4 EA  1.00 4.00 1.00 4.00 1.00 4.00DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110  72 SF  10.00 720.00 10.00 720.00 10.00 720.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  128 SF  7.75 992.00 35.00 4480.00 7.75 992.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  32 SF  6.00 192.00 6.00 192.00 6.00 192.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  20 EA  44.56 891.20 131.02 2620.40 50.00 1000.00DRUMS
0045 4445000000-E 1145  32 LF  25.00 800.00 25.00 800.00 25.00 800.00BARRICADES (TYPE III)
0046 4450000000-N 1150  1,000 HR  15.42 15420.00 18.50 18500.00 22.00 22000.00FLAGGER
0047 4465000000-N 1160  2 EA  4700.00 9400.00 7000.00 14000.00 2000.00 4000.00TEMPORARY CRASH CUSHIONS
0048 4485000000-E 1170  47 LF  15.00 705.00 15.00 705.00 100.00 4700.00PORT CONC BARRIER
0049 4810000000-E 1205  4,458 LF  0.45 2006.10 0.60 2674.80 0.45 2006.10PAINT PVMT MARKINGS 4"
0050 4835000000-E 1205  30 LF  5.75 172.50 3.00 90.00 5.75 172.50PAINT PVT MKG LINES 24"
0051 4900000000-N 1251  5 EA  14.50 72.50 40.00 200.00 14.50 72.50PERM RAISED PVMT MARKERS
0052 6000000000-E 1605  1,600 LF  4.00 6400.00 2.75 4400.00 2.75 4400.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  230 TON 41.04 9439.20 36.85 8475.50 36.85 8475.50EROS CONTRL STONE CL A
0054 6009000000-E 1610  5 TON 65.31 326.55 45.50 227.50 45.50 227.50EROS CONTRL STONE CL B
0055 6012000000-E 1610  400 TON 42.62 17048.00 31.50 12600.00 31.50 12600.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 0.5 ACR 1400.00 700.00 1400.00 700.00 1400.00 700.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  8.00 400.00 8.00 400.00 8.00 400.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00FERT FOR TEMP SEEDING
0059 6024000000-E 1622  200 LF  17.55 3510.00 14.50 2900.00 14.50 2900.00TEMPORARY SLOPE DRAINS
0060 6029000000-E SP   700 LF  2.00 1400.00 2.75 1925.00 5.00 3500.00SAFETY FENCE
0061 6030000000-E 1630  50 CY  10.30 515.00 4.00 200.00 4.00 200.00SILT EXCAVATION
0062 6036000000-E 1631  1,500 SY  1.75 2625.00 1.75 2625.00 1.75 2625.00MATTING FOR EROS CONTROL
0063 6042000000-E 1632  600 LF  4.50 2700.00 5.00 3000.00 10.00 6000.001/4" HARDWARE CLOTH
0064 6070000000-N 1639  12 EA  487.16 5845.92 200.00 2400.00 20.00 240.00SPECIAL STILLING BASINS
0065 6084000000-E 1660 0.25 ACR 2400.00 600.00 2400.00 600.00 2400.00 600.00SEEDING AND MULCHING
0066 6087000000-E 1660 0.15 ACR 400.00 60.00 400.00 60.00 400.00 60.00MOWING
0067 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 3000.00 750.00 3000.00 750.00 3000.00 750.00FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  8.00 400.00 8.00 400.00 8.00 400.00SEED FOR SUPP SEEDING
0070 6108000000-E 1665 0.25 TON 1500.00 375.00 1500.00 375.00 1500.00 375.00FERTILIZER TOPDRESSING
0071 6114500000-N 1667  10 MHR 65.00 650.00 65.00 650.00 65.00 650.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   25 EA  300.00 7500.00 300.00 7500.00 300.00 7500.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00 3000.00 300.00REFORESTATION

WALL ITEMS

0074 8802010000-E SP   440 SF  89.68 39459.20 175.00 77000.00 225.00 99000.00SOIL NAIL RETAINING WALLS



AUG 28, 2012 08:10 AM

TIP NO B-3861 2:00 PM 3 /  6 020

JACKSON

33308.3.1

FED AID NO BRZ-1731(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TUCKASEGEE RIVER AND APPROACHES ON SR-1731.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

R.E. BURNS & SONS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

STATESVILLE,  NC ASHEVILLE,  NC

C202840JUL 17 2012
0.051 MI

STRUCTURE ITEMS

0075 8007000000-N SP  Lump Sum 435000.00 400000.00 350000.00CM&R TEMP STR ***********
(11+04.50-L-)

0076 8017000000-N SP  Lump Sum 80000.00 137600.00 150000.00CM&R TEMP ACCESS ***********
(11+04.50-L-)

0077 8035000000-N 402 Lump Sum 18000.00 60000.00 100000.00REMV EXIST STR **********
(11+04.50-L-)

0078 8105520000-E 411  41 LF  609.71 24998.11 300.00 12300.00 675.00 27675.003'-0" DRILLD PIER IN SOIL
0079 8105620000-E 411  46 LF  1206.72 55509.12 3000.00 138000.00 2750.00 126500.003'-0" DRILLD PIER NO SOIL
0080 8111200000-E 411 32.4 LF  371.00 12020.40 275.00 8910.00 300.00 9720.00PERM STL CASING FOR 3' PIER
0081 8115000000-N 411  1 EA  2000.00 2000.00 2500.00 2500.00 2500.00 2500.00CSL TESTING
0082 8121000000-N 412 Lump Sum 18000.00 12000.00 50000.00UNCL STR EXCAV STA *****

(11+04.50-L-)
0083 8182000000-E 420 67.6 CY  950.00 64220.00 1110.00 75036.00 1200.00 81120.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 23000.00 20000.00 22000.00BRG APPR SLAB ***********

(11+04.50-L-)
0085 8217000000-E 425  23,191 LB  1.15 26669.65 1.35 31307.85 1.00 23191.00REINF STEEL (BRIDGE)
0086 8238000000-E 425  2,853 LB  1.19 3395.07 5.40 15406.20 2.00 5706.00SPIRAL COL REINF STL BRG
0087 8364000000-E 450  285 LF  52.35 14919.75 30.00 8550.00 60.00 17100.00HP12X53 PILES
0088 8468000000-E 460 295.5 LF  85.00 25117.50 125.00 36937.50 120.00 35460.00ONE BAR METAL RAIL
0089 8517000000-E 460 170.5 LF  82.00 13981.00 85.00 14492.50 130.00 22165.001'-**"X*****"CONC PARAPET

(1'-0" X 1'-10")
0090 8517000000-E 460  140 LF  86.00 12040.00 85.00 11900.00 140.00 19600.001'-**"X*****"CONC PARAPET

(1'-0" X 1'-11 1/2")
0091 8608000000-E 876  330 TON 38.00 12540.00 1.00 330.00 1.00 330.00RIP RAP II (2'-0")
0092 8622000000-E 876  367 SY  3.00 1101.00 2.65 972.55 5.00 1835.00GEOTEXTILE FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 14000.00 9000.00 7000.00ELASTOMERIC BEARINGS
0094 8762000000-E 430  935 LF  125.00 116875.00 165.00 154275.00 160.00 149600.003'-0"X 1'-9"PRESTR SLABS
0095 8763000000-E 430  770 LF  125.00 96250.00 175.00 134750.00 160.00 123200.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1549278.27 TOTAL 1737614.84 TOTAL 1836338.80CONTRACT TOTAL

 

    SUB-TOTAL 440182.47 SUB-TOTAL 376347.24 SUB-TOTAL 412636.80ROADWAY ITEMS
    SUB-TOTAL 39459.20 SUB-TOTAL 77000.00 SUB-TOTAL 99000.00WALL ITEMS
    SUB-TOTAL 1069636.60 SUB-TOTAL 1284267.60 SUB-TOTAL 1324702.00STRUCTURE ITEMS



AUG 28, 2012 08:10 AM

TIP NO B-3861 2:00 PM 4 /  6 020

JACKSON

33308.3.1

FED AID NO BRZ-1731(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TUCKASEGEE RIVER AND APPROACHES ON SR-1731.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

E. R. SNELL CONTRACTOR, INC. OWLE CONSTRUCTION, LLC

SNELLVILLE,  GA WHITTIER,  NC

C202840JUL 17 2012
0.051 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93000.00 94400.00 100000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 6000.00 22300.00 20000.00BRG APP SUB REG TIER**

(11+04.50-L-)
0003 0043000000-N 226 Lump Sum 83350.00 150500.00 42000.00GRADING
0004 0050000000-E 226  1 ACR 110.00 110.00 4530.00 4530.00 1100.00 1100.00SUPP CLEARING & GRUBBING
0005 0195000000-E 265  20 CY  42.10 842.00 46.25 925.00 22.00 440.00SELECT GRANULAR MATERIAL
0006 0196000000-E 270  20 SY  4.70 94.00 5.15 103.00 6.00 120.00GEOTEXTILE SOIL STABILIZATION
0007 0199000000-E SP   464 SF  57.60 26726.40 30.75 14268.00 140.00 64960.00TEMPORARY SHORING
0008 0318000000-E 300  3 TON 46.20 138.60 50.75 152.25 55.00 165.00FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  7 SY  9.35 65.45 10.25 71.75 20.00 140.00FND CONDIT GEOTEXTILE
0010 0366000000-E 310  20 LF  40.15 803.00 44.00 880.00 55.00 1100.0015" RC PIPE CULV III
0011 1099500000-E 505  20 CY  24.20 484.00 26.50 530.00 25.00 500.00SHALLOW UNDERCUT
0012 1099700000-E 505  20 TON 35.75 715.00 39.25 785.00 45.00 900.00CLASS IV SUBGRD STABILIZATION
0013 1121000000-E 520  170 TON 40.15 6825.50 61.00 10370.00 45.00 7650.00AGGREGATE BASE COURSE
0014 1220000000-E 545  100 TON 27.50 2750.00 91.50 9150.00 45.00 4500.00INCIDENTAL STONE BASE
0015 1275000000-E 600  120 GAL 2.75 330.00 24.50 2940.00 9.00 1080.00PRIME COAT
0016 1489000000-E 610  70 TON 132.00 9240.00 165.00 11550.00 130.00 9100.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  220 TON 137.50 30250.00 171.00 37620.00 145.00 31900.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E 620  17 TON 797.50 13557.50 749.00 12733.00 850.00 14450.00ASP FOR PLANT MIX
0019 1693000000-E 654  20 TON 302.50 6050.00 213.00 4260.00 300.00 6000.00ASPH PLT MIX PVMT REPAIR
0020 2022000000-E 815 11.2 CY  18.15 203.28 20.00 224.00 16.00 179.20SUBDRAIN EXCAVATION
0021 2033000000-E 815 8.4 CY  46.90 393.96 51.50 432.60 45.00 378.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  50 LF  19.80 990.00 21.75 1087.50 4.00 200.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  247.50 247.50 272.00 272.00 350.00 350.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  24.20 145.20 26.50 159.00 20.00 120.006" OUTLET PIPE
0025 2286000000-N 840  1 EA  2475.00 2475.00 2720.00 2720.00 1700.00 1700.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  313.50 313.50 344.00 344.00 400.00 400.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  46 LF  35.75 1644.50 39.25 1805.50 100.00 4600.00SHOULDER BERM GUTTER
0028 3030000000-E 862 12.5 LF  17.00 212.50 19.25 240.63 18.00 225.00STL BM GUARDRAIL
0029 3045000000-E 862  75 LF  20.00 1500.00 21.75 1631.25 20.00 1500.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  16.00 80.00 18.00 90.00 50.00 250.00ADDIT GUARDRAIL POSTS
0031 3165000000-N SP   3 EA  1600.00 4800.00 1810.00 5430.00 1600.00 4800.00GR ANCHOR TYPE **********

(350 TL-2)
0032 3180000000-N 862  4 EA  1450.00 5800.00 1630.00 6520.00 1500.00 6000.00GR ANCHOR TYPE **********

(III SHOP CURVED)
0033 3380000000-E 862 37.5 LF  10.00 375.00 10.75 403.13 15.00 562.50TEMP STL BM GUARDRAIL
0034 3382000000-E 862  175 LF  12.00 2100.00 13.25 2318.75 15.00 2625.00TEMP STL BM GDRAIL, SHP CURV
0035 3387000000-N 862  4 EA  700.00 2800.00 784.00 3136.00 750.00 3000.00TEMP GDRL ANCH UNITS ******

(III SHOP CURVED)
0036 3389000000-N SP   3 EA  850.00 2550.00 965.00 2895.00 900.00 2700.00TEMP GDRL ANCH UNITS ******

(350 TL-2)
0037 3656000000-E 876  1,300 SY  3.15 4095.00 4.85 6305.00 3.50 4550.00GEOTEXTILE FOR DRAINGE
0038 4072000000-E 903  130 LF  6.00 780.00 6.05 786.50 6.00 780.00SUPPORT, 3-LB STL U-CHAN



AUG 28, 2012 08:10 AM

TIP NO B-3861 2:00 PM 5 /  6 020

JACKSON

33308.3.1

FED AID NO BRZ-1731(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TUCKASEGEE RIVER AND APPROACHES ON SR-1731.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

E. R. SNELL CONTRACTOR, INC. OWLE CONSTRUCTION, LLC

SNELLVILLE,  GA WHITTIER,  NC

C202840JUL 17 2012
0.051 MI

0039 4102000000-N 904  7 EA  85.00 595.00 90.50 633.50 90.00 630.00SIGN ERECTION, TYPE E
0040 4155000000-N 907  4 EA  6.00 24.00 1.20 4.80 25.00 100.00DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110  72 SF  10.00 720.00 12.00 864.00 7.50 540.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  128 SF  12.00 1536.00 51.00 6528.00 10.00 1280.00WORK ZONE SIGNS (PORT)
0043 4410000000-E 1110  32 SF  10.00 320.00 7.25 232.00 7.50 240.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  20 EA  75.00 1500.00 54.75 1095.00 100.00 2000.00DRUMS
0045 4445000000-E 1145  32 LF  30.00 960.00 30.25 968.00 24.00 768.00BARRICADES (TYPE III)
0046 4450000000-N 1150  1,000 HR  20.35 20350.00 33.25 33250.00 22.00 22000.00FLAGGER
0047 4465000000-N 1160  2 EA  9000.00 18000.00 5670.00 11340.00 7500.00 15000.00TEMPORARY CRASH CUSHIONS
0048 4485000000-E 1170  47 LF  65.00 3055.00 32.25 1515.75 100.00 4700.00PORT CONC BARRIER
0049 4810000000-E 1205  4,458 LF  0.60 2674.80 0.67 2986.86 0.50 2229.00PAINT PVMT MARKINGS 4"
0050 4835000000-E 1205  30 LF  11.00 330.00 12.25 367.50 6.50 195.00PAINT PVT MKG LINES 24"
0051 4900000000-N 1251  5 EA  55.00 275.00 61.00 305.00 50.00 250.00PERM RAISED PVMT MARKERS
0052 6000000000-E 1605  1,600 LF  3.05 4880.00 3.70 5920.00 4.00 6400.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  230 TON 40.55 9326.50 44.50 10235.00 45.00 10350.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  5 TON 50.05 250.25 55.00 275.00 100.00 500.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  400 TON 34.65 13860.00 38.00 15200.00 42.00 16800.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 0.5 ACR 1540.00 770.00 1330.00 665.00 1300.00 650.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  9.00 450.00 5.55 277.50 5.00 250.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 2200.00 550.00 1440.00 360.00 1300.00 325.00FERT FOR TEMP SEEDING
0059 6024000000-E 1622  200 LF  15.95 3190.00 17.00 3400.00 16.00 3200.00TEMPORARY SLOPE DRAINS
0060 6029000000-E SP   700 LF  3.00 2100.00 2.45 1715.00 3.00 2100.00SAFETY FENCE
0061 6030000000-E 1630  50 CY  4.40 220.00 4.85 242.50 15.00 750.00SILT EXCAVATION
0062 6036000000-E 1631  1,500 SY  1.95 2925.00 2.00 3000.00 2.00 3000.00MATTING FOR EROS CONTROL
0063 6042000000-E 1632  600 LF  7.50 4500.00 8.35 5010.00 8.00 4800.001/4" HARDWARE CLOTH
0064 6070000000-N 1639  12 EA  750.00 9000.00 596.00 7152.00 500.00 6000.00SPECIAL STILLING BASINS
0065 6084000000-E 1660 0.25 ACR 2650.00 662.50 3020.00 755.00 2800.00 700.00SEEDING AND MULCHING
0066 6087000000-E 1660 0.15 ACR 440.00 66.00 845.00 126.75 500.00 75.00MOWING
0067 6090000000-E 1661  50 LB  11.00 550.00 13.25 662.50 13.00 650.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 3300.00 825.00 1570.00 392.50 1500.00 375.00FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  9.00 450.00 17.50 875.00 16.00 800.00SEED FOR SUPP SEEDING
0070 6108000000-E 1665 0.25 TON 1650.00 412.50 1730.00 432.50 1600.00 400.00FERTILIZER TOPDRESSING
0071 6114500000-N 1667  10 MHR 70.00 700.00 96.50 965.00 100.00 1000.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   25 EA  330.00 8250.00 151.00 3775.00 150.00 3750.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.1 ACR 3300.00 330.00 3020.00 302.00 2800.00 280.00REFORESTATION

WALL ITEMS

0074 8802010000-E SP   440 SF  169.00 74360.00 154.00 67760.00 200.00 88000.00SOIL NAIL RETAINING WALLS



AUG 28, 2012 08:10 AM

TIP NO B-3861 2:00 PM 6 /  6 020

JACKSON

33308.3.1

FED AID NO BRZ-1731(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TUCKASEGEE RIVER AND APPROACHES ON SR-1731.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

E. R. SNELL CONTRACTOR, INC. OWLE CONSTRUCTION, LLC

SNELLVILLE,  GA WHITTIER,  NC

C202840JUL 17 2012
0.051 MI

STRUCTURE ITEMS

0075 8007000000-N SP  Lump Sum 392000.00 199800.00 520000.00CM&R TEMP STR ***********
(11+04.50-L-)

0076 8017000000-N SP  Lump Sum 131000.00 173300.00 110000.00CM&R TEMP ACCESS ***********
(11+04.50-L-)

0077 8035000000-N 402 Lump Sum 267000.00 203000.00 95000.00REMV EXIST STR **********
(11+04.50-L-)

0078 8105520000-E 411  41 LF  710.00 29110.00 639.00 26199.00 1500.00 61500.003'-0" DRILLD PIER IN SOIL
0079 8105620000-E 411  46 LF  1400.00 64400.00 1360.00 62560.00 2100.00 96600.003'-0" DRILLD PIER NO SOIL
0080 8111200000-E 411 32.4 LF  435.00 14094.00 448.00 14515.20 450.00 14580.00PERM STL CASING FOR 3' PIER
0081 8115000000-N 411  1 EA  2500.00 2500.00 12000.00 12000.00 2800.00 2800.00CSL TESTING
0082 8121000000-N 412 Lump Sum 14000.00 18100.00 7500.00UNCL STR EXCAV STA *****

(11+04.50-L-)
0083 8182000000-E 420 67.6 CY  944.00 63814.40 1540.00 104104.00 1400.00 94640.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 27000.00 38200.00 40000.00BRG APPR SLAB ***********

(11+04.50-L-)
0085 8217000000-E 425  23,191 LB  0.88 20408.08 0.90 20871.90 1.25 28988.75REINF STEEL (BRIDGE)
0086 8238000000-E 425  2,853 LB  1.35 3851.55 1.25 3566.25 1.70 4850.10SPIRAL COL REINF STL BRG
0087 8364000000-E 450  285 LF  77.50 22087.50 67.25 19166.25 130.00 37050.00HP12X53 PILES
0088 8468000000-E 460 295.5 LF  96.00 28368.00 133.00 39301.50 125.00 36937.50ONE BAR METAL RAIL
0089 8517000000-E 460 170.5 LF  81.00 13810.50 192.00 32736.00 115.00 19607.501'-**"X*****"CONC PARAPET

(1'-0" X 1'-10")
0090 8517000000-E 460  140 LF  81.00 11340.00 192.00 26880.00 125.00 17500.001'-**"X*****"CONC PARAPET

(1'-0" X 1'-11 1/2")
0091 8608000000-E 876  330 TON 32.00 10560.00 44.00 14520.00 45.00 14850.00RIP RAP II (2'-0")
0092 8622000000-E 876  367 SY  7.50 2752.50 4.60 1688.20 3.30 1211.10GEOTEXTILE FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 6500.00 9710.00 10000.00ELASTOMERIC BEARINGS
0094 8762000000-E 430  935 LF  130.00 121550.00 150.00 140250.00 165.00 154275.003'-0"X 1'-9"PRESTR SLABS
0095 8763000000-E 430  770 LF  155.00 119350.00 161.00 123970.00 170.00 130900.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1867300.97 TOTAL 1888895.82 TOTAL 2040901.65CONTRACT TOTAL

 

    SUB-TOTAL 427444.44 SUB-TOTAL 536697.52 SUB-TOTAL 454111.70ROADWAY ITEMS
    SUB-TOTAL 74360.00 SUB-TOTAL 67760.00 SUB-TOTAL 88000.00WALL ITEMS
    SUB-TOTAL 1365496.53 SUB-TOTAL 1284438.30 SUB-TOTAL 1498789.95STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1549278.27MOUNTAIN CREEK CONTRACTORS INC
     2  1737614.84R.E. BURNS & SONS CO., INC.
     3  1836338.80TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  1867300.97SIMPSON CONSTRUCTION CO., INC.
     5  1888895.82E. R. SNELL CONTRACTOR, INC.
     6  2040901.65OWLE CONSTRUCTION, LLC



AUG 28, 2012 08:10 AM

TIP NO B-4162 2:00 PM 1 /  6 021

JACKSON

33510.3.1

FED AID NO BRZ-1432(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SOUTHERN RAILWAY AND APPROACHES ON SR-1432.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

OWLE CONSTRUCTION, LLC R.E. BURNS & SONS CO., INC.

WHITTIER,  NC STATESVILLE,  NC

C202843JUL 17 2012
0.138 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66000.00 66800.00 75000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11000.00 10000.00 5500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 6100.00 18000.00 19000.00BRG APP SUB REG TIER**

(18+31.08 -L-)
0004 0043000000-N 226 Lump Sum 50000.00 19000.00 50000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 550.00 550.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  115 CY  4.25 488.75 19.00 2185.00 3.85 442.75UNDERCUT EXCAVATION
0007 0195000000-E 265  100 CY  46.00 4600.00 22.00 2200.00 41.65 4165.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  4.00 800.00 5.50 1100.00 3.75 750.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  10 TON 43.00 430.00 55.00 550.00 39.25 392.50FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  3.00 90.00 5.50 165.00 2.85 85.50FND CONDIT GEOTEXTILE
0011 0335200000-E 305  24 LF  43.00 1032.00 55.00 1320.00 38.90 933.6015" DRAINAGE PIPE
0012 0343000000-E 310  40 LF  32.00 1280.00 55.00 2200.00 28.50 1140.0015" SIDE DRAIN PIPE
0013 0995000000-E 340  42 LF  12.00 504.00 21.00 882.00 10.50 441.00PIPE REMOVAL
0014 1099500000-E 505  100 CY  11.00 1100.00 19.00 1900.00 9.65 965.00SHALLOW UNDERCUT
0015 1099700000-E 505  200 TON 36.00 7200.00 33.00 6600.00 32.60 6520.00CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  100 TON 44.00 4400.00 45.00 4500.00 39.50 3950.00INCIDENTAL STONE BASE
0017 1489000000-E 610  270 TON 135.00 36450.00 118.00 31860.00 122.00 32940.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  225 TON 138.00 31050.00 130.00 29250.00 125.00 28125.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E 620  30 TON 798.00 23940.00 800.00 24000.00 725.00 21750.00ASP FOR PLANT MIX
0020 2022000000-E 815  23 CY  25.00 575.00 17.00 391.00 22.50 517.50SUBDRAIN EXCAVATION
0021 2033000000-E 815  17 CY  58.00 986.00 44.00 748.00 52.50 892.50SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  100 LF  14.00 1400.00 3.50 350.00 12.65 1265.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  300.00 300.00 350.00 350.00 255.45 255.45SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  31.00 186.00 20.00 120.00 28.00 168.006" OUTLET PIPE
0025 2286000000-N 840  2 EA  2500.00 5000.00 1700.00 3400.00 2185.00 4370.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  315.00 630.00 450.00 900.00 285.50 571.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  325 LF  28.00 9100.00 35.00 11375.00 45.00 14625.00SHOULDER BERM GUTTER
0028 2619000000-E 850  80 SY  30.00 2400.00 80.00 6400.00 65.00 5200.004" CONCRETE PAVED DITCH
0029 3030000000-E 862  350 LF  15.75 5512.50 16.00 5600.00 15.00 5250.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  16.00 80.00 20.00 100.00 9.00 45.00ADDIT GUARDRAIL POSTS
0031 3317000000-N 862  4 EA  1580.00 6320.00 1600.00 6400.00 1400.00 5600.00GR ANCHOR TYPE B-77
0032 3389000000-N SP   4 EA  850.00 3400.00 850.00 3400.00 1200.00 4800.00TEMP GDRL ANCH UNITS ******

(TL-2)
0033 3435000000-N SP   90 EA  79.00 7110.00 80.00 7200.00 65.00 5850.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST,  8' STEEL
0034 3656000000-E 876  525 SY  4.00 2100.00 3.60 1890.00 3.00 1575.00GEOTEXTILE FOR DRAINGE
0035 4072000000-E 903  30 LF  5.50 165.00 6.00 180.00 4.98 149.40SUPPORT, 3-LB STL U-CHAN
0036 4102000000-N 904  2 EA  69.00 138.00 75.00 150.00 50.00 100.00SIGN ERECTION, TYPE E
0037 4155000000-N 907  8 EA  5.35 42.80 10.00 80.00 1.00 8.00DISPOSE SIGN SYST U-CHAN
0038 4400000000-E 1110  382 SF  7.00 2674.00 6.00 2292.00 4.25 1623.50WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  219 SF  7.00 1533.00 6.00 1314.00 6.00 1314.00WORK ZONE SIGNS (BARR)



AUG 28, 2012 08:10 AM

TIP NO B-4162 2:00 PM 2 /  6 021

JACKSON

33510.3.1

FED AID NO BRZ-1432(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SOUTHERN RAILWAY AND APPROACHES ON SR-1432.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

OWLE CONSTRUCTION, LLC R.E. BURNS & SONS CO., INC.

WHITTIER,  NC STATESVILLE,  NC

C202843JUL 17 2012
0.138 MI

0040 4445000000-E 1145  144 LF  25.00 3600.00 22.00 3168.00 17.50 2520.00BARRICADES (TYPE III)
0041 4810000000-E 1205  5,816 LF  0.60 3489.60 0.45 2617.20 0.40 2326.40PAINT PVMT MARKINGS 4"
0042 4905000000-N 1253  61 EA  43.00 2623.00 52.00 3172.00 50.00 3050.00SNOWPLB PVMT MRKER
0043 6000000000-E 1605  1,150 LF  3.75 4312.50 3.30 3795.00 3.05 3507.50TEMPORARY SILT FENCE
0044 6006000000-E 1610  250 TON 38.00 9500.00 44.00 11000.00 34.50 8625.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  150 TON 49.00 7350.00 45.00 6750.00 44.60 6690.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  115 TON 43.00 4945.00 45.00 5175.00 38.50 4427.50SEDIMENT CONTROL STONE
0047 6015000000-E 1615 0.5 ACR 1500.00 750.00 1200.00 600.00 1100.00 550.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  8.50 425.00 5.00 250.00 4.60 230.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.25 TON 2100.00 525.00 1300.00 325.00 1190.00 297.50FERT FOR TEMP SEEDING
0050 6024000000-E 1622  200 LF  16.00 3200.00 16.00 3200.00 14.25 2850.00TEMPORARY SLOPE DRAINS
0051 6029000000-E SP   100 LF  10.00 1000.00 3.00 300.00 2.05 205.00SAFETY FENCE
0052 6030000000-E 1630  90 CY  3.00 270.00 25.00 2250.00 2.00 180.00SILT EXCAVATION
0053 6036000000-E 1631  2,000 SY  1.86 3720.00 1.80 3600.00 1.65 3300.00MATTING FOR EROS CONTROL
0054 6042000000-E 1632  355 LF  8.00 2840.00 7.50 2662.50 6.90 2449.501/4" HARDWARE CLOTH
0055 6071020000-E SP   50 LB  15.00 750.00 18.50 925.00 20.00 1000.00POLYACRYLAMIDE (PAM)
0056 6084000000-E 1660 0.5 ACR 2100.00 1050.00 2700.00 1350.00 2500.00 1250.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.25 ACR 320.00 80.00 1000.00 250.00 50.00 12.50MOWING
0058 6090000000-E 1661  50 LB  11.00 550.00 12.50 625.00 11.00 550.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 3200.00 800.00 1400.00 350.00 1300.00 325.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  8.50 425.00 16.00 800.00 14.50 725.00SEED FOR SUPP SEEDING
0061 6108000000-E 1665 0.5 TON 1600.00 800.00 1550.00 775.00 1430.00 715.00FERTILIZER TOPDRESSING
0062 6114500000-N 1667  10 MHR 69.00 690.00 90.00 900.00 80.00 800.00SPECIALIZED HAND MOWING
0063 6117000000-N SP   18 EA  325.00 5850.00 140.00 2520.00 125.00 2250.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0064 8847000000-E SP   3,330 SF  60.00 199800.00 65.00 216450.00 100.00 333000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 143000.00 75000.00 50000.00REMV EXIST STR **********
(18+31.08-L-)

0066 8084000000-N 410 Lump Sum 10100.00 21000.00 25000.00FND EXCAV EB** STA*******
(2,18+31.08-L-)

0067 8121000000-N 412 Lump Sum 14000.00 7800.00 12000.00UNCL STR EXCAV STA *****
(18+31.08-L-)

0068 8147000000-E 420  3,815 SF  30.10 114831.50 40.50 154507.50 33.00 125895.00REINF CONCRETE DECK SLAB
0069 8161000000-E 420  3,485 SF  1.00 3485.00 1.00 3485.00 1.00 3485.00GROOVING BRIDGE FLOORS
0070 8182000000-E 420 84.2 CY  604.00 50856.80 900.00 75780.00 1000.00 84200.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 21100.00 25100.00 20000.00BRG APPR SLAB ***********

(18+31.08-L-)
0072 8217000000-E 425  12,413 LB  0.96 11916.48 1.20 14895.60 2.00 24826.00REINF STEEL (BRIDGE)
0073 8280000000-E 440 Lump Sum 356000.00 355000.00 472500.00STRUCTURAL STEEL



AUG 28, 2012 08:10 AM

TIP NO B-4162 2:00 PM 3 /  6 021

JACKSON

33510.3.1

FED AID NO BRZ-1432(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SOUTHERN RAILWAY AND APPROACHES ON SR-1432.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

OWLE CONSTRUCTION, LLC R.E. BURNS & SONS CO., INC.

WHITTIER,  NC STATESVILLE,  NC

C202843JUL 17 2012
0.138 MI

0074 8364000000-E 450  160 LF  58.00 9280.00 125.00 20000.00 100.00 16000.00HP12X53 PILES
0075 8503000000-E 460 279.83 LF  66.50 18608.70 72.00 20147.76 70.00 19588.10CONCRETE BARRIER RAIL
0076 8657000000-N 430 Lump Sum 11000.00 6500.00 6500.00ELASTOMERIC BEARINGS
0077 8692000000-N SP  Lump Sum 9600.00 8700.00 10000.00FOAM JOINT SEALS

 

    TOTAL 1329340.63 TOTAL 1337427.56 TOTAL 1558209.70CONTRACT TOTAL

 

    SUB-TOTAL 355762.15 SUB-TOTAL 333061.70 SUB-TOTAL 355215.60ROADWAY ITEMS
    SUB-TOTAL 199800.00 SUB-TOTAL 216450.00 SUB-TOTAL 333000.00WALL ITEMS
    SUB-TOTAL 773778.48 SUB-TOTAL 787915.86 SUB-TOTAL 869994.10STRUCTURE ITEMS



AUG 28, 2012 08:10 AM

TIP NO B-4162 2:00 PM 4 /  6 021

JACKSON

33510.3.1

FED AID NO BRZ-1432(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SOUTHERN RAILWAY AND APPROACHES ON SR-1432.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

E. R. SNELL CONTRACTOR, INC.

SNELLVILLE,  GA  

C202843JUL 17 2012
0.138 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 82900.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 11000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 20000.00 26200.00BRG APP SUB REG TIER**

(18+31.08 -L-)
0004 0043000000-N 226 Lump Sum 40000.00 268890.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 2880.00 2880.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  115 CY  3.85 442.75 4.50 517.50UNDERCUT EXCAVATION
0007 0195000000-E 265  100 CY  41.65 4165.00 48.50 4850.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  3.75 750.00 4.35 870.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  10 TON 39.25 392.50 45.75 457.50FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  2.85 85.50 3.30 99.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  24 LF  38.90 933.60 45.25 1086.0015" DRAINAGE PIPE
0012 0343000000-E 310  40 LF  28.50 1140.00 33.25 1330.0015" SIDE DRAIN PIPE
0013 0995000000-E 340  42 LF  10.50 441.00 12.25 514.50PIPE REMOVAL
0014 1099500000-E 505  100 CY  9.65 965.00 11.25 1125.00SHALLOW UNDERCUT
0015 1099700000-E 505  200 TON 32.60 6520.00 38.00 7600.00CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  100 TON 39.50 3950.00 18.50 1850.00INCIDENTAL STONE BASE
0017 1489000000-E 610  270 TON 122.00 32940.00 157.00 42390.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  225 TON 125.00 28125.00 163.00 36675.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E 620  30 TON 725.00 21750.00 716.00 21480.00ASP FOR PLANT MIX
0020 2022000000-E 815  23 CY  22.50 517.50 26.25 603.75SUBDRAIN EXCAVATION
0021 2033000000-E 815  17 CY  52.50 892.50 61.25 1041.25SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  100 LF  12.65 1265.00 14.75 1475.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  255.45 255.45 298.00 298.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  28.00 168.00 32.75 196.506" OUTLET PIPE
0025 2286000000-N 840  2 EA  2185.50 4371.00 2550.00 5100.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  285.50 571.00 333.00 666.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  325 LF  24.85 8076.25 29.00 9425.00SHOULDER BERM GUTTER
0028 2619000000-E 850  80 SY  34.75 2780.00 40.50 3240.004" CONCRETE PAVED DITCH
0029 3030000000-E 862  350 LF  15.00 5250.00 17.25 6037.50STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  15.00 75.00 17.25 86.25ADDIT GUARDRAIL POSTS
0031 3317000000-N 862  4 EA  1500.00 6000.00 1730.00 6920.00GR ANCHOR TYPE B-77
0032 3389000000-N SP   4 EA  800.00 3200.00 923.00 3692.00TEMP GDRL ANCH UNITS ******

(TL-2)
0033 3435000000-N SP   90 EA  75.00 6750.00 86.50 7785.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST,  8' STEEL
0034 3656000000-E 876  525 SY  3.30 1732.50 4.65 2441.25GEOTEXTILE FOR DRAINGE
0035 4072000000-E 903  30 LF  5.25 157.50 5.75 172.50SUPPORT, 3-LB STL U-CHAN
0036 4102000000-N 904  2 EA  65.00 130.00 57.75 115.50SIGN ERECTION, TYPE E
0037 4155000000-N 907  8 EA  5.00 40.00 1.15 9.20DISPOSE SIGN SYST U-CHAN
0038 4400000000-E 1110  382 SF  5.15 1967.30 7.60 2903.20WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  219 SF  5.25 1149.75 9.65 2113.35WORK ZONE SIGNS (BARR)
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0040 4445000000-E 1145  144 LF  20.50 2952.00 20.25 2916.00BARRICADES (TYPE III)
0041 4810000000-E 1205  5,816 LF  0.55 3198.80 0.64 3722.24PAINT PVMT MARKINGS 4"
0042 4905000000-N 1253  61 EA  40.00 2440.00 46.50 2836.50SNOWPLB PVMT MRKER
0043 6000000000-E 1605  1,150 LF  2.75 3162.50 3.50 4025.00TEMPORARY SILT FENCE
0044 6006000000-E 1610  250 TON 34.50 8625.00 40.25 10062.50EROS CONTRL STONE CL A
0045 6009000000-E 1610  150 TON 44.60 6690.00 52.00 7800.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  115 TON 38.50 4427.50 44.75 5146.25SEDIMENT CONTROL STONE
0047 6015000000-E 1615 0.5 ACR 1400.00 700.00 1270.00 635.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  8.00 400.00 5.30 265.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.25 TON 2000.00 500.00 1370.00 342.50FERT FOR TEMP SEEDING
0050 6024000000-E 1622  200 LF  14.25 2850.00 16.25 3250.00TEMPORARY SLOPE DRAINS
0051 6029000000-E SP   100 LF  8.50 850.00 2.35 235.00SAFETY FENCE
0052 6030000000-E 1630  90 CY  2.00 180.00 2.35 211.50SILT EXCAVATION
0053 6036000000-E 1631  2,000 SY  1.75 3500.00 1.90 3800.00MATTING FOR EROS CONTROL
0054 6042000000-E 1632  355 LF  10.00 3550.00 7.95 2822.251/4" HARDWARE CLOTH
0055 6071020000-E SP   50 LB  20.00 1000.00 19.25 962.50POLYACRYLAMIDE (PAM)
0056 6084000000-E 1660 0.5 ACR 2000.00 1000.00 2880.00 1440.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.25 ACR 300.00 75.00 808.00 202.00MOWING
0058 6090000000-E 1661  50 LB  10.00 500.00 12.75 637.50SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 3000.00 750.00 1500.00 375.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  8.00 400.00 16.75 837.50SEED FOR SUPP SEEDING
0061 6108000000-E 1665 0.5 TON 1500.00 750.00 1650.00 825.00FERTILIZER TOPDRESSING
0062 6114500000-N 1667  10 MHR 65.00 650.00 92.25 922.50SPECIALIZED HAND MOWING
0063 6117000000-N SP   18 EA  300.00 5400.00 144.00 2592.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0064 8847000000-E SP   3,330 SF  105.00 349650.00 63.00 209790.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 100000.00 84500.00REMV EXIST STR **********
(18+31.08-L-)

0066 8084000000-N 410 Lump Sum 50000.00 6450.00FND EXCAV EB** STA*******
(2,18+31.08-L-)

0067 8121000000-N 412 Lump Sum 50000.00 27800.00UNCL STR EXCAV STA *****
(18+31.08-L-)

0068 8147000000-E 420  3,815 SF  36.00 137340.00 38.75 147831.25REINF CONCRETE DECK SLAB
0069 8161000000-E 420  3,485 SF  2.00 6970.00 2.50 8712.50GROOVING BRIDGE FLOORS
0070 8182000000-E 420 84.2 CY  700.00 58940.00 816.00 68707.20CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 30000.00 40500.00BRG APPR SLAB ***********

(18+31.08-L-)
0072 8217000000-E 425  12,413 LB  1.10 13654.30 0.91 11295.83REINF STEEL (BRIDGE)
0073 8280000000-E 440 Lump Sum 375000.00 392900.00STRUCTURAL STEEL
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0074 8364000000-E 450  160 LF  70.00 11200.00 69.75 11160.00HP12X53 PILES
0075 8503000000-E 460 279.83 LF  100.00 27983.00 57.50 16090.23CONCRETE BARRIER RAIL
0076 8657000000-N 430 Lump Sum 12500.00 6090.00ELASTOMERIC BEARINGS
0077 8692000000-N SP  Lump Sum 12500.00 3520.00FOAM JOINT SEALS

 

    TOTAL 1598337.20 TOTAL 1659246.50CONTRACT TOTAL

 

    SUB-TOTAL 362599.90 SUB-TOTAL 623899.49ROADWAY ITEMS
    SUB-TOTAL 349650.00 SUB-TOTAL 209790.00WALL ITEMS
    SUB-TOTAL 886087.30 SUB-TOTAL 825557.01STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1329340.63SIMPSON CONSTRUCTION CO., INC.
     2  1337427.56OWLE CONSTRUCTION, LLC
     3  1558209.70R.E. BURNS & SONS CO., INC.
     4  1598337.20TAYLOR & MURPHY CONSTRUCTION CO, INC
     5  1659246.50E. R. SNELL CONTRACTOR, INC.



AUG 28, 2012 08:10 AM

TIP NO R-5207B 2:00 PM 1 /  14 022

HENDERSON

45393.3.3

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1006 (HOWARD GAP RD) FROM BRIDGE #334 TO SR-1539 (JACKSON RD).

TENNOCA CONSTRUCTION CO.,
INC.
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3.702 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 465000.00 428000.00 487000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 150000.00 116000.00 210000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 215000.00 235000.00 256000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 16000.00 16000.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1400.00 2800.00 1400.00 2800.00 1600.00 3200.00SEALING ABANDONED WELLS
0006 0022000000-E 225  48,000 CY  10.39 498720.00 10.00 480000.00 8.75 420000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 35000.00 36000.00 41000.00REINF BRG APPR **********

(243+80.50)
0008 0036000000-E 225  325 CY  10.00 3250.00 10.00 3250.00 9.00 2925.00UNDERCUT EXCAVATION
0009 0038000000-E SP   140 CY  10.00 1400.00 10.00 1400.00 10.00 1400.00SHALLOW UNDERCUT
0010 0080000000-E SP   250 TON 17.25 4312.50 18.00 4500.00 20.00 5000.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-E 240  390 CY  5.00 1950.00 5.00 1950.00 6.50 2535.00DRAINAGE DITCH EXCAVATION
0012 0156000000-E 250  16,020 SY  3.25 52065.00 4.00 64080.00 3.50 56070.00REMOVAL OF EXT ASPHALT PVMT
0013 0195000000-E SP   610 CY  23.79 14511.90 23.00 14030.00 26.00 15860.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 1.50 300.00SOIL STABILIZATION FABRIC
0015 0199000000-E SP   375 SF  0.01 3.75 0.01 3.75 55.00 20625.00TEMPORARY SHORING
0016 0223000000-E SP   1,500 SY  42.00 63000.00 55.00 82500.00 42.00 63000.00ROCK PLATING
0017 0241000000-E SP   2,900 SY  23.50 68150.00 34.00 98600.00 15.00 43500.00GENERIC GRADING ITEM (SY)

REINFORCED SOIL SLOPES
0018 0241000000-E SP   2,500 SY  158.55 396375.00 150.00 375000.00 90.00 225000.00GENERIC GRADING ITEM (SY)

SOIL NAIL SLOPE STABILIZATION
0019 0262000000-N SP   15 EA  525.00 7875.00 250.00 3750.00 600.00 9000.00GENERIC GRADING ITEM (EA)

SOIL NAIL PROOF TESTS
0020 0262000000-N SP   4 EA  1050.00 4200.00 1200.00 4800.00 1200.00 4800.00GENERIC GRADING ITEM (EA)

SOIL NAIL VERIFICATION TESTS
0021 0262000000-N SP   25 EA  630.00 15750.00 800.00 20000.00 475.00 11875.00GENERIC GRADING ITEM (EA)

SUPPLEMENTAL SOIL NAILS
0022 0318000000-E SP   1,530 TON 20.00 30600.00 35.00 53550.00 29.00 44370.00FND CONDIT MATL MINOR STRS
0023 0320000000-E SP   3,430 SY  1.70 5831.00 1.60 5488.00 2.00 6860.00FND CONDIT FABRIC
0024 0335000000-E SP   96 LF  19.00 1824.00 13.00 1248.00 12.00 1152.00**" DRAINAGE PIPE

(2")
0025 0335100000-E SP   40 LF  32.00 1280.00 39.00 1560.00 25.00 1000.0012" DRAINAGE PIPE
0026 0335200000-E SP   2,112 LF  37.00 78144.00 39.00 82368.00 26.00 54912.0015" DRAINAGE PIPE
0027 0335300000-E SP   808 LF  40.00 32320.00 42.00 33936.00 29.00 23432.0018" DRAINAGE PIPE
0028 0335400000-E SP   56 LF  49.00 2744.00 50.00 2800.00 37.00 2072.0024" DRAINAGE PIPE
0029 0335850000-E SP   2 EA  500.00 1000.00 500.00 1000.00 338.00 676.00**" DRAINAGE PIPE ELBOW

(15")
0030 0378000000-E SP   140 LF  49.00 6860.00 50.00 7000.00 38.00 5320.0024" RC PIPE CULV III
0031 0448200000-E SP   628 LF  37.00 23236.00 39.00 24492.00 28.00 17584.0015" RCP CULV CLASS IV
0032 0448300000-E SP   716 LF  40.00 28640.00 40.00 28640.00 30.00 21480.0018" RCP CULV CLASS IV
0033 0448400000-E SP   316 LF  54.00 17064.00 50.00 15800.00 40.00 12640.0024" RCP CULV CLASS IV
0034 0576000000-E SP   144 LF  89.00 12816.00 80.00 11520.00 78.00 11232.00**" CS PIPE CULV *****"

(30", 0.138")
0035 0576000000-E SP   184 LF  100.00 18400.00 90.00 16560.00 96.00 17664.00**" CS PIPE CULV *****"

(42", 0.109")
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0036 0576000000-E SP   88 LF  110.00 9680.00 100.00 8800.00 108.00 9504.00**" CS PIPE CULV *****"
(48", 0.109")

0037 0576000000-E SP   64 LF  140.00 8960.00 140.00 8960.00 155.00 9920.00**" CS PIPE CULV *****"
(60", 0.138")

0038 0582000000-E SP   212 LF  37.00 7844.00 39.00 8268.00 36.00 7632.0015" CS PIPE CULV 0.064"
0039 0588000000-E SP   1,380 LF  40.00 55200.00 40.00 55200.00 40.00 55200.0018" CS PIPE CULV 0.064"
0040 0594000000-E SP   252 LF  49.00 12348.00 50.00 12600.00 48.00 12096.0024" CS PIPE CULV 0.064"
0041 0600000000-E SP   168 LF  89.00 14952.00 80.00 13440.00 61.00 10248.0030" CS PIPE CULV 0.079"
0042 0636000000-E SP   2 EA  500.00 1000.00 500.00 1000.00 368.75 737.50**" CS ELBOW *****" THICK

(15", 0.064")
0043 0995000000-E 340  5,172 LF  5.20 26894.40 5.00 25860.00 11.50 59478.00PIPE REMOVAL
0044 1011000000-N 500 Lump Sum 239319.00 350000.00 124475.00FINE GRADING
0045 1121000000-E 520  6,900 TON 19.25 132825.00 24.00 165600.00 22.00 151800.00AGGREGATE BASE COURSE
0046 1220000000-E 545  10,000 TON 19.25 192500.00 24.00 240000.00 20.00 200000.00INCIDENTAL STONE BASE
0047 1231000000-E 560  4,000 CY  0.01 40.00 0.01 40.00 10.50 42000.00SHOULDER BORROW
0048 1297000000-E 607  2,380 SY  4.00 9520.00 4.50 10710.00 4.00 9520.00MILL ASP PVMT *****" DTH

(2")
0049 1489000000-E 610  16,500 TON 49.50 816750.00 49.00 808500.00 61.00 1006500.00ASP CONC BASE CRS B25.0B
0050 1498000000-E 610  18,700 TON 51.70 966790.00 51.00 953700.00 56.00 1047200.00ASP CONC INTR CRS I19.0B
0051 1519000000-E 610  12,000 TON 53.90 646800.00 53.00 636000.00 51.00 612000.00ASP CONC SURF CRS S9.5B
0052 1575000000-E SP   2,240 TON 709.00 1588160.00 639.00 1431360.00 770.00 1724800.00ASP FOR PLANT MIX
0053 1693000000-E 654  400 TON 170.00 68000.00 150.00 60000.00 148.00 59200.00ASPH PLT MIX PVMT REPAIR
0054 1840000000-E 665  17,800 LF  0.40 7120.00 0.42 7476.00 0.50 8900.00MILLED RUMBLE STRIPS
0055 2022000000-E SP  67.2 CY  1.00 67.20 1.00 67.20 30.00 2016.00SUBDRAIN EXCAVATION
0056 2033000000-E SP  50.4 CY  39.00 1965.60 39.00 1965.60 50.00 2520.00SUBDRAIN FINE AGGREGATE
0057 2044000000-E SP   300 LF  14.00 4200.00 14.00 4200.00 6.00 1800.006" PERF SUBDRN PIPE
0058 2070000000-N SP   1 EA  291.00 291.00 280.00 280.00 250.00 250.00SUBDRN PIPE OUTLETS
0059 2077000000-E SP   6 LF  14.00 84.00 14.00 84.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0060 2209000000-E 838 18.7 CY  1400.00 26180.00 1400.00 26180.00 600.00 11220.00ENDWALLS
0061 2220000000-E 838 5.6 CY  1600.00 8960.00 1600.00 8960.00 725.00 4060.00REINFORCED ENDWALLS
0062 2286000000-N 840  37 EA  1500.00 55500.00 1500.00 55500.00 1095.00 40515.00MASNRY DRAINAGE STRUCT
0063 2308000000-E 840 11.81 LF  120.00 1417.20 120.00 1417.20 225.00 2657.25MASNRY DRAINAGE STRUCT
0064 2352000000-N 840  9 EA  350.00 3150.00 350.00 3150.00 450.00 4050.00FRAME W/GRATE 840.***** STD

(840.16)
0065 2366000000-N 840  9 EA  350.00 3150.00 350.00 3150.00 390.00 3510.00FRAME W/2GRTS 840.24 STD
0066 2367000000-N 840  5 EA  350.00 1750.00 350.00 1750.00 400.00 2000.00FRAME W/2GRTS 840.29 STD
0067 2374000000-N 840  3 EA  400.00 1200.00 400.00 1200.00 480.00 1440.00FRAME-GRT-HD 840.03 **

(E)
0068 2374000000-N 840  1 EA  400.00 400.00 400.00 400.00 500.00 500.00FRAME-GRT-HD 840.03 **

(F)
0069 2374000000-N 840  3 EA  400.00 1200.00 400.00 1200.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(G)
0070 2396000000-N 840  6 EA  300.00 1800.00 300.00 1800.00 330.00 1980.00FRAME W/COVER STD 840.54
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0071 2535000000-E 846  190 LF  12.89 2449.10 11.50 2185.00 12.75 2422.50**"X**" CONCRETE CURB
(8" X 12")

0072 2542000000-E 846  800 LF  11.88 9504.00 10.00 8000.00 11.75 9400.001'-6"CONC CURB & GUTTER
0073 2549000000-E 846  1,370 LF  16.53 22646.10 14.50 19865.00 16.50 22605.002'-6"CONC CURB & GUTTER
0074 2556000000-E 846  603 LF  14.23 8580.69 12.00 7236.00 14.00 8442.00SHOULDER BERM GUTTER
0075 2591000000-E 848  190 SY  30.47 5789.30 27.00 5130.00 30.00 5700.004" CONCRETE SIDEWALK
0076 2612000000-E 848  210 SY  42.44 8912.40 38.00 7980.00 42.00 8820.006" CONCRETE DRIVEWAY
0077 2619000000-E 850  90 SY  31.96 2876.40 28.00 2520.00 32.00 2880.004" CONCRETE PAVED DITCH
0078 2655000000-E 852  170 SY  45.87 7797.90 40.00 6800.00 46.00 7820.005" MONO CONC ISLDS (KEY IN)
0079 2724000000-E 857  300 LF  67.00 20100.00 95.00 28500.00 105.00 31500.00PC REINF BARRIER SNGL FC
0080 2738000000-E SP   220 SY  49.46 10881.20 44.00 9680.00 50.00 11000.00GENERIC PAVING ITEM (SY)

7" CONCRETE MONOLITHIC TRUCK  APRON
0081 2752000000-E SP   300 LF  90.00 27000.00 80.00 24000.00 95.00 28500.00GENERIC PAVING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0082 2759000000-N SP   2 EA  1287.00 2574.00 1200.00 2400.00 1290.00 2580.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0083 2830000000-N 858  6 EA  950.00 5700.00 800.00 4800.00 400.00 2400.00ADJ MANHOLES
0084 2845000000-N 858  31 EA  550.00 17050.00 500.00 15500.00 275.00 8525.00ADJ METER OR VALVE BOXES
0085 3030000000-E 862  3,500 LF  15.23 53305.00 14.50 50750.00 16.00 56000.00STL BM GUARDRAIL
0086 3045000000-E 862  400 LF  16.80 6720.00 16.00 6400.00 17.50 7000.00SBGR SHOP CURVED
0087 3150000000-N 862  40 EA  36.75 1470.00 35.00 1400.00 38.00 1520.00ADDIT GUARDRAIL POSTS
0088 3165000000-N SP   1 EA  1732.50 1732.50 1650.00 1650.00 1800.00 1800.00GR ANCHOR TYPE **********

(350 TL-2)
0089 3195000000-N 862  3 EA  630.00 1890.00 600.00 1800.00 650.00 1950.00GR ANCHOR TYPE AT-1
0090 3215000000-N 862  4 EA  1470.00 5880.00 1400.00 5600.00 1500.00 6000.00GR ANCHOR TYPE III
0091 3270000000-N SP   26 EA  1890.00 49140.00 1800.00 46800.00 1950.00 50700.00GR ANCHOR TYPE 350
0092 3317000000-N 862  2 EA  1470.00 2940.00 1400.00 2800.00 1500.00 3000.00GR ANCHOR TYPE B-77
0093 3360000000-E 863  170 LF  1.05 178.50 1.00 170.00 1.00 170.00REMOVE EXISTING GUARDRAIL
0094 3628000000-E 876  150 TON 33.00 4950.00 70.00 10500.00 43.00 6450.00RIP RAP, CLASS I
0095 3642000000-E 876  760 TON 33.00 25080.00 55.00 41800.00 40.00 30400.00RIP RAP, CLASS A
0096 3649000000-E 876  730 TON 33.00 24090.00 70.00 51100.00 40.00 29200.00RIP RAP, CLASS B
0097 3656000000-E 876  8,525 SY  2.00 17050.00 4.00 34100.00 1.75 14918.75FILTER FABRIC FOR DRAINGE
0098 4072000000-E 903  1,995 LF  5.25 10473.75 5.00 9975.00 5.50 10972.50SUPPORT, 3-LB STL U-CHAN
0099 4102000000-N 904  124 EA  52.50 6510.00 50.00 6200.00 55.00 6820.00SIGN ERECTION, TYPE E
0100 4116100000-N 904  2 EA  52.50 105.00 50.00 100.00 55.00 110.00SIGN ERECT, RELOC ** GRD MTD

(E)
0101 4155000000-N 907  82 EA  1.05 86.10 1.00 82.00 1.00 82.00DISPOSE SIGN SYST U-CHAN
0102 4400000000-E 1110  1,025 SF  4.15 4253.75 4.00 4100.00 4.40 4510.00WORK ZONE SIGNS (STAT)
0103 4405000000-E 1110  192 SF  18.00 3456.00 8.00 1536.00 21.00 4032.00WORK ZONE SIGNS (PORT)
0104 4410000000-E 1110  309 SF  6.00 1854.00 6.00 1854.00 6.50 2008.50WORK ZONE SIGNS (BARR)
0105 4430000000-N 1130  240 EA  41.00 9840.00 40.00 9600.00 53.00 12720.00DRUMS
0106 4435000000-N 1135  10 EA  20.00 200.00 17.00 170.00 23.00 230.00CONES
0107 4445000000-E 1145  168 LF  25.00 4200.00 20.00 3360.00 22.00 3696.00BARRICADES (TYPE III)
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0108 4450000000-N 1150  4,800 HR  14.10 67680.00 20.00 96000.00 18.75 90000.00FLAGGER
0109 4465000000-N 1160  2 EA  1650.00 3300.00 5000.00 10000.00 5500.00 11000.00TEMPORARY CRASH CUSHIONS
0110 4650000000-N 1251  233 EA  16.00 3728.00 4.50 1048.50 16.00 3728.00TEMP RAISED PVMT MRKS
0111 4685000000-E 1205  50,372 LF  0.60 30223.20 0.55 27704.60 0.60 30223.20THERMO PVT MKG LINES 4"90
0112 4686000000-E 1205  49,247 LF  0.70 34472.90 0.70 34472.90 0.60 29548.20THERMO PVT MKG LINES 4"120
0113 4697000000-E 1205  267 LF  2.60 694.20 2.50 667.50 2.75 734.25THERMO PVT MKG LINE 8"120 MILS
0114 4700000000-E 1205  464 LF  3.60 1670.40 2.70 1252.80 3.75 1740.0012"WIDE THERMO 90 MILS
0115 4702000000-E 1205  34 LF  4.00 136.00 3.00 102.00 4.00 136.0012"WIDE THERMO 120 MILS
0116 4710000000-E 1205  546 LF  10.00 5460.00 4.50 2457.00 11.00 6006.0024"WIDE THERMO 120 MILS
0117 4721000000-E 1205  12 EA  63.00 756.00 100.00 1200.00 65.00 780.00THERMO PVT MKG CHARACTER 120
0118 4725000000-E 1205  41 EA  105.00 4305.00 100.00 4100.00 110.00 4510.00THERMO PVT SYMBOL 90MILS
0119 4810000000-E 1205  62,666 LF  0.20 12533.20 0.13 8146.58 0.20 12533.20PAINT PVMT MARKINGS 4"
0120 4825000000-E 1205  344 LF  2.00 688.00 0.75 258.00 1.70 584.80PAINT PVMT MARKINGS 12"
0121 4835000000-E 1205  370 LF  3.00 1110.00 2.50 925.00 3.31 1224.70PAINT PVT MKG LINES 24"
0122 4845000000-N 1205  16 EA  26.00 416.00 50.00 800.00 27.50 440.00PAINT PVT MKG SYMBOL
0123 4905000000-N 1253  640 EA  29.00 18560.00 27.00 17280.00 30.00 19200.00SNOWPLB PVMT MRKER
0124 5325800000-E 1510  240 LF  59.00 14160.00 60.00 14400.00 50.00 12000.008" WATER LINE
0125 5326200000-E 1510  1,930 LF  80.00 154400.00 80.00 154400.00 62.00 119660.0012" WATER LINE
0126 5546000000-E 1515  4 EA  1800.00 7200.00 1800.00 7200.00 1175.00 4700.008" VALVE
0127 5558000000-E 1515  16 EA  2000.00 32000.00 2000.00 32000.00 1925.00 30800.0012" VALVE
0128 5648000000-N 1515  15 EA  600.00 9000.00 600.00 9000.00 525.00 7875.00RELOCATE WATER METER
0129 5672000000-N 1515  14 EA  1700.00 23800.00 1700.00 23800.00 1475.00 20650.00RELOCATE FIRE HYDRANT
0130 5691200000-E 1520  75 LF  30.00 2250.00 30.00 2250.00 20.00 1500.006" SANITARY GRAVITY SEWER
0131 5691300000-E 1520  631 LF  50.00 31550.00 50.00 31550.00 33.00 20823.008" SANITARY GRAVITY SEWER
0132 5775000000-E 1525  7 EA  1600.00 11200.00 1600.00 11200.00 1600.00 11200.004' DIA UTILITY MANHOLE
0133 5781000000-E 1525 10.3 LF  80.00 824.00 80.00 824.00 150.00 1545.00UTILITY MANHOLE WALL, 4' DIA
0134 5800000000-E 1530  75 LF  3.00 225.00 3.00 225.00 11.90 892.50ABANDON 6" UTILITY PIPE
0135 5801000000-E 1530  1,128 LF  5.00 5640.00 5.00 5640.00 11.25 12690.00ABANDON 8" UTILITY PIPE
0136 5804000000-E 1530  620 LF  9.00 5580.00 9.00 5580.00 13.00 8060.00ABANDON 12" UTILITY PIPE
0137 5816000000-N 1530  1 EA  1000.00 1000.00 1000.00 1000.00 300.00 300.00ABANDON UTILITY MANHOLE
0138 5828000000-N 1530  7 EA  1000.00 7000.00 1000.00 7000.00 425.00 2975.00REMOVE UTILITY MANHOLE
0139 5835700000-E 1540  30 LF  100.00 3000.00 100.00 3000.00 33.00 990.0016" ENCASEMENT PIPE
0140 5871900000-E 1550  15 LF  198.33 2974.95 200.00 3000.00 200.00 3000.0016" TRENCHLESS INSTALL (IN SOIL)
0141 5871910000-E 1550  15 LF  458.33 6874.95 1200.00 18000.00 475.00 7125.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0142 6000000000-E 1605  25,125 LF  2.00 50250.00 1.80 45225.00 2.09 52511.25TEMPORARY SILT FENCE
0143 6006000000-E 1610  1,680 TON 24.00 40320.00 33.00 55440.00 40.00 67200.00EROS CONTRL STONE CL A
0144 6009000000-E 1610  4,955 TON 24.00 118920.00 33.00 163515.00 38.00 188290.00EROS CONTRL STONE CL B
0145 6012000000-E 1610  1,280 TON 24.00 30720.00 33.00 42240.00 36.00 46080.00SEDIMENT CONTROL STONE
0146 6015000000-E 1615  31 ACR 700.00 21700.00 530.00 16430.00 600.00 18600.00TEMPORARY MULCHING
0147 6018000000-E 1620  750 LB  3.00 2250.00 3.00 2250.00 3.50 2625.00SEED FOR TEMP SEEDING
0148 6021000000-E 1620  3 TON 1000.00 3000.00 1000.00 3000.00 1125.00 3375.00FERT FOR TEMP SEEDING
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0149 6024000000-E 1622  585 LF  5.00 2925.00 20.00 11700.00 10.50 6142.50TEMPORARY SLOPE DRAINS
0150 6027000000-N 1622  12 EA  95.00 1140.00 95.00 1140.00 275.00 3300.00INLET PROTCN @ SLOPE DRNS
0151 6029000000-E SP   1,500 LF  1.30 1950.00 1.20 1800.00 1.40 2100.00SAFETY FENCE
0152 6030000000-E 1630  4,880 CY  4.00 19520.00 6.00 29280.00 7.00 34160.00SILT EXCAVATION
0153 6036000000-E 1631  6,675 SY  1.40 9345.00 1.20 8010.00 1.40 9345.00MATTING FOR EROS CONTROL
0154 6037000000-E SP   660 SY  7.00 4620.00 6.00 3960.00 6.65 4389.00COIR FIBER MAT
0155 6038000000-E SP   600 SY  12.00 7200.00 6.00 3600.00 6.65 3990.00PERM SOIL REINF MAT
0156 6042000000-E 1632  1,680 LF  4.00 6720.00 3.00 5040.00 5.00 8400.001/4" HARDWARE CLOTH
0157 6045000000-E SP   35 LF  19.00 665.00 50.00 1750.00 12.00 420.00**" TEMPORARY PIPE

(18")
0158 6069000000-E 1638  14 CY  11.00 154.00 140.00 1960.00 12.25 171.50STILLING BASINS
0159 6071020000-E SP   285 LB  8.00 2280.00 25.00 7125.00 14.00 3990.00POLYACRYLAMIDE (PAM)
0160 6071030000-E SP   455 LF  10.00 4550.00 8.00 3640.00 9.00 4095.00COIR FIBER BAFFLE
0161 6084000000-E 1660  21 ACR 1800.00 37800.00 1400.00 29400.00 1550.00 32550.00SEEDING AND MULCHING
0162 6087000000-E 1660  21 ACR 28.00 588.00 80.00 1680.00 89.00 1869.00MOWING
0163 6090000000-E 1661  350 LB  5.00 1750.00 5.00 1750.00 5.50 1925.00SEED FOR REPAIR SEEDING
0164 6093000000-E 1661  1 TON 1200.00 1200.00 1200.00 1200.00 1325.00 1325.00FERT FOR REPAIR SEEDING
0165 6096000000-E 1662  500 LB  8.00 4000.00 8.00 4000.00 9.00 4500.00SEED FOR SUPP SEEDING
0166 6108000000-E 1665  15 TON 1200.00 18000.00 900.00 13500.00 1000.00 15000.00FERTILIZER TOPDRESSING
0167 6111000000-E SP   50 LF  10.00 500.00 55.00 2750.00 36.00 1800.00IMPERVIOUS DIKE
0168 6114500000-N SP   25 MHR 20.00 500.00 50.00 1250.00 56.00 1400.00SPECIALIZED HAND MOWING
0169 6117000000-N SP   100 EA  75.00 7500.00 50.00 5000.00 56.00 5600.00RESPONSE FOR EROS CONTROL
0170 6120000000-E SP   363 CY  9.00 3267.00 10.00 3630.00 16.00 5808.00CULVERT DIVERSION CHANNEL
0171 7000000000-E 1705  4 EA  787.00 3148.00 550.00 2200.00 600.00 2400.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0172 7060000000-E 1705  2,090 LF  2.00 4180.00 1.00 2090.00 1.10 2299.00SIGNAL CABLE
0173 7120000000-E 1705  19 EA  866.00 16454.00 650.00 12350.00 717.00 13623.00VEHICLE SIGNAL HD (12", 3 SECT)
0174 7132000000-E 1705  8 EA  997.00 7976.00 750.00 6000.00 825.00 6600.00VEHICLE SIGNAL HD (12", 4 SECT)
0175 7144000000-E 1705  3 EA  1286.00 3858.00 1000.00 3000.00 1100.00 3300.00VEHICLE SIGNAL HD (12", 5 SECT)
0176 7264000000-E 1710  1,130 LF  3.15 3559.50 1.00 1130.00 1.00 1130.00MESSENGER CABLE (3/8")
0177 7300000000-E 1715  1,160 LF  7.61 8827.60 6.00 6960.00 6.50 7540.00UNPAVED TRENCH (***********)

(1, 2")
0178 7324000000-N 1716  13 EA  315.00 4095.00 550.00 7150.00 600.00 7800.00JUNCTION BOX (STANDARD SIZE)
0179 7360000000-N 1720  4 EA  866.00 3464.00 1000.00 4000.00 1100.00 4400.00WOOD POLE
0180 7372000000-N 1721  8 EA  210.00 1680.00 250.00 2000.00 275.00 2200.00GUY ASSEMBLY
0181 7408000000-E 1722  1 EA  367.00 367.00 500.00 500.00 550.00 550.001" RISER WITH WEATHERHEAD
0182 7420000000-E 1722  4 EA  473.00 1892.00 1000.00 4000.00 1100.00 4400.002" RISER WITH WEATHERHEAD
0183 7444000000-E 1725  2,750 LF  6.50 17875.00 8.00 22000.00 8.75 24062.50INDUCTIVE LOOP SAWCUT
0184 7456000000-E 1726  6,410 LF  1.30 8333.00 0.50 3205.00 0.55 3525.50LEAD-IN CABLE(********)

(14-2)
0185 7576000000-N SP   4 EA  7092.00 28368.00 8400.00 33600.00 9000.00 36000.00METAL STRAIN SIGNAL POLE
0186 7613000000-N SP   4 EA  945.00 3780.00 1500.00 6000.00 1650.00 6600.00SOIL TEST
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0187 7614100000-E SP   60 CY  866.00 51960.00 250.00 15000.00 275.00 16500.00DRILLED PIER FOUND
0188 7624000000-N 1743  1 EA  997.00 997.00 1000.00 1000.00 1100.00 1100.00SIGNAL PEDESTAL WITH FOUND
0189 7636000000-N 1745  2 EA  288.00 576.00 350.00 700.00 385.00 770.00SIGN FOR SIGNALS
0190 7684000000-N 1750  2 EA  998.00 1996.00 800.00 1600.00 875.00 1750.00SIGNAL CABINET FOUNDATION
0191 7756000000-N 1751  2 EA  13388.00 26776.00 21000.00 42000.00 23150.00 46300.00CONTLR WITH CBNT, 2070L BASE MTD
0192 7780000000-N 1751  13 EA  110.00 1430.00 260.00 3380.00 275.00 3575.00DETECTOR CARD (TYPE 2070L)
0193 7901000000-N 1753  2 EA  420.00 840.00 500.00 1000.00 550.00 1100.00CABINET BASE EXTENDER
0194 7948000000-N SP   1 EA  787.00 787.00 5000.00 5000.00 5575.00 5575.00TRAFFIC SIGNAL REMOVAL

CULVERT ITEMS

0195 8126000000-N 414 Lump Sum 3500.00 12000.00 17000.00CULV EXCAV @ ************
(374+00-L-)

0196 8133000000-E 414  75 TON 40.00 3000.00 50.00 3750.00 33.00 2475.00FND CONDIT MAT, BOX CULV
0197 8196000000-E 420 60.9 CY  650.00 39585.00 720.00 43848.00 700.00 42630.00CLASS A CONCRETE (CULV)
0198 8245000000-E 425  6,295 LB  1.60 10072.00 1.00 6295.00 2.00 12590.00REINF STEEL (CULVERT)

WALL ITEMS

0199 8802014000-E SP   1,780 SF  120.00 213600.00 125.00 222500.00 175.00 311500.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0200 8035000000-N 402 Lump Sum 4000.00 18000.00 19000.00REMV EXIST STR **********
(243+80.50-L-)

0201 8096000000-E SP   45 LF  535.00 24075.00 550.00 24750.00 397.00 17865.00PILE EXCAVATION IN SOIL
0202 8097000000-E SP   59 LF  535.00 31565.00 550.00 32450.00 610.00 35990.00PILE EXCAVATION NOT IN SOIL
0203 8121000000-N 412 Lump Sum 3500.00 3000.00 16000.00UNCL STR EXCAV STA *****

(243+80.50-L-)
0204 8182000000-E 420 77.8 CY  1000.00 77800.00 1000.00 77800.00 860.00 66908.00CLASS A CONCRETE (BRIDGE)
0205 8210000000-N 422 Lump Sum 70000.00 40000.00 44000.00BRG APPR SLAB ***********

(243+80.50-L-)
0206 8217000000-E 425  7,815 LB  1.50 11722.50 1.50 11722.50 1.10 8596.50REINF STEEL (BRIDGE)
0207 8384000000-E SP   405 LF  23.00 9315.00 23.00 9315.00 91.00 36855.00HP14X73 PILES
0208 8391000000-N SP   18 EA  200.00 3600.00 200.00 3600.00 199.00 3582.00STEEL PILE POINTS
0209 8475000000-E 460 94.4 LF  165.00 15576.00 170.00 16048.00 153.00 14443.20TWO BAR METAL RAIL
0210 8517000000-E 460  110 LF  120.00 13200.00 125.00 13750.00 105.00 11550.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-9 3/4")
0211 8608000000-E 876  100 TON 50.00 5000.00 62.00 6200.00 51.00 5100.00RIP RAP II (2'-0")
0212 8622000000-E 876  90 SY  2.00 180.00 4.00 360.00 3.30 297.00FILTER FABRIC FOR DRAINAGE
0213 8657000000-N 430 Lump Sum 6190.00 6400.00 4300.00ELASTOMERIC BEARINGS
0214 8762000000-E 430  715 LF  140.00 100100.00 145.00 103675.00 155.00 110825.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 9320351.64 TOTAL 9468364.13 TOTAL 9738488.80CONTRACT TOTAL
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    SUB-TOTAL 8674771.14 SUB-TOTAL 8812900.63 SUB-TOTAL 8956982.10ROADWAY ITEMS
    SUB-TOTAL 56157.00 SUB-TOTAL 65893.00 SUB-TOTAL 74695.00CULVERT ITEMS
    SUB-TOTAL 213600.00 SUB-TOTAL 222500.00 SUB-TOTAL 311500.00WALL ITEMS
    SUB-TOTAL 375823.50 SUB-TOTAL 367070.50 SUB-TOTAL 395311.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 546000.00 565000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 150000.00 115000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 350000.00 825000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 6000.00 6000.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  2500.00 5000.00 2250.00 4500.00SEALING ABANDONED WELLS
0006 0022000000-E 225  48,000 CY  18.00 864000.00 18.75 900000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 30000.00 39500.00REINF BRG APPR **********

(243+80.50)
0008 0036000000-E 225  325 CY  15.00 4875.00 15.00 4875.00UNDERCUT EXCAVATION
0009 0038000000-E SP   140 CY  20.00 2800.00 10.00 1400.00SHALLOW UNDERCUT
0010 0080000000-E SP   250 TON 20.00 5000.00 30.00 7500.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-E 240  390 CY  25.00 9750.00 5.00 1950.00DRAINAGE DITCH EXCAVATION
0012 0156000000-E 250  16,020 SY  4.00 64080.00 4.00 64080.00REMOVAL OF EXT ASPHALT PVMT
0013 0195000000-E SP   610 CY  32.00 19520.00 50.00 30500.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  200 SY  5.00 1000.00 3.00 600.00SOIL STABILIZATION FABRIC
0015 0199000000-E SP   375 SF  50.00 18750.00 50.00 18750.00TEMPORARY SHORING
0016 0223000000-E SP   1,500 SY  45.00 67500.00 65.00 97500.00ROCK PLATING
0017 0241000000-E SP   2,900 SY  50.00 145000.00 47.50 137750.00GENERIC GRADING ITEM (SY)

REINFORCED SOIL SLOPES
0018 0241000000-E SP   2,500 SY  160.00 400000.00 167.50 418750.00GENERIC GRADING ITEM (SY)

SOIL NAIL SLOPE STABILIZATION
0019 0262000000-N SP   15 EA  750.00 11250.00 675.00 10125.00GENERIC GRADING ITEM (EA)

SOIL NAIL PROOF TESTS
0020 0262000000-N SP   4 EA  1250.00 5000.00 1100.00 4400.00GENERIC GRADING ITEM (EA)

SOIL NAIL VERIFICATION TESTS
0021 0262000000-N SP   25 EA  750.00 18750.00 550.00 13750.00GENERIC GRADING ITEM (EA)

SUPPLEMENTAL SOIL NAILS
0022 0318000000-E SP   1,530 TON 35.00 53550.00 27.00 41310.00FND CONDIT MATL MINOR STRS
0023 0320000000-E SP   3,430 SY  3.00 10290.00 3.25 11147.50FND CONDIT FABRIC
0024 0335000000-E SP   96 LF  30.00 2880.00 25.00 2400.00**" DRAINAGE PIPE

(2")
0025 0335100000-E SP   40 LF  42.00 1680.00 50.00 2000.0012" DRAINAGE PIPE
0026 0335200000-E SP   2,112 LF  40.00 84480.00 40.00 84480.0015" DRAINAGE PIPE
0027 0335300000-E SP   808 LF  45.00 36360.00 50.00 40400.0018" DRAINAGE PIPE
0028 0335400000-E SP   56 LF  50.00 2800.00 100.00 5600.0024" DRAINAGE PIPE
0029 0335850000-E SP   2 EA  600.00 1200.00 1000.00 2000.00**" DRAINAGE PIPE ELBOW

(15")
0030 0378000000-E SP   140 LF  65.00 9100.00 75.00 10500.0024" RC PIPE CULV III
0031 0448200000-E SP   628 LF  45.00 28260.00 65.00 40820.0015" RCP CULV CLASS IV
0032 0448300000-E SP   716 LF  55.00 39380.00 75.00 53700.0018" RCP CULV CLASS IV
0033 0448400000-E SP   316 LF  60.00 18960.00 85.00 26860.0024" RCP CULV CLASS IV
0034 0576000000-E SP   144 LF  100.00 14400.00 75.00 10800.00**" CS PIPE CULV *****"

(30", 0.138")
0035 0576000000-E SP   184 LF  130.00 23920.00 100.00 18400.00**" CS PIPE CULV *****"

(42", 0.109")
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0036 0576000000-E SP   88 LF  475.00 41800.00 125.00 11000.00**" CS PIPE CULV *****"
(48", 0.109")

0037 0576000000-E SP   64 LF  275.00 17600.00 200.00 12800.00**" CS PIPE CULV *****"
(60", 0.138")

0038 0582000000-E SP   212 LF  55.00 11660.00 100.00 21200.0015" CS PIPE CULV 0.064"
0039 0588000000-E SP   1,380 LF  55.00 75900.00 45.00 62100.0018" CS PIPE CULV 0.064"
0040 0594000000-E SP   252 LF  65.00 16380.00 85.00 21420.0024" CS PIPE CULV 0.064"
0041 0600000000-E SP   168 LF  80.00 13440.00 100.00 16800.0030" CS PIPE CULV 0.079"
0042 0636000000-E SP   2 EA  500.00 1000.00 500.00 1000.00**" CS ELBOW *****" THICK

(15", 0.064")
0043 0995000000-E 340  5,172 LF  10.00 51720.00 4.00 20688.00PIPE REMOVAL
0044 1011000000-N 500 Lump Sum 175000.00 470000.00FINE GRADING
0045 1121000000-E 520  6,900 TON 25.00 172500.00 21.00 144900.00AGGREGATE BASE COURSE
0046 1220000000-E 545  10,000 TON 22.00 220000.00 23.00 230000.00INCIDENTAL STONE BASE
0047 1231000000-E 560  4,000 CY  10.00 40000.00 10.00 40000.00SHOULDER BORROW
0048 1297000000-E 607  2,380 SY  3.75 8925.00 3.50 8330.00MILL ASP PVMT *****" DTH

(2")
0049 1489000000-E 610  16,500 TON 50.00 825000.00 57.00 940500.00ASP CONC BASE CRS B25.0B
0050 1498000000-E 610  18,700 TON 52.00 972400.00 52.50 981750.00ASP CONC INTR CRS I19.0B
0051 1519000000-E 610  12,000 TON 54.00 648000.00 49.50 594000.00ASP CONC SURF CRS S9.5B
0052 1575000000-E SP   2,240 TON 739.00 1655360.00 735.00 1646400.00ASP FOR PLANT MIX
0053 1693000000-E 654  400 TON 150.00 60000.00 145.00 58000.00ASPH PLT MIX PVMT REPAIR
0054 1840000000-E 665  17,800 LF  0.40 7120.00 0.40 7120.00MILLED RUMBLE STRIPS
0055 2022000000-E SP  67.2 CY  20.00 1344.00 4.50 302.40SUBDRAIN EXCAVATION
0056 2033000000-E SP  50.4 CY  75.00 3780.00 35.00 1764.00SUBDRAIN FINE AGGREGATE
0057 2044000000-E SP   300 LF  10.00 3000.00 5.00 1500.006" PERF SUBDRN PIPE
0058 2070000000-N SP   1 EA  500.00 500.00 250.00 250.00SUBDRN PIPE OUTLETS
0059 2077000000-E SP   6 LF  50.00 300.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0060 2209000000-E 838 18.7 CY  1000.00 18700.00 1150.00 21505.00ENDWALLS
0061 2220000000-E 838 5.6 CY  1150.00 6440.00 1500.00 8400.00REINFORCED ENDWALLS
0062 2286000000-N 840  37 EA  1350.00 49950.00 950.00 35150.00MASNRY DRAINAGE STRUCT
0063 2308000000-E 840 11.81 LF  200.00 2362.00 200.00 2362.00MASNRY DRAINAGE STRUCT
0064 2352000000-N 840  9 EA  500.00 4500.00 425.00 3825.00FRAME W/GRATE 840.***** STD

(840.16)
0065 2366000000-N 840  9 EA  400.00 3600.00 400.00 3600.00FRAME W/2GRTS 840.24 STD
0066 2367000000-N 840  5 EA  400.00 2000.00 400.00 2000.00FRAME W/2GRTS 840.29 STD
0067 2374000000-N 840  3 EA  500.00 1500.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(E)
0068 2374000000-N 840  1 EA  500.00 500.00 500.00 500.00FRAME-GRT-HD 840.03 **

(F)
0069 2374000000-N 840  3 EA  500.00 1500.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(G)
0070 2396000000-N 840  6 EA  350.00 2100.00 325.00 1950.00FRAME W/COVER STD 840.54
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0071 2535000000-E 846  190 LF  11.72 2226.80 13.50 2565.00**"X**" CONCRETE CURB
(8" X 12")

0072 2542000000-E 846  800 LF  10.80 8640.00 14.80 11840.001'-6"CONC CURB & GUTTER
0073 2549000000-E 846  1,370 LF  24.09 33003.30 17.25 23632.502'-6"CONC CURB & GUTTER
0074 2556000000-E 846  603 LF  12.94 7802.82 17.00 10251.00SHOULDER BERM GUTTER
0075 2591000000-E 848  190 SY  27.70 5263.00 36.00 6840.004" CONCRETE SIDEWALK
0076 2612000000-E 848  210 SY  38.58 8101.80 60.00 12600.006" CONCRETE DRIVEWAY
0077 2619000000-E 850  90 SY  29.05 2614.50 55.00 4950.004" CONCRETE PAVED DITCH
0078 2655000000-E 852  170 SY  41.70 7089.00 50.00 8500.005" MONO CONC ISLDS (KEY IN)
0079 2724000000-E 857  300 LF  95.00 28500.00 90.00 27000.00PC REINF BARRIER SNGL FC
0080 2738000000-E SP   220 SY  44.96 9891.20 55.00 12100.00GENERIC PAVING ITEM (SY)

7" CONCRETE MONOLITHIC TRUCK  APRON
0081 2752000000-E SP   300 LF  86.00 25800.00 60.00 18000.00GENERIC PAVING ITEM (LF)

PEDESTRIAN SAFETY RAIL
0082 2759000000-N SP   2 EA  1170.00 2340.00 1500.00 3000.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0083 2830000000-N 858  6 EA  750.00 4500.00 875.00 5250.00ADJ MANHOLES
0084 2845000000-N 858  31 EA  400.00 12400.00 325.00 10075.00ADJ METER OR VALVE BOXES
0085 3030000000-E 862  3,500 LF  14.50 50750.00 16.50 57750.00STL BM GUARDRAIL
0086 3045000000-E 862  400 LF  16.00 6400.00 17.00 6800.00SBGR SHOP CURVED
0087 3150000000-N 862  40 EA  35.00 1400.00 19.50 780.00ADDIT GUARDRAIL POSTS
0088 3165000000-N SP   1 EA  1650.00 1650.00 1625.00 1625.00GR ANCHOR TYPE **********

(350 TL-2)
0089 3195000000-N 862  3 EA  600.00 1800.00 475.00 1425.00GR ANCHOR TYPE AT-1
0090 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0091 3270000000-N SP   26 EA  1800.00 46800.00 1950.00 50700.00GR ANCHOR TYPE 350
0092 3317000000-N 862  2 EA  1400.00 2800.00 1580.00 3160.00GR ANCHOR TYPE B-77
0093 3360000000-E 863  170 LF  1.00 170.00 3.00 510.00REMOVE EXISTING GUARDRAIL
0094 3628000000-E 876  150 TON 40.00 6000.00 40.00 6000.00RIP RAP, CLASS I
0095 3642000000-E 876  760 TON 40.00 30400.00 45.00 34200.00RIP RAP, CLASS A
0096 3649000000-E 876  730 TON 40.00 29200.00 45.00 32850.00RIP RAP, CLASS B
0097 3656000000-E 876  8,525 SY  3.00 25575.00 2.50 21312.50FILTER FABRIC FOR DRAINGE
0098 4072000000-E 903  1,995 LF  5.00 9975.00 5.50 10972.50SUPPORT, 3-LB STL U-CHAN
0099 4102000000-N 904  124 EA  50.00 6200.00 54.00 6696.00SIGN ERECTION, TYPE E
0100 4116100000-N 904  2 EA  50.00 100.00 54.00 108.00SIGN ERECT, RELOC ** GRD MTD

(E)
0101 4155000000-N 907  82 EA  1.00 82.00 1.15 94.30DISPOSE SIGN SYST U-CHAN
0102 4400000000-E 1110  1,025 SF  3.95 4048.75 4.25 4356.25WORK ZONE SIGNS (STAT)
0103 4405000000-E 1110  192 SF  7.75 1488.00 11.80 2265.60WORK ZONE SIGNS (PORT)
0104 4410000000-E 1110  309 SF  6.00 1854.00 6.50 2008.50WORK ZONE SIGNS (BARR)
0105 4430000000-N 1130  240 EA  75.00 18000.00 65.00 15600.00DRUMS
0106 4435000000-N 1135  10 EA  20.00 200.00 25.00 250.00CONES
0107 4445000000-E 1145  168 LF  20.00 3360.00 25.00 4200.00BARRICADES (TYPE III)
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0108 4450000000-N 1150  4,800 HR  20.10 96480.00 25.00 120000.00FLAGGER
0109 4465000000-N 1160  2 EA  8500.00 17000.00 6000.00 12000.00TEMPORARY CRASH CUSHIONS
0110 4650000000-N 1251  233 EA  4.50 1048.50 17.00 3961.00TEMP RAISED PVMT MRKS
0111 4685000000-E 1205  50,372 LF  0.54 27200.88 0.65 32741.80THERMO PVT MKG LINES 4"90
0112 4686000000-E 1205  49,247 LF  0.69 33980.43 0.65 32010.55THERMO PVT MKG LINES 4"120
0113 4697000000-E 1205  267 LF  2.50 667.50 3.00 801.00THERMO PVT MKG LINE 8"120 MILS
0114 4700000000-E 1205  464 LF  2.75 1276.00 4.00 1856.0012"WIDE THERMO 90 MILS
0115 4702000000-E 1205  34 LF  3.00 102.00 4.00 136.0012"WIDE THERMO 120 MILS
0116 4710000000-E 1205  546 LF  4.75 2593.50 11.00 6006.0024"WIDE THERMO 120 MILS
0117 4721000000-E 1205  12 EA  100.00 1200.00 65.00 780.00THERMO PVT MKG CHARACTER 120
0118 4725000000-E 1205  41 EA  100.00 4100.00 125.00 5125.00THERMO PVT SYMBOL 90MILS
0119 4810000000-E 1205  62,666 LF  0.14 8773.24 0.25 15666.50PAINT PVMT MARKINGS 4"
0120 4825000000-E 1205  344 LF  0.75 258.00 1.65 567.60PAINT PVMT MARKINGS 12"
0121 4835000000-E 1205  370 LF  2.50 925.00 3.25 1202.50PAINT PVT MKG LINES 24"
0122 4845000000-N 1205  16 EA  50.00 800.00 27.00 432.00PAINT PVT MKG SYMBOL
0123 4905000000-N 1253  640 EA  28.00 17920.00 30.00 19200.00SNOWPLB PVMT MRKER
0124 5325800000-E 1510  240 LF  100.00 24000.00 102.00 24480.008" WATER LINE
0125 5326200000-E 1510  1,930 LF  100.00 193000.00 120.00 231600.0012" WATER LINE
0126 5546000000-E 1515  4 EA  1750.00 7000.00 1400.00 5600.008" VALVE
0127 5558000000-E 1515  16 EA  2850.00 45600.00 2250.00 36000.0012" VALVE
0128 5648000000-N 1515  15 EA  1000.00 15000.00 1100.00 16500.00RELOCATE WATER METER
0129 5672000000-N 1515  14 EA  3000.00 42000.00 1800.00 25200.00RELOCATE FIRE HYDRANT
0130 5691200000-E 1520  75 LF  125.00 9375.00 82.00 6150.006" SANITARY GRAVITY SEWER
0131 5691300000-E 1520  631 LF  125.00 78875.00 100.00 63100.008" SANITARY GRAVITY SEWER
0132 5775000000-E 1525  7 EA  2000.00 14000.00 2750.00 19250.004' DIA UTILITY MANHOLE
0133 5781000000-E 1525 10.3 LF  150.00 1545.00 350.00 3605.00UTILITY MANHOLE WALL, 4' DIA
0134 5800000000-E 1530  75 LF  12.00 900.00 20.00 1500.00ABANDON 6" UTILITY PIPE
0135 5801000000-E 1530  1,128 LF  15.00 16920.00 21.00 23688.00ABANDON 8" UTILITY PIPE
0136 5804000000-E 1530  620 LF  18.00 11160.00 30.00 18600.00ABANDON 12" UTILITY PIPE
0137 5816000000-N 1530  1 EA  1000.00 1000.00 1100.00 1100.00ABANDON UTILITY MANHOLE
0138 5828000000-N 1530  7 EA  1525.88 10681.16 1625.00 11375.00REMOVE UTILITY MANHOLE
0139 5835700000-E 1540  30 LF  100.00 3000.00 65.00 1950.0016" ENCASEMENT PIPE
0140 5871900000-E 1550  15 LF  185.00 2775.00 130.00 1950.0016" TRENCHLESS INSTALL (IN SOIL)
0141 5871910000-E 1550  15 LF  445.00 6675.00 275.00 4125.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0142 6000000000-E 1605  25,125 LF  1.90 47737.50 2.00 50250.00TEMPORARY SILT FENCE
0143 6006000000-E 1610  1,680 TON 35.00 58800.00 32.00 53760.00EROS CONTRL STONE CL A
0144 6009000000-E 1610  4,955 TON 35.00 173425.00 32.00 158560.00EROS CONTRL STONE CL B
0145 6012000000-E 1610  1,280 TON 35.00 44800.00 30.00 38400.00SEDIMENT CONTROL STONE
0146 6015000000-E 1615  31 ACR 525.00 16275.00 625.00 19375.00TEMPORARY MULCHING
0147 6018000000-E 1620  750 LB  3.00 2250.00 2.75 2062.50SEED FOR TEMP SEEDING
0148 6021000000-E 1620  3 TON 1000.00 3000.00 850.00 2550.00FERT FOR TEMP SEEDING
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0149 6024000000-E 1622  585 LF  20.00 11700.00 10.00 5850.00TEMPORARY SLOPE DRAINS
0150 6027000000-N 1622  12 EA  250.00 3000.00 200.00 2400.00INLET PROTCN @ SLOPE DRNS
0151 6029000000-E SP   1,500 LF  1.25 1875.00 2.00 3000.00SAFETY FENCE
0152 6030000000-E 1630  4,880 CY  6.00 29280.00 12.00 58560.00SILT EXCAVATION
0153 6036000000-E 1631  6,675 SY  1.20 8010.00 1.60 10680.00MATTING FOR EROS CONTROL
0154 6037000000-E SP   660 SY  6.00 3960.00 4.50 2970.00COIR FIBER MAT
0155 6038000000-E SP   600 SY  6.00 3600.00 4.50 2700.00PERM SOIL REINF MAT
0156 6042000000-E 1632  1,680 LF  5.00 8400.00 3.50 5880.001/4" HARDWARE CLOTH
0157 6045000000-E SP   35 LF  50.00 1750.00 100.00 3500.00**" TEMPORARY PIPE

(18")
0158 6069000000-E 1638  14 CY  50.00 700.00 500.00 7000.00STILLING BASINS
0159 6071020000-E SP   285 LB  15.00 4275.00 5.00 1425.00POLYACRYLAMIDE (PAM)
0160 6071030000-E SP   455 LF  8.00 3640.00 5.00 2275.00COIR FIBER BAFFLE
0161 6084000000-E 1660  21 ACR 1400.00 29400.00 1700.00 35700.00SEEDING AND MULCHING
0162 6087000000-E 1660  21 ACR 80.00 1680.00 45.00 945.00MOWING
0163 6090000000-E 1661  350 LB  5.00 1750.00 2.15 752.50SEED FOR REPAIR SEEDING
0164 6093000000-E 1661  1 TON 1200.00 1200.00 965.00 965.00FERT FOR REPAIR SEEDING
0165 6096000000-E 1662  500 LB  8.00 4000.00 3.25 1625.00SEED FOR SUPP SEEDING
0166 6108000000-E 1665  15 TON 900.00 13500.00 780.00 11700.00FERTILIZER TOPDRESSING
0167 6111000000-E SP   50 LF  50.00 2500.00 60.00 3000.00IMPERVIOUS DIKE
0168 6114500000-N SP   25 MHR 50.00 1250.00 24.00 600.00SPECIALIZED HAND MOWING
0169 6117000000-N SP   100 EA  50.00 5000.00 100.00 10000.00RESPONSE FOR EROS CONTROL
0170 6120000000-E SP   363 CY  40.00 14520.00 30.00 10890.00CULVERT DIVERSION CHANNEL
0171 7000000000-E 1705  4 EA  550.00 2200.00 805.00 3220.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0172 7060000000-E 1705  2,090 LF  1.00 2090.00 2.10 4389.00SIGNAL CABLE
0173 7120000000-E 1705  19 EA  650.00 12350.00 900.00 17100.00VEHICLE SIGNAL HD (12", 3 SECT)
0174 7132000000-E 1705  8 EA  750.00 6000.00 1025.00 8200.00VEHICLE SIGNAL HD (12", 4 SECT)
0175 7144000000-E 1705  3 EA  1000.00 3000.00 1325.00 3975.00VEHICLE SIGNAL HD (12", 5 SECT)
0176 7264000000-E 1710  1,130 LF  1.00 1130.00 3.25 3672.50MESSENGER CABLE (3/8")
0177 7300000000-E 1715  1,160 LF  6.00 6960.00 7.80 9048.00UNPAVED TRENCH (***********)

(1, 2")
0178 7324000000-N 1716  13 EA  550.00 7150.00 325.00 4225.00JUNCTION BOX (STANDARD SIZE)
0179 7360000000-N 1720  4 EA  1000.00 4000.00 900.00 3600.00WOOD POLE
0180 7372000000-N 1721  8 EA  250.00 2000.00 215.00 1720.00GUY ASSEMBLY
0181 7408000000-E 1722  1 EA  500.00 500.00 375.00 375.001" RISER WITH WEATHERHEAD
0182 7420000000-E 1722  4 EA  1000.00 4000.00 485.00 1940.002" RISER WITH WEATHERHEAD
0183 7444000000-E 1725  2,750 LF  8.00 22000.00 6.75 18562.50INDUCTIVE LOOP SAWCUT
0184 7456000000-E 1726  6,410 LF  0.50 3205.00 1.35 8653.50LEAD-IN CABLE(********)

(14-2)
0185 7576000000-N SP   4 EA  8200.00 32800.00 7250.00 29000.00METAL STRAIN SIGNAL POLE
0186 7613000000-N SP   4 EA  1500.00 6000.00 1000.00 4000.00SOIL TEST
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0187 7614100000-E SP   60 CY  250.00 15000.00 900.00 54000.00DRILLED PIER FOUND
0188 7624000000-N 1743  1 EA  1000.00 1000.00 1050.00 1050.00SIGNAL PEDESTAL WITH FOUND
0189 7636000000-N 1745  2 EA  350.00 700.00 300.00 600.00SIGN FOR SIGNALS
0190 7684000000-N 1750  2 EA  800.00 1600.00 1025.00 2050.00SIGNAL CABINET FOUNDATION
0191 7756000000-N 1751  2 EA  21000.00 42000.00 13750.00 27500.00CONTLR WITH CBNT, 2070L BASE MTD
0192 7780000000-N 1751  13 EA  250.00 3250.00 115.00 1495.00DETECTOR CARD (TYPE 2070L)
0193 7901000000-N 1753  2 EA  500.00 1000.00 450.00 900.00CABINET BASE EXTENDER
0194 7948000000-N SP   1 EA  5065.00 5065.00 1000.00 1000.00TRAFFIC SIGNAL REMOVAL

CULVERT ITEMS

0195 8126000000-N 414 Lump Sum 40000.00 10000.00CULV EXCAV @ ************
(374+00-L-)

0196 8133000000-E 414  75 TON 60.00 4500.00 50.00 3750.00FND CONDIT MAT, BOX CULV
0197 8196000000-E 420 60.9 CY  725.00 44152.50 715.00 43543.50CLASS A CONCRETE (CULV)
0198 8245000000-E 425  6,295 LB  1.00 6295.00 1.50 9442.50REINF STEEL (CULVERT)

WALL ITEMS

0199 8802014000-E SP   1,780 SF  135.00 240300.00 150.00 267000.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0200 8035000000-N 402 Lump Sum 12500.00 10000.00REMV EXIST STR **********
(243+80.50-L-)

0201 8096000000-E SP   45 LF  400.00 18000.00 110.00 4950.00PILE EXCAVATION IN SOIL
0202 8097000000-E SP   59 LF  400.00 23600.00 445.00 26255.00PILE EXCAVATION NOT IN SOIL
0203 8121000000-N 412 Lump Sum 5000.00 30000.00UNCL STR EXCAV STA *****

(243+80.50-L-)
0204 8182000000-E 420 77.8 CY  750.00 58350.00 900.00 70020.00CLASS A CONCRETE (BRIDGE)
0205 8210000000-N 422 Lump Sum 50000.00 45000.00BRG APPR SLAB ***********

(243+80.50-L-)
0206 8217000000-E 425  7,815 LB  1.00 7815.00 1.80 14067.00REINF STEEL (BRIDGE)
0207 8384000000-E SP   405 LF  65.00 26325.00 120.00 48600.00HP14X73 PILES
0208 8391000000-N SP   18 EA  125.00 2250.00 180.00 3240.00STEEL PILE POINTS
0209 8475000000-E 460 94.4 LF  175.00 16520.00 200.00 18880.00TWO BAR METAL RAIL
0210 8517000000-E 460  110 LF  140.00 15400.00 225.00 24750.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-9 3/4")
0211 8608000000-E 876  100 TON 50.00 5000.00 55.00 5500.00RIP RAP II (2'-0")
0212 8622000000-E 876  90 SY  5.00 450.00 5.00 450.00FILTER FABRIC FOR DRAINAGE
0213 8657000000-N 430 Lump Sum 10000.00 3500.00ELASTOMERIC BEARINGS
0214 8762000000-E 430  715 LF  135.00 96525.00 150.00 107250.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 10646532.38 TOTAL 11630998.50CONTRACT TOTAL
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    SUB-TOTAL 9963549.88 SUB-TOTAL 10884800.50ROADWAY ITEMS
    SUB-TOTAL 94947.50 SUB-TOTAL 66736.00CULVERT ITEMS
    SUB-TOTAL 240300.00 SUB-TOTAL 267000.00WALL ITEMS
    SUB-TOTAL 347735.00 SUB-TOTAL 412462.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9320351.64TENNOCA CONSTRUCTION CO., INC.
     2  9468364.13HARRISON CONSTRUCTION COMPANY DIVISION OF

APAC-ATLANTIC INC
     3  9738488.80BLYTHE DEVELOPMENT CO.
     4  10646532.38DEVERE CONSTRUCTION COMPANY, INC
     5  11630998.50YOUNG & MCQUEEN GRADING CO INC
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14.103817,  14CR.10381.5,  14CR.20381.8,  43545

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

US-129 FROM SC TO S OF SR-1260, US-129 BYP FROM ROBBINSVILLE SCL TO NCL, NC-28 FROM NC-143 TO SR-1235 & 1 SECONDARY ROAD.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

C203109JUL 17 2012
5.870 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5500.24MOBILIZATION
0002 1245000000-E SP  6.6 SMI 4500.00 29700.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  44,698 SY  0.75 33523.50MILL ASP PVMT *****" DTH

(1-1/2")
0004 1297000000-E 607  14,020 SY  1.95 27339.00MILL ASP PVMT *****" DTH

(5")
0005 1498000000-E 610  3,187 TON 59.05 188192.35ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  4,455 TON 64.00 285120.00ASP CONC SURF CRS S9.5B
0007 1525000000-E 610  2,142 TON 66.50 142443.00ASP CONC SURF CRS SF9.5A
0008 1575000000-E 620  564 TON 720.00 406080.00ASP FOR PLANT MIX
0009 2591000000-E 848 13.3 SY  256.22 3407.734" CONCRETE SIDEWALK
0010 2605000000-N 848  6 EA  1713.24 10279.44CONCRETE CURB RAMP
0011 2830000000-N 858  1 EA  1130.00 1130.00ADJ MANHOLES
0012 2845000000-N 858  11 EA  673.00 7403.00ADJ METER OR VALVE BOXES
0013 4400000000-E 1110  648 SF  6.15 3985.20WORK ZONE SIGNS (STAT)
0014 4405000000-E 1110  96 SF  9.74 935.04WORK ZONE SIGNS (PORT)
0015 4415000000-N 1115  1 EA  1000.00 1000.00FLASHING ARROW BOARD
0016 4420000000-N 1120  3 EA  3000.00 9000.00PORTABLE CHANGE MSG SIGN
0017 4430000000-N 1130  25 EA  30.96 774.00DRUMS
0018 4516000000-N 1180  100 EA  16.01 1601.00SKINNY DRUM
0019 4685000000-E 1205  22,964 LF  0.55 12630.20THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  15,175 LF  0.63 9560.25THERMO PVT MKG LINES 4"120
0021 4697000000-E 1205  268 LF  2.50 670.00THERMO PVT MKG LINE 8"120 MILS
0022 4702000000-E 1205  231 LF  2.60 600.6012"WIDE THERMO 120 MILS
0023 4710000000-E 1205  610 LF  6.50 3965.0024"WIDE THERMO 120 MILS
0024 4725000000-E 1205  69 EA  110.00 7590.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  113,296 LF  0.17 19260.32PAINT PVMT MARKINGS 4"
0026 4905000000-N 1253  162 EA  30.00 4860.00SNOWPLB PVMT MRKER
0027 7000000000-E 1705  10 EA  775.00 7750.00PEDEST SIG HEAD (**************)

(16", 1)
0028 7060000000-E 1705  2,420 LF  2.00 4840.00SIGNAL CABLE
0029 7264000000-E 1710  180 LF  3.00 540.00MESSENGER CABLE (3/8")
0030 7300000000-E 1715  90 LF  7.00 630.00UNPAVED TRENCH (***********)

(1, 2")
0031 7300000000-E 1715  115 LF  7.50 862.50UNPAVED TRENCH (***********)

(2, 2")
0032 7360000000-N 1720  1 EA  825.00 825.00WOOD POLE
0033 7372000000-N 1721  2 EA  225.00 450.00GUY ASSEMBLY
0034 7396000000-E 1722  4 EA  250.00 1000.001/2" RISER WITH WEATHERHEAD
0035 7408000000-E 1722  5 EA  350.00 1750.001" RISER WITH WEATHERHEAD
0036 7420000000-E 1722  2 EA  450.00 900.002" RISER WITH WEATHERHEAD
0037 7444000000-E 1725  870 LF  6.25 5437.50INDUCTIVE LOOP SAWCUT



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  2 023

GRAHAM

14.103817,  14CR.10381.5,  14CR.20381.8,  43545

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

US-129 FROM SC TO S OF SR-1260, US-129 BYP FROM ROBBINSVILLE SCL TO NCL, NC-28 FROM NC-143 TO SR-1235 & 1 SECONDARY ROAD.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

C203109JUL 17 2012
5.870 MI

0038 7456000000-E 1726  3,010 LF  1.25 3762.50LEAD-IN CABLE(********)
(14-2)

0039 7642200000-N 1743  4 EA  950.00 3800.00TYPE II PED W/ FOUNDATION
0040 7684000000-N 1750  1 EA  1000.00 1000.00SIGNAL CABINET FOUNDATION
0041 7756000000-N 1751  1 EA  13500.00 13500.00CONTLR WITH CBNT, 2070L BASE MTD
0042 7780000000-N 1751  4 EA  110.00 440.00DETECTOR CARD (TYPE 2070L)
0043 7901000000-N 1753  1 EA  400.00 400.00CABINET BASE EXTENDER

 

    TOTAL 1264437.37CONTRACT TOTAL

 

    SUB-TOTAL 1264437.37ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1264437.37HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



AUG 28, 2012 08:10 AM

TIP NO B-5014C 2:00 PM 1 /  2 024

DARE

41470.3.4

FED AID NO BRNHS-0012(53)

SCOUR PROTECTION & REHABILITATION.

BRIDGE #11 BENTS 158-162 (SCOUR PROTECTION) & BENT 159 (REHABILITATION) OVER THE OREGON INLET ON NC-12.

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA

PRECON MARINE INC. CAROLINA BRIDGE CO., INC.

CHESAPEAKE,  VA ORANGEBURG,  SC

C203168JUL 17 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 220000.00 304395.65MOBILIZATION
0002 4589000000-N SP  Lump Sum 173500.00 2250.00 24554.08GENERIC TRAFFIC CONTROL ITEM (LS)

TEMPORARY TRAFFIC CONTROL
0003 8175000000-E 420 120.5 CY  2500.00 301250.00 1750.00 210875.00 1398.31 168496.36CLASS AA CONC (BRIDGE)
0004 8224000000-E 425  8,021 LB  3.00 24063.00 3.00 24063.00 3.82 30640.22EPOXY COAT REINF STL BRDG
0005 8860000000-N SP  Lump Sum 90000.00 145000.00 42262.11GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY ACCESS

0006 8860000000-N SP  Lump Sum 50000.00 100000.00 33025.19GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BENT
159

0007 8867000000-E SP   880 LF  250.00 220000.00 175.00 154000.00 212.46 186964.80GENERIC STRUCTURE ITEM (LF)
PP 24 X 0.50 GALVANIZED STEEL PILES

0008 8893000000-E SP   1,270 SY  385.00 488950.00 675.00 857250.00 519.20 659384.00GENERIC STRUCTURE ITEM (SY)
GABION MATTRESS (9" THICK)

0009 8897000000-N SP   540 EA  800.00 432000.00 795.00 429300.00 1776.22 959158.80GENERIC STRUCTURE ITEM (EA)
3' SAND BAGS

0010 8897000000-N SP   1 EA  750.00 750.00 750.00 750.00 5412.30 5412.30GENERIC STRUCTURE ITEM (EA)
PDA ASSISTANCE

0011 8897000000-N SP   1 EA  3000.00 3000.00 2500.00 2500.00 7030.63 7030.63GENERIC STRUCTURE ITEM (EA)
PDA TESTING

0012 8897000000-N SP   4 EA  1500.00 6000.00 1000.00 4000.00 902.05 3608.20GENERIC STRUCTURE ITEM (EA)
PILE REDRIVES

 

    TOTAL 1839513.00 TOTAL 2149988.00 TOTAL 2424932.34CONTRACT TOTAL

 

    SUB-TOTAL 1839513.00 SUB-TOTAL 2149988.00 SUB-TOTAL 2424932.34ROADWAY ITEMS



AUG 28, 2012 08:10 AM

TIP NO B-5014C 2:00 PM 2 /  2 024

DARE

41470.3.4

FED AID NO BRNHS-0012(53)

SCOUR PROTECTION & REHABILITATION.

BRIDGE #11 BENTS 158-162 (SCOUR PROTECTION) & BENT 159 (REHABILITATION) OVER THE OREGON INLET ON NC-12.

MARINE CONTRACTING CORP.

VIRGINIA BEACH,  VA   

C203168JUL 17 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 166919.00MOBILIZATION
0002 4589000000-N SP  Lump Sum 13200.00GENERIC TRAFFIC CONTROL ITEM (LS)

TEMPORARY TRAFFIC CONTROL
0003 8175000000-E 420 120.5 CY  3510.00 422955.00CLASS AA CONC (BRIDGE)
0004 8224000000-E 425  8,021 LB  6.00 48126.00EPOXY COAT REINF STL BRDG
0005 8860000000-N SP  Lump Sum 100000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY ACCESS

0006 8860000000-N SP  Lump Sum 55360.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BENT
159

0007 8867000000-E SP   880 LF  242.00 212960.00GENERIC STRUCTURE ITEM (LF)
PP 24 X 0.50 GALVANIZED STEEL PILES

0008 8893000000-E SP   1,270 SY  830.00 1054100.00GENERIC STRUCTURE ITEM (SY)
GABION MATTRESS (9" THICK)

0009 8897000000-N SP   540 EA  1950.00 1053000.00GENERIC STRUCTURE ITEM (EA)
3' SAND BAGS

0010 8897000000-N SP   1 EA  5000.00 5000.00GENERIC STRUCTURE ITEM (EA)
PDA ASSISTANCE

0011 8897000000-N SP   1 EA  5000.00 5000.00GENERIC STRUCTURE ITEM (EA)
PDA TESTING

0012 8897000000-N SP   4 EA  9245.00 36980.00GENERIC STRUCTURE ITEM (EA)
PILE REDRIVES

 

    TOTAL 3173600.00CONTRACT TOTAL

 

    SUB-TOTAL 3173600.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1839513.00AMERICAN BRIDGE COMPANY
     2  2149988.00PRECON MARINE INC.
     3  2424932.34CAROLINA BRIDGE CO., INC.
     4  3173600.00MARINE CONTRACTING CORP.



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 1 /  3 025

HYDE, DARE

17BP.1.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN DARE COUNTY, 2 IN HYDE COUNTY, AND 5 CULVERTS IN HYDE COUNTY.

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD

CAROLINA BRIDGE CO., INC. T. A. LOVING COMPANY

ORANGEBURG,  SC GOLDSBORO,  NC

C203046JUL 17 2012
0.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 445000.00 546059.86 670000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 3280000.00 4979075.88 4690160.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES
0003 0000900000-N SP  Lump Sum 623400.00 656318.24 866000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF CULVERT #470002
0004 0000900000-N SP  Lump Sum 636400.00 656410.41 866000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF CULVERT #470003
0005 0000900000-N SP  Lump Sum 617800.00 655948.24 871000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF CULVERT #470016
0006 0000900000-N SP  Lump Sum 622600.00 656581.11 858000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF CULVERT #470017
0007 0000900000-N SP  Lump Sum 618000.00 657596.26 872000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF CULVERT #470018
0008 0000915000-N SP   2 EA  50800.00 101600.00 20602.31 41204.62 125000.00 250000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #270003
0009 0000915000-N SP   2 EA  40768.00 81536.00 20602.31 41204.62 70000.00 140000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #270010
0010 0000915000-N SP   2 EA  52934.00 105868.00 20602.31 41204.62 140000.00 280000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #270013
0011 0000915000-N SP   2 EA  48719.00 97438.00 20602.31 41204.62 125000.00 250000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #270015
0012 0000915000-N SP   2 EA  40634.00 81268.00 20602.31 41204.62 85000.00 170000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #270016
0013 0000915000-N SP   2 EA  50800.00 101600.00 20602.31 41204.62 100000.00 200000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #470005
0014 0000915000-N SP   2 EA  49128.00 98256.00 20602.31 41204.62 50000.00 100000.00GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #470025
0015 0000915000-N SP   2 EA  1000.00 2000.00 16657.81 33315.62 30000.00 60000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #270003
0016 0000915000-N SP   1 EA  1000.00 1000.00 17083.24 17083.24 35000.00 35000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #270010
0017 0000915000-N SP   1 EA  33781.00 33781.00 17083.24 17083.24 40000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #270013
0018 0000915000-N SP   1 EA  1000.00 1000.00 17083.24 17083.24 25000.00 25000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #270016
0019 0000915000-N SP   1 EA  15677.00 15677.00 17083.24 17083.24 20000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #470005
0020 0000915000-N SP   1 EA  1000.00 1000.00 17083.24 17083.24 20000.00 20000.00GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #470025
0021 0000915000-N SP   6 EA  2627.00 15762.00 4391.53 26349.18 3500.00 21000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION
0022 0000930000-E SP   71 LF  297.00 21087.00 337.17 23939.07 385.00 27335.00GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#270003

0023 0000930000-E SP   71 LF  297.00 21087.00 337.17 23939.07 245.00 17395.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#270010

0024 0000930000-E SP   62 LF  428.00 26536.00 452.55 28058.10 420.00 26040.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#270013



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 2 /  3 025

HYDE, DARE

17BP.1.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN DARE COUNTY, 2 IN HYDE COUNTY, AND 5 CULVERTS IN HYDE COUNTY.

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD

CAROLINA BRIDGE CO., INC. T. A. LOVING COMPANY

ORANGEBURG,  SC GOLDSBORO,  NC

C203046JUL 17 2012
0.600 MI

0025 0000930000-E SP   66 LF  296.00 19536.00 342.81 22625.46 255.00 16830.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#270015

0026 0000930000-E SP   69 LF  295.00 20355.00 339.25 23408.25 250.00 17250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#270016

0027 0000930000-E SP   61 LF  297.00 18117.00 328.44 20034.84 245.00 14945.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#470005

0028 0000930000-E SP   61 LF  297.00 18117.00 427.09 26052.49 220.00 13420.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#470025

0029 0000930000-E SP   71 LF  295.00 20945.00 353.40 25091.40 380.00 26980.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#270003

0030 0000930000-E SP   73 LF  295.00 21535.00 319.49 23322.77 240.00 17520.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#270010

0031 0000930000-E SP   62 LF  426.00 26412.00 411.08 25486.96 420.00 26040.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#270013

0032 0000930000-E SP   56 LF  300.00 16800.00 315.75 17682.00 275.00 15400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#270015

0033 0000930000-E SP   68 LF  295.00 20060.00 305.21 20754.28 255.00 17340.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#270016

0034 0000930000-E SP   61 LF  298.00 18178.00 317.07 19341.27 245.00 14945.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#470005

0035 0000930000-E SP   59 LF  298.00 17582.00 423.52 24987.68 230.00 13570.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#470025

0036 0000930000-E SP   76 LF  493.00 37468.00 357.84 27195.84 510.00 38760.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#270003

0037 0000930000-E SP   77 LF  5.00 385.00 357.66 27539.82 505.00 38885.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#270010

0038 0000930000-E SP   67 LF  608.00 40736.00 485.90 32555.30 515.00 34505.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#270013

0039 0000930000-E SP   74 LF  5.00 370.00 333.16 24653.84 510.00 37740.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#270016

0040 0000930000-E SP   66 LF  591.00 39006.00 373.19 24630.54 430.00 28380.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#470005

0041 0000930000-E SP   65 LF  5.00 325.00 490.01 31850.65 380.00 24700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#470025



AUG 28, 2012 08:10 AM

TIP NO 2:00 PM 3 /  3 025

HYDE, DARE

17BP.1.R.50

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN DARE COUNTY, 2 IN HYDE COUNTY, AND 5 CULVERTS IN HYDE COUNTY.

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD

CAROLINA BRIDGE CO., INC. T. A. LOVING COMPANY

ORANGEBURG,  SC GOLDSBORO,  NC

C203046JUL 17 2012
0.600 MI

0042 0000930000-E SP   76 LF  5.00 380.00 357.84 27195.84 510.00 38760.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#270003

0043 0000930000-E SP   150 LF  100.00 15000.00 1673.34 251001.00 2250.00 337500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #270003

0044 0000930000-E SP   80 LF  100.00 8000.00 1741.74 139339.20 2550.00 204000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #270010

0045 0000930000-E SP   125 LF  3500.00 437500.00 2159.19 269898.75 2450.00 306250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #270013

0046 0000930000-E SP   70 LF  3000.00 210000.00 1588.42 111189.40 2850.00 199500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #270015

0047 0000930000-E SP   75 LF  100.00 7500.00 1765.10 132382.50 2650.00 198750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #270016

0048 0000930000-E SP   125 LF  2325.00 290625.00 1230.01 153751.25 1500.00 187500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #470005

0049 0000930000-E SP   80 LF  100.00 8000.00 1272.33 101786.40 1250.00 100000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #470025

 

    TOTAL 8962628.00 TOTAL 10921197.31 TOTAL 13344400.00CONTRACT TOTAL

 

    SUB-TOTAL 8962628.00 SUB-TOTAL 10921197.31 SUB-TOTAL 13344400.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  8962628.00CORMAN CONSTRUCTION, INC.
    ** PROPOSAL FORM ALTERED
     2  10921197.31CAROLINA BRIDGE CO., INC.
  **  3  13344400.00T. A. LOVING COMPANY
    ** BID EXECUTED IMPROPERLY
    ** APPROPRIATE TITLE NOT SELECTED
    

** DENOTES IRREGULAR BID



AUG 28, 2012 08:10 AM

TIP NO U-2800 2:00 PM 1 /  1 026

FORSYTH

34858.3.3

FED AID NO STP-2601(1)

DESIGN-BUILD.

SR-2601 (MACY GROVE RD) FROM SOUTH OF SR-4319 (INDUSTRIAL PARK DR) TO NORTH OF SR-1005 (E MOUNTAIN RD) IN KERNERSVILLE

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C202853JUL 17 2012
0.940 MI

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 37450000.00 38825000.00 42274200.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 37450000.00 TOTAL 38825000.00 TOTAL 42274200.00CONTRACT TOTAL

 

    SUB-TOTAL 37450000.00 SUB-TOTAL 38825000.00 SUB-TOTAL 42274200.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  37450000.00APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  38825000.00BLYTHE DEVELOPMENT CO.
     3  42274200.00BLYTHE CONSTRUCTION, INC.


