INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES

The Contractor shall complete the work required of ______________________ as shown on Sheet TCP ___ and shall place and maintain traffic on same.

The time of availability for this intermediate contract time will be the time the Contractor begins the work.

The completion time for this intermediate contract time will be the time which is _______________ consecutive hours after the Contractor begins this work.

The liquidated damages are ______________ per hour.