
STONE HAUL:
	(4-19-11)
	
	SPD 08-200



Description

Haul Stone from designated quarry to project location.
[bookmark: _GoBack]
Construction Method

Provide sufficient equipment to haul a minimum of 400 tons/day.  All stone material will be provided to the Contractor by the Department.  The Contractor shall use the following quarries for pickup of the material.

	Map
	Quarry

	1
	APAC Hayesville Quarry

	2
	APAC Hayesville Quarry

	3
	Hewitts Nantahala Quarry

	4
	Hewitts Nantahala Quarry



The estimated quantities are as follows:

	Map
	ABC (ton)
	Class B (ton)
	Sediment Control Stone (ton)

	1
	16,500
	120
	35

	2
	1,800
	16
	16

	3
	850
	30
	16

	4
	1,300
	30
	16



Haul and place stone from the corresponding quarry to a designated location on each map specified by the Department.

Measurement and Payment

Haul ABC will be measured and paid as the actual number of tons picked up, hauled and delivered to the project.

Haul Class B will be measured and paid as the actual number of tons picked up, hauled and delivered to the project.

Haul Sediment Control Stone will be measured and paid as the actual number of tons picked up, hauled and delivered to the project.  Such price and payment will be full compensation for this work, including, but not limited to, providing equipment, driver, fuel, repair of equipment, and tail-gate spreading.

Payment will be made under:

	Pay Item
	Pay Unit

	Haul ABC
	Ton

	Haul Class B
	Ton

	Haul Sediment Control Stone
	Ton



